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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 93,279, 314.18 (A + B) ROUTE : [-65
CALL ORDER : 999 CONTRACT ID : R -24327-B COUNTI ES : MARI ON
LETTI NG DATE : 04/25/00 10:00 AM DI STRI CT . GREENFI ELD D STRI CT
CONTRACT TIME : 10/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 0653281
B690007
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 36- 2231526 WALSH CONSTR CO OF | LL A+ B = $ 88,934,929.00 100. 0000%
2 99-9995909 RI ETH RI LEY/ M LESTONE J/ V A+ B = $ 93,050, 000.00 108. 8472%
| (1) 36-2231526 | (2) 99-9995909 |
| WALSH CONSTR CO. OF | LL | RIETH RI LEY/ M LESTONE J/ V |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI CN 0001  DESI GV BUI LD- ROAD REPLACEMENT, ADDED TRAVEL LANES, BRI DGE
REHABI LI TATI ONS
[ I
0001 104- 05404 LUWP| 75334929. 00000  75334929. 00| 82000000. 00000  82000000. 00|
DESI GN/ BUI LD | |
SECTI ON TOTALS | A = $ 75, 334,929. 00| A = $ 82,000, 000. 00|
------------------------------------------ Hrm o m m e e e e e e e e e ot et e e e e e e o e e e e e e e e e e e e e e e eeceeeeaao-
CONTRACT TOTALS | A+ B = $ 88,934, 929. 00| A+ B = $ 93,050, 000. 00|
CONTRACT DAYS 290 220
EAST BOUND WEST 38TH STREET BRI DGE CLOSURE DAYS 135 150

OOLD SPRI NGS RQAD BRI DGE CLOSURE DAYS 130 150






