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EXHIBIT 1 
 

ABBREVIATIONS AND DEFINITIONS 

[Provided Separately] 
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EXHIBIT 2 
IFA-PROVIDED APPROVALS 

 

1. Section A Categorical Exclusion, Level 3 (FHWA) –Included in RIDs as 
“Categorical Exclusion_1383332 & 1383336_Section A (Final - Signed).pdf” 
dated 7/16/2015.  

2. Section B Categorical Exclusion, Level 3 (FHWA) –Included in RIDs as 
“Categorical Exclusion_1383489_Section B (Final - Signed).pdf” dated 
6/11/2015.   

3. Section C Categorical Exclusion, Level 3 (FHWA)] 

4. Section 401 Water Quality Certification for Section A-B (IDEM) – Included in 
RIDs as “A_B_401-Permit I-69 Projects 1-3 6.18.15.pdf” dated 6/25/2015.  
Design-Build Contractor will be responsible for modifying to include work in 
Section C. 

5. State Isolated Wetland General Permit for Section A-B (IDEM) – Included in RIDs 
as “A_B State Isolated Wetland General Permit.pdf” dated 6/11/2015.  Design-
Build Contractor will be responsible for modifying to include work in Section C.   

6. Section 404 of the Clean Water Act Permit for Section A-B (USACE) – Signed 
RGP included in RIDs as “A_LRL-2014-891 signed RGP.pdf” dated 6/11/2015.   
Design-Build Contractor will be responsible for modifying to include work in 
Section C.  

7. Construction in a Floodway Permits for Section A (IDNR) - Included in RIDs as 
“A_Mud Creek CIF Permit 5.8.15.pdf” dated 5/12/2015 and “A_Sand Creek CIF 
Permit.pdf” dated 6/18/2015. 

8. I-69/Campus Parkway (SR238) Interchange Justification Report – Included in 
RIDs as “TRAF IJRpt 1383489 for Roadway Services .pdf” dated 5/4/2015.  
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EXHIBIT 3 
 
 

KEY PERSONNEL 
 

[NAMES OF KEY PERSONNEL TO BE INSERTED PRIOR TO EXECUTION.] 
 

Key Personnel Position: Individual’s Name: 

Project Manager [_______________] 
Construction Manager [_______________] 
Construction Superintendent [_______________] 
Lead Engineer [_______________] 
Erosions and Sediment Control Manager [_______________] 
Design Quality Manager [_______________] 
Maintenance of Traffic Manager [_______________] 
Utility Coordinator [_______________] 
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EXHIBIT 4 
BONDS 

4-A FORM OF PERFORMANCE BOND 
4-B FORM OF PAYMENT (LABOR AND MATERIAL) BOND 
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EXHIBIT 4-A 

FORM OF PERFORMANCE BOND 

Bond No. _______________________ 

For 

I-69 MAJOR MOVES 2020 EXPANSION PROJECT 

KNOW ALL WHO SHALL SEE THESE PRESENTS: 

THAT WHEREAS, the Indiana Finance Authority, a body corporate and politic, not a 
state agency but an instrumentality exercising essential public functions, of the State of 
Indiana (“IFA” or Obligee”) has awarded to [INSERT DESIGN-BUILDER’S NAME] (the 
“Design-Builder” or “Principal”), a Public-Private Agreement, I-69 Major Moves 2020 
Expansion Project (the “Agreement”) to design and build I-69 Major Moves 2020 
Expansion Project (the “Project”); 

AND WHEREAS, it is one of the conditions of the Agreement that these presents shall 
be executed; 

NOW THEREFORE, We the undersigned Principal and __________________________ 
(the “Surety” or “Co-Sureties”) are firmly bound and held unto the Obligee, in the penal 
sum of ________________________________________________________ Dollars 
($_____________________________ ) good and lawful money of the United States of 
America for the payment whereof, well and truly to be paid to the Obligee, we bind 
ourselves, our heirs, successors, executors, administrators, and assigns, jointly and 
severally, firmly by these presents. 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT: 

1. If the Principal shall in all things stand to and abide by and well and truly keep, 
perform and complete all covenants, conditions, agreements, obligations and work 
under the Agreement, including any and all amendments, supplements, and alterations 
made to the Agreement as therein provided, on the Principal’s part to be kept and 
performed at the time and in the manner therein specified, if the Principal shall 
indemnify and save harmless the Obligee, its directors, officers and agents, as therein 
stipulated, and if the Principal shall reimburse upon demand of the Obligee any sums 
paid the Principal which exceed the final payment determined to be due upon 
completion of the Project, then these presents shall become null and void; otherwise 
they shall remain in full force and effect. 

2. The obligations covered by this Bond specifically include liability for liquidated 
damages and warranties as specified in the Agreement, but not to exceed the bonded 
sum. 
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3. The Surety (or Co-Sureties) agree(s) that no change, extension of time, 
alterations, additions, omissions or other modifications of the terms of the Agreement, 
or in the work to be performed with respect to the Project, or in the specifications or 
plans, or any change or modification of any terms of payment or extension of time for 
any payment pertaining or relating to the Agreement, or any conditions precedent or 
subsequent in this Bond attempting to limit the right of recovery of claimants otherwise 
entitled to recover under this Bond, or any fraud practiced by any other person other 
than the claimant seeking to recover this Bond, shall in any way affect its obligations on 
this Bond, and it does hereby waive notice of such changes, extension of time, 
alterations, additions, omissions or other modifications. 

4. The Surety (or Co-Sureties) agree(s) that payments made to contractors and 
suppliers to satisfy claims on the payment bond do not reduce the Surety’s legal 
obligations under this Bond.  Payments made to contractors or suppliers under any 
agreement where the Surety has arranged for completion of the work to satisfy this 
Bond will not be considered payment bond claims. 

5. Whenever the Principal shall be, and is declared by IFA to be, in default under 
the Agreement, provided that IFA is not then in material default thereunder, the Surety 
(or Co-Sureties) shall promptly: 

(a)  remedy such default, or 

(b) complete the work covered by this Bond in accordance with the terms and 
conditions of the Agreement then in effect, or 

(c) select a contractor or contractors to complete all work covered by this 
Bond in accordance with the terms and conditions of the Agreement then in 
effect, using a contractor or contractors approved by IFA as required by the 
Agreement (provided, however, that the Surety may not select the Principal or 
any affiliate of the Principal to complete the work for and on behalf of the Surety 
without IFA’s express written consent), arrange for a contract meeting the 
requirements of the Agreement between such contractor or contractors and IFA, 
and make available as work progresses (even though there should be a default 
or a succession of defaults under such contract or contracts of completion 
arranged under this paragraph) sufficient funds to pay the cost of completion less 
the unpaid balance of the contract price; but not exceeding, including other costs 
and damages for which Surety (or Co-Sureties) is (are) liable hereunder, the 
bonded sum. 

6. [Use in case of multiple or co-sureties] The Co-Sureties agree to empower a 
single representative with authority to act on behalf of all of the Co-Sureties with 
respect to this Bond, so that the Obligee and claimants will have no obligation to deal 
with multiple sureties hereunder.  All correspondence from the Obligee or claimants to 
the Co-Sureties and all claims under this Bond shall be sent to such designated 
representative.  The designated representative may be changed only by delivery of 
written notice (by personal delivery or by certified mail, return receipt requested) to the 
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Obligee designating a single new representative, signed by all of the Co-Sureties.  The 
initial representative shall be _______________________.” 

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this at  
___________________________ on this ________ day of___________________, A.D., 
20__. 

 
Principal (full legal name): 

__________________________________________ 

Address: 

__________________________________________ 

 

By: 

Contact Name: 

Phone:  (        ) 
 
Surety (full legal name): 

Address: 

 

By: 

Contact Name: 

Phone:  (        ) 

[Note: If more than one surety, then add appropriate number of lines to signature 
block.] 

[Note: The bond shall be signed by authorized persons. Where such persons are 
signing in a representative capacity (e.g., an attorney-in-fact), but is not a member of 
the firm, partnership, or joint venture, or an officer of the legal entity involved, evidence 
of authority must be furnished.]
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EXHIBIT 4-B 

FORM OF PAYMENT BOND 

Bond No. _______________________ 

For 

I-69 MAJOR MOVES 2020 EXPANSION PROJECT 

KNOW ALL WHO SHALL SEE THESE PRESENTS: 

THAT WHEREAS, the Indiana Finance Authority, a body corporate and politic, not a 
state agency but an instrumentality exercising essential public functions, of the State of 
Indiana (“IFA” or Obligee”) has awarded to [INSERT DESIGN-BUILDER’S NAME] (the 
“Design-Builder” or “Principal”), a Public-Private Agreement, I-69 Major Moves 2020 
Expansion Project (the “Agreement”) to design and build I-69 Major Moves 2020 
Expansion Project (the “Project”); 

AND WHEREAS, it is one of the conditions of the Agreement that these presents shall 
be executed; 

NOW THEREFORE, We the undersigned Principal and __________________________ 
(the “Surety” or “Co-Sureties”) are firmly bound and held unto the Obligee, in the penal 
sum of ________________________________________________________ Dollars 
($_____________________________ ) good and lawful money of the United States of 
America for the payment whereof, well and truly to be paid to the Obligee, we bind 
ourselves, our heirs, successors, executors, administrators, and assigns, jointly and 
severally, firmly by these presents. 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT: 

1. If the Principal shall comply with all requirements of law and pay, as they 
become due, all just claims for labor performed and materials and supplies furnished 
upon or for the work under the Agreement, whether said labor be performed and said 
materials and supplies be furnished under the original Agreement, any subcontract, or 
any and all duly authorized modifications thereto, then these presents shall become null 
and void; otherwise they shall remain in full force and effect. 

2. The Surety (or Co-Sureties) agree(s) that no change, extension of time, 
alterations, additions, omissions or other modifications of the terms of the Agreement, or 
in the work to be performed with respect to the Project, or in the specifications or plans, 
or any change or modification of any terms of payment or extension of time for any 
payment pertaining or relating to the Agreement, or any conditions precedent or 
subsequent in this Bond attempting to limit the right of recovery of claimants otherwise 
entitled to recover under this Bond, or any fraud practiced by any other person other 
than the claimant seeking to recover this Bond, shall in any way affect its obligations on 
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this Bond, and it does hereby waive notice of such changes, extension of time, 
alterations, additions, omissions or other modifications. 

3. [Use in case of multiple or co-sureties] The Co-Sureties agree to empower a 
single representative with authority to act on behalf of all of the Co-Sureties with 
respect to this Bond, so that the Obligee and claimants will have no obligation to deal 
with multiple sureties hereunder.  All correspondence from the Obligee or claimants to 
the Co-Sureties and all claims under this Bond shall be sent to such designated 
representative.  The designated representative may be changed only by delivery of 
written notice (by personal delivery or by certified mail, return receipt requested) to the 
Obligee designating a single new representative, signed by all of the Co-Sureties.  The 
initial representative shall be _______________________.” 

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this at 
____________ 
___________________________ on this ________ day of___________________, A.D., 
20__. 
 

Principal (full legal name): 

__________________________________________
___ 

Address: 

__________________________________________
___ 

By: 

Contact Name: 

Phone:  (        ) 

 
Surety (full legal name): 

Address: 

By: 

Contact Name: 

Phone:  (        ) 

[Note: If more than one surety, then add appropriate number of lines to signature 
block.] 
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[Note: The bond shall be signed by authorized persons. Where such persons are 
signing in a representative capacity (e.g., an attorney-in-fact), but is not a member of 
the firm, partnership, or joint venture, or an officer of the legal entity involved, evidence 
of authority must be furnished.] 
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EXHIBIT 5 
 

INVOICE AND INVOICE CERTIFICATE 

 
 
 

 
Owner Name          Date: xx/xx/xxxx 
 
Address 
Attention:  
 
Project: Project Name   
Agreement Number: Pxxx-xx-xxx 
Purchase Order Number: xxxxxx     
Invoice Number: xx 
 
 
For professional, technical, and construction services rendered in connection with Project 
XXXXXX, Project Agreement No. Pxxx-xx-xxx  
 
 

Invoice Period Covered is   ,  20XX through   , 20xx 
 

ORIGINAL CONTRACT: $ 

AUTHORIZED CHANGES: $ 

TOTAL CONTRACT: $ 

TOTAL INVOICE THROUGH LAST PERIOD $ 

CURRENT INVOICE AMOUNT $ 

TOTAL INVOICED TO DATE $ 

PERCENT INVOICED $ 

REMAINING PATCHING ALLOWANCES $ 

TOTAL AMOUNT PAID TO DATE $ 

ADJUSTMENT TO PREVIOUS PERIOD 
INVOICE: $ 

Design-Builder logo, address, phone number, fax number and website here 
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ADJUSTED TOTAL PREVIOUSLY BILLED: $ 

REMAINING BUDGET: $ 

NET AMOUNT DUE INVOICE #XXX $ 

 
 
 
________________________________  ________________________  _____ 
Submitted by:     Name (Position)    Date 
 
 
 
________________________________  ________________________  _____ 
Approved by:      Name (Position)    Date
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WORK DESCRIPTION BUDGET 
PREVIOUSLY INVOICED CURRENT INVOICE REMAINING BUDGET 

Percent 
Complete Funds Percent 

Complete Funds Percent  Funds 

MOBILIZATION 

Mobilization $ %  $           %  $          %  $                                

PROFESSIONAL SERVICES 

Design Work  $                              %  $                              %  $                              %  $                              

Environmental Permitting and Compliance Services  $                              %  $                              %  $                              %  $                              

Design Work for Utility Adjustment  $                              %  $                              %  $                              %  $                              

BONDS AND INSURANCE 

Payment Bond Premium  $                              %  $                              %  $                              %  $                              

Performance Bond Premium  $                              %  $                              %  $                              %  $                              

Insurance Premiums   $                              %  $                              %  $                              %  $                              

Other  $                              %  $                              %  $                              %  $                              

GENERAL 

Vegetation/Rule 5 Work  $                              %  $                              %  $                              %  $                              

Erosion and Sediment Control  $                              %  $                              %  $                              %  $                              

BRIDGES AND RETAINING WALLS 

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              

SYSTEM IMPROVEMENTS (EXCLUSIVE BRIDGES AND RETAINING WALLS) 

WBS Level 4  $                              %  $                              %  $                              %  $                              
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WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              

FREEWAY RAMPS 

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                             

INTERCHANGE 

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              

ETC. 

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              
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WORK DESCRIPTION BUDGET 
PREVIOUSLY INVOICED CURRENT INVOICE REMAINING 

BUDGET 
Percent 

Complete Funds Percent 
Complete Funds Percent  Funds 

ETC. 

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              

ETC. 

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              

OTHER PROJECT INFRASTRUCTURE 

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              

WBS Level 4  $                              %  $                              %  $                              %  $                              

 

SUBTOTALS   $   $   $   $ 

 
DEDUCTIONS PREVIOUSLY DEDUCTED CURRENT DEDUCTIONS 
Prohibited Lane Closures Liquidated Damages   
Faulty Pavement Liquidated Damages   
Etc.   
   

SUBTOTALS   
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TOTAL DUE THIS INVOICE: $   
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Design and Construction Quality Assurance Certificate for Payment and Invoice     
In accordance with the PPA Documents, based on on-site observations and the data 
comprising the above application and invoice, the Design Quality Manager and 
Construction Manager or Project Manager certifies to IFA that to the best of the Design-
Build Contractor’s knowledge, information and belief the Work has progressed as 
indicated, the quality of the Work is in accordance with the PPA Documents, and the 
Design-Build Contractor is entitled to payment of the invoice. 

 
 
_____________________________________ 
Design-Build Contractor Design Quality 
Manager 
 
Date: ___________________ 
 
 
_____________________________________ 
Design-Build Contractor Construction 
Manager/Project Manager 
 
Date: ___________________ 

 

The undersigned Design-Build Contractor certifies that to the best of the Design-Build 
Contractor’s knowledge, information, and belief the work covered by this application for 
payment and invoice has been completed in accordance with the PPA Documents, that 
all amounts have been paid by the Design-Build Contractor for Work for which previous 
invoices were issued and payments received from IFA, and that current payment shown 
herein is now due. All current subcontractors, suppliers and laborers invoices are 
included in this payment request and invoice. 

 
 
_____________________________________ 
Design-Build Contractor Authorized 
Representative 
 
Date: ___________________ 
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EXHIBIT 6 
 

DESIGNATION OF INITIAL AUTHORIZED REPRESENTATIVES 
 

IFA Representatives: 
• [IFA REPRESENTATIVE(S) TO BE INSERTED PRIOR TO EXECUTION] 
• Additional representatives designated in writing by the IFA for 

specific matters 
Design-Build Contractor Representative:  
 • [DESIGN-BUILD CONTRACTOR REPRESENTATIVE(S) TO BE ADDED 

PRIOR TO EXECUTION] 
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EXHIBIT 7 

DESIGN-BUILD CONTRACTOR’S  
PROPOSAL COMMITMENTS, CLARIFICATIONS AND ATCs  

 
Attachment 1:  Proposal Commitments & Clarifications 
 

  

Attachment 2:  ATCs 
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ATTACHMENT 1 TO EXHIBIT 7 

PROPOSAL COMMITMENTS & CLARIFICATIONS 

The following pages summarize certain commitments made by Design-Build Contractor 
in its Proposal submitted for the Project, which Design-Build Contractor agrees either 
meet or exceed the requirements of the Contract Documents.  The commitments set 
forth herein are included in the scope of the Work.  This summary is an overview of 
certain Design-Build Contractor commitments and is not intended to be an exhaustive 
list of commitments made in the Proposal that meet or exceed the requirements of the 
Contract Documents.  Nothing contained herein shall limit, modify, discharge, eliminate 
or reduce the requirements of the Contract Documents listed in Section 1.3 or Design-
Build Contractor’s obligations under Section 1.3.2. 

 

Commitment 
No. 

Proposal 
Location 

Proposal Commitment 

1.    

2.    

3.    

4.    

5.    

* * *     

N   
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ATTACHMENT 2 TO EXHIBIT 7 

ATCS 

The following table lists Design-Build Contractor’s Alternative Technical Concepts 
(ATCs), which are described in further detail in the ATC submittals, which Design-Build 
Contractor may incorporate into the Project.  The Deviations specifically identified in the 
ATC submittals, other than design exceptions, are approved by IFA subject to 
satisfaction of any conditions set forth in the letters from IFA to Design-Build Contractor.  
Such Deviations, subject to satisfaction of any listed “conditions,” expressly supersede 
any conflicting provisions in the Technical Provisions, as provided in Section 1.3.2 of the 
Contract.  The ATCs, to the extent utilized by Design-Build Contractor, shall otherwise 
meet all requirements of the conditions set forth in IFA letters, Technical Provisions and 
other Contract Documents. 

 

ATC No.[__] [NTD – INSERT TITLE OF 
CORRESPONDING ATC] 

ATC No.[__] [NTD – INSERT TITLE OF 
CORRESPONDING ATC] 

[see attached]   

  
[APPROVED ATCS AND IFA APPROVAL LETTERS TO BE INSERTED AS PART OF 

THIS ATTACHMENT 2 TO EXHIBIT 7 IN EXECUTION VERSION] 
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EXHIBIT 8 
 

FORM OF GUARANTY 

THIS GUARANTY (this “Guaranty”) is made as of __________, 20__ by _________________, 
a ____________________ (“Guarantor”), in favor of the Indiana Finance Authority, a body 
corporate and politic, not a state agency but an instrumentality exercising essential public 
functions, of the State of Indiana (“IFA”). 

R E C I T A L S 

_________________, a _________________, as design-builder (“Design-Build 
Contractor”), and IFA are parties to that certain Public-Private Agreement (the “Contract”) 
pursuant to which the Design-Build Contractor has agreed to develop, design, and construct 
the Project.  Initially capitalized terms used herein without definition will have the meaning 
given such term in the Contract Documents. 

To induce IFA to (i) enter into the Contract; and (ii) consummate the transactions 
contemplated thereby, Guarantor has agreed to enter into this Guaranty. 

Design-Build Contractor is a ________________.  The Guarantor is _____________.  
The execution of the Contract by IFA and the consummation of the transactions contemplated 
thereby will materially benefit Guarantor.  Without this Guaranty, IFA would not have entered 
into the Contract with Design-Build Contractor.  Therefore, in consideration of IFA’s execution 
of the Contract and consummation of the transactions contemplated thereby, Guarantor has 
agreed to execute this Guaranty. 

NOW, THEREFORE, in consideration of the foregoing Recitals, and for other good and 
valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
Guarantor agrees as follows: 

1. Guaranty.   

a. Guarantor guarantees to IFA and its successors and assigns the full and 
prompt payment and performance when due of all of the obligations of the Design-Build 
Contractor arising out of, in connection with, under or related to the Contract Documents 
(including, without limitation, the Design-Build Contractor’s obligation to make payment to IFA 
for liquidated damages, stipulated damages, and indemnity).  The obligations guaranteed 
pursuant to this Guaranty are collectively referred to herein as the “Guaranteed Obligations.”   

b. Guarantor covenants to IFA that if at any time the Design-Build Contractor 
should default in the performance when due of, observance when due of, or should commit a 
breach of, any of the Guaranteed Obligations, Guarantor shall promptly, upon written notice by 
IFA, perform or pay the Guaranteed Obligations or cause the performance or payment of the 
Guaranteed Obligations. 
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c. Guarantor expressly agrees that, to the extent Guarantor’s obligations 
hereunder relate to obligations of the Design-Build Contractor which require performance other 
than the payment of money, IFA may proceed against Guarantor to effect specific performance 
thereof (to the extent that such relief is available).  Guarantor hereby covenants and agrees to 
assume or to procure the assumption of the Contract Documents, and to perform or to procure 
the performance of all of the terms and conditions thereunder should any of the Contract 
Documents be disaffirmed or rejected by a trustee or court in a bankruptcy proceeding 
involving the Design-Build Contractor, or, at the option of IFA, Guarantor shall, in the event of 
the Design-Build Contractor’s bankruptcy, make and enter into or have made and entered into, 
by one or more entities reasonably satisfactory to IFA, new contract documents for the balance 
of the term of the Contract Documents, which new contract documents shall be in form and 
substance identical to the replaced Contract Documents. 

2. Unconditional Obligations.  This Guaranty is a guaranty of payment and 
performance and not of collection.  Except as provided in Section 20, this Guaranty is an 
absolute, unconditional and irrevocable guarantee of the full and prompt payment and 
performance when due of all of the Guaranteed Obligations, whether or not from time to time 
reduced or extinguished or hereafter increased or incurred, and whether or not enforceable 
against the Design-Build Contractor.  If any payment made by the Design-Build Contractor or 
any other Person and applied to the Guaranteed Obligations is at any time annulled, set aside, 
rescinded, invalidated, declared to be fraudulent or preferential or otherwise required to be 
repaid or refunded, then, to the extent of such payment or repayment, the liability of Guarantor 
will be and remain in full force and effect as fully as if such payment had never been made.  
Guarantor covenants that this Guaranty will not be fulfilled or discharged, except by the 
complete payment and performance of the Guaranteed Obligations, whether by the primary 
obligor or Guarantor under this Guaranty.  Without limiting the generality of the foregoing, 
Guarantor’s obligations hereunder will not be released, discharged or otherwise affected by:  

a. any change in the Contract Documents or the obligations thereunder, any 
change in the existence, structure or ownership of Guarantor or the Design-Build Contractor, 
or any dissolution, winding up, liquidation, insolvency, bankruptcy, reorganization or similar 
proceeding affecting the Design-Build Contractor, Guarantor or their respective assets or any 
defense that may arise in connection with or as a result of such dissolution, winding up, 
liquidation, insolvency, bankruptcy, reorganization or other proceeding;  

b. the existence of any claim or set-off which the Design-Build Contractor 
has or Guarantor may have against IFA, whether in connection with this Guaranty or any 
unrelated transaction, provided that nothing in this Guaranty will be deemed a waiver by 
Guarantor of any claim or prevent the assertion of any claim by separate suit;   

c. any failure of consideration or lack of authority of the Design-Build 
Contractor, any lack of validity or enforceability, illegality or defect or deficiency, or any other 
defense to formation of the Contract Documents (or any term, condition or covenant thereof); 
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d. any change in the time, manner, terms, place of payment of, or any other 
term of all or any of the Guaranteed Obligations, or any other amendment, waiver of, or any 
consent to departure from any Contract Document executed in connection therewith; 

e. the incapacity or lack of power or authority of, or dissolution or change in, 
the members or shareholders of the Design-Build Contractor; or 

f. any other circumstance that might otherwise constitute a defense 
available to, or a discharge of, Guarantor with respect to the Guaranteed Obligations, other 
than performance or payment in full of the Guaranteed Obligations. 

This Guaranty will in all respects be a continuing, absolute, and unconditional guaranty 
irrespective of the genuineness, validity, regularity or enforceability of the Guaranteed 
Obligations or any part thereof or any instrument or agreement evidencing any of the 
Guaranteed Obligations or relating thereto, or the existence, validity, enforceability, perfection, 
or extent of any collateral therefor or any other circumstances relating to the Guaranteed 
Obligations, except as provided in Section 20.   

3. Independent Obligations.  Guarantor agrees that the Guaranteed Obligations 
are independent of the obligations of the Design-Build Contractor and if any default occurs 
hereunder, a separate action or actions may be brought and prosecuted against Guarantor 
whether or not the Design-Build Contractor is joined therein.  The IFA may maintain 
successive actions for other defaults of Guarantor.  The IFA’s rights hereunder will not be 
exhausted by the exercise of any of its rights or remedies or by any such action or by any 
number of successive actions until and unless all Guaranteed Obligations have been 
indefeasibly paid and fully performed. 

a. Guarantor agrees that IFA may enforce this Guaranty, at any time and 
from time to time, without the necessity of resorting to or exhausting any security or collateral 
and without the necessity of proceeding against the Design-Build Contractor.  Guarantor 
hereby waives the right to require IFA to proceed against the Design-Build Contractor, to 
exercise any right or remedy under any of the Contract Documents or to pursue any other 
remedy or to enforce any other right. 

b. Guarantor will continue to be subject to this Guaranty notwithstanding:  
(i) any modification, agreement or stipulation between the Design-Build Contractor and IFA or 
their respective successors and assigns, with respect to any of the Contract Documents or the 
Guaranteed Obligations; (ii) any waiver of or failure to enforce the Guaranteed Obligations or 
any of the terms, covenants or conditions contained in any of the Contract Documents or any 
modification thereof; (iii) any release of the Design-Build Contractor from any liability with 
respect to any of the Contract Documents; or (iv) any release or subordination of any collateral 
then held by IFA as security for the performance by the Design-Build Contractor of the 
Guaranteed Obligations. 

c. The Guaranteed Obligations are not conditional or contingent upon the 
genuineness, validity, regularity or enforceability of any of the Contract Documents or the 
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pursuit by IFA of any remedies which IFA either now has or may hereafter have with respect 
thereto under any of the Contract Documents. 

d. Design-Build Contractor and Guarantor acknowledge and agree that 
Guarantor’s obligations and undertakings hereunder are derivative of, and not in excess of, the 
Guaranteed Obligations and Guarantor shall be entitled to all rights and defenses of Design-
Build Contractor except as previously waived or disclaimed in this Guaranty.  Notwithstanding 
any other term or provision of this Guaranty, in the event that the Design-Build Contractor’s 
obligations have been changed by any modification, agreement or stipulation between Design-
Build Contractor and IFA or their respective successors or assigns, the term “Guaranteed 
Obligations” as used herein shall mean the Guaranteed Obligations as so changed, except 
that the Guaranteed Obligations shall be determined without regard to the effect of any such 
modification, agreement or stipulation in the context of a bankruptcy or insolvency proceeding 
in which Design-Build Contractor is the debtor, unless otherwise specified in the modification, 
agreement or stipulation. 

4. Liability of Guarantor. 

a. IFA may enforce this Guaranty upon the occurrence of a breach by the 
Design-Build Contractor of any of the Guaranteed Obligations, notwithstanding the existence 
of any dispute between IFA and the Design-Build Contractor with respect to the existence of 
such a breach.   

b. Guarantor’s performance of some, but not all, of the Guaranteed 
Obligations will in no way limit, affect, modify or abridge Guarantor’s liability for those 
Guaranteed Obligations that have not been performed.  

c. IFA, upon such terms as it deems appropriate, without notice or demand 
and without affecting the validity or enforceability of this Guaranty or giving rise to any 
reduction, limitation, impairment, discharge or termination of Guarantor’s liability hereunder, 
from time to time may (i) with respect to the financial obligations of the Design-Build 
Contractor, if and as permitted by the Contract, renew, extend, accelerate, increase the rate of 
interest on, or otherwise change the time, place, manner or terms of payment of financial 
obligations that are Guaranteed Obligations, and/or subordinate the payment of the same to 
the payment of any other obligations, (ii) settle, compromise, release or discharge, or accept or 
refuse any offer of performance with respect to, or substitutions for, the Guaranteed 
Obligations or any agreement relating thereto, (iii) request and accept other guarantees of the 
Guaranteed Obligations and take and hold security for the payment  and performance of this 
Guaranty or the Guaranteed Obligations, (iv) release, surrender, exchange, substitute, 
compromise, settle, rescind, waive, alter, subordinate or modify, with or without consideration, 
any security for performance of the Guaranteed Obligations, any other guarantees of the 
Guaranteed Obligations, or any other obligation of any Person with respect to the Guaranteed 
Obligations, (v) enforce and apply any security hereafter held by or for the benefit of IFA in 
respect of this Guaranty or the Guaranteed Obligations and direct the order or manner of sale 
thereof, or exercise any other right or remedy that IFA may have against any such security, as 
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IFA in its discretion may determine, and (vi) exercise any other rights available to it under the 
Contract Documents. 

d. This Guaranty and the obligations of Guarantor hereunder will be valid 
and enforceable and will not be subject to any reduction, limitation, impairment, discharge or 
termination for any reason (other than indefeasible performance in full of the Guaranteed 
Obligations), including without limitation the occurrence of any of the following, whether or not 
Guarantor will have had notice or knowledge of any of them:  (i) any failure or omission to 
assert or enforce an agreement or election not to assert or enforce, or the stay or enjoining, by 
order of court, by operation of law or otherwise, of the exercise or enforcement of, any claim or 
demand or any right, power or remedy (whether arising under the Contract Documents, at law, 
in equity or otherwise) with respect to the Guaranteed Obligations or any agreement or 
instrument relating thereto; (ii) any rescission, waiver, amendment or modification of, or any 
consent to departure from, any of the terms or provisions (including without limitation 
provisions relating to events of default) of the Contract Documents or any agreement or 
instrument executed pursuant thereto; (iii) IFA’s knowledge of or consent to the change, 
reorganization or termination of the corporate structure or existence of the Design-Build 
Contractor; (iv) any defenses, set-offs or counterclaims that the Design-Build Contractor may 
allege or assert against IFA in respect of the Guaranteed Obligations, except as provided in 
Section 20. 

5. Waivers.  To the fullest extent permitted by law, Guarantor hereby waives and 
agrees not to assert or take advantage of:   

a. any right to require IFA to proceed against the Design-Build Contractor or 
any other Person or to proceed against or exhaust any security held by IFA at any time or to 
pursue any right or remedy under any of the Contract Documents or any other remedy in IFA’s 
power before proceeding against Guarantor; 

b. any defense that may arise by reason of the incapacity, lack of authority, 
death or disability of, or revocation hereby by Guarantor, the Design-Build Contractor or any 
other Person or the failure of IFA to file or enforce a claim against the estate (either in 
administration, bankruptcy or any other proceeding) of any such Person; 

c. any defense that may arise by reason of any presentment, demand for 
payment or performance or otherwise, protest or notice of any other kind or lack thereof; 

d. any right or defense arising out of an election of remedies by IFA even 
though the election of remedies, such as nonjudicial foreclosure with respect to any security for 
the Guaranteed Obligations, has destroyed the Guarantor’s rights of subrogation and 
reimbursement against the Design-Build Contractor or otherwise; 

e. all notices to Guarantor or to any other Person, including, but not limited 
to, notices of the acceptance of this Guaranty or the creation, renewal, extension, modification, 
accrual of any of the obligations of the Design-Build Contractor under any of the Contract 
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Documents, or of default in the payment or performance of any such obligations, enforcement 
of any right or remedy with respect thereto or notice of any other matters relating thereto; 

f. any defense based upon any act or omission of IFA which directly or 
indirectly results in or aids the discharge or release of the Design-Build Contractor, Guarantor 
or any security given or held by IFA in connection with the Guaranteed Obligations;  

g. any duty on the part of IFA to disclose to Guarantor any facts IFA may 
now or hereafter know about the Design-Build Contractor, regardless of whether IFA has 
reason to believe that any such facts materially increase the risk beyond that which Guarantor 
intends to assume, has reason to believe that such facts are unknown to Guarantor, or has a 
reasonable opportunity to communicate such facts to Guarantor.  Guarantor acknowledges 
that it is fully responsible for being and keeping informed of the financial condition of the 
Design-Build Contractor and of all circumstances bearing on the risk of non-payment of any 
Guaranteed Obligations;  

h. [the fact that Guarantor may at any time in the future dispose of all or part 
of its direct or indirect ownership or economic interests in the Design-Build Contractor]; and 

i. any and all suretyship defenses under applicable law. 

6. Waiver of Subrogation and Rights of Reimbursement.  Until the Guaranteed 
Obligations have been indefeasibly paid in full, Guarantor waives any claim, right or remedy 
which it may now have or may hereafter acquire against the Design-Build Contractor that 
arises from the performance of Guarantor hereunder, including, without limitation, any claim, 
right or remedy of subrogation, reimbursement, exoneration, contribution, or indemnification, or 
participation in any claim, right or remedy of IFA against the Design-Build Contractor, or any 
other security or collateral that IFA now has or hereafter acquires, whether or not such claim, 
right or remedy arises in equity, under contract, by statute, under common law or otherwise.  
All existing or future indebtedness of Design-Build Contractor or any shareholders, partners, 
members, joint venturers of Design-Build Contractor to Guarantor is subordinated to all of the 
Guaranteed Obligations until such time as all Guaranteed Obligations shall have been 
indefeasibly paid in full.  Whenever and for so long as the Design-Build Contractor shall be in 
default in the performance of a Guaranteed Obligation, no payments with respect to any such 
indebtedness shall be made by Design-Build Contractor or any shareholders, partners, 
members, joint venturers of Design-Build Contractor to Guarantor without the prior written 
consent of IFA.  Any payment by Design-Build Contractor or any shareholders, partners, 
members, joint venturers of Design-Build Contractor to Guarantor in violation of this provision 
shall be deemed to have been received by Guarantor as trustee for IFA. 

7. Cumulative Rights.  All rights, powers and remedies of IFA hereunder will be in 
addition to and not in lieu of all other rights, powers and remedies given to IFA, whether at law, 
in equity or otherwise. 
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8. Representations and Warranties.  In addition to the representations and 
warranties with respect to solvency set forth in Section 17, Guarantor represents and warrants 
that: 

a. it is a corporation duly organized, validly existing, and in good standing 
under the laws of the State of [_____________] and qualified to do business and is in good 
standing under the laws of the State of Indiana [INSERT GUARANTOR’S STATE OF 
INCORPORATION]; 

b. it has all requisite corporate power and authority to execute, deliver and 
perform this Guaranty; 

c. the execution, delivery, and performance by Guarantor of this Guaranty 
have been duly authorized by all necessary corporate action on the part of Guarantor and 
proof of such authorization will be provided with the execution of this Guaranty; 

d. this Guaranty has been duly executed and delivered and constitutes the 
legal, valid and binding obligation of Guarantor, enforceable against Guarantor in accordance 
with its terms;  

e. neither the execution nor delivery of this Guaranty nor compliance with or 
fulfillment of the terms, conditions, and provisions hereof, will conflict with, result in a material 
breach or violation of the terms, conditions, or provisions of, or constitute a material default, an 
event of default, or an event creating rights of acceleration, termination, or cancellation, or a 
loss of rights under: (1) the certificate of incorporation or by-laws of Guarantor, (2) any 
judgment, decree, order, contract, agreement, indenture, instrument, note, mortgage, lease, 
governmental permit, or other authorization, right, restriction, or obligation to which Guarantor 
is a party or any of its property is subject or by which Guarantor is bound, or (3) any federal, 
state, or local law, statute, ordinance, rule or regulation applicable to Guarantor; 

f. it now has and will continue to have full and complete access to any and 
all information concerning the transactions contemplated by the Contract Documents or 
referred to therein, the financial status of the Design-Build Contractor and the ability of the 
Design-Build Contractor to pay and perform the Guaranteed Obligations; 

g. it has reviewed and approved copies of the Contract Documents and is 
fully informed of the remedies IFA may pursue, with or without notice to the Design-Build 
Contractor or any other Person, in the event of default of any of the Guaranteed Obligations; 

h. it has made and so long as the Guaranteed Obligations (or any portion 
thereof) remain unsatisfied, it will make its own credit analysis of the Design-Build Contractor 
and will keep itself fully informed as to all aspects of the financial condition of the Design-Build 
Contractor, the performance of the Guaranteed Obligations and of all circumstances bearing 
upon the risk of nonpayment or nonperformance of the Guaranteed Obligations.  Guarantor 
hereby waives and relinquishes any duty on the part of IFA to disclose any matter, fact or thing 
relating to the business, operations or conditions of the Design-Build Contractor now known or 
hereafter known by IFA; 
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i. no consent, authorization, approval, order, license, certificate, or permit or 
act of or from, or declaration or filing with, any governmental authority or any party to any 
contract, agreement, instrument, lease, or license to which Guarantor is a party or by which 
Guarantor is bound, is required for the execution, delivery, or compliance with the terms hereof 
by Guarantor, except as have been obtained prior to the date hereof;  

j. there is no pending or, to the best of its knowledge, threatened action, 
suit, proceeding, arbitration, litigation, or investigation of or before any Governmental Entity 
which challenges the validity or enforceability of this Guaranty; 

k. it is not subject to any outstanding judgment, rule, writ, injunction or 
decree of any Governmental Entity that adversely affects its ability to perform its obligations 
under this Guaranty; and 

l. it derives a substantial direct or indirect economic benefit from the 
Contract. 

9. Governing Law.  This Guaranty shall be governed by and construed in 
accordance with the laws of the State.  Any suit must be brought in the Marion County, Indiana 
Circuit/Superior Court located in Marion County, Indiana.  Design-Build Contractor hereby 
specifically consents to this jurisdiction. 

10. Entire Document.  This Guaranty contains the entire agreement of Guarantor 
with respect to the transactions contemplated hereby, and supersedes all negotiations, 
representations, warranties, commitments, offers, contracts and writings prior to the date 
hereof, written or oral, with respect to the subject matter hereof.  No waiver, modification or 
amendment of any provision of this Guaranty is effective unless made in writing and duly 
signed by IFA referring specifically to this Guaranty, and then only to the specific purpose, 
extent and interest so provided. 

11. Severability.  If any clause, provision, section, subsection or part of this 
Guaranty is ruled invalid (including invalid due to Change in Law) by a court having proper 
jurisdiction, then the Parties shall:  (a) promptly meet and negotiate a substitute for such 
clause, provision, section or part, which shall, to the greatest extent legally permissible, effect 
the original intent of the Parties and (b) if necessary or desirable, apply to the court or other 
decision maker (as applicable) which declared such invalidity for an interpretation of the 
invalidated portion to guide the negotiations.  The invalidity or unenforceability of any such 
clause, provision, section, subsection or part shall not affect the validity or enforceability of the 
balance of this Guaranty, which shall be construed and enforced as if this Guaranty did not 
contain such invalid or unenforceable clause, provision, section, subsection or part. 

12. Notices and Communications.  Notices under this Guaranty shall be in writing 
and: (a) delivered personally; (b) sent by certified mail, return receipt requested; (c) sent by a 
recognized overnight mail or courier service, with delivery receipt requested, or (d) sent by 
facsimile or email communication followed by a hard copy and with receipt confirmed by 
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telephone, to the following addresses (or to such other address as may from time to time be 
specified in writing by such Person): 

All Notices to Guarantor shall be delivered to the following address or as otherwise directed by 
Guarantor  

[Guarantor Name] 
[Address]  
Telephone: 
Facsimile:  
E-mail:    

In addition, copies of all notices to proceed, Notices regarding Disputes, and suspension, 
termination and default Notices shall be delivered to the following persons: 

[Other] 
[Address]  
Telephone: 
Facsimile:  
E-mail:    

All Notices to IFA shall be marked as regarding the Project and shall be delivered to the 
following address or as otherwise directed by IFA's Authorized Representative:  

Indiana Finance Authority 
One North Capitol Avenue, Suite 900 
Indianapolis, Indiana  46204 
Attention: Public Finance Director 
Telephone: 317-233-4332 
Facsimile: 317-232-6786 
E-mail:  ifa@ifa.in.gov 

In addition, copies of all Notices to proceed, Notices regarding Disputes, and suspension, 
termination and default Notices shall be delivered to the following persons: 

Indiana Finance Authority 
One North Capitol Avenue, Suite 900 
Indianapolis, Indiana  46204 
Attention: General Counsel 
Telephone: 317-233-4332 
Facsimile: 317-232-6786 
E-mail:  ifa@ifa.in.gov 

Notices shall be deemed received when actually received in the office of the addressee (or by 
the addressee if personally delivered) or when delivery is refused, as shown on the receipt of 
the U. S. Postal Service, private carrier or other Person making the delivery.  Notwithstanding 
the foregoing, Notices sent by facsimile after 4:00 p.m. ET and all other Notices received after 
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5:00 p.m. shall be deemed received on the first business day following delivery (that is, in 
order for a fax to be deemed received on the same day, at least the first page of the fax must 
have been received before 4:00 p.m.).  Any technical or other communications pertaining to 
the Work shall be conducted by Design-Build Contractor’s Authorized Representative and 
technical representatives designated by IFA. 

13. Captions.  The captions of the articles, sections and subsections herein are 
inserted solely for convenience and under no circumstances are they or any of them to be 
treated or construed as part of this instrument. 

14. Assignability.  This Guaranty is binding upon and inures to the benefit of the 
successors and assigns of Guarantor and IFA, but is not assignable by Guarantor without the 
prior written consent of IFA, which consent may be granted or withheld in IFA’s sole discretion.  
Any assignment by Guarantor effected in accordance with this Section 14 will not relieve 
Guarantor of its obligations and liabilities under this Guaranty.   

15. Construction of Agreement.  Ambiguities or uncertainties in the wording of this 
Guaranty will not be construed for or against any party, but will be construed in the manner 
that most accurately reflects the parties’ intent as of the date hereof.   

16. No Waiver.  Any forbearance or failure to exercise, and any delay by IFA in 
exercising, any right, power or remedy hereunder will not impair any such right, power or 
remedy or be construed to be a waiver thereof, nor will it preclude the further exercise of any 
such right, power or remedy. 

17. Bankruptcy; Post-Petition Interest; Reinstatement of Guaranty; Solvency. 

(a) The obligations of Guarantor under this Guaranty will not be reduced, 
limited, impaired, discharged, deferred, suspended or terminated by any proceeding, voluntary 
or involuntary, involving the bankruptcy, insolvency, receivership, reorganization, liquidation or 
arrangement of the Design-Build Contractor or by any defense which the Design-Build 
Contractor may have by reason of the order, decree or decision of any court or administrative 
body resulting from any such proceeding.  IFA is not obligated to file any claim relating to the 
Guaranteed Obligations if the Design-Build Contractor becomes subject to a bankruptcy, 
reorganization, or similar proceeding, and the failure of IFA so to file will not affect Guarantor’s 
obligations under this Guaranty. 

(b) Guarantor acknowledges and agrees that any interest on any portion of 
the Guaranteed Obligations which accrues after the commencement of any proceeding 
referred to in clause (a) above (or, if interest on any portion of the Guaranteed Obligations 
ceases to accrue by operation of law by reason of the commencement of said proceeding, 
such interest as would have accrued on such portion of the Guaranteed Obligations if said 
proceedings had not been commenced) will be included in the Guaranteed Obligations 
because it is the intention of Guarantor and IFA that the Guaranteed Obligations should be 
determined without regard to any rule of law or order which may relieve the Design-Build 
Contractor of any portion of such Guaranteed Obligations.  Guarantor will permit any trustee in 
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bankruptcy, receiver, debtor in possession, assignee for the benefit of creditors or any similar 
person to pay IFA, or allow the claim of IFA in respect of, any such interest accruing after the 
date on which such proceeding is commenced. 

18. Attorneys’ Fees.  Guarantor agrees to pay to IFA without demand reasonable 
attorneys' fees and all costs and other expenses (whether by lawsuit or otherwise, and 
including such fees and costs of litigation, arbitration and bankruptcy, and including appeals) 
incurred by IFA in enforcing, collecting or compromising any Guaranteed Obligation or 
enforcing or collecting this Guaranty against Guarantor or in attempting to do any or all of the 
foregoing. 

19. Joint and Several Liability.  If the Guarantor is comprised of more than one 
individual and/or entity, such individuals and/or entities, as applicable, shall be jointly and 
severally liable for the Guaranteed Obligations.  If more than one guaranty is executed with 
respect to the Design-Build Contractor and the Project, each guarantor under such a guaranty 
shall be jointly and severally liable with the other guarantors with respect to the obligations 
guaranteed under such guaranties. 

20. Defenses.  Notwithstanding any other provision to the contrary, Guarantor shall 
be entitled to the benefit of all defenses available to the Design-Build Contractor under the 
Contract except (a) those expressly waived in this Guaranty, (b) failure of consideration, lack of 
authority of the Design-Build Contractor and any other defense to formation of the Contract, 
and (c) defenses available to the Design-Build Contractor under any federal or state law 
respecting bankruptcy, arrangement, reorganization or similar relief of debtors.  Action against 
Guarantor under this Guaranty shall be subject to no prior notice or demand. 

21. Additional Guarantor Waivers and Acknowledgements. 

a. Guarantor hereby waives any and all defenses it might have that 
liquidated damages or stipulated damages constitute a penalty or that they do not bear a 
reasonable relation to the actual damages. 

b. GUARANTOR ACKNOWLEDGES HAVING READ ALL OF THE 
PROVISIONS OF THIS GUARANTY AND AGREES TO ITS TERMS.  IN ADDITION, 
GUARANTOR UNDERSTANDS THAT THIS GUARANTY IS EFFECTIVE UPON EXECUTION 
OF THIS GUARANTY.  NO FORMAL ACCEPTANCE BY IFA IS NECESSARY TO MAKE 
THIS GUARANTY EFFECTIVE.  THIS GUARANTY IS EFFECTIVE AS OF THE DATE 
HEREOF. 

[SIGNATURES ON NEXT PAGE] 
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IN WITNESS WHEREOF, Guarantor has executed this Guaranty as of the date first written 
above. 

________________________________ 
_______________________________ 

 

By: _____________________________ 
Name: __________________________ 
Title:____________________________ 

 

By: _____________________________ 
Name: __________________________ 
Title:____________________________ 
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EXHIBIT 9 

 
FORM OF DESIGN-BUILDER’S CHANGE REQUEST 

 

I-69 MAJOR MOVES 2020 EXPANSION PROJECT 

 

 
CHANGE ORDER REQUEST NO. ________     CONTRACT NO. ________________ 

SECTION I 
 
Name: ________________________________  Date: ______________________  
 
Title: _________________________________________________________________  
 
Contract No: ________________   Agreement No: _________________ 
 
Company Name: _______________________________________________________  
 
Description: 

_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
 
Additions/Deletions/Modifications to Contract requirements: 
 
Contract Requirement     Addition/Deletion/Modification 
 
________________________    ________________________ 

Scope: 

_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
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Reason for Design-Builder Change Request: 

______________________________________________________________________
____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
 
Is this Request for Change Order for a Department-Directed Change? 
 
□ Yes   □ No 

Please Explain: 

_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
 
 

 
 

Design-Builder Project Manager 
Date: 
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SECTION II:  Cost Estimate  
 
The total cost estimate of this Change Order is $ _____________.  Documentation 
supporting this Request for Change Order is attached as Exhibits ______________ 
through _______________. 
 
Payment Schedule Items Added/Deducted: 
 
Activity No.   Description     Amount 
 
___________  ____________________   ________________ 
 
This Request for Change Order is for (check the applicable categories below): 
 

_______ A lump sum, negotiated price Change Order (provide information in 
Section IIA below) 

_______ A unit price/quantities Change Order (provide information in Section IIB below) 

_______ A Time and Materials Change Order (provide information in Section IIC below) 

 
Section IIA 
 
Lump sum price is $_______________________ 

 
Section IIB 
 
UNIT PRICE ITEM UNIT PRICE1 QUANTITY PRICE 

(Unit Price x 
Quantity) 

    
    
    
    
    
 
1 For patching unit prices, refer to PPA Sections 12.1.3.4 and 12.1.3.5. 
 
Total of all items in above Table: $_______________________ 
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Section IIC (Reference __________) 
 
Summary of Request for Change Order by Categories:  [Additives/(Credits)] 
 
A. Design-Builder Labor (construction) 

1. Wages     $ _______________ 
2. Labor benefits  $ _______________ 
3. Subsistence and travel for craft labor $ _______________ 
4. Employer payment to supervisors  $ _______________ 

 
B. Design-Builder and Subcontractor Labor (professional services)  

1. Wages (Raw)     $ _______________ 
2. Labor benefits    $ _______________ 
3. Off-duty peace officers and patrol 

  cruisers     $ _______________ 
 
C. Materials (with taxes, freight and discounts) $ _______________ 
 
D. Equipment1      $ _______________ 
 
E. Subcontracts (Time and Materials cost)  $ _______________ 
 
F. Utility Direct Costs     $ _______________ 
 
G. Overhead and Profit 

1. Labor (20% of A)    $ _______________ 
2. Materials (12% of C)   $ _______________ 
3. Equipment (12% of D) 
4. Subcontracts (7% of E)   $ _______________ 
5. Utility Direct Costs (7% of F)  $ _______________ 

H. Grand Total      $ _______________ 
 

1 Equipment Costs (estimated or actual) based on Blue Book Equipment Rental Rates 
calculated in accordance with Section 109.05(b)4 of the Standard Specifications 
 
Subcontractor quotes are attached as Exhibits ______________ through 
_______________ in accordance with Section 13.4.2.2 of the Contract. [To be 
provided to the extent work is to be performed by Subcontractors.]  

SECTION III:  Delay Analysis 
 
The status of Substantial Completion is as follows: 
 
 Unaffected by this Request for Change Order 

 Affected by (increasing) (decreasing) the date of Substantial Completion 
by _________ calendar days. 
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 Affected by (increasing) (decreasing) the ______ Float by ______ 
calendar days. 

 
The status of Partial Acceptance is as follows: 
 
 Unaffected by this Change Order Proposal 

 Affected by (increasing) (decreasing) the date of Partial Acceptance by 
_________calendar days. 

 Affected by (increasing) (decreasing) the ______ Float by ______ 
calendar days. 

 
 
The status of Final Acceptance is as follows: 
 
 Unaffected by this Request for Change Order  

 Affected by (increasing) (decreasing) the date of Final Acceptance by 
_________ calendar days. 

 Affected by (increasing) (decreasing) the ______ Float by ______ 
calendar days. 

 
The status of the Interchange Completion is as follows: 
 
 Unaffected by this Request for Change Order 

 Affected by (increasing) (decreasing) the Interchange Completion 
Deadline by _________ calendar days. 

 Affected by (increasing) (decreasing) the ______ Float by ______ 
calendar days. 

 
 
Accordingly, the summary of the dates of Substantial Completion, Partial Acceptance, 
Final Acceptance, Float, and Interchange Completion, are as follows: 

 

1. Substantial Completion:  __________________________________ 

2. Partial Acceptance: _____________________________________  

3. Final Acceptance:  __________________________________ 

4. Number of days of Project Float ____________________________________ 

5. Interchange Completion:   _________________________  
(+ or - _______ days from base of ________ calendar days from initial Interchange 
Completion Deadline) 
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A Delay Analysis Report is attached as Exhibit _____ in accordance with 
Section 13.4.2.3of the PPA. [To be provided to the extent that Design-Builder is 
claiming an event, situation or change affects a Critical Path.] 
 

SECTION IV:  Justification 
 
Justification for this Request for Change Order with reference to the PPA: 
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
__________________ 
 
SECTION V:  Certification 
 
Each Request for Change Order shall contain the following certification: 
 
I, _________________, the Authorized Representative of Design-Builder, hereby certify 
under penalty of perjury that the above four sections represent a true, accurate and 
complete summary of all aspects of this Request for Change Order, and that (a) the 
amount of time and/or compensation requested is justified as to entitlement and 
amount, (b) the amount of time and/or compensation requested includes all known and 
anticipated impacts or amounts, direct, indirect and consequential, which have been or 
may be incurred as a result of the event, occurrence or matter giving rise to the 
proposed change (and includes all Subcontractor and Supplier amounts), and (c) the 
cost and pricing data forming the basis for this Request for Change Order is complete, 
accurate and current. 
 
If the foregoing Request for Change Order includes claims of Subcontractors or 
Suppliers, the undersigned certifies that I have reviewed such claims and have 
determined in good faith that the claims are justified as to both entitlement and amount, 
and that any Subcontractor pricing data required to be provided has been provided in 
accordance with Section 21.2 of the Contract. 
 
 

_____________________________________ 
Design-Build Contractor Authorized 
Representative 
 
Date: ___________________ 

 
 
Any pricing data provided by a Subcontractor in connection with a Request for Change 
Order shall include the certification required to be provided by Subcontractor under 
Section 21.2 of the Contract. 
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SECTION VI   (Reviewed by IFA and INDOT) 
 
 
     _______________________________________________ 
     IFA Authorized Representative    
 Date____________________ 
 
_______________________________________________ 
     INDOT Project Manager 

     Date____________________ 
 
_______________________________________________ 
     INDOT Area Engineer 

     Date____________________ 
 
 
Comments:  
____________________________________________________________________________
____________________________________________________________________________ 
____________________________________________________________________________ 
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FORM OF CHANGE ORDER 

 
CHANGE ORDER NO. ________     CONTRACT NO. ________________ 

SECTION I 
 
Originator: ____________________________  Date: ______________________  
 
• Title: ______________________________________________________________  
 
Contract No: ________________  
 
• Company Name: _____________________________________________________  
 
DESCRIPTION: 

______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

SCOPE: 

______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

REASON FOR DESIGN-BUILDER CHANGE REQUEST: 

______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
 

 
 

Design-Build Contractor Project Manager 
 Date 
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SECTION II 
 
The total amount of this Change Order is $ _____________.  Documentation supporting the 
Change Order is attached as Exhibits ______________ through _______________. 
 
Payment Schedule Items Added/Deducted: 
 
Activity No.   Description     Amount 
 
___________   ____________________   ________________ 
 
This Change Order Request is for (check the applicable categories below): 
 

• _______ A lump sum, negotiated price Change Order (provide information in Section IIA 
below) 

 
• _______ A unit price/quantities Change Order (provide information in Section IIB below) 

 
• _______ A Time and Materials Change Order (provide information in Section IIC below) 
 

 
Section IIA 
 
Lump sum price is $_______________________ 

 
Section IIB 
 

UNIT PRICE ITEM UNIT PRICE1 QUANTITY PRICE 
(Unit Price x 

Quantity) 
    
    
    
    
    
1For patching unit prices, refer to PPA Sections 12.1.3.4 and 12.1.3.5. 
 
Total of all items in above Table: $_______________________ 

 
Section IIC 
 
Summary of Change Order Request by Categories:  [Additives/(Credits)] 
 
I. Design-Build Contractor Labor (construction) 

5. Wages1       $ __________ _____ 
6. Labor benefits2 )     $ _______________ 
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J. Design-Build Contractor and Subcontractor Labor (professional services)  
4. Wages (Raw)       $ _______________ 
5. Labor benefits       $ _______________ 

 3. Off-duty peace officers and patrol cruisers   $ _______________ 
 
K. Materials (with taxes, freight and discounts)    $ _______________ 
 
L. Equipment1         $ _______________ 
 
M. Subcontracts (Time and Materials cost)    $ _______________ 
 
N. Utility Direct Costs       $ _______________ 
 
O. Overhead and Profit 

6. Labor (20% of A.1)      $ _______________ 
7. Materials (12% of C)      $ _______________ 
8. Equipment (12% of D)     $_______________ 
9. Subcontracts (7% of E)     $ _______________ 
10. Utility Direct Costs (7% of F)     $ _______________ 

P. Grand Total        $ _______________ 
 

1 Equipment Costs (estimated or actual) based on Blue Book Equipment Rental Rates 
calculated in accordance with Section 109.05(b)4 of the Standard Specifications. 
 
Subcontractor quotes are attached as Exhibits ______________ through _______________ in 
accordance with Section 13.4.2.2 of the Contract. [To be provided to the extent work is to 
be performed by Subcontractors.]  

 

SECTION III 
 
The status of Substantial Completion is as follows: 
 
 Unaffected by this Change Order Proposal 

 Affected by (increasing) (decreasing) the date of Substantial Completion by 
_________calendar days. 

 Affected by (increasing) (decreasing) the ______ Float by ______ calendar days. 
 
The status of Partial Acceptance is as follows: 
 
 Unaffected by this Change Order Proposal 

 Affected by (increasing) (decreasing) the date of Partial Acceptance by 
_________calendar days. 

 Affected by (increasing) (decreasing) the ______ Float by ______ calendar days. 
 
The status of Final Acceptance is as follows: 
 
 Unaffected by this Change Order Proposal 
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 Affected by (increasing) (decreasing) the date of Final Acceptance by 
_________calendar days. 

 Affected by (increasing) (decreasing) the ______ Float by ______ calendar days. 
 
The status of the Interchange Completion is as follows: 
 
 Unaffected by this Request for Change Order 

 Affected by (increasing) (decreasing) the Interchange Completion 
Deadline by _________ calendar days. 

 Affected by (increasing) (decreasing) the ______ Float by ______ 
calendar days. 

 
 
Accordingly, the summary of the dates of Substantial Completion, Partial Acceptance, Final 
Acceptance. Interchange Completion and Float are as follows: 
 
6. Substantial Completion:  __________________________________ 

7. Partial Acceptance:   __________________________________  
 

8. Final Acceptance:  __________________________________ 
 

9. Number of days of Project Float ____________________________________ 

10. Interchange Completion:   _________________________  
(+ or - _______ days from base of ________ calendar days from initial Interchange 
Completion Deadline) 

 
A Delay Analysis Report is attached as Exhibit _____ in accordance with Section 13.4.2.3 of the 
PPA. [To be provided to the extent that Design-Builder is claiming an event, situation or 
change affects a Critical Path.] 
 
Section IV 
 
Justification for Change Order with reference to the PPA: 
____________________________________________________________________________ 
____________________________________________________________________________
____________________________________________________________________________ 
 
 
SECTION V:  Certification 
 
I, _________________, the Authorized Representative of Design-Builder, hereby certify 
under penalty of perjury that the above four sections represent a true, accurate and 
complete summary of all aspects of this Change Order, and that (a) the amount of time 
and/or compensation requested is justified as to entitlement and amount, (b) the amount 
of time and/or compensation requested includes all known and anticipated impacts or 
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amounts, direct, indirect and consequential, which have been or may be incurred as a 
result of the event, occurrence or matter giving rise to the proposed change (and 
includes all Subcontractor and Supplier amounts), and (c) the cost and pricing data 
forming the basis for this Change Order is complete, accurate and current. 
 
 
If the foregoing Change Order includes claims of Subcontractors or Suppliers, the 
undersigned certifies that I have reviewed such claims and have determined in good 
faith that the claims are justified as to both entitlement and amount, and that any 
Subcontractor pricing data required to be provided has been provided in accordance 
with Section 21.2 of the Contract. 
 
 
 
 
     _______________________________________________ 
     Design-Build Contractor Authorized Representative 

Date: ___________________ 
 
 

 
 

 
SECTION VI   (Reviewed by IFA and INDOT) 
 
 
 
     _______________________________________________ 
     IFA Authorized Representative    
 Date____________________ 
 
_______________________________________________ 
     INDOT Project Manager 

     Date____________________ 
 
_______________________________________________ 
     INDOT Area Engineer 

     Date____________________ 
 
Comments:  
____________________________________________________________________________
____________________________________________________________________________ 
____________________________________________________________________________ 
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SECTION VII   (Approval by IFA Public Finance Director  
 
 
 
     _______________________________________________ 
      IFA Public Finance Director   
 Date 
     _______________________________________________ 
         Date 
 
 
Comments:  
____________________________________________________________________________
____________________________________________________________________________ 
____________________________________________________________________________ 
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EXHIBIT 10 
 

LIQUIDATED DAMAGES AND LANE CHARGES 
 
 

Table 10-1 
Prohibited Construction Closures Liquidated Damages 

 

I-69 Mainline NB or SB 

Category Unit Amount 

Single Lane Prohibited Construction 
Closures during the following times: 

  

Peak Hours –  
Weekdays 6 AM to 7 PM 
Weekends 11 AM to 7 PM 
Holidays 6 AM to 9 PM  

15 minute $5,000 per lane 
per 15 minutes 

per mile 

Off Peak Hours –  
Weekdays NB 7 PM to 9PM 
Weekends 9 AM to 11 AM  

Hour $10,000 per 
lane per hour 

per mile 

Night-time –  
Weekdays NB 9 PM to 6 AM 
Weekdays SB 7 PM to 6 AM 
Weekends 7 PM to 9 AM (except Monday 
AM) 
Holidays 9 PM to 6 AM  

Occurrence $2,500 per 
occurrence 

I-69 Mainline NB or SB 

Category Unit Amount 
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Table 10-1 
Prohibited Construction Closures Liquidated Damages 

 

Full Roadway Prohibited Closures during 
the following times: 

  

Peak Hours –  
Weekdays 6 AM to 7 PM 
Weekends 11 AM to 7 PM  
Holidays  6 AM to 9 PM  

15 minute $20,000 per 15 
minutes per 

mile 

Off Peak Hours –  
Weekdays NB 7 AM to 9 PM  
Weekends 9 AM to 11 AM  

15 minute $10,000 per 15 
minutes per 

mile 

Night-time –  
Weekdays NB 9PM to 6 AM 
Weekdays SB 7PM to 6 AM  
Weekends 7 PM to 9 AM (except Monday 
AM) 
Holidays 9 PM to 6 AM  

15 minutes $1,250 per 15 
minutes per 

mile 

Other ramps and roadways 

Category Unit Amount 

Prohibited Construction Closures of any 
ramp or other roadway during the 
following times: 

  

Peak Hours –  
Weekdays 6 AM to 7 PM 
Weekends 11 AM to 7 PM  
Holidays  6 AM to 9 PM  

15 minutes $2,500 per 15 
minutes per 

mile 

Off Peak Hours –  Hour $5,000 per hour 
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Table 10-1 
Prohibited Construction Closures Liquidated Damages 

 
Weekdays NB 7 PM to 9PM 
Weekends 9 AM to 11 AM  

per mile 

Night-time –  
Weekdays NB 9PM to 6 AM 
Weekdays SB 7PM to 6 AM  
Weekends 7 PM to 9 AM (except Monday 
AM) 
Holidays 9 PM to 6 AM  

Hour $1,000 per hour 
per mile 

 
Notes to Tables: 
1.  Each measure of length shall be rounded up to the next mile.  For instance, a 
closure of 100 feet shall be considered one mile.  A closure of 1 mile and 100 feet shall 
be considered two miles. 
2. Each measure of time shall be rounded up to the next unit (15 minutes, hour or 
Day, as applicable).  For instance, if a lane closure occurs for 16 minutes and the unit 
increment is 15 minutes, it shall be counted as a 30 minute closure and twice the 
amount shall be payable. 
3. An “occurrence” means a Construction Closure that started and continued past a 
listed start time, or started during a listed time period and the Design-Build Contractor 
did not comply with the  notice, planning and, as applicable, pre-approval requirements 
relating Permitted Construction Closures.  An occurrence happens once during any 
listed time period.  For instance, if a Construction Closure was not planned in advance 
and the Design-Build Contractor closes a lane during a listed period, that is one 
“occurrence” and no other charges apply during that time period.  “Occurrence” only 
applies to nighttime single lane Construction Closures on I-69 Mainline NB or SB. 
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Table 10-2 
Lane Charges for Lane Charge Construction Closures 

Category Unit Amount 

I-69 Mainline NB or SB 
Single Lane or Full Roadway 
Construction Closures during the 
following times: 

  

Peak Hours –  
Weekdays 6 AM to 7 PM 
Weekends 11 AM to 7 PM 
Holidays 6 AM to 9 PM 

Hour $10,000 per lane 
per hour per mile 

Off Peak Hours –  
Weekdays NB 7 PM to 9 PM 
Weekends 9 AM to 11 AM 

Hour $5,000 per lane 
per hour per mile 

Night-time –  
Weekdays NB 9 PM to 6 AM 
Weekdays SB 7 PM to 6 AM 
Holidays 9 PM to 6 AM 
Weekends 7PM to 9 AM (except 
Monday AM) 

Hour No Lane Charge 
for Single Lane 

Closures 

Night-time –  
Weekdays NB 9 PM to 6 AM 
Weekdays SB 7 PM to 6 AM 
Holidays 9 PM to 6 AM 
Weekends 7PM to 9 AM (except 
Monday AM) 

Hour $5,000 per lane 
per hour per mile 
for Full Roadway 

Closures 

 
Notes to Tables: 
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1.  Each measure of length shall be rounded up to the next mile.  For instance, a 
closure of 100 feet shall be considered one mile.  A closure of 1 mile and 100 feet shall 
be considered two miles. 
2. Each measure of time shall be rounded up to the next unit (15 minutes, hour or 
Day, as applicable).  For instance, if a lane closure occurs for 16 minutes and the unit 
increment is 15 minutes, it shall be counted as a 30 minute closure and twice the 
amount shall be payable. 
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Table 10-3 
Liquidated Damages for Critical Work Activities  

Category Unit Amount 
Faulty Temporary Pavement For each period of 

non-comformance 
with the Technical 
Provisions Section 
11.2 lasting more 
than 12 hours after 
notification and up 
to 18 hours without 
full cure 

$5,000 per any 
instance or instances 
that occur(s) in any 
one mile segment 
measured from 
Station 263+40 Line 
A to the end of the 
Project 

For each period of 
non-conformance 
lasting more than 
18 hours after 
notification and up 
to 24 hours without 
full cure 

$10,000 per each 
instance or instances 
that occur(s) in any 
one mile length 
measured from 
Station 263+40 Line 
A to the end  of the 
Project 

For each period of 
non-conformance 
lasting 24 hours 
after notification 
and each 
additional 24 hour 
period thereafter 
without full cure 

$15,000 per each 
instance or instances 
that occur(s)in any 
one mile length 
measured from 
Station 263+40 Line 
A to the end of the 
Project 

Maintaining Lights, Electrical and 
Related Items Other Than Traffic 
Signals 
 

For each period of 
non-conformance 
with Technical 
Provisions Section 
4.1 lasting 72 
hours after 
notification and 
each additional 24 

$1,000 per each 
instance or instances 
that occur(s) within a 
one-tenth (0.1) mile 
length measured 
from Station 263+40 
Line A to the end of 
the Project 



 

INDIANA FINANCE AUTHORITY EXHIBIT 10 REQUEST FOR PROPOSALS 
I-69 MAJOR MOVES 2020  Page 7 of 7 PUBLIC-PRIVATE AGREEMENT 
EXPANSION PROJECT  EXHIBIT 10- LIQUIDATED DAMAGES AND LANE CHARGES 
  ADDENDUM #1 TO FINAL RFP 
9026463.v18 

hour period 
thereafter without 
full cure  

Maintaining Traffic Signals For failure to cure 
4 hours after 
notification 

$500 per signal  

Each one hour 
period thereafter 
without full cure 

$500 per signal  

Proceeding with Construction Before 
Hold Point is Approved 
 

For each 24 hours 
of construction 
without a Hold 
Point approval and 
each additional 24 
hour period 
thereafter 

$1,000 per incident 

 
Note to Table: 
 
1. Each measure of time shall be rounded up to the next unit (hour or 24 hours, as 
applicable).  For instance, if (i) a noncompliance of maintaining lights occurs and lasts 
for 25 hours after the expiration of the initial 72 hour notification period, it shall be 
considered to be 48 hours and twice the amount shall be payable; and (ii) construction 
associated with a Hold Point commences without a Hold Point approval and lasts for 
five (5) minutes, it shall be considered once such incident.  

2. For example, with Faulty Temporary Pavement, for a single instance, the first 
assessment will occur one second after the expiration of the 12 hour cure period without 
full cure; the second assessment will occur one second after the expiration of 18 hours 
without full cure; the third assessment will occur one second after the expiration of 24 
hours without full cure; subsequent assessments will occur for each 24 hour period, or 
any increment thereof, after the expiration of the first 24 hours without full cure. 
 
3. With respect to Maintaining Traffic Signals, liquidated damages will be assessed 
for the initial failure to cure within four (4) hours and for each one (1) hour period 
thereafter (e.g., the first assessment will occur one second after the expiration of the 
four (4) hour cure period without full cure; the second assessment will occur one second 
after the expiration of the five (5) hour period without full cure; subsequent assessments 
will occur for each one (1) hour period, or any increment thereof, after the expiration of 
the sixth hour without full cure) until the repairs are made.    
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