
CORRIDORS OF THE FUTURE 
DEVELOPMENT AGREEMENT  

BETWEEN 
THE UNITED STATES DEPARTMENT OF TRANSPORTATION 

AND  
MISSOURI HIGHWAYS AND TRANSPORTATION COMMISSION, 

ILLINOIS DEPARTMENT OF TRANSPORTATION, 
INDIANA DEPARTMENT OF TRANSPORTATION, AND 

OHIO DEPARTMENT OF TRANSPORTATION 
FOR THE  

INTERSTATE 70 DEDICATED TRUCK LANES PROJECT 
 
This Development Agreement promotes a partnership between the United States 
Department of Transportation, 1200 New Jersey Avenue, S.E., Washington, D.C. 20590 
(“USDOT”) and the STATE OF MISSOURI, acting by and through the MISSOURI 
HIGHWAYS AND TRANSPORTATION COMMISSION, (“MHTC”), 105 West Capitol 
Avenue, Jefferson City, MO 65102, the STATE OF ILLINOIS, acting by and through the 
ILLINOIS DEPARTMENT OF TRANSPORTATION, (“IDOT”), 2300 South Dirksen 
Parkway, Springfield, IL 62764, the STATE OF INDIANA, acting by and through the 
INDIANA DEPARTMENT OF TRANSPORTATION, (“INDOT”), 100 North Senate 
Avenue, Indianapolis, IN 46204, and the STATE OF OHIO, acting by and through the 
OHIO DEPARTMENT OF TRANSPORTATION, (“ODOT”), 1980 West Broad Street, 
Columbus, OH 43223, (“Signatory States”) (hereinafter collectively referred to as the 
“Parties”) for the development of the I-70 Dedicated Truck Lanes (“Corridor”) under the 
Corridors of the Future Program (“CFP”), which is authorized or provided under the 
authority of 49 U.S.C. § 101. 

 
WHEREAS, the CFP is part of the USDOT’s six-point National Strategy to Reduce 

Congestion on America’s Transportation Network and is specifically designed to serve as a 
model for the development of nationally and regionally significant corridors through a 
coordinated, multi-State corridor approach to planning, developing, financing, 
construction, operating, and maintaining these corridors.  
 

WHEREAS, the primary objectives of the CFP are to encourage States to leverage 
public and private resources to develop innovative national and regional approaches to 
reducing congestion, increase freight system reliability, and enhance the quality of life for 
U.S. citizens. 
 

WHEREAS, on September 5, 2006, USDOT published a Notice, in the Federal 
Register at 71 FR 52364, seeking applications from States, or private sector entities 
working with States, interested in developing national and regional corridors to alleviate 
congestion on highways, rail, or waterways.  This Notice established a two-phase process 
through which USDOT would evaluate these applications and select transportation 
corridors in need of investment.  
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WHEREAS, on May 24, 2007, the Signatory States submitted an application under 
the CFP for the I-70 Dedicated Truck Lanes from Kansas City, Missouri to the Ohio – 
West Virginia border.  The Signatory States propose to determine the feasibility of 
dedicated truck lanes along the 800 mile corridor. Each State may respectively elect to 
continue to participate in the development of the Corridor and this Development 
Agreement contingent upon the conclusion and results of a feasibility study to be 
conducted in Fiscal Years 2009 to 2010. 
  

WHEREAS, the Corridor is a major growth corridor for providing services and 
transporting freight to support regional, national and global markets, and thus necessitates 
long-term investment to alleviate congestion, enhance freight mobility, improve system 
performance and reliability, and improve safety. 
 

WHEREAS, the USDOT and the Signatory States agree to work together to 
implement strategies to reduce congestion and improve freight mobility along the Corridor.  
 

NOW THEREFORE, the USDOT and the Signatory States express their mutual 
understandings and respective commitments to the development and management of the 
Corridor as follows: 
 
1.  Objectives   
 
(a) The objectives of the CFP are as follows:  
 

i.   Promote cutting edge national and regional approaches to congestion mitigation. 
 

ii.  Address major transportation investment needs.  
 

iii. Pursue innovative strategies to financing and operating interstate corridors. 
 

iv. Promote a more efficient environmental review and project development 
process. 

 
v.  Develop corridors that will increase freight system reliability and enhance the 
quality of life for all U.S. citizens, realizing the original intent of our interstate 
system – a free flowing and efficient transportation network.  

 
vi. Demonstrate the viability of a transportation investment model based on sound 
economics and market principles.  
 
vii. Utilize procurement approaches that minimize taxpayer risk and provide 
contractor incentives. 

 
(b) The Signatory States agree these objectives will serve as the guiding principles in the 
planning, development, financing, construction, operation and maintenance of any 
dedicated truck lanes developed along the I-70 Corridor.   
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(c) USDOT, to the extent requested and available, will support the development of the 
Corridor with financial resources, regulatory flexibility, and dedicated expertise and 
personnel.  
 
 
2.  Vision for the Corridor  
 
The Corridor will be a next generation transportation system which will support regional, 
national and global supply chains.  The primary focus is the efficient, reliable, safe and 
secure movement of goods, commodities and services to support the economy. Innovative 
solutions, which incorporate state-of-the-art infrastructure design, leading-edge 
technologies and best-financing solutions for users and taxpayers, will be the hallmark for 
the Corridor.  As such it will reduce congestion, enhance mobility/improve reliability, 
improve safety, facilitate multimodal integration, enhance economic development, 
minimize impacts to the environment, communities and public health, and improve 
security.    
 
3.  Multi-State Organization to Develop and Manage the Corridor  
 
(a) In order to facilitate a corridor approach to the development and management of the 
Corridor, the Signatory States commit to work cooperatively to advance the Corridor and 
will establish a multi-State corridor approach to planning, developing, financing, 
constructing, operating and maintaining the Corridor.  Projects and programs under this 
approach are those directed to corridor-wide capacity expansion, mobility improvement, 
and/or operational enhancement.  It is not the intent of this approach to extend to routine 
maintenance or rehabilitation projects or dictate internal State planning processes.    
 
(b) Each Signatory State agrees to reasonably collaborate, cooperate, and mutually support 
the others on all activities necessary to plan, develop, finance, construct, operate and 
maintain the Corridor, subject to all requirements of law.  Such collaboration shall be 
reflected in a Memorandum of Understanding (“MOU”) between the States and with the 
USDOT in a concurring role that sets forth how the States will accomplish the objectives 
of the Corridors of the Future Program.  The Signatory States agree to use their respective 
best efforts to execute the MOU within 120 days of the execution of this Development 
Agreement. The Signatory States further agree that they shall at all times utilize  
reasonable efforts in executing this project, including all reasonable efforts to mutually 
cooperate and share information, technology, and non-monetary resources wherever 
appropriate under applicable law.  If the Signatory States mutually agree that the Corridor 
should be a tolled facility, then they will evaluate managing the financial receipts in a 
holistic manner for Corridor projects, as determined and prioritized by the Signatory 
States, regardless of State jurisdiction.   
 
(c) The Signatory States agree to establish a Steering Committee that can represent, 
interact with, and negotiate on behalf of them with the USDOT.  The Steering Committee 
shall be responsible for coordinating all Corridor implementation activities.  The MOU 
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shall include the name and contact information for each member of the Steering 
Committee.  
 
(d) In the event a determination is made in good faith by the Steering Committee that a 
Signatory State cannot commit the necessary resources for the development of the 
Corridor, or otherwise fulfill the Commitments of this agreement, the Steering Committee 
shall advise the USDOT within thirty (30) days of the finding and provide a written 
assessment of the impact to the development and management of the Corridor. 
 
4.  Development and Operation of the Corridor 
 
Should the Signatory States agree to proceed with a dedicated truck lane corridor after the 
feasibility study, the development of the Corridor will occur in sequenced phases, with 
multiple projects in various phases potentially being in parallel development.  The 
Signatory States shall commit to collaboratively develop a process by which each project 
will be subject, as applicable, to specific development goals to ensure coordinated 
planning, development, financing, construction, operation, maintenance and performance 
of the Corridor.  
 
(a) The Signatory States agree to work together at a corridor level to solve operational 
problems, improve system performance and safety, and routinely coordinate with one 
another and the USDOT.  Each Signatory State will work with their respective partners to 
ensure the appropriate planning actions are taken to promote the development and 
management of the Corridor, including development and adoption of compatible 
operational policies and procedures (e.g., incident management, weather response and 
treatment, work zone planning) that are proactive and continuously collaborative with one 
another to ensure seamless operation of the corridor. The policies and procedures will be 
incorporated into each specific segment of the Corridor.  
 
(b) The Signatory States will adopt a multi-State integration of the Corridor into each of 
their planning processes. This is to ensure reasonable consistency in the planning and 
development of the Corridor; going beyond projects located in their State by taking into 
account the Corridor needs and affect of improvements. 
 
(c) The Signatory States agree to develop an outreach strategy to jointly inform and engage 
key stakeholders (e.g., employers, shippers, carriers, developers, and communities) about 
the proposed corridor and how these stakeholders can and should assist in the development 
and operation of the Corridor.  
 
(d) The Signatory States shall cooperatively develop and adopt consistent performance 
measures for the Corridor.  Non-performance factors, i.e. signage, markings, cross section, 
commercial motor vehicle size and weight dimensions, pavement design, intelligent 
transportation systems, information management, etc., will be consistent across the 
Corridor, as reasonable.  Certain performance features may vary due to geography, costs, 
etc., but reasonable attempts for all features to be consistent will be the preferred method 
of development.  
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(e) The Signatory States shall advise in a timely manner and coordinate with one another 
any major planned projects in the corridor that will impact traffic in an adjoining State. 
 
(f) The Signatory States, for each construction project undertaken along the Corridor, shall 
utilize, as feasible, techniques to minimize construction time, such as design-build, cost 
plus time (A+B) bidding, lane rental, or other techniques that incentivize timely project 
completion. The Signatory States agree to implement efficient traffic management for 
projects carried out in a Transportation Management Area. 
 
(g) The Signatory States shall endeavor to incorporate asset management principles in the 
planning and delivery of construction, operation, maintenance, and preservation of the 
Corridor.   
 
5.  Environmental Stewardship 
 
(a) The Signatory States shall endeavor to incorporate innovative methods for completing 
the environmental review process effectively and shall work cooperatively to identify and 
implement any measures for avoiding or mitigating project impacts along the Corridor. 
 
(b) In accordance with the Corridor’s Prioritization Schedule established pursuant to 
Section 7(b), the USDOT will advance, as expeditiously as possible, projects along the 
Corridor to the Secretary’s list of high priority transportation infrastructure projects under 
Executive Order 13274, “Environmental Stewardship and Transportation Infrastructure 
Project Review.”  
 
 (c) USDOT will empower its field staff where appropriate to work with other Federal 
resource agencies to overcome project level issues efficiently and effectively. 
 
6.  Innovations in Project Delivery and Finance  
 
(a) To the extent permissible under Federal and respective State laws and consistent with 
the scope and vision of the Corridor projects, the Signatory States agree to thoroughly 
evaluate the flexible use of any and all, current and future, applicable innovative project 
delivery and financing methods, including, but not limited to: public-private partnerships, 
open-road tolling, and congestion pricing in the development of the Corridor. All financing 
solutions and procurement approaches will seek to maximize taxpayer value and minimize 
taxpayer risk.   
 
(b) The Signatory States agree to use their best efforts to consider the appropriate 
legislative changes needed to accommodate the use of non-traditional project delivery, 
finance and operation mechanisms for the Corridor. 
 
(c) A Signatory State’s intent to request tolling authority from FHWA, through the 
submission of an Expression of Interest, should be received by the USDOT within thirty 
(30) days of the decision to proceed with a dedicated truck lane corridor.    
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(d) When requested by the Signatory States and in accordance with the Corridor’s 
Prioritization Schedule, the USDOT shall commit to take the following actions to assist 
with the financing of the Corridor: 
 

(i) Expedite the commitment process for Transportation Infrastructure Finance 
Innovation Act credit assistance.  

 
(ii) Subject to the project qualifying as an exempt highway or surface transportation 
facility project and the submission of a successful application for Private Activity 
Bond (“PAB”) authority, the USDOT will conditionally allocate a portion of the 
$15 billion PAB limitation to the project.  
 
(iii) Tolling authority applications submitted to the USDOT, relating to the 
Expressions of Interest under Section 6(c) above, will be granted priority under the 
limited toll programs contained in the ISTEA, TEA-21, and SAFETEA-LU.  In 
addition, the USDOT may consider using its experimental authority under Special 
Experimental Project No. 15 (“SEP-15”), or any other experimental programs that 
may apply, to grant flexibility with respect to tolling.   

 
(iv) Carefully examine existing statutory requirements in Title 23 of the United 
States Code for impediments to developing congestion reducing projects in 
congested areas with an eye to using Special Experimental Project No. 14 (“SEP 
14”) and SEP-15 initiatives to address these impediments. 
 
(v) Use an expedited process to review any SEP-14 or SEP-15 applications that 
meet the eligibility criteria for those programs and are received from the Signatory 
States on a programmatic, rather than on a project, basis, in order to test a different 
way of constructing, operating or managing the Corridor. 
 
(vi) Support the Signatory States in their outreach efforts with respect to the 
Corridor. 
 
(vii) Work with the Signatory States to identify other possible discretionary funding 
sources and highlight applications submitted by the Signatory States for those 
funds.  
 
(viii) Foster creative solutions for managing congestion and avoiding the 
environmental and social impacts of projects through the approval of prudent 
design deviations. 
 
(ix) Subject to the Signatory States constructing the Corridor, support the 
application of innovative solutions to problems associated with maintaining, 
repairing, rehabilitating and reconstructing the Corridor. 
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(x) The FHWA Office of Freight Management and Operations will serve as a point 
of contact for the Signatory States. The FHWA Office of Freight Management and 
Operations will help guide projects along the Corridor through any required 
processes, will conduct regularly scheduled conference calls on the progress of key 
projects along the Corridor, and will serve as the primary point of contact to 
coordinate Departmental support.  

 
(e) The Signatory States shall develop within their respective State transportation 
departments the expertise necessary to advance innovative public financing of 
transportation. 
 
(f) The Signatory States will explore the potential of sharing “toll credits” (Section 1905) 
between members through the Department’s SEP-15. 
 
7.  Project Prioritization and Deliverables 
 
(a) Should the Signatory States agree to proceed with a dedicated truck lane corridor after 
the feasibility study,  
 

(i) the Signatory States agree to work cooperatively to prioritize the projects to 
be undertaken to accomplish the Vision for the Corridor. 

(ii) the Signatory States agree to develop a proposed method and schedule for 
prioritizing the projects (“Prioritization Schedule”) to be carried out along 
the Corridor. 

(iii) in establishing a Prioritization Schedule consideration will be given, but not 
limited, to the following factors: 

 
A. Compatibility with the strategic vision for the Corridor; 

 
B. Identified key choke points or operation problems;  

 
C. Ability to achieve defined performance measures; 

 
D. Benefit and cost of feature or project;  

 
  E. Probability or pace of implementation (speed of return on investment);  
 

F. Minimize impact to the environment, to include but not limited to 
reduction in greenhouse gas emissions; 

 
G. Capacity to maximize all modal options; and 

 
H. Aggregating of individual projects, such that their combined benefit is 
greater than each project’s independent utility.   

(iv)  the Prioritization Schedule shall include the following: 
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   A. Detailed description of the projects; 
  
   B. Identification of activities to be carried out to deliver the projects;  
 
  C. Timing and source of funding for the projects; 
  
  D. Identification of the entity responsible for each project; and  
  
  E. Cost of the projects. 
 

(v)  the Prioritization Schedule shall be submitted to the USDOT within 120 
days of the decision to proceed with a dedicated truck lane corridor and 
shall be attached hereto and incorporated herein as Exhibit A, as amended 
from time to time.   

 
(b) Each Signatory State shall identify specific deliverables with target completion dates it 
will undertake to advance the Corridor within its State. The “Statement of Deliverables” 
for each Signatory State shall be attached hereto and incorporated herein as Exhibit B, as 
amended from time to time.  
 
(c) Each Signatory State commits to use its best efforts at all times to zealously pursue the 
achievement of the activities identified in its “Statement of Deliverables” by the stated 
target dates to the extent feasible and permissible under any Federal or State statute, 
regulation, or policy.  
 
8.  Performance Objectives and Measures 
 
(a) The Signatory States agree to work with the USDOT to collaboratively develop 
performance objectives for the Corridor in conjunction with the NEPA process. 
 
(b) The Signatory States agree to collaboratively develop a performance plan that meets 
the performance objectives developed pursuant to Section 8(a).  The plan shall include (i) 
operations and management performance goals and expectations, and (ii) methods to 
measure travel time and reliability.  
 
(c) The USDOT, to the extent requested, will provide guidance, technical assistance, and 
training to advance the state-of-the-practice of system performance measurement. 
 
9.  Reporting  
 
Beginning one year after the effective date of the MOU and annually thereafter, the 
Signatory States agree to provide an annual report on the performance of the Corridor.  The 
annual report shall be submitted in accordance with the “Form of Annual Report” attached 
hereto and incorporated herein as Exhibit C.   
10.  Access to Documents 
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The Signatory States may furnish or make available for review and comment to the 
USDOT confidential or proprietary information relating to the development of the 
Corridor.  Any records that a Signatory State does not want to be made publicly available 
shall be reviewed by the USDOT in accordance with the procedures outlined in the January 
26, 2005, memorandum concerning “Pre-submission Evaluation of Information under the 
Freedom of Information Act.” (Attached as Exhibit D.)  The confidentiality of any records 
obtained by the USDOT shall be determined in accordance with 49 C.F.R. Part 7. 
 
11.  Limitations  
 
(a) Nothing in this Development Agreement will be construed as affecting the authorities 
of the Parties or as binding beyond their respective authorities or to require any of the 
participants to obligate or expend funds in excess of available appropriations.  
 
(b) Nothing in this Development Agreement constitutes the approval by the USDOT of a 
request for funding or is a commitment to provide future Federal funds for the 
development of the Corridor.  
 
(c) Nothing contained in this Development Agreement shall be construed as a defense 
against any future statutory or regulatory requirement. 
 
(d)  The Signatory States have entered into this Development Agreement as sovereign 
States and not as principal and agent or as a joint venture.  Nothing herein shall be 
construed as consent by any State to suit in the courts of the other States, or waiver of that 
State’s sovereign immunity or rights under the Eleventh Article of Amendment to the 
Constitution of the United States. This Development Agreement does not grant any rights 
to anyone, except the Parties.  Nothing in this Development Agreement shall be deemed to 
create or give rise to any right of action in, or any liability to, any third party claiming to 
have suffered a loss, damage or injury by virtue of any alleged failure by a party hereto to 
comply with the terms of this Development Agreement. 
 
12.  Termination  
 
(a) Together the Signatory States may terminate their involvement in this Development 
Agreement unilaterally by giving thirty (30) days notice in writing to the USDOT.  The 
notice shall identify any outstanding obligations and set forth a plan to mitigate any 
materially adverse impacts to the development or management of the Corridor. 
 
(b) The Signatory States will establish in the MOU the procedures by which an individual 
State can withdraw from the Development Agreement.  Should an individual Signatory 
State withdraw from the Development Agreement, the remaining Signatory States will 
report in writing to the USDOT the impact this action will have and how the remaining 
Signatory States will mitigate it. 
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(c) The USDOT may unilaterally terminate this Development Agreement by giving thirty 
(30) days notice in writing to the Signatory States if it determines in good faith the 
Signatory States cannot satisfy the objectives of the CFP.  
 
(d) The Signatory States and the USDOT may terminate this Development Agreement by 
mutual written agreement.   
 
13.  Addition of Signatory States 
 
(a) If determined necessary for the development of the Corridor, the Signatory States shall 
work together to encourage non-Signatory States to become Signatory States and shall 
welcome expressions of interest from non-Signatory States with a goal to expand the 
geographic development of the Corridor.  
 
(b) A non-Signatory State may become a Signatory State by agreement of the Signatory 
States and the USDOT as reflected in an amendment to this Development Agreement.  
 
14.  Amendments  
 
This Development Agreement may be amended at any time by written agreement of the 
USDOT and the Signatory States.  
 
15.  Authority to Enter Development Agreement  
 
By signing the Development Agreement on behalf of the participating Parties, the signer 
represents that they have the authority to commit the appropriate resources of the 
participating Party for which they sign. 
 
16.  Successors and Assigns 
 
This Development Agreement shall apply to the Parties and their respective successors and 
assigns. 
 
17.  Announcement of Development Agreement   
 
No pronouncement or public release regarding this Development Agreement shall be 
issued until all signed Parties have signed this Development Agreement.  
 
18.  Original Copies 
 
This Development Agreement shall be prepared in duplicate original copies so that each 
signatory has an original copy.   
 

 
SIGNATURE PAGE FOLLOWS 
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  IN WITNESS THEREOF, the Parties hereto have caused this Development 
Agreement to be duly executed in duplicate as of the day and year last written below, 
either on one original document or via multiple counterparts through facsimile, which, 

when taken together, shall constitute one and the same instrument. 
 
 
 
UNITED STATES DEPARTMENT OF TRANSPORTATION 
 
By: ________________________________ 
Thomas J. Madison, Jr. 
Administrator    
       
Date: ______________________________ 
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STATE OF MISSOURI 
 
Missouri Highways and Transportation Commission 
 
By:_________________________________ 
Pete K. Rahn 
Director 
 
Date: ______________________________ 
 
ATTEST: 
 
___________________________________ 
Secretary to the Commission 
 
Approved as to Form:  
 
___________________________________ 
Commission Counsel 
 
Date: ______________________________ 
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STATE OF ILLINOIS 
 
Illinois Department of Transportation   
 
By:_______________________________    
Milton R. Sees, P.E.      
Secretary of Transportation     
 
Date: _____________________________   
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STATE OF INDIANA   EDS A249-8-320752 
 
Indiana Department of Transportation  Office of Management and Budget 
 
Recommended for Approval:   _____________________________ 
       Christopher A. Ruhl, Director 
__________________________________    
Robert D. Cales, Director    Date: ________________________ 
Contract Administration 
       Department of Administration 
Date:  ____________________________ 
         ______________________________ 
Executed By:      Carrie Henderson, Commissioner 
 
_______________________________(FOR) Date:  ________________________ 
Karl B. Browning 
Commissioner      

Approved as to form and legality: 
Date:  __________________________ 

________________________(FOR) 
       Stephen Carter 

Indiana Attorney General 
 

Date Approved: ______________ 
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STATE OF OHIO 
 
Ohio Department of Transportation 
 
By:_______________________________ 
James G. Beasley 
Director 
 
Date: _____________________________ 
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          EXHIBIT A 
 
 

[PRIORITIZATION SCHEDULE] 
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EXHIBIT B 
 
    

[STATEMENT OF DELIVERABLES]  
 
CORRIDOR 
 
             Description  Date 

Establish Steering Committee CDA Execution Date + 60 days ? 

Finalize Memorandum of Understanding  CDA Execution Date + 120 days 

Establish performance objectives TBD – pends feasibility study results 

Submit Annual Report TBD – pends feasibility study results 

Outreach Strategy TBD – pends feasibility study results 
 
OHIO 
Establish innovative financing capacity 

Prepare Expression of Interest for Tolling  TBD – pends feasibility study results 
 
INDIANA 
Establish innovative financing capacity 

Prepare Expression of Interest for Tolling  TBD – pends feasibility study results 
 
ILLINOIS 
Establish innovative financing capacity 

Prepare Expression of Interest for Tolling  TBD – pends feasibility study results 
 
MISSOURI 
Establish innovative financing capacity 
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EXHIBIT C 
 
 

[FORM OF ANNUAL REPORT]  
 

Corridor Metrics and Status (i.e. dashboard for the corridor) 
 
Goal Area Measure       Target   Status  Comment  
                                             (year)    (year)  (projected results, strategies, etc)  
 
 
 
Institutional Roadblocks 
 
Issue       Impact on Coalition Objectives 
By State 
 
 
Coalition Action Items 
 
Horizon Action  State(s) Target Date  Desired Outcome 
Short 
Medium 
Long 
 
 
Corridor Coalition Projects 
 
Priority   Project  Status Issues  Project Funding Strategy to 
    Description     Needs   Meet Need   
 
 
Status of Coalition (Organizational Issues) 
 
 
Summary of Corridor Condition and Operation (System Performance)       
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          EXHIBIT D 
 
 
   
[PRE-SUBMISSION EVALUTION OF INFORMATION UNDER THE FREEDOM 

OF INFORMATION ACT] 
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