Cost Proposal Narrative

The table below identifies the evaluation tasks, the time periods during which the tasks will take place,
and the annual budget estimates. All estimates include labor, fringe, other direct costs (e.g., travel and

supplies), and PIRE’s negotiated federally approved indirect rates.

Task Month
STATEWIDE EVALUATION PLAN
Evaluation staff will develop the final Evaluation Plan, in consultation 1-3;
with the State. PIRE will review the plan with DMHA at the beginning 13

of Year 2 and revise as needed.

CORE EVALUATION MEASURES

PIRE will collaborate with DMHA to develop core evaluation criteria 1-3;
and measures. PIRE will review the criteria and measures with 13
DMHA at the beginning of Year 2 and will revise as needed.

EVALAUTION CONSULTATION
PIRE will provide ongoing evaluation consultation to DMHA 4-24
throughout the life of the project.

EVALUATION ASSISTANCE FOR PROVIDERS

PIRE will provide ongoing evaluation TTA for providers throughout 4-24
the life of the project. More labor hours are allocated for Year 2

because the development of the Statewide Evaluation Plan and the

Core Measures will be complete.

FIDELTY FOCUSED EVALUATION SITE VISITS

PIRE and its subcontractors will conduct oner site visit per year to 4-24
each subrecipient, virtual or on-site, depdending on need and

agreement with DMHA.

ANNUAL SUBRCIPIENT REPORTS

PIRE will generate and disseminate annual subrecipient level reports TBD
with relevant outputs and outcomes. The timing of the reports will be
determined by DMHA.

ANNUAL STATEWIDE EVALUATION REPORT AND EXECUTIVE

PIRE will generate and disseminate an annual statewide evaluaton TBD
report and executive summary that displays overall project progress

and grantee outputs and outcomes. The timing of the reports will be

determined by DMHA.

TOTAL PER YEAR

Yrl
$8,352

$17,856

$12,642

$28,656

$57,283

$46,698

$48,513

$220,000

Yr 2
$3,712

S$5,216

$12,642

$45,936

$57,283

$46,698

$48,513

$220,000



