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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           17.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          68.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                      23,603.000        SYS 
  13  202-02241           GUARDRAIL, REMOVE                                                      6,970.000        LFT 
  14  202-02272           PAVED SIDE DITCH, REMOVE                                                  63.000        LFT 
  15  202-02273           CENTER CURB, CONCRETE, REMOVE                                            522.000        SYS 
  16  202-05441           GRIND CONCRETE PAVEMENT                                                   50.000        SYS 
  17  202-86946           HANDHOLE, REMOVE                                                          12.000        EACH 
  18  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 
  19  202-91385           INLET, REMOVE                                                              7.000        EACH 
  20  202-99187           FENCE, FARM FIELD, REMOVE                                                500.000        LFT 
  21  203-02000           EXCAVATION, COMMON                                                    25,446.000        CYS 
  22  203-02070           BORROW                                                                 1,868.000        CYS 
  23  205-06933           TEMPORARY DITCH INLET PROTECTION                                          20.000        EACH 
  24  205-06934           TEMPORARY MULCHING                                                        14.000        TON 
  25  205-06936           TEMPORARY SEDIMENT TRAP                                                   30.000        TON 
  26  205-06937           TEMPORARY SILT FENCE                                                   1,500.000        LFT 
  27  207-08268           SUBGRADE TREATMENT, TYPE IV                                           87,400.000        SYS 
  28  211-02050           B BORROW                                                               1,150.000        CYS 
  29  213-04324           FLOWABLE FILL                                                            110.000        CYS 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     27,935.000        TON 
  31  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                        13,090.000        TON 
  32  306-08033           MILLING, ASPHALT, 1 IN.                                                9,499.000        SYS 
  33  306-08043           MILLING, TRANSITION                                                    1,716.000        SYS 
  34  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      4,665.000        TON 
  35  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                1,750.000        TON 
  36  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        7,220.000        TON 
  37  402-07434           HMA SURFACE, TYPE C                                                      246.000        TON 
  38  402-07452           HMA, TYPE C, WEDGE AND LEVEL                                           2,696.000        TON 
  39  402-07453           HMA FOR TEMPORARY PAVEMENT                                            10,000.000        TON 
  40  406-05521           ASPHALT FOR TACK COAT                                                 17,639.000        SYS 
  41  501-06324           QC/QA-PCCP, 13 IN.                                                    72,556.000        SYS 
  42  501-06324           QC/QA-PCCP, 13 IN.                                                     8,275.000        SYS 
  43  501-06324           QC/QA-PCCP, 13 IN.                                                       631.000        SYS 
  44  502-06330           PCCP, 13 IN.                                                             230.000        SYS 
  45  503-05240           D-1 CONTRACTION JOINT                                                 45,000.000        LFT 
  46  506-06333           PCCP PATCHING, FULL DEPTH                                                 50.000        SYS 
  47  507-07505           RETROFIT LOAD TRANSFER                                                    48.000        EACH 
  48  601-01115           GUARDRAIL, W BEAM, 1 FT. 6.75 IN. SPACING                                 50.000        LFT 
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  49  601-01704           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, MODIFIED                        6.000        EACH 
  50  601-03929           GUARDRAIL, W BEAM, SHOP CURVED, 3 FT. 1.5 IN. SPACING                    219.000        LFT 
  51  601-06035           GUARDRAIL, RESET                                                       1,110.000        LFT 
  52  601-06229           IMPACT ATTENUATOR, CR, W2, TL-3                                            4.000        EACH 
  53  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  54  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 
  55  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                15,980.000        LFT 
  56  601-99106           GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING                                 100.000        LFT 
  57  602-04333           CONCRETE BARRIER, 46 IN.                                               3,560.000        LFT 
  58  602-06729           BARRIER DELINEATOR                                                        65.000        EACH 
  59  603-06040           FENCE, FARM FIELD, 47 IN.                                                500.000        LFT 
  60  605-06250           CENTER CURB, C, CONCRETE                                                 377.000        SYS 
  61  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       1,000.000        LFT 
  62  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                     22,760.000        LFT 
  63  610-03393           TEMPORARY CROSSOVER, B MODIFIED                                            1.000        EACH 
  64  610-07488           HMA FOR APPROACHES, TYPE C                                               774.000        TON 
  65  615-06510           MONUMENT, C                                                                2.000        EACH 
  66  615-06515           MONUMENT, D                                                                5.000        EACH 
  67  616-02320           GEOTEXTILES                                                            2,392.000        SYS 
  68  616-06405           RIPRAP, REVETMENT                                                      3,425.000        TON 
  69  616-06451           RIPRAP, UNIFORM                                                           54.000        TON 
  70  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  71  621-02770           EROSION CONTROL BLANKET                                               17,051.000        SYS 
  72  621-06545           FERTILIZER                                                                 3.000        TON 
  73  621-06554           SEED MIXTURE, U                                                       22,777.000        LBS 
  74  621-06557           SEED MIXTURE, T                                                          551.000        LBS 
  75  621-06565           MULCHING MATERIAL                                                          5.000        TON 
  76  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      2.000        EACH 
  77  715-03584           SAFETY METAL END SECTION, 4:1, 18 IN.                                      1.000        EACH 
  78  715-04798           SAFETY METAL END SECTION, 4:1, 21 IN.                                      1.000        EACH 
  79  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         24,919.000        LFT 
  80  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         3,004.000        LFT 
  81  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           414.000        LFT 
  82  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                            74.000        LFT 
  83  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           120.000        LFT 
  84  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
  85  715-46005           PIPE END SECTION, 15 IN.                                                  18.000        EACH 
  86  715-46010           PIPE END SECTION, 18 IN.                                                   5.000        EACH 
  87  715-91361           PIPE, PVC, 6 IN.                                                       1,018.000        LFT 
  88  718-06529           OUTLET PROTECTOR, 2                                                       35.000        EACH 
  89  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,821.000        CYS 
  90  720-07301           INLET TYPE HA                                                             16.000        EACH 
  91  720-44070           CASTING, 13, FURNISH AND ADJUST TO GRADE                                   2.000        EACH 
  92  720-45041           INLET, H5                                                                 17.000        EACH 
  93  720-45045           INLET, J10                                                                 3.000        EACH 
  94  720-45055           INLET, M10                                                                 9.000        EACH 
  95  720-45415           MANHOLE, D4                                                                1.000        EACH 
  96  720-91246           INLET, N12A                                                                3.000        EACH 
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  97  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  98  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                13.000        EACH 
  99  801-06201           TEMPORARY PANEL SIGNS                                                     32.000        SYS 
 100  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     26,281.000        LFT 
 101  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          44,102.000        LFT 
 102  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       53.000        EACH 
 103  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                24.000        EACH 
 104  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  174.000        LFT 
 105  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 
 106  801-06640           CONSTRUCTION SIGN, A                                                      84.000        EACH 
 107  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
 108  801-06710           FLASHING ARROW SIGN                                                      400.000        DAY 
 109  801-06735           TUBULAR MARKER, PERMANENT                                                 14.000        EACH 
 110  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 111  801-07117           TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY                           10.000        EACH 
 112  801-07118           BARRICADE, III-A                                                          30.000        LFT 
 113  801-07119           BARRICADE, III-B                                                         290.000        LFT 
 114  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        500.000        LFT 
 115  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                         14.000        EACH 
 116  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            50.000        LFT 
 117  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         34.000        EACH 
 118  802-07060           SIGN, SHEET, RELOCATE                                                     25.000        EACH 
 119  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 
 120  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     14.000        SFT 
 121  802-91084           OVERHEAD PANEL SIGN, REMOVE AND REINSTALL                                  1.000        EACH 
 122  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 123  805-01842           HANDHOLE, SIGNAL                                                          17.000        EACH 
 124  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         3,950.000        LFT 
 125  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
 126  805-02438           COMMUNICATION TELEMETRY INTERCONNECT INTERFACE PANEL                       3.000        EACH 
 127  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                            400.000        LFT 
 128  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  2.000        EACH 
 129  805-08464           RADIO, INTERCONNECT                                                        3.000        EACH 
 130  805-08465           RADIO ANTENNA, 6db, OMNI                                                   1.000        EACH 
 131  805-08466           RADIO ANTENNA, 9db, YAGI                                                   3.000        EACH 
 132  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
 133  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
 134  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      6.000        EACH 
 135  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                3.000        EACH 
 136  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 137  805-78420           DISCONNECT HANGER                                                          3.000        EACH 
 138  805-78467           SIGNAL CABLE, 3C 8GA.                                                    120.000        LFT 
 139  805-78485           SIGNAL CABLE, 5C 14GA.                                                   430.000        LFT 
 140  805-78490           SIGNAL CABLE, 7C 14GA.                                                   690.000        LFT 
 141  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      13,030.000        LFT 
 142  805-78746           PREFORMED LOOP DETECTORS                                               2,280.000        LFT 
 143  805-78785           SIGNAL DETECTOR HOUSING                                                   17.000        EACH 
 144  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      120.000        LFT 
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 145  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 146  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 
 147  805-90734           TRAFFIC RESPONSIVE SYSTEM MASTER                                           1.000        EACH 
 148  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  19.000        EACH 
 149  808-03178           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS                 49.000        EACH 
 150  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                 15.000        EACH 
 151  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          54.000        SYS 
 152  808-06368           TRANSVERSE MARKING, REMOVE                                               182.000        LFT 
 153  808-06368           TRANSVERSE MARKING, REMOVE                                               663.000        LFT 
 154  808-06716           LINE, REMOVE                                                          17,100.000        LFT 
 155  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                          15,250.000        LFT 
 156  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                         12,700.000        LFT 
 157  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN.                          7,650.000        LFT 
 158  808-75067           TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN.                550.000        LFT 
 159  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              230.000        EACH 
 160  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      910.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           27.000        MOS 
   3  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   4  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                      32,162.000        m2 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   788.000        m 
  11  202-78515           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                      LUMP              LUMP 
  12  202-93615           CONCRETE, REMOVE                                                         638.000        m2 
  13  203-02000           EXCAVATION, COMMON                                                   105,940.000        m3 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         263.000        m 
  15  205-06933           TEMPORARY DITCH INLET PROTECTION                                          16.000        EACH 
  16  205-06936           TEMPORARY SEDIMENT TRAP                                                   28.500        Mg 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         25,151.000        m2 
  18  207-08268           SUBGRADE TREATMENT, TYPE IV                                           93,320.000        m2 
  19  211-02050           B BORROW                                                               2,726.000        m3 
  20  211-07454           STRUCTURE BACKFILL                                                     8,606.000        m3 
  21  213-08058           FLOWABLE BACKFILL                                                         28.000        m3 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     18,113.000        Mg 
  23  302-06464           SUBBASE FOR PCCP                                                      16,011.000        m3 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                              630.000        Mg 
  25  303-07449           COMPACTED AGGREGATE, NO. 73                                              644.000        Mg 
  26  304-07491           HMA PATCHING, TYPE C                                                     701.000        Mg 
  27  306-08037           MILLING, ASPHALT, 75 mm                                                8,477.000        m2 
  28  402-07440           HMA BASE, TYPE A                                                         357.000        Mg 
  29  402-07453           HMA FOR TEMPORARY PAVEMENT                                             9,119.000        Mg 
  30  402-07784           HMA SURFACE, TYPE D                                                    1,874.000        Mg 
  31  402-07785           HMA INTERMEDIATE, TYPE D                                               3,138.000        Mg 
  32  402-07786           HMA BASE, TYPE D                                                       8,793.000        Mg 
  33  404-05511           SEAL COAT, 2                                                           1,490.000        m2 
  34  406-05520           ASPHALT FOR TACK COAT                                                     16.000        Mg 
  35  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  36  501-06323           QC/QA-PCCP, 300 mm                                                    72,131.000        m2 
  37  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  38  502-06999           PCCP, 200 mm                                                           1,163.000        m2 
  39  503-03489           RETROFITTED TIE BARS                                                     126.000        EACH 
  40  503-05240           D-1 CONTRACTION JOINT                                                 13,102.000        m 
  41  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               2.000        EACH 
  42  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            1.000        EACH 
  43  601-06417           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-2                        1.000        EACH 
  44  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                         9.500        m 
  45  602-06729           BARRIER DELINEATOR                                                        54.000        EACH 
  46  602-08588           CONCRETE  BARRIER, 1145 mm, MODIFIED                                     318.000        m 
  47  603-06045           FENCE, CHAIN LINK, 1220 mm                                                 3.000        m 
  48  604-07894           CURB RAMP, CONCRETE, A                                                   100.000        m2 
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  49  604-07898           CURB RAMP, CONCRETE, D                                                    23.000        m2 
  50  604-07901           CURB RAMP, CONCRETE, G                                                    28.000        m2 
  51  604-07904           CURB RAMP, CONCRETE, L                                                   455.000        m2 
  52  604-44251           STEPS, CONCRETE                                                            2.710        m3 
  53  604-91531           SIDEWALK, CONCRETE, 100 mm                                             7,009.000        m2 
  54  605-06090           CURB, INTEGRAL, CONCRETE                                               4,954.000        m 
  55  605-06120           CURB, CONCRETE                                                            41.000        m 
  56  605-06125           CURB, CONCRETE, MODIFIED                                                  60.000        m 
  57  605-06210           CENTER CURB, C, CONCRETE                                               1,930.000        m 
  58  605-95635           CURB, CONCRETE, INTEGRAL, MODIFIED                                        54.000        m 
  59  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       1,025.000        m 
  60  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                        150.000        m 
  61  610-07486           HMA FOR APPROACHES, TYPE A                                               775.000        Mg 
  62  611-05330           CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm                         2,992.000        m2 
  63  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  42.000        EACH 
  64  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   8.000        EACH 
  65  615-06500           MONUMENT, A                                                                1.000        EACH 
  66  615-06515           MONUMENT, D                                                               13.000        EACH 
  67  616-02320           GEOTEXTILES                                                              125.000        m2 
  68  616-06406           RIPRAP, REVETMENT                                                        125.000        m2 
  69  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  70  621-06545           FERTILIZER                                                                 2.000        Mg 
  71  621-06553           SEED MIXTURE, R                                                          173.000        kg 
  72  621-06557           SEED MIXTURE, T                                                          120.000        kg 
  73  621-06565           MULCHING MATERIAL                                                         10.100        Mg 
  74  621-06567           WATER                                                                    450.000        kL 
  75  621-06575           SODDING, NURSERY                                                      24,951.000        m2 
  76  703-51030           REINFORCING STEEL                                                      1,928.000        kg 
  77  703-51032           REINFORCING STEEL, EPOXY COATED                                          161.000        kg 
  78  714-02677           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm              32.300        m 
  79  714-26707           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1800 mm              61.000        m 
  80  714-44240           CONCRETE, A, STRUCTURES                                                   12.400        m3 
  81  715-02628           SAFETY METAL END SECTION, 6:1, 375 mm                                      5.000        EACH 
  82  715-04548           GRATED BOX END SECTION, II, 6:1, 750 mm                                    1.000        EACH 
  83  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                           524.000        m 
  84  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         6,562.000        m 
  85  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                            66.000        m 
  86  715-05125           PIPE, TYPE 1, CIRCULAR, 750 mm                                             5.000        m 
  87  715-05146           PIPE, TYPE 2, CIRCULAR, 150 mm                                            21.000        m 
  88  715-05147           PIPE, TYPE 2, CIRCULAR, 200 mm                                             8.000        m 
  89  715-05148           PIPE, TYPE 2, CIRCULAR, 250 mm                                            10.000        m 
  90  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           355.000        m 
  91  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           447.000        m 
  92  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           830.000        m 
  93  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                         1,450.000        m 
  94  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           586.000        m 
  95  715-05159           PIPE, TYPE 2, CIRCULAR, 1050 mm                                          128.000        m 
  96  715-05161           PIPE, TYPE 2, CIRCULAR, 1200 mm                                          184.000        m 
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  97  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                           199.000        m 
  98  715-26729           GRATED BOX END SECTION, II, 6:1, 375 mm                                    8.000        EACH 
  99  715-46005           PIPE END SECTION, 375 mm                                                  22.000        EACH 
 100  715-46010           PIPE END SECTION, 450 mm                                                   1.000        EACH 
 101  715-46030           PIPE END SECTION, 750 mm                                                   1.000        EACH 
 102  718-06531           OUTLET PROTECTOR, 3                                                        2.000        EACH 
 103  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        m 
 104  718-94889           AGGREGATE FOR UNDERDRAINS, 8                                           2,625.000        m3 
 105  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            26,246.000        m2 
 106  720-04682           INLET                                                                      1.000        EACH 
 107  720-04682           INLET                                                                      1.000        EACH 
 108  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 
 109  720-45005           INLET, A2                                                                  3.000        EACH 
 110  720-45015           INLET, A8                                                                 30.000        EACH 
 111  720-45035           INLET, F7                                                                  4.000        EACH 
 112  720-45041           INLET, H5                                                                  1.000        EACH 
 113  720-45045           INLET, J10                                                                14.000        EACH 
 114  720-45055           INLET, M10                                                                 7.000        EACH 
 115  720-45145           INLET, J10, MODIFIED                                                       1.000        EACH 
 116  720-45270           PIPE CATCH BASIN, 450 mm                                                   6.000        EACH 
 117  720-45275           PIPE CATCH BASIN, 600 mm                                                   4.000        EACH 
 118  720-45410           MANHOLE, C4                                                               28.000        EACH 
 119  720-45510           MANHOLE, C4, MODIFIED                                                      2.000        EACH 
 120  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            2.600        m 
 121  720-92557           INLET, M13                                                                 1.000        EACH 
 122  720-93409           INLET, B15, MODIFIED                                                       1.000        EACH 
 123  720-93411           INLET, C15, MODIFIED                                                       2.000        EACH 
 124  720-93501           MANHOLE, L4                                                                1.000        EACH 
 125  720-94612           MANHOLE, K4                                                                3.000        EACH 
 126  720-95422           MANHOLE, J4                                                               15.000        EACH 
 127  720-98174           INLET, B15                                                                 1.000        EACH 
 128  725-08587           PIPE LINER, THERMOPLASTIC, AREA 3.44 m2                                   81.000        EACH 
 129  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  4.000        EACH 
 130  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
 131  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                    15,520.000        m 
 132  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                         25,860.000        m 
 133  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 2.000        EACH 
 134  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm                            106.000        m 
 135  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 200 mm                             50.000        m 
 136  801-06605           BARRICADE, IIIA                                                           27.000        EACH 
 137  801-06606           BARRICADE, IIIB                                                           87.000        EACH 
 138  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 
 139  801-06640           CONSTRUCTION SIGN, A                                                      84.000        EACH 
 140  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
 141  801-06710           FLASHING ARROW SIGN                                                      525.000        DAY 
 142  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 143  802-04893           REFERENCE POST                                                             4.000        EACH 
 144  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             189.000        m 
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 145  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             120.000        m 
 146  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       13.200        m2 
 147  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              63.500        m2 
 148  802-76040           SIGN, SHEET ENCLOSED LENS WITH LEGEND, 3.18 mm THICKNESS                   2.700        m2 
 149  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               1.300        m2 
 150  802-76125           SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN                                    2.000        EACH 
 151  803-06031           SIGN FOUNDATIONS, CONCRETE                                                 9.500        m3 
 152  804-06770           DELINEATOR POST                                                            2.000        EACH 
 153  805-01842           HANDHOLE, SIGNAL                                                          19.000        EACH 
 154  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 155  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         635.000        m 
 156  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 157  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      6.000        EACH 
 158  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                4.000        EACH 
 159  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     2.000        EACH 
 160  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
 161  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 162  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 163  805-78467           SIGNAL CABLE, 3C 8GA.                                                     18.000        m 
 164  805-78485           SIGNAL CABLE, 5C 14GA.                                                   198.000        m 
 165  805-78490           SIGNAL CABLE, 7C 14GA.                                                   236.000        m 
 166  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,600.000        m 
 167  805-78746           PREFORMED LOOP DETECTORS                                                 627.000        m 
 168  805-78906           SIGNAL SUPPORT FOUNDATION, 915 mm X 915 mm X 3.7m                          4.000        EACH 
 169  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 170  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            4.000        EACH 
 171  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  12.000        EACH 
 172  806-06539           TEMPORARY SIGNAL INSTALLATION, MAINTAIN                               LUMP              LUMP 
 173  806-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 174  808-03002           LINE, EPOXY, BROKEN, WHITE, 100 mm                                       648.000        m 
 175  808-03631           LINE, EPOXY, SOLID, WHITE, 100 mm                                      2,565.000        m 
 176  808-03632           LINE, EPOXY, SOLID, YELLOW, 100 mm                                     5,430.000        m 
 177  808-04896           LINE, EPOXY, BROKEN, YELLOW, 100 mm                                      462.000        m 
 178  808-05534           LINE, EPOXY, SOLID, WHITE, 200 mm                                         49.000        m 
 179  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,                12.000        m 
 180  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                184.000        m 
 181  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               2,710.000        m 
 182  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm                                130.000        m 
 183  808-06716           LINE, REMOVE                                                           1,728.000        m 
 184  808-07310           TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW,                                98.000        m 
 185  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm                             63.000        m 
 186  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 62.000        EACH 
 187  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             48.000        EACH 
 188  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                             2,000.000        m 
 189  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              1,467.000        m 
 190  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       174.000        m 
 191  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  3.000        EACH 
 192  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
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 193  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              300.000        EACH 
 194  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      589.000        EACH 
 195  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                                961.000        m 
 196  808-94455           TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 150 mm                            449.000        m 
 197  808-98000           LINE, EPOXY, SOLID, YELLOW, 200 mm                                       509.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           15.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          30.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02241           GUARDRAIL, REMOVE                                                         52.000        m 
  12  202-02279           CURB AND GUTTER, REMOVE                                                   39.000        m 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                32.000        m2 
  14  203-02000           EXCAVATION, COMMON                                                    32,607.000        m3 
  15  203-02070           BORROW                                                                22,130.000        m3 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    644.000        Mg 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,248.000        m 
  19  207-08262           SUBGRADE TREATMENT, TYPE I                                            35,851.000        m2 
  20  211-07454           STRUCTURE BACKFILL                                                     1,373.000        m3 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,348.000        Mg 
  22  303-60012           AGGREGATE, 2                                                             262.000        Mg 
  23  303-97820           AGGREGATE, 8                                                             262.000        Mg 
  24  306-08034           MILLING, ASPHALT, 38 mm                                                  396.000        m2 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,282.000        Mg 
  27  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 MM                                      2,504.000        Mg 
  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                4,203.000        Mg 
  29  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        2,276.000        Mg 
  30  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        8,199.000        Mg 
  31  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              4,396.000        Mg 
  32  402-07450           HMA, TYPE A, WEDGE AND LEVEL                                             792.000        Mg 
  33  402-07453           HMA FOR TEMPORARY PAVEMENT                                               200.000        Mg 
  34  406-05520           ASPHALT FOR TACK COAT                                                     40.000        Mg 
  35  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               1.000        EACH 
  36  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m SPACING                           15.000        m 
  37  601-05999           CURVED TERMINAL END                                                        2.000        EACH 
  38  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 
  39  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  40  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  41  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  42  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       351.000        m 
  43  604-07901           CURB RAMP, CONCRETE, G                                                     6.000        m2 
  44  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        m2 
  45  605-06140           CURB AND GUTTER, CONCRETE                                                258.000        m 
  46  610-07486           HMA FOR APPROACHES, TYPE A                                                10.000        Mg 
  47  615-06505           MONUMENT, B                                                               16.000        EACH 
  48  615-06510           MONUMENT, C                                                                6.000        EACH 
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  49  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  50  616-02320           GEOTEXTILES                                                            7,075.000        m2 
  51  616-05688           RIPRAP, CLASS 1                                                          436.000        Mg 
  52  616-05689           RIPRAP, CLASS 2                                                        1,075.000        Mg 
  53  616-06405           RIPRAP, REVETMENT                                                      3,618.000        Mg 
  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  55  621-06545           FERTILIZER                                                                 4.000        Mg 
  56  621-06559           MULCHED SEEDING, R                                                    38,224.000        m2 
  57  621-06574           SODDING                                                                3,049.000        m2 
  58  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 29.000        EACH 
  59  622-91786           SEEDLING                                                               2,318.000        EACH 
  60  702-90915           CONCRETE, A                                                               66.000        m3 
  61  703-51030           REINFORCING STEEL                                                      6,526.000        kg 
  62  714-07534           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                32.000        m 
  63  714-26702           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 900 mm               24.000        m 
  64  714-26717           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm              48.000        m 
  65  714-26717           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm              20.000        m 
  66  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                            37.000        m 
  67  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         4,497.000        m 
  68  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                          230.000        m 
  69  715-05128           PIPE, TYPE 1, CIRCULAR, 1200 mm                                           36.000        m 
  70  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                            34.000        m 
  71  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            54.000        m 
  72  715-05173           PIPE, TYPE 3, CIRCULAR, 600 mm                                            14.000        m 
  73  715-05242           PIPE, TYPE 1, DEFORMED, MIN. AREA 0.83 m2                                 30.000        m 
  74  715-05272           PIPE, TYPE 1, DEFORMED, MIN. AREA 3.44 m2                                 66.000        m 
  75  715-06004           CONCRETE ANCHOR, 1200 mm                                                   2.000        EACH 
  76  715-06501           CONCRETE ANCHOR, MIN. AREA 0.83 m2                                         2.000        EACH 
  77  715-46005           PIPE END SECTION, 375 mm                                                   8.000        EACH 
  78  715-46020           PIPE END SECTION, 600 mm                                                   2.000        EACH 
  79  715-46040           PIPE END SECTION, 900 mm                                                   2.000        EACH 
  80  718-06531           OUTLET PROTECTOR, 3                                                       44.000        EACH 
  81  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        m 
  82  718-52610           AGGREGATE FOR UNDERDRAINS                                                944.000        m3 
  83  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             8,414.000        m2 
  84  720-45030           INLET, E7                                                                  1.000        EACH 
  85  720-45055           INLET, M10                                                                 1.000        EACH 
  86  720-98174           INLET, B15                                                                 2.000        EACH 
  87  720-98555           INLET, C15                                                                 1.000        EACH 
  88  723-06660           WINGWALL                                                                  75.000        m2 
  89  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                14.000        EACH 
  90  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     3,304.000        m 
  91  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          1,680.000        m 
  92  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
  93  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
  94  801-06645           CONSTRUCTION SIGN, B                                                      22.000        EACH 
  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  96  801-07119           BARRICADE, III-B                                                          36.000        m 
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  97  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              51.000        m 
  98  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              28.000        m 
  99  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        6.000        m2 
 100  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               7.000        m2 
 101  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 419.000        m 
 102  808-06716           LINE, REMOVE                                                              85.000        m 
 103  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              8,178.000        m 
 104  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       125.000        m 
 105  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     28.000        m 
 106  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 
 107  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      8.000        EACH 
 108  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       1.000        EACH 
 109  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      422.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-78515           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                      LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                       622.000        m3 
  10  203-02070           BORROW                                                                   639.000        m3 
  11  205-03371           SEDIMENT REMOVE                                                           10.000        m3 
  12  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     31.000        Mg 
  13  205-06937           TEMPORARY SILT FENCE                                                     100.000        m 
  14  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,499.000        m2 
  15  211-07454           STRUCTURE BACKFILL                                                         1.200        m3 
  16  213-08058           FLOWABLE BACKFILL                                                         10.100        m3 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,302.000        Mg 
  18  304-07494           WIDENING WITH HMA, TYPE C                                                195.000        Mg 
  19  306-08036           MILLING, ASPHALT, 50 mm                                                6,689.000        m2 
  20  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        658.000        Mg 
  21  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                1,096.000        Mg 
  22  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          504.000        Mg 
  23  406-05520           ASPHALT FOR TACK COAT                                                      4.200        Mg 
  24  610-07487           HMA FOR APPROACHES, TYPE B                                                15.000        Mg 
  25  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 
  26  615-06505           MONUMENT, B                                                                6.000        EACH 
  27  615-06510           MONUMENT, C                                                                1.000        EACH 
  28  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  29  621-06545           FERTILIZER                                                                 0.100        Mg 
  30  621-06557           SEED MIXTURE, T                                                           34.000        kg 
  31  621-06559           MULCHED SEEDING, R                                                     3,313.000        m2 
  32  621-06565           MULCHING MATERIAL                                                          1.500        Mg 
  33  621-06567           WATER                                                                      7.600        kL 
  34  621-06575           SODDING, NURSERY                                                         423.000        m2 
  35  715-05115           PIPE, TYPE 1, CIRCULAR, 150 mm                                           150.000        m 
  36  715-05116           PIPE, TYPE 1, CIRCULAR, 200 mm                                           150.000        m 
  37  715-05117           PIPE, TYPE 1, CIRCULAR, 250 mm                                            50.000        m 
  38  715-05121           PIPE, TYPE 1, CIRCULAR, 450 mm                                            17.500        m 
  39  715-05596           PIPE EXTENSION, CIRCULAR, 450 mm                                           1.500        m 
  40  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    13.000        Mg 
  41  715-46010           PIPE END SECTION, 450 mm                                                   3.000        EACH 
  42  715-46020           PIPE END SECTION, 600 mm                                                   2.000        EACH 
  43  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     4,400.000        m 
  44  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  45  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              24.200        m 
  48  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        1.460        m2 
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  49  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               1.620        m2 
  50  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   4.000        EACH 
  51  805-01842           HANDHOLE, SIGNAL                                                           1.000        EACH 
  52  805-01879           SIGNAL SERVICE                                                             1.000        EACH 
  53  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  54  805-04091           CONTROLLER AND CABINET, MENU DRIVEN, 2 PHASE                               1.000        EACH 
  55  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                          29.000        m 
  56  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER                                  4.000        EACH 
  57  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED                                    2.000        EACH 
  58  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 
  59  805-78420           DISCONNECT HANGER                                                          3.000        EACH 
  60  805-78467           SIGNAL CABLE, 3C 8GA.                                                      9.000        m 
  61  805-78485           SIGNAL CABLE, 5C 14GA.                                                   189.000        m 
  62  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            4.000        EACH 
  63  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               1,432.000        m 
  64  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm                                 42.000        m 
  65  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 300 mm                                 32.000        m 
  66  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                                738.000        m 
  67  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                      7.200        m 
  68  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  69  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      3.000        EACH 
  70  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               65.000        EACH 
  71  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       65.000        EACH 
  72  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                                371.000        m 
  73  808-99176           LINE, THERMOPLASTIC, SOLID, YELLOW, 600 mm                                28.700        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      5.000        EACH 
   3  105-07040           FIELD OFFICE, C                                                           30.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          90.000        MOS 
   6  105-08523           RADIO SERVICE                                                            150.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                       2,890.000        m2 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  20  203-02010           EXCAVATION, ROCK                                                         240.000        m3 
  21  203-02055           EMBANKMENT                                                         1,723,156.000        m3 
  22  203-51223           EXCAVATION, WATERWAY                                                     645.000        m3 
  23  204-02290           SETTLEMENT PLATE                                                          14.000        EACH 
  24  204-08415           STAKES, SETTLEMENT                                                        14.000        EACH 
  25  204-08552           VIBRATING WIRE SETTLEMENT SYSTEM                                          14.000        EACH 
  26  204-08553           DATA LOGGING SYSTEM                                                       14.000        EACH 
  27  204-08554           HAND HELD VW READOUT                                                       2.000        EACH 
  28  205-03371           SEDIMENT REMOVE                                                        8,000.000        m3 
  29  205-06930           SPLASHPAD, RIPRAP                                                        110.000        Mg 
  30  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          22.000        m 
  31  205-06933           TEMPORARY DITCH INLET PROTECTION                                           5.000        EACH 
  32  205-06935           TEMPORARY SEDIMENT BASIN                                                   7.000        EACH 
  33  205-06936           TEMPORARY SEDIMENT TRAP                                                4,370.000        Mg 
  34  205-06937           TEMPORARY SILT FENCE                                                   1,800.000        m 
  35  205-06938           TEMPORARY SLOPE DRAIN                                                  2,915.000        m 
  36  206-51220           EXCAVATION, WET                                                          740.000        m3 
  37  206-51225           EXCAVATION, DRY                                                          239.000        m3 
  38  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     560.000        m3 
  39  206-51235           COFFERDAM                                                             LUMP              LUMP 
  40  206-51817           SHEET PILING, STEEL                                                      608.500        m2 
  41  207-08262           SUBGRADE TREATMENT, TYPE I                                            31,025.000        m2 
  42  210-07739           TEMPORARY                                                                 38.000        EACH 
  43  211-02050           B BORROW                                                             275,999.000        m3 
  44  211-06467           AGGREGATE FOR END BENT BACKFILL                                           68.000        m3 
  45  211-07454           STRUCTURE BACKFILL                                                    52,846.000        m3 
  46  213-08058           FLOWABLE BACKFILL                                                          3.000        m3 
  47  213-52830           FLOWABLE MORTAR                                                           14.000        m3 
  48  214-07202           GEOGRID, I                                                             3,376.000        m2 
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  49  214-07203           GEOGRID, II                                                            9,603.000        m2 
  50  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,708.000        Mg 
  51  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,440.000        Mg 
  52  303-60012           AGGREGATE, 2                                                           8,000.000        Mg 
  53  305-05204           HMA FOR PATCHING                                                          50.000        Mg 
  54  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  55  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        605.000        Mg 
  56  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,675.000        Mg 
  57  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  300.000        Mg 
  58  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,950.000        Mg 
  59  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0  MM                                       1,540.000        Mg 
  60  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        8,815.000        Mg 
  61  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              3,505.000        Mg 
  62  402-07432           HMA SURFACE, TYPE A                                                      240.000        Mg 
  63  402-07435           HMA INTERMEDIATE, TYPE A                                                 400.000        Mg 
  64  406-05520           ASPHALT FOR TACK COAT                                                     15.000        Mg 
  65  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  66  601-06228           IMPACT ATTENUATOR, CR, W1, TL-3                                            2.000        EACH 
  67  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            2.000        EACH 
  68  601-06411           IMPACT ATTENUATOR SPARE PARTS PACKAGE, CR, W1, TL-3                        2.000        EACH 
  69  601-06454           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R2, W1, TL-3                        2.000        EACH 
  70  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  71  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       165.000        m 
  72  602-06729           BARRIER DELINEATOR                                                       134.000        EACH 
  73  603-06040           FENCE, FARM FIELD, 1190 mm                                             9,745.000        m 
  74  603-06045           FENCE, CHAIN LINK, 1220 mm                                               331.000        m 
  75  608-05741           WICK DRAIN                                                           345,755.000        m 
  76  608-05742           DRAINAGE BLANKET                                                      34,630.000        m3 
  77  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                              317.800        m2 
  78  610-05330           PCCP FOR APPROACHES                                                      440.000        m2 
  79  610-07486           HMA FOR APPROACHES, TYPE A                                               575.000        Mg 
  80  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  81  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  82  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 
  83  615-06505           MONUMENT, B                                                               22.000        EACH 
  84  615-06510           MONUMENT, C                                                               10.000        EACH 
  85  616-02320           GEOTEXTILES                                                           10,705.000        m2 
  86  616-05688           RIPRAP, CLASS 1                                                        1,488.000        Mg 
  87  616-05689           RIPRAP, CLASS 2                                                          425.500        Mg 
  88  616-06405           RIPRAP, REVETMENT                                                      7,742.000        Mg 
  89  616-06451           RIPRAP, UNIFORM                                                           11.000        Mg 
  90  616-94426           GEOGRID                                                                9,499.000        m2 
  91  619-04414           DRAIN EXTENSION                                                            6.000        EACH 
  92  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               20.000        EACH 
  93  621-06545           FERTILIZER                                                               170.000        Mg 
  94  621-06553           SEED MIXTURE, R                                                       12,920.000        kg 
  95  621-06555           SEED MIXTURE, P                                                        1,360.000        kg 
  96  621-06557           SEED MIXTURE, T                                                       39,150.000        kg 
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  97  621-06565           MULCHING MATERIAL                                                      2,265.000        Mg 
  98  621-06567           WATER                                                                    780.000        kL 
  99  621-06574           SODDING                                                               42,493.000        m2 
 100  622-91786           SEEDLING                                                                 800.000        EACH 
 101  701-06011           DYNAMIC PILE LOAD TEST                                                    48.000        EACH 
 102  701-06012           TEST PILE, RESTRIKE                                                      264.000        EACH 
 103  701-08253           PILE SLEEVES                                                              54.000        EACH 
 104  701-51195           PILE, STEEL H, HP 310 X 79                                             3,754.800        m 
 105  701-91792           PILE TIP, STEEL H                                                        236.000        EACH 
 106  701-92043           CORED HOLE IN ROCK, 457 mm                                                48.000        m 
 107  701-95780           PILE, STEEL H, HP 310 X 110                                            2,426.600        m 
 108  701-97874           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 310 X 79                  135.200        m 
 109  701-99086           PILE TIP, STEEL SHELL                                                     28.000        EACH 
 110  702-51005           CONCRETE, A, SUBSTRUCTURE                                                609.900        m3 
 111  702-51015           CONCRETE, B, FOOTINGS                                                    130.400        m3 
 112  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  660.000        kg 
 113  702-52376           CONCRETE, C, STRUCTURES                                                   48.000        m3 
 114  702-92857           CONCRETE, C, SUBSTRUCTURE                                                653.000        m3 
 115  702-94656           CONCRETE, B                                                               73.400        m3 
 116  703-51030           REINFORCING STEEL                                                     87,862.000        kg 
 117  703-51032           REINFORCING STEEL, EPOXY COATED                                      391,913.000        kg 
 118  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            2,333.300        m3 
 119  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 120  706-51020           CONCRETE, C, RAILING                                                     277.800        m3 
 121  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 1143 mm X 406 mm             1,453.059        m 
 122  707-05985           STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV, 1372 mm X 508 mm                886.350        m 
 123  707-05993           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1524 mm X 1524 mm              496.200        m 
 124  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 125  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 126  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 127  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 128  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 129  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 130  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 131  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 132  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 133  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 134  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 135  711-51035           STRUCTURAL STEEL                                                       1,128.000        kg 
 136  711-51872           FILLET WELD, 6 mm                                                         10.620        m 
 137  714-26702           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 900 mm               49.000        m 
 138  714-44240           CONCRETE, A, STRUCTURES                                                    1.000        m3 
 139  714-93978           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm              126.000        m 
 140  715-02397           SAFETY METAL END SECTION, 4:1, 900 mm                                      8.000        EACH 
 141  715-02407           SAFETY METAL END SECTION, 4:1, 1200 mm                                    10.000        EACH 
 142  715-03475           SAFETY METAL END SECTION, 4:1, 375 mm                                      3.000        EACH 
 143  715-03476           SAFETY METAL END SECTION, 4:1, 600 mm                                      1.000        EACH 
 144  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                           523.000        m 
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 145  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         3,440.000        m 
 146  715-05049           PIPE, TYPE 4, CIRCULAR, 200 mm                                           100.000        m 
 147  715-05051           PIPE, TYPE 4, CIRCULAR, 250 mm                                           100.000        m 
 148  715-05052           PIPE, TYPE 4, CIRCULAR, 300 mm                                           100.000        m 
 149  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                          580.000        m 
 150  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                         1,131.500        m 
 151  715-05128           PIPE, TYPE 1, CIRCULAR, 1200 mm                                          257.000        m 
 152  715-05141           PIPE, TYPE 1, CIRCULAR, 2100 mm                                          129.000        m 
 153  715-05146           PIPE, TYPE 2, CIRCULAR, 150 mm                                           100.000        m 
 154  715-05147           PIPE, TYPE 2, CIRCULAR, 200 mm                                           100.000        m 
 155  715-05148           PIPE, TYPE 2, CIRCULAR, 250 mm                                           100.000        m 
 156  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                            45.000        m 
 157  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           100.000        m 
 158  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           100.000        m 
 159  715-05168           PIPE, TYPE 3, CIRCULAR, 300 mm                                            25.000        m 
 160  715-05177           PIPE, TYPE 3, CIRCULAR, 900 mm                                           143.000        m 
 161  715-05203           PIPE, TYPE 4, CIRCULAR, 100 mm                                           100.000        m 
 162  715-05208           PIPE, TYPE 4, CIRCULAR, 375 mm                                           100.000        m 
 163  715-05209           PIPE, TYPE 4, CIRCULAR, 450 mm                                           100.000        m 
 164  715-05370           PIPE, TYPE 3, DEFORMED, MIN. AREA 0.59 m2                                129.000        m 
 165  715-05422           PIPE, SLOTTED DRAIN, 300 mm                                              375.000        m 
 166  715-07150           CONCRETE ANCHOR, 2100 mm                                                   2.000        EACH 
 167  715-46000           PIPE END SECTION, 300 mm                                                   3.000        EACH 
 168  715-46005           PIPE END SECTION, 375 mm                                                  24.000        EACH 
 169  715-46040           PIPE END SECTION, 900 mm                                                  17.000        EACH 
 170  715-91361           PIPE, PVC, 150 mm                                                        120.000        m 
 171  716-07631           PIPE INSTALLATION, TRENCHLESS, 375 mm                                     21.000        m 
 172  716-07637           PIPE INSTALLATION, TRENCHLESS, 1200 mm                                    91.000        m 
 173  718-06528           OUTLET PROTECTOR, 1                                                       22.000        EACH 
 174  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        m 
 175  718-08308           UNDERDRAIN, PATCHING                                                      65.000        m 
 176  718-52610           AGGREGATE FOR UNDERDRAINS                                                584.000        m3 
 177  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             5,307.000        m2 
 178  720-06607           SLOTTED DRAIN PIPE CLEANOUT PORT                                           4.000        EACH 
 179  720-45065           INLET, N12                                                                26.000        EACH 
 180  720-45070           INLET, P12A                                                                1.000        EACH 
 181  720-94612           MANHOLE, K4                                                                1.000        EACH 
 182  723-06660           WINGWALL                                                                  45.000        m2 
 183  730-05910           GRATED BOX END SECTION, II 10:1, 0.6 m2                                    2.000        EACH 
 184  731-93945           FACE PANELS, CONCRETE                                                  7,280.670        m2 
 185  731-93946           WALL ERECTION                                                          7,280.670        m2 
 186  731-93947           LEVELING PAD, CONCRETE                                                 1,004.374        m 
 187  732-06623           SLEEVE                                                                    28.000        EACH 
 188  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                23.000        EACH 
 189  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     6,000.000        m 
 190  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
 191  801-06640           CONSTRUCTION SIGN, A                                                      83.000        EACH 
 192  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
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 193  801-06710           FLASHING ARROW SIGN                                                      540.000        DAY 
 194  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 195  801-07118           BARRICADE, III-A                                                         397.000        m 
 196  801-07119           BARRICADE, III-B                                                          72.000        m 
 197  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          6.000        EACH 
 198  802-04893           REFERENCE POST                                                            20.000        EACH 
 199  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              65.000        m 
 200  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              30.000        m 
 201  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        5.290        m2 
 202  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               7.830        m2 
 203  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               1.480        m2 
 204  808-06711           LINE, PAINT, BROKEN, WHITE, 100 mm                                     1,370.000        m 
 205  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                      4,570.000        m 
 206  808-06714           LINE, PAINT, SOLID, YELLOW, 100 mm                                     4,740.000        m 
 207  808-06716           LINE, REMOVE                                                           3,168.000        m 
 208  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 600 mm                             10.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02241           GUARDRAIL, REMOVE                                                      4,918.750        LFT 
  11  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           8.000        EACH 
  12  304-07783           HMA PATCHING, TYPE D                                                      50.000        TON 
  13  305-97026           AGGREGATE, NO. 73                                                      2,000.000        TON 
  14  306-08033           MILLING, ASPHALT, 1 IN.                                              102,319.000        SYS 
  15  306-08036           MILLING, ASPHALT, 2 IN.                                                6,064.000        SYS 
  16  306-08039           MILLING, ASPHALT REMOVAL                                              54,135.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                    7,399.000        SYS 
  18  401-05467           MILLED HMA CORRUGATIONS                                               55,956.000        LFT 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     13,836.000        TON 
  21  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                               21,371.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     80.600        TON 
  23  506-06333           PCCP PATCHING, FULL DEPTH                                              4,024.000        SYS 
  24  601-06035           GUARDRAIL, RESET                                                       4,918.750        LFT 
  25  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         8.000        EACH 
  26  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            40.400        TON 
  27  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  28  612-60410           DRILLED HOLE FOR UNDERSEAL                                               673.000        EACH 
  29  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  30  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  31  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,100.000        LFT 
  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,100.000        LFT 
  33  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  34  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                             14,679.000        LFT 
  37  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              28,037.000        LFT 
  38  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               7,967.000        LFT 
  39  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                780.000        LFT 
  40  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             26,928.000        LFT 
  41  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              913.000        EACH 
  42  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      913.000        EACH 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -28284-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REST AREA CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07040           FIELD OFFICE, C                                                            9.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   6  105-08523           RADIO SERVICE                                                              9.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                        84.100        CYS 
  12  203-02070           BORROW                                                                    83.110        CYS 
  13  205-06937           TEMPORARY SILT FENCE                                                     270.000        LFT 
  14  210-03825           SHELTER                                                                    1.000        EACH 
  15  210-05714           PLAYGROUND                                                            LUMP              LUMP 
  16  210-05714           PLAYGROUND                                                            LUMP              LUMP 
  17  210-05714           PLAYGROUND                                                            LUMP              LUMP 
  18  210-05758           BUILDING                                                              LUMP              LUMP 
  19  210-06988           MASONRY                                                                    4.000        EACH 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         30.800        TON 
  21  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                            77.600        TON 
  22  303-07662           STONE                                                                      7.700        TON 
  23  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                122.000        SYS 
  24  610-07712           PCCP FOR APPROACHES, 6 IN.                                                16.500        SYS 
  25  611-03671           TRASH RECEPTACLE                                                           4.000        EACH 
  26  616-02320           GEOTEXTILES                                                              240.000        SYS 
  27  616-06405           RIPRAP, REVETMENT                                                          2.000        TON 
  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  29  621-02770           EROSION CONTROL BLANKET                                                   56.000        SYS 
  30  621-06560           MULCHED SEEDING, U                                                       375.000        SYS 
  31  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              4.800        CYS 
  32  622-05618           PLANT, BROADLEAF EVERGREEN, SPREADING, SEMISPREADING, 15 IN.              10.000        EACH 
  33  622-05642           PLANT, DECIDUOUS SHRUB, OVER 48 IN.                                       11.000        EACH 
  34  622-05748           TIMBER                                                                    90.000        LFT 
  35  622-05748           TIMBER                                                                   138.000        LFT 
  36  712-03812           BENCH                                                                      2.000        EACH 
  37  715-04612           PIPE                                                                      34.000        LFT 
  38  715-07556           FORCE MAIN                                                            LUMP              LUMP 
  39  715-07556           FORCE MAIN                                                            LUMP              LUMP 
  40  715-07556           FORCE MAIN                                                            LUMP              LUMP 
  41  719-03975           BUILDING PLUMBING                                                     LUMP              LUMP 
  42  720-02545           CASTING, 1                                                                 1.000        EACH 
  43  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 
  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  45  802-04314           SIGN                                                                       1.000        EACH 
  46  802-07696           POST, WOOD, 6 IN. X 6 IN.                                                 60.000        EACH 
  47  805-08490           INTERPRETIVE                                                               1.000        EACH 
  48  807-03694           BUILDING ELECTRICAL                                                   LUMP              LUMP 
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          CALL ORDER   : 351                                              CONTRACT ID  : R -28624-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
 
   1  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   2  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   3  621-06559           MULCHED SEEDING, R                                                     1,000.000        SYS 
   4  802-99060           SIGN AND SUPPORT, WOOD POST, REMOVE                                        1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 23 
 
          CALL ORDER   : 361                                              CONTRACT ID  : R -28625-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      6.000        EACH 
   3  105-07040           FIELD OFFICE, C                                                           18.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          54.000        MOS 
   6  105-08523           RADIO SERVICE                                                            108.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   9  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                       9,990.000        m2 
  15  202-02241           GUARDRAIL, REMOVE                                                        295.000        m 
  16  202-02278           CURB, CONCRETE, REMOVE                                                 1,579.000        m 
  17  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          233.000        m2 
  18  202-06541           REMOVE                                                                     4.000        EACH 
  19  203-02000           EXCAVATION, COMMON                                                    23,473.000        m3 
  20  203-02070           BORROW                                                                 3,475.000        m3 
  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     14.400        Mg 
  22  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  23  205-06937           TEMPORARY SILT FENCE                                                   2,874.000        m 
  24  207-08268           SUBGRADE TREATMENT, TYPE IV                                           65,590.000        m2 
  25  211-07454           STRUCTURE BACKFILL                                                     8,603.000        m3 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,737.000        Mg 
  27  302-06464           SUBBASE FOR PCCP                                                      14,388.000        m3 
  28  303-07449           COMPACTED AGGREGATE, NO. 73                                              505.000        Mg 
  29  304-07493           WIDENING WITH HMA, TYPE B                                              1,277.000        Mg 
  30  306-08432           MILLING, APPROACH                                                      1,794.000        m2 
  31  402-05481           HMA BASE 25.0 mm, SHOULDER                                               320.000        Mg 
  32  402-07451           HMA, TYPE B, WEDGE AND LEVEL                                             516.000        Mg 
  33  402-07453           HMA FOR TEMPORARY PAVEMENT                                             7,388.000        Mg 
  34  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  35  501-06321           QC/QA-PCCP, 250 mm                                                    16,510.000        m2 
  36  501-06322           QC/QA-PCCP, 275 mm                                                    25,020.000        m2 
  37  501-06323           QC/QA-PCCP, 300 mm                                                    21,157.000        m2 
  38  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  39  503-05240           D-1 CONTRACTION JOINT                                                  9,725.000        m 
  40  506-06333           PCCP PATCHING, FULL DEPTH                                                 80.000        m2 
  41  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 
  42  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       613.500        m 
  43  604-06069           CURB RAMP, CONCRETE                                                       51.000        m2 
  44  604-91531           SIDEWALK, CONCRETE, 100 mm                                             1,451.000        m2 
  45  605-06090           CURB, INTEGRAL, CONCRETE                                                 919.000        m 
  46  605-06095           CURB, INTEGRAL, B, CONCRETE                                            2,372.000        m 
  47  605-06145           CURB AND GUTTER, B, CONCRETE                                             245.000        m 
  48  605-06215           CENTER CURB, D, CONCRETE                                                 920.000        m 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -28625-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  49  610-07486           HMA FOR APPROACHES, TYPE A                                               718.000        Mg 
  50  610-07712           PCCP FOR APPROACHES, 150 mm                                            2,748.000        m2 
  51  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  20.000        EACH 
  52  615-06490           RIGHT OF WAY MARKER                                                      126.000        EACH 
  53  615-06515           MONUMENT, D                                                                4.000        EACH 
  54  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  55  616-02320           GEOTEXTILES                                                            1,453.000        m2 
  56  616-05689           RIPRAP, CLASS 2                                                        1,294.000        Mg 
  57  616-06405           RIPRAP, REVETMENT                                                        168.000        Mg 
  58  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               15.000        kg 
  59  621-02356           SEEDING, WETLAND                                                           2.500        kg 
  60  621-06545           FERTILIZER                                                                 3.200        Mg 
  61  621-06554           SEED MIXTURE, U                                                          590.000        kg 
  62  621-06557           SEED MIXTURE, T                                                          322.000        kg 
  63  621-06565           MULCHING MATERIAL                                                         18.100        Mg 
  64  621-06574           SODDING                                                                  485.000        m2 
  65  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 32 mm OR UNDER                        34.000        EACH 
  66  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm                       12.000        EACH 
  67  622-91786           SEEDLING                                                                 425.000        EACH 
  68  714-06677           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5400 mm X 1800 mm              42.000        m 
  69  714-08409           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                46.500        m 
  70  714-26717           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm              50.000        m 
  71  714-26724           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 1200 mm               9.000        m 
  72  715-02628           SAFETY METAL END SECTION, 6:1, 375 mm                                     34.000        EACH 
  73  715-02629           SAFETY METAL END SECTION, 6:1, 450 mm                                      4.000        EACH 
  74  715-02630           SAFETY METAL END SECTION, 6:1, 600 mm                                      1.000        EACH 
  75  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                           181.000        m 
  76  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         6,018.000        m 
  77  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                           260.000        m 
  78  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                         1,617.000        m 
  79  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                            64.000        m 
  80  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           956.000        m 
  81  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           368.000        m 
  82  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           555.000        m 
  83  715-05159           PIPE, TYPE 2, CIRCULAR, 1050 mm                                           76.000        m 
  84  715-46020           PIPE END SECTION, 600 mm                                                   1.000        EACH 
  85  715-91361           PIPE, PVC, 150 mm                                                        341.000        m 
  86  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,443.000        m3 
  87  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            21,089.000        m2 
  88  720-04596           MANHOLE, J-10 MODIFIED                                                     2.000        EACH 
  89  720-44000           CASTING, ADJUST TO GRADE                                                  34.000        EACH 
  90  720-45250           CATCH BASIN, K10                                                          56.000        EACH 
  91  720-45251           CATCH BASIN, K10, MODIFIED                                                58.000        EACH 
  92  720-45410           MANHOLE, C4                                                               35.000        EACH 
  93  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            7.000        m 
  94  720-93411           INLET, C15, MODIFIED                                                      12.000        EACH 
  95  720-94612           MANHOLE, K4                                                                3.000        EACH 
  96  720-95409           MANHOLE, J4, MODIFIED                                                      1.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -28625-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  97  720-95422           MANHOLE, J4                                                               21.000        EACH 
  98  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                18.000        EACH 
  99  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                         57,354.000        m 
 100  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       68.000        EACH 
 101  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm                            170.000        m 
 102  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
 103  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 
 104  801-06645           CONSTRUCTION SIGN, B                                                      36.000        EACH 
 105  801-06710           FLASHING ARROW SIGN                                                      420.000        DAY 
 106  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 107  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                       24.000        EACH 
 108  801-07118           BARRICADE, III-A                                                          61.000        m 
 109  801-07119           BARRICADE, III-B                                                         198.000        m 
 110  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,492.000        m 
 111  801-94295           SIGNAL HEAD, RELOCATE                                                     48.000        EACH 
 112  802-03126           OVERHEAD SIGN, RELOCATE                                                    8.000        EACH 
 113  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             148.200        m 
 114  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            44.000        m 
 115  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         40.000        EACH 
 116  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       33.200        m2 
 117  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               7.800        m2 
 118  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               4.050        m2 
 119  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 
 120  805-01844           CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND                           892.000        m 
 121  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                6.000        EACH 
 122  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     4.000        EACH 
 123  805-78485           SIGNAL CABLE, 5C 14GA.                                                   508.000        m 
 124  805-78490           SIGNAL CABLE, 7C 14GA.                                                   367.000        m 
 125  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       3,116.000        m 
 126  805-78746           PREFORMED LOOP DETECTORS                                               1,790.000        m 
 127  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  11.000        EACH 
 128  808-03002           LINE, EPOXY, BROKEN, WHITE, 100 mm                                     1,253.000        m 
 129  808-03178           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS                 42.000        EACH 
 130  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                 35.000        EACH 
 131  808-03631           LINE, EPOXY, SOLID, WHITE, 100 mm                                      6,560.000        m 
 132  808-03632           LINE, EPOXY, SOLID, YELLOW, 100 mm                                     2,636.000        m 
 133  808-04767           LINE                                                                     277.000        m 
 134  808-04767           LINE                                                                     380.000        m 
 135  808-04896           LINE, EPOXY, BROKEN, YELLOW, 100 mm                                       87.000        m 
 136  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               1,253.000        m 
 137  808-06716           LINE, REMOVE                                                             494.000        m 
 138  808-75067           TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 600 mm                171.000        m 
 139  808-75069           TRANSVERSE MARKINGS, PREFORMED PLASTIC, CROSSWALK LINE,                  734.000        m 
 140  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                                500.000        m 
 141  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      378.000        EACH 
 142  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                                360.000        m 
 143  808-98000           LINE, EPOXY, SOLID, YELLOW, 200 mm                                     1,932.000        m 
 144  808-99176           LINE, THERMOPLASTIC, SOLID, YELLOW, 600 mm                                33.000        m 
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          CALL ORDER   : 391                                              CONTRACT ID  : R -28641-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PARKING AREA RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                 1,321.500        LFT 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               187.000        SYS 
  11  203-02000           EXCAVATION, COMMON                                                     1,700.000        CYS 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,134.000        TON 
  13  303-93506           AGGREGATE, 2                                                             380.000        CYS 
  14  304-07783           HMA PATCHING, TYPE D                                                      50.000        TON 
  15  402-07784           HMA SURFACE, TYPE D                                                      141.000        TON 
  16  402-07785           HMA INTERMEDIATE, TYPE D                                                 234.000        TON 
  17  402-07786           HMA BASE, TYPE D                                                       1,122.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  19  503-03489           RETROFITTED TIE BARS                                                   2,000.000        EACH 
  20  503-05240           D-1 CONTRACTION JOINT                                                  6,128.500        LFT 
  21  506-06333           PCCP PATCHING, FULL DEPTH                                             18,397.000        SYS 
  22  604-07894           CURB RAMP, CONCRETE, A                                                    55.340        SYS 
  23  604-07902           CURB RAMP, CONCRETE, H                                                     4.440        SYS 
  24  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                127.000        SYS 
  25  605-06120           CURB, CONCRETE                                                         2,545.500        LFT 
  26  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 
  27  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 
  28  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  801-07118           BARRICADE, III-A                                                         250.000        LFT 
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          CALL ORDER   : 411                                              CONTRACT ID  : R -28683-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT PAVING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           2.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  203-02000           EXCAVATION, COMMON                                                       344.000        CYS 
   8  205-08511           EROSION CONTROL                                                            5.000        LFT 
   9  215-07043           CHEMICAL MODIFICATION, SOILS                                           3,100.000        SYS 
  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        774.000        TON 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                               22.000        TON 
  12  402-07432           HMA SURFACE, TYPE A                                                      292.500        TON 
  13  402-07435           HMA INTERMEDIATE, TYPE A                                                 487.500        TON 
  14  621-06748           SEEDING                                                                1,612.000        SYS 
  15  715-02839           PIPE, POLYETHYLENE LINER, 24 IN.                                          60.000        LFT 
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          CALL ORDER   : 431                                              CONTRACT ID  : RS-27328-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          27.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   420.000        LFT 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,250.120        SYS 
  12  203-02000           EXCAVATION, COMMON                                                       177.780        CYS 
  13  203-02070           BORROW                                                                    20.000        CYS 
  14  213-04324           FLOWABLE FILL                                                             50.000        CYS 
  15  303-01180           COMPACTED AGGREGATE, NO. 53                                              307.080        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                   1,060.000        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN.                                               31,895.670        SYS 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           18,876.330        SYS 
  19  306-08043           MILLING, TRANSITION                                                    2,000.000        SYS 
  20  306-08432           MILLING, APPROACH                                                      9,935.060        SYS 
  21  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      4,265.460        TON 
  22  401-07385           QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm                                3,610.880        TON 
  23  402-07442           HMA BASE, TYPE C                                                         307.080        TON 
  24  402-07452           HMA, TYPE C, WEDGE AND LEVEL                                             150.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     32.020        TON 
  26  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  27  503-03489           RETROFITTED TIE BARS                                                      30.000        EACH 
  28  503-05240           D-1 CONTRACTION JOINT                                                    100.000        LFT 
  29  506-06333           PCCP PATCHING, FULL DEPTH                                              4,412.000        SYS 
  30  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             100.000        SYS 
  31  507-07480           PCCP PROFILING                                                        46,032.000        SYS 
  32  601-95344           HANDRAIL, PEDESTRIAN                                                      75.000        LFT 
  33  604-06070           SIDEWALK, CONCRETE                                                       600.000        SYS 
  34  604-07894           CURB RAMP, CONCRETE, A                                                   186.600        SYS 
  35  604-07896           CURB RAMP, CONCRETE, B                                                   355.520        SYS 
  36  604-07897           CURB RAMP, CONCRETE, C                                                    33.330        SYS 
  37  604-07898           CURB RAMP, CONCRETE, D                                                    38.730        SYS 
  38  604-07899           CURB RAMP, CONCRETE, E                                                    41.340        SYS 
  39  605-01870           CURB, CONCRETE, A                                                        215.000        LFT 
  40  610-07488           HMA FOR APPROACHES, TYPE C                                               819.640        TON 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  42  621-06567           WATER                                                                      2.000        kGAL 
  43  621-06575           SODDING, NURSERY                                                         350.000        SYS 
  44  702-90915           CONCRETE, A                                                               28.000        CYS 
  45  720-44000           CASTING, ADJUST TO GRADE                                                  82.000        EACH 
  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,350.000        LFT 
  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,350.000        LFT 
  48  801-06640           CONSTRUCTION SIGN, A                                                      67.000        EACH 
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          CALL ORDER   : 431                                              CONTRACT ID  : RS-27328-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  50  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             2.000        EACH 
  51  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  20.000        EACH 
  52  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          8,375.000        LFT 
  53  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         837.500        LFT 
  54  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,680.000        LFT 
  55  805-96014           SAW CUT, FULL DEPTH                                                    5,000.000        LFT 
  56  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                         2,500.000        LFT 
  57  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                      4,110.000        LFT 
  58  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      16,440.000        LFT 
  59  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     16,440.000        LFT 
  60  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 70.000        LFT 
  61  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              22,062.000        LFT 
  62  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 150.000        LFT 
  63  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               730.000        LFT 
  64  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             21,974.000        LFT 
  65  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    727.000        LFT 
  66  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              1,856.000        LFT 
  67  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 18.000        EACH 
  68  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      6.000        EACH 
  69  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  70  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              126.000        EACH 
  71  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      126.000        EACH 
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          CALL ORDER   : 451                                              CONTRACT ID  : RS-28225-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02241           GUARDRAIL, REMOVE                                                      3,534.000        LFT 
  11  202-04089           SIGN, SHEET, REMOVE                                                        3.000        EACH 
  12  202-62420           BRIDGE RAILING, REMOVE                                                   232.000        LFT 
  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           9.000        EACH 
  14  203-90014           LINEAR GRADING                                                            19.500        STA 
  15  211-07454           STRUCTURE BACKFILL                                                        14.600        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        275.000        TON 
  17  304-07783           HMA PATCHING, TYPE D                                                   1,525.000        TON 
  18  304-07789           WIDENING WITH HMA, TYPE D                                                485.000        TON 
  19  306-08033           MILLING, ASPHALT, 1 IN.                                              104,564.000        SYS 
  20  306-08036           MILLING, ASPHALT, 2 IN.                                              133,810.000        SYS 
  21  306-08041           MILLING, PCCP                                                            826.000        SYS 
  22  306-08043           MILLING, TRANSITION                                                    9,040.000        SYS 
  23  306-08432           MILLING, APPROACH                                                     19,300.000        SYS 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     20,560.000        TON 
  26  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               47,270.000        TON 
  27  402-07787           HMA, TYPE D,  WEDGE AND LEVEL                                          7,900.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                    204.000        TON 
  29  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 
  30  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              2.000        EACH 
  31  601-01867           GUARDRAIL TRANSITION, TGB RETROFIT                                         4.000        EACH 
  32  601-06035           GUARDRAIL, RESET                                                         657.000        LFT 
  33  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 
  34  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  35  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         8.000        EACH 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  37  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 3,375.000        LFT 
  38  610-07788           HMA FOR APPROACHES, TYPE D                                             5,400.000        TON 
  39  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   4.000        EACH 
  40  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  75.000        EACH 
  41  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                  12.000        EACH 
  42  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  43  616-02320           GEOTEXTILES                                                              370.000        SYS 
  44  616-06451           RIPRAP, UNIFORM                                                          650.000        TON 
  45  621-06574           SODDING                                                                2,100.000        SYS 
  46  706-08188           RAILING, TR                                                              252.000        LFT 
  47  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                      9.000        EACH 
  48  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           110.000        LFT 
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          CALL ORDER   : 451                                              CONTRACT ID  : RS-28225-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            76.000        LFT 
  50  718-52610           AGGREGATE FOR UNDERDRAINS                                                170.000        CYS 
  51  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,274.000        SYS 
  52  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     14,700.000        LFT 
  53  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,950.000        LFT 
  54  801-06640           CONSTRUCTION SIGN, A                                                      62.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  57  802-91122           SIGN, GROUND MOUNTED, RESET                                               12.000        EACH 
  58  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                           11.000        EACH 
  59  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   6,480.000        LFT 
  60  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,544.000        LFT 
  61  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  20.000        EACH 
  62  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                803.000        LFT 
  63  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    11,578.000        LFT 
  64  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      72,020.000        LFT 
  65  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     58,300.000        LFT 
  66  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                     1,087.000        LFT 
  67  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    331.000        LFT 
  68  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 30.000        EACH 
  69  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      6.000        EACH 
  70  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,324.000        EACH 
  71  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,605.000        EACH 
  72  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              6,542.000        LFT 
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          CALL ORDER   : 471                                              CONTRACT ID  : RS-28231-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02241           GUARDRAIL, REMOVE                                                        313.000        LFT 
  11  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          22.000        EACH 
  12  303-07449           COMPACTED AGGREGATE, NO. 73                                              100.000        TON 
  13  304-07490           HMA PATCHING, TYPE B                                                   1,000.000        TON 
  14  306-08033           MILLING, ASPHALT, 1 IN.                                               34,337.000        SYS 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          164,863.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      1,498.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     16,434.000        TON 
  19  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                               22,668.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     91.000        TON 
  21  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  22  601-94689           GUARDRAIL END TREATMENT, OS                                               22.000        EACH 
  23  604-07900           CURB RAMP, CONCRETE, F                                                    14.300        SYS 
  24  604-07901           CURB RAMP, CONCRETE, G                                                    49.000        SYS 
  25  604-07902           CURB RAMP, CONCRETE, H                                                     6.300        SYS 
  26  604-07903           CURB RAMP, CONCRETE, K                                                     8.900        SYS 
  27  610-07487           HMA FOR APPROACHES, TYPE B                                             2,700.000        TON 
  28  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,200.000        LFT 
  29  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,200.000        LFT 
  30  801-06640           CONSTRUCTION SIGN, A                                                      92.000        EACH 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,104.000        LFT 
  33  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,104.000        LFT 
  34  808-01296           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORDS (STOP AHEAD)               1.000        EACH 
  35  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    10,733.000        LFT 
  36  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      62,000.000        LFT 
  37  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     53,242.000        LFT 
  38  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             162.000        LFT 
  39  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    209.000        LFT 
  40  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                406.000        LFT 
  41  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  42  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,112.000        EACH 
  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,112.000        EACH 
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          CALL ORDER   : 491                                              CONTRACT ID  : RS-28406-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE AND WIDENING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02241           GUARDRAIL, REMOVE                                                        652.000        LFT 
   8  202-02255           TREE, 18 IN., REMOVE                                                       1.000        EACH 
   9  202-02260           TREE, 30 IN., REMOVE                                                       5.000        EACH 
  10  202-02270           TREE, 60 IN., REMOVE                                                       2.000        EACH 
  11  202-02271           HEADWALL, REMOVE                                                           3.000        EACH 
  12  202-04095           TREE, 54 IN., REMOVE                                                       1.000        EACH 
  13  202-91010           TREE, 24 IN., REMOVE                                                       3.000        EACH 
  14  202-91011           TREE, 36 IN., REMOVE                                                       3.000        EACH 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          10.000        EACH 
  16  203-02070           BORROW                                                                   100.000        CYS 
  17  203-90014           LINEAR GRADING                                                            23.220        STA 
  18  211-07454           STRUCTURE BACKFILL                                                        20.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,085.000        TON 
  20  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,263.000        TON 
  21  304-07493           WIDENING WITH HMA, TYPE B                                              6,146.000        TON 
  22  306-08033           MILLING, ASPHALT, 1 IN.                                                6,890.000        SYS 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,391.000        SYS 
  24  306-08037           MILLING, ASPHALT, 3 IN.                                               14,702.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                    4,701.000        SYS 
  26  306-08432           MILLING, APPROACH                                                      4,295.000        SYS 
  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      8,422.000        TON 
  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                3,881.000        TON 
  30  402-07432           HMA SURFACE, TYPE A                                                    1,882.000        TON 
  31  402-07450           HMA, TYPE A, WEDGE AND LEVEL                                           1,877.000        TON 
  32  402-07451           HMA, TYPE B, WEDGE AND LEVEL                                           7,640.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                     75.000        TON 
  34  507-07479           HMA PARTIAL DEPTH PATCH                                                  100.000        TON 
  35  601-91426           GUARD RAIL TERMINAL END SECTION, A                                         3.000        EACH 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 
  37  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,390.000        LFT 
  38  610-07486           HMA FOR APPROACHES, TYPE A                                             2,372.000        TON 
  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 
  40  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           30.000        EACH 
  41  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 
  42  616-02320           GEOTEXTILES                                                            9,120.000        SYS 
  43  616-06451           RIPRAP, UNIFORM                                                        1,708.000        TON 
  44  621-02770           EROSION CONTROL BLANKET                                                1,548.000        SYS 
  45  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                     71.000        LFT 
  46  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            60.000        LFT 
  47  715-05595           PIPE EXTENSION, CIRCULAR, 15 IN.                                           7.000        LFT 
  48  715-05597           PIPE EXTENSION, CIRCULAR, 24 IN.                                           8.000        LFT 
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          CALL ORDER   : 491                                              CONTRACT ID  : RS-28406-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE AND WIDENING 
 
  49  715-05756           PIPE EXTENSION, CIRCULAR, 12 IN.                                           7.000        LFT 
  50  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  51  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  52  720-99315           CLEAN EXISTING CATCH BASINS                                                1.000        EACH 
  53  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,190.000        LFT 
  54  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,540.000        LFT 
  55  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-92448           CONSTRUCTION SIGNS, MOBILE                                               600.000        DAY 
  58  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           308.000        LFT 
  59  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                           112.000        LFT 
  60  802-91122           SIGN, GROUND MOUNTED, RESET                                               26.000        EACH 
  61  804-06771           DELINEATOR POST, FLEXIBLE                                                 40.000        EACH 
  62  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     4,812.000        LFT 
  63  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      70,800.000        LFT 
  64  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     54,662.000        LFT 
  65  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    110.000        LFT 
  66  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              817.000        EACH 
  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      817.000        EACH 
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          CALL ORDER   : 511                                              CONTRACT ID  : RS-28587-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-07039           FIELD OFFICE, B                                                            4.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02240           PAVEMENT REMOVAL                                                       1,040.000        SYS 
   9  202-90277           DETECTOR HOUSING, REMOVE                                                  17.000        EACH 
  10  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          18.000        EACH 
  11  203-02070           BORROW                                                                   100.000        CYS 
  12  203-90014           LINEAR GRADING                                                            15.000        STA 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        745.000        TON 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,890.000        TON 
  15  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 
  16  304-07494           WIDENING WITH HMA, TYPE C                                              1,246.000        TON 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          200,619.000        SYS 
  18  306-08432           MILLING, APPROACH                                                      4,840.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     16,132.000        TON 
  21  402-07452           HMA, TYPE C, WEDGE AND LEVEL                                             993.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     51.000        TON 
  23  601-94689           GUARDRAIL END TREATMENT, OS                                               14.000        EACH 
  24  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
  25  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      91,126.000        LFT 
  26  610-07486           HMA FOR APPROACHES, TYPE A                                               403.000        TON 
  27  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            68.200        TON 
  28  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  29  612-60410           DRILLED HOLE FOR UNDERSEAL                                               960.000        EACH 
  30  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  31  725-08079           PIPE LINER, THERMOPLASTIC, AREA 14.7 SFT.                                148.000        LFT 
  32  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,261.000        LFT 
  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,261.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 
  35  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  38  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          6,960.000        LFT 
  39  805-78785           SIGNAL DETECTOR HOUSING                                                   17.000        EACH 
  40  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,615.000        LFT 
  41  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                     147,583.000        LFT 
  42  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     53,687.000        LFT 
  43  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        405.000        LFT 
  44  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,800.000        LFT 
  45  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,800.000        LFT 
  46  808-06723           PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW                    5.000        EACH 
  47  808-06724           PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY                                5.000        EACH 
  48  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             72.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            466.000        LFT 
  50  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 31.000        EACH 
  51  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             22.000        EACH 
  52  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                          17,827.000        LFT 
  53  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN.                         14,550.000        LFT 
  54  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              722.000        EACH 
  55  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      807.000        EACH 
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          CALL ORDER   : 521                                              CONTRACT ID  : RS-28590-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06899           RADIO                                                                      1.000        EACH 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08523           RADIO SERVICE                                                              6.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 
  12  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           2.000        EACH 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        120.000        TON 
  14  304-07491           HMA PATCHING, TYPE C                                                     361.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          166,202.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      3,078.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-07330           QC/QA-HMA, 5, 70, SURFACE, 9.5 mm                                     13,712.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                     43.000        TON 
  20  507-07479           HMA PARTIAL DEPTH PATCH                                                   81.000        TON 
  21  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  22  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      94,406.000        LFT 
  23  610-07486           HMA FOR APPROACHES, TYPE A                                               254.000        TON 
  24  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,485.000        LFT 
  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,485.000        LFT 
  27  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  28  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  31  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,918.000        LFT 
  32  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 
  33  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      970.000        LFT 
  34  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      48,690.000        LFT 
  35  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     49,579.000        LFT 
  36  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            192.000        LFT 
  37  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 17.000        EACH 
  38  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             17.000        EACH 
  39  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                          10,745.000        LFT 
  40  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                         11,216.000        LFT 
  41  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,239.000        EACH 
  42  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,239.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02271           HEADWALL, REMOVE                                                           9.000        EACH 
  10  203-90014           LINEAR GRADING                                                            87.000        STA 
  11  213-04324           FLOWABLE FILL                                                             90.000        CYS 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,390.000        TON 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            6,000.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                   3,849.000        TON 
  15  304-07492           WIDENING WITH HMA, TYPE A                                                830.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          141,718.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                    8,240.000        SYS 
  18  306-08432           MILLING, APPROACH                                                      6,564.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     12,700.000        TON 
  21  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               20,800.000        TON 
  22  402-07432           HMA SURFACE, TYPE A                                                      600.000        TON 
  23  402-07435           HMA INTERMEDIATE, TYPE A                                               1,000.000        TON 
  24  402-07451           HMA, TYPE B, WEDGE AND LEVEL                                             700.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     89.000        TON 
  26  608-04395           AGGREGATE FOR SHOULDER DRAINS                                            130.000        TON 
  27  610-07486           HMA FOR APPROACHES, TYPE A                                             1,352.000        TON 
  28  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 
  29  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           34.000        EACH 
  30  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            34.100        TON 
  31  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  32  612-60410           DRILLED HOLE FOR UNDERSEAL                                               480.000        EACH 
  33  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  34  615-06527           MONUMENT, SECTION CORNER                                                  16.000        EACH 
  35  616-02320           GEOTEXTILES                                                              624.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                        484.000        TON 
  37  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                             10.000        LFT 
  38  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           140.000        LFT 
  39  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            98.000        LFT 
  40  715-05595           PIPE EXTENSION, CIRCULAR, 15 IN.                                           9.000        LFT 
  41  715-05596           PIPE EXTENSION, CIRCULAR, 18 IN.                                           6.000        LFT 
  42  715-05889           PIPE EXTENSION, CIRCULAR, 30 IN.                                           6.000        LFT 
  43  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    66.000        TON 
  44  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
  45  715-46005           PIPE END SECTION, 15 IN.                                                  10.000        EACH 
  46  715-46010           PIPE END SECTION, 18 IN.                                                   6.000        EACH 
  47  715-46030           PIPE END SECTION, 30 IN.                                                   3.000        EACH 
  48  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
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  49  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     10,575.000        LFT 
  50  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,290.000        LFT 
  51  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  801-92448           CONSTRUCTION SIGNS, MOBILE                                               300.000        DAY 
  54  804-06771           DELINEATOR POST, FLEXIBLE                                                 50.000        EACH 
  55  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    11,896.000        LFT 
  56  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     105,888.000        LFT 
  57  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     23,366.000        LFT 
  58  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     61.000        LFT 
  59  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  1.000        EACH 
  60  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              903.000        EACH 
  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      903.000        EACH 
  63  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                              144.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06899           RADIO                                                                      1.000        EACH 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08523           RADIO SERVICE                                                              6.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 
  11  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           8.000        EACH 
  12  203-90014           LINEAR GRADING                                                            10.000        STA 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        260.000        TON 
  14  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,500.000        TON 
  15  304-07490           HMA PATCHING, TYPE B                                                     530.000        TON 
  16  304-07492           WIDENING WITH HMA, TYPE A                                                160.000        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN.                                              187,500.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    1,200.000        SYS 
  19  306-08432           MILLING, APPROACH                                                     25,700.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     10,455.000        TON 
  22  402-07432           HMA SURFACE, TYPE A                                                    5,075.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     55.000        TON 
  24  507-07479           HMA PARTIAL DEPTH PATCH                                                   50.000        TON 
  25  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  26  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  27  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  28  610-07486           HMA FOR APPROACHES, TYPE A                                             2,800.000        TON 
  29  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  10.000        EACH 
  30  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           20.000        EACH 
  31  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            34.100        TON 
  32  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  33  612-60410           DRILLED HOLE FOR UNDERSEAL                                               480.000        EACH 
  34  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 
  35  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,500.000        LFT 
  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,500.000        LFT 
  38  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  40  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  41  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            14.000        LFT 
  42  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                            28.000        LFT 
  43  802-91122           SIGN, GROUND MOUNTED, RESET                                                3.000        EACH 
  44  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,500.000        LFT 
  45  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 
  46  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,400.000        LFT 
  47  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      90,100.000        LFT 
  48  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     23,500.000        LFT 
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  49  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                     7,690.000        LFT 
  50  808-07310           TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW,                               975.000        LFT 
  51  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            280.000        LFT 
  52  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                  8.000        EACH 
  53  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                              8.000        EACH 
  54  808-75078           TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE,               344.000        LFT 
  55  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,000.000        EACH 
  56  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,000.000        EACH 
  57  808-94455           TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN.                             170.000        LFT 
  58  808-98000           LINE, EPOXY, SOLID, YELLOW, 8 IN.                                      8,440.000        LFT 
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          CALL ORDER   : 551                                              CONTRACT ID  : RS-28601-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      6.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   6  105-08523           RADIO SERVICE                                                              6.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-90277           DETECTOR HOUSING, REMOVE                                                   4.000        EACH 
  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           8.000        EACH 
  14  203-90014           LINEAR GRADING                                                             4.000        STA 
  15  210-04901           RETROFIT                                                                 100.000        LFT 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         50.000        TON 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                              691.000        TON 
  18  304-07490           HMA PATCHING, TYPE B                                                     670.000        TON 
  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           25,590.000        SYS 
  20  306-08042           MILLING, SCARIFICATION/PROFILE                                       129,550.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                    1,340.000        SYS 
  22  306-08432           MILLING, APPROACH                                                      7,400.000        SYS 
  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      9,700.000        TON 
  25  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,670.000        TON 
  26  402-07432           HMA SURFACE, TYPE A                                                    1,553.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                     41.000        TON 
  28  507-07479           HMA PARTIAL DEPTH PATCH                                                   50.000        TON 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  30  604-07894           CURB RAMP, CONCRETE, A                                                    62.000        SYS 
  31  605-06144           CURB AND GUTTER, A, CONCRETE                                               6.000        LFT 
  32  610-07486           HMA FOR APPROACHES, TYPE A                                               680.000        TON 
  33  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           10.000        EACH 
  34  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            35.000        TON 
  35  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  36  612-60410           DRILLED HOLE FOR UNDERSEAL                                               480.000        EACH 
  37  615-06520           MONUMENT, RE-ESTABLISH                                                     5.000        EACH 
  38  615-06527           MONUMENT, SECTION CORNER                                                   6.000        EACH 
  39  621-06574           SODDING                                                                  100.000        SYS 
  40  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           490.000        LFT 
  41  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  42  720-45085           INLET, T14                                                                 2.000        EACH 
  43  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,138.000        LFT 
  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,138.000        LFT 
  45  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-92448           CONSTRUCTION SIGNS, MOBILE                                               340.000        DAY 
  48  802-76055           SIGN POST, A                                                              24.000        LFT 
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          CALL ORDER   : 551                                              CONTRACT ID  : RS-28601-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
  50  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  12,400.000        LFT 
  51  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 
  52  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    4,000.000        LFT 
  53  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      88,138.000        LFT 
  54  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     15,105.000        LFT 
  55  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                    26,943.000        LFT 
  56  808-07310           TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW,                               364.000        LFT 
  57  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            263.000        LFT 
  58  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                  2.000        EACH 
  59  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                              2.000        EACH 
  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              841.000        EACH 
  61  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      841.000        EACH 
  62  808-98000           LINE, EPOXY, SOLID, YELLOW, 8 IN.                                      1,768.000        LFT 
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          CALL ORDER   : 561                                              CONTRACT ID  : RS-28602-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   4  105-08523           RADIO SERVICE                                                              6.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,310.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
  13  306-08042           MILLING, SCARIFICATION/PROFILE                                        49,000.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                      400.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      4,109.000        TON 
  17  402-07432           HMA SURFACE, TYPE A                                                      123.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     13.000        TON 
  19  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  20  610-07486           HMA FOR APPROACHES, TYPE A                                               295.000        TON 
  21  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            35.000        TON 
  22  612-60410           DRILLED HOLE FOR UNDERSEAL                                               450.000        EACH 
  23  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 
  24  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,421.000        LFT 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,421.000        LFT 
  26  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  801-92448           CONSTRUCTION SIGNS, MOBILE                                               340.000        DAY 
  29  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      28,420.000        LFT 
  30  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,753.000        LFT 
  31  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,330.000        LFT 
  32  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     18.000        LFT 
  33  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              270.000        EACH 
  34  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      270.000        EACH 
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          CALL ORDER   : 571                                              CONTRACT ID  : RS-28603-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06899           RADIO                                                                      1.000        EACH 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08523           RADIO SERVICE                                                              6.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         65.000        TON 
  12  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,520.000        TON 
  13  304-07490           HMA PATCHING, TYPE B                                                      65.000        TON 
  14  306-08042           MILLING, SCARIFICATION/PROFILE                                        89,700.000        SYS 
  15  306-08043           MILLING, TRANSITION                                                    1,080.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      6,000.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,210.000        TON 
  19  402-07432           HMA SURFACE, TYPE A                                                      540.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     20.000        TON 
  21  507-07479           HMA PARTIAL DEPTH PATCH                                                  200.000        TON 
  22  610-07486           HMA FOR APPROACHES, TYPE A                                               600.000        TON 
  23  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            35.000        TON 
  24  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  25  612-60410           DRILLED HOLE FOR UNDERSEAL                                               480.000        EACH 
  26  711-91996           REPAIR EXISTING STRUCTURE                                             LUMP              LUMP 
  27  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,750.000        LFT 
  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,750.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-92448           CONSTRUCTION SIGNS, MOBILE                                                90.000        DAY 
  32  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      65,042.000        LFT 
  33  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     38,239.000        LFT 
  34  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                     2,888.000        LFT 
  35  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                             86.000        LFT 
  36  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              680.000        EACH 
  37  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      680.000        EACH 
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          CALL ORDER   : 581                                              CONTRACT ID  : RS-28605-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-96133           PIPE, REMOVE                                                             425.000        LFT 
  10  203-90014           LINEAR GRADING                                                             4.000        STA 
  11  213-04324           FLOWABLE FILL                                                            150.000        CYS 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        889.000        TON 
  13  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,085.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                     575.000        TON 
  15  304-07493           WIDENING WITH HMA, TYPE B                                                677.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            8,710.000        SYS 
  17  306-08042           MILLING, SCARIFICATION/PROFILE                                       111,475.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                      330.000        SYS 
  19  306-08432           MILLING, APPROACH                                                      7,765.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     11,215.000        TON 
  22  402-07451           HMA, TYPE B, WEDGE AND LEVEL                                              20.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     36.000        TON 
  24  604-06070           SIDEWALK, CONCRETE                                                        80.000        SYS 
  25  604-07894           CURB RAMP, CONCRETE, A                                                    90.000        SYS 
  26  605-06120           CURB, CONCRETE                                                           100.000        LFT 
  27  610-07486           HMA FOR APPROACHES, TYPE A                                               985.000        TON 
  28  615-06520           MONUMENT, RE-ESTABLISH                                                     4.000        EACH 
  29  621-06575           SODDING, NURSERY                                                         275.000        SYS 
  30  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           189.000        LFT 
  31  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           102.000        LFT 
  32  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           174.000        LFT 
  33  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   160.000        TON 
  34  715-46005           PIPE END SECTION, 15 IN.                                                   8.000        EACH 
  35  715-46010           PIPE END SECTION, 18 IN.                                                   4.000        EACH 
  36  715-46020           PIPE END SECTION, 24 IN.                                                   8.000        EACH 
  37  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  38  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,370.000        LFT 
  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,370.000        LFT 
  40  801-06640           CONSTRUCTION SIGN, A                                                      57.000        EACH 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  801-92448           CONSTRUCTION SIGNS, MOBILE                                                60.000        DAY 
  43  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            42.000        LFT 
  44  802-91122           SIGN, GROUND MOUNTED, RESET                                                3.000        EACH 
  45  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     3,499.000        LFT 
  46  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      87,550.000        LFT 
  47  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     73,111.000        LFT 
  48  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    100.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 47 
 
          CALL ORDER   : 581                                              CONTRACT ID  : RS-28605-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                800.000        LFT 
  50  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       3.000        EACH 
  51  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              937.000        EACH 
  52  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      937.000        EACH 
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          CALL ORDER   : 591                                              CONTRACT ID  : RS-28696-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            4.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           8.000        EACH 
  11  203-02080           LINEAR GRADING                                                             0.100        MILE 
  12  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,000.000        TON 
  13  304-07490           HMA PATCHING, TYPE B                                                     500.000        TON 
  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          105,628.000        SYS 
  15  306-08043           MILLING, TRANSITION                                                      320.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      1,800.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      8,714.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                     26.400        TON 
  20  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  21  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  22  610-07487           HMA FOR APPROACHES, TYPE B                                               150.000        TON 
  23  725-06870           PIPE LINER, THERMOPLASTIC, 30 IN.                                         52.000        LFT 
  24  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,045.000        LFT 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,045.000        LFT 
  26  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  804-06771           DELINEATOR POST, FLEXIBLE                                                  2.000        EACH 
  29  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 
  30  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                      80.000        LFT 
  31  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                       20.000        LFT 
  32  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  33  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      84,585.000        LFT 
  34  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            10,130.000        LFT 
  35  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,913.000        LFT 




