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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 08/25/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    11,576,280.00  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    11,643,000.00  100.5764% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD REPLAVEMENT AND ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |  128661.20000      128661.20|  206894.70000      206894.70| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               17.000  MOS  |    2250.00000       38250.00|    3560.60000       60530.20| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                4.000  EACH |      90.00000         360.00|     129.95000         519.80| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               68.000  MOS  |      90.00000        6120.00|      51.98000        3534.64| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  548000.00000      548000.00|  526301.23000      526301.23| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   95000.00000       95000.00|  194546.74000      194546.74| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240            23603.000  SYS  |       6.75000      159320.25|       9.21000      217383.63| 
  PAVEMENT REMOVAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 202-02241             6970.000  LFT  |       2.10000       14637.00|       3.42000       23837.40| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02272               63.000  LFT  |      11.00000         693.00|      14.57000         917.91| 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0015 202-02273              522.000  SYS  |      22.00000       11484.00|      15.87000        8284.14| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0016 202-05441               50.000  SYS  |      19.00000         950.00|      42.10000        2105.00| 
  GRIND CONCRETE PAVEMENT                 |                             |                             | 
0017 202-86946               12.000  EACH |     155.00000        1860.00|     263.15000        3157.80| 
  HANDHOLE, REMOVE                        |                             |                             | 
0018 202-90277                6.000  EACH |     105.00000         630.00|     157.89000         947.34| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0019 202-91385                7.000  EACH |     650.00000        4550.00|     890.34000        6232.38| 
  INLET, REMOVE                           |                             |                             | 
0020 202-99187              500.000  LFT  |       3.00000        1500.00|      16.40000        8200.00| 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0021 203-02000            25446.000  CYS  |      13.75000      349882.50|      17.00000      432582.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0022 203-02070             1868.000  CYS  |      18.00000       33624.00|      20.87000       38985.16| 
  BORROW                                  |                             |                             | 
0023 205-06933               20.000  EACH |      57.00000        1140.00|      57.89000        1157.80| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0024 205-06934               14.000  TON  |     365.00000        5110.00|     373.67000        5231.38| 
  TEMPORARY MULCHING                      |                             |                             | 
0025 205-06936               30.000  TON  |      56.00000        1680.00|      42.38000        1271.40| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0026 205-06937             1500.000  LFT  |       1.40000        2100.00|       1.42000        2130.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0027 207-08268            94549.000  SYS  |      10.75000     1016401.75|       9.95000      940762.55| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0028 211-02050             1150.000  CYS  |      17.00000       19550.00|      16.19000       18618.50| 
  B BORROW                                |                             |                             | 
0029 213-04324              110.000  CYS  |      90.00000        9900.00|      97.46000       10720.60| 
  FLOWABLE FILL                           |                             |                             | 
0030 301-07448             7228.000  TON  |      16.25000      117455.00|      15.36000      111022.08| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 303-04489               50.000  TON  |      59.00000        2950.00|      35.59000        1779.50| 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
0032 306-08033             9499.000  SYS  |       3.50000       33246.50|       2.10000       19947.90| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 306-08043             1716.000  SYS  |       5.00000        8580.00|       3.58000        6143.28| 
  MILLING, TRANSITION                     |                             |                             | 
0034 401-07329             1429.000  TON  |      72.00000      102888.00|      92.00000      131468.00| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0037 402-07434              246.000  TON  |      74.00000       18204.00|     114.00000       28044.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0038 402-07452             2696.000  TON  |      64.00000      172544.00|      56.00000      150976.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0040 406-05521             9800.000  SYS  |       0.10000         980.00|       0.09000         882.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0041 501-06324            69885.000  SYS  |      49.00000     3424365.00|      50.00000     3494250.00| 
  QC/QA-PCCP, 13 IN.                      |                             |                             | 
0042 501-06324             8275.000  SYS  |      92.00000      761300.00|      51.50000      426162.50| 
  QC/QA-PCCP, 13 IN. , 24 HOUR HIGH EARLY |                             |                             | 
  STRENGTH                                |                             |                             | 
0043 501-06324              631.000  SYS  |     120.00000       75720.00|      58.00000       36598.00| 
  QC/QA-PCCP, 13 IN. , 4 HOUR HIGH EARLY  |                             |                             | 
  STRENGTH                                |                             |                             | 
0044 502-06330              230.000  SYS  |      72.00000       16560.00|      50.00000       11500.00| 
  PCCP, 13 IN.                            |                             |                             | 
0045 503-05240            33854.000  LFT  |       9.25000      313149.50|       9.85000      333461.90| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0046 506-06333               50.000  SYS  |     110.00000        5500.00|     209.67000       10483.50| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0047 507-07505               48.000  EACH |      46.00000        2208.00|      15.30000         734.40| 
  RETROFIT LOAD TRANSFER                  |                             |                             | 
0048 601-01115               50.000  LFT  |      33.00000        1650.00|      47.37000        2368.50| 
  GUARDRAIL, W BEAM, 1 FT. 6.75 IN.       |                             |                             | 
  SPACING                                 |                             |                             | 
0049 601-01704                1.000  EACH |    1675.00000        1675.00|    1894.68000        1894.68| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, MODIFIED                        |                             |                             | 
0050 601-03929              219.000  LFT  |      37.00000        8103.00|      36.84000        8067.96| 
  GUARDRAIL, W BEAM, SHOP CURVED, 3 FT. 1 |                             |                             | 
  5 IN. SPACING                           |                             |                             | 
0051 601-06035             1110.000  LFT  |       5.25000        5827.50|       8.42000        9346.20| 
  GUARDRAIL, RESET                        |                             |                             | 
0052 601-06229                4.000  EACH |   66500.00000      266000.00|   72103.10000      288412.40| 
  IMPACT ATTENUATOR, CR, W2, TL-3         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0053 601-06854                2.000  EACH |    2400.00000        4800.00|    2631.50000        5263.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0054 601-94689               12.000  EACH |    2050.00000       24600.00|    2526.24000       30314.88| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0055 601-99105            15980.000  LFT  |      14.00000      223720.00|      17.63000      281727.40| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0056 601-99106              100.000  LFT  |      24.00000        2400.00|      26.32000        2632.00| 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0057 602-04333             3560.000  LFT  |      71.50000      254540.00|      97.89000      348488.40| 
  CONCRETE BARRIER, 46 IN.                |                             |                             | 
0058 602-06729               65.000  EACH |       8.50000         552.50|       8.42000         547.30| 
  BARRIER DELINEATOR                      |                             |                             | 
0059 603-06040              500.000  LFT  |       7.60000        3800.00|      12.63000        6315.00| 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0060 605-06250              377.000  SYS  |      84.00000       31668.00|      70.99000       26763.23| 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0061 606-07484             1000.000  LFT  |       1.30000        1300.00|       0.32000         320.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0062 606-07485            22760.000  LFT  |       0.90000       20484.00|       0.95000       21622.00| 
  MILLED PCCP SHOULDER CORRUGATIONS       |                             |                             | 
0063 610-03393                1.000  EACH |   15000.00000       15000.00|   20958.79000       20958.79| 
  TEMPORARY CROSSOVER, B MODIFIED         |                             |                             | 
0064 610-07488              774.000  TON  |     117.00000       90558.00|     152.02000      117663.48| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0065 615-06510                2.000  EACH |     380.00000         760.00|     421.04000         842.08| 
  MONUMENT, C                             |                             |                             | 
0066 615-06515                5.000  EACH |     108.00000         540.00|     210.52000        1052.60| 
  MONUMENT, D                             |                             |                             | 
0067 616-02320             2392.000  SYS  |       2.60000        6219.20|       2.19000        5238.48| 
  GEOTEXTILES                             |                             |                             | 
0068 616-06405             3425.000  TON  |      46.00000      157550.00|      37.69000      129088.25| 
  RIPRAP, REVETMENT                       |                             |                             | 
0069 616-06451               54.000  TON  |      37.00000        1998.00|      47.03000        2539.62| 
  RIPRAP, UNIFORM                         |                             |                             | 
0070 621-01004                5.000  EACH |     450.00000        2250.00|     447.36000        2236.80| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0071 621-02770            17051.000  SYS  |       1.20000       20461.20|       1.21000       20631.71| 
  EROSION CONTROL BLANKET                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0072 621-06545                3.000  TON  |     630.00000        1890.00|     631.56000        1894.68| 
  FERTILIZER                              |                             |                             | 
0073 621-06554              706.000  LBS  |       4.00000        2824.00|       3.92000        2767.52| 
  SEED MIXTURE, U                         |                             |                             | 
0074 621-06557              551.000  LBS  |       2.60000        1432.60|       2.63000        1449.13| 
  SEED MIXTURE, T                         |                             |                             | 
0075 621-06565                5.000  TON  |     490.00000        2450.00|     489.46000        2447.30| 
  MULCHING MATERIAL                       |                             |                             | 
0076 715-03475                2.000  EACH |     700.00000        1400.00|     679.73000        1359.46| 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0077 715-03584                1.000  EACH |     810.00000         810.00|     731.86000         731.86| 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0078 715-04798                1.000  EACH |     910.00000         910.00|     795.58000         795.58| 
  SAFETY METAL END SECTION, 4:1, 21 IN.   |                             |                             | 
0079 715-05048            24919.000  LFT  |       3.50000       87216.50|       3.47000       86468.93| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0080 715-05151             3095.000  LFT  |      37.00000      114515.00|      26.36000       81584.20| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0081 715-05152              414.000  LFT  |      37.00000       15318.00|      26.50000       10971.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0082 715-05153               74.000  LFT  |      39.00000        2886.00|      36.45000        2697.30| 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0083 715-05156              120.000  LFT  |      67.00000        8040.00|      50.35000        6042.00| 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0084 715-46000                2.000  EACH |     570.00000        1140.00|     567.41000        1134.82| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0085 715-46005                9.000  EACH |     610.00000        5490.00|     590.58000        5315.22| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0086 715-46010                5.000  EACH |     670.00000        3350.00|     642.72000        3213.60| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0087 715-91361             1018.000  LFT  |      30.00000       30540.00|      29.47000       30000.46| 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0088 718-06529               35.000  EACH |     900.00000       31500.00|     894.71000       31314.85| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0089 718-52610             1821.000  CYS  |      37.00000       67377.00|      36.84000       67085.64| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0090 720-07301               16.000  EACH |    2100.00000       33600.00|    1324.02000       21184.32| 
  INLET TYPE HA                           |                             |                             | 
0091 720-44070                2.000  EACH |    1000.00000        2000.00|    3017.50000        6035.00| 
  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0092 720-45041               17.000  EACH |    3400.00000       57800.00|    3063.86000       52085.62| 
  INLET, H5 , MODIFIED                    |                             |                             | 
0093 720-45045                3.000  EACH |    2000.00000        6000.00|    1520.14000        4560.42| 
  INLET, J10                              |                             |                             | 
0094 720-45055                9.000  EACH |    2200.00000       19800.00|    2472.74000       22254.66| 
  INLET, M10                              |                             |                             | 
0095 720-45415                1.000  EACH |    4100.00000        4100.00|    2656.90000        2656.90| 
  MANHOLE, D4                             |                             |                             | 
0096 720-91246                3.000  EACH |    3300.00000        9900.00|    2576.56000        7729.68| 
  INLET, N12A , 6:1 SLOPE                 |                             |                             | 
0097 801-03290                2.000  EACH |     230.00000         460.00|     226.31000         452.62| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0098 801-04308               13.000  EACH |     340.00000        4420.00|     342.10000        4447.30| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0099 801-06201               43.000  SYS  |     220.00000        9460.00|     105.26000        4526.18| 
  TEMPORARY PANEL SIGNS                   |                             |                             | 
0100 801-06203            26281.000  LFT  |       0.20000        5256.20|       0.19000        4993.39| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0101 801-06207            44102.000  LFT  |       0.90000       39691.80|       0.93000       41014.86| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0102 801-06211               53.000  EACH |      79.00000        4187.00|      78.95000        4184.35| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0103 801-06212               24.000  EACH |     120.00000        2880.00|     115.79000        2778.96| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (ONLY)                  |                             |                             | 
0104 801-06218              174.000  LFT  |       6.90000        1200.60|       6.84000        1190.16| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0105 801-06625               21.000  EACH |      90.00000        1890.00|      89.47000        1878.87| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0106 801-06640               84.000  EACH |     180.00000       15120.00|     184.21000       15473.64| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0107 801-06645                5.000  EACH |      42.00000         210.00|      42.10000         210.50| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0108 801-06710              400.000  DAY  |      15.00000        6000.00|      14.74000        5896.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0109 801-06735               14.000  EACH |      53.00000         742.00|      52.63000         736.82| 
  TUBULAR MARKER, PERMANENT               |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0110 801-06775                       LUMP |  260000.00000      260000.00|  202142.25000      202142.25| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0111 801-07117               10.000  EACH |    1300.00000       13000.00|    1263.12000       12631.20| 
  TEMPORARY WORKSITE FLASHING LIGHT SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0112 801-07118               30.000  LFT  |      11.00000         330.00|      10.53000         315.90| 
  BARRICADE, III-A                        |                             |                             | 
0113 801-07119              290.000  LFT  |      13.00000        3770.00|      12.63000        3662.70| 
  BARRICADE, III-B                        |                             |                             | 
0114 801-07606              500.000  LFT  |      19.00000        9500.00|      21.38000       10690.00| 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
0115 801-09133               14.000  EACH |   12000.00000      168000.00|   11578.60000      162100.40| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0116 802-05704               96.000  LFT  |      15.00000        1440.00|      14.53000        1394.88| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0117 802-07059               34.000  EACH |      65.00000        2210.00|      65.26000        2218.84| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0118 802-07060               25.000  EACH |     200.00000        5000.00|     196.84000        4921.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0119 802-07060                4.000  EACH |     230.00000         920.00|     228.42000         913.68| 
  SIGN, SHEET, RELOCATE , INSTALL         |                             |                             | 
  BRACKETS TO CONNECT TO                  |                             |                             | 
0120 802-76025               14.000  SFT  |      19.00000         266.00|      18.84000         263.76| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0122 805-01815                4.000  EACH |    2100.00000        8400.00|    2073.62000        8294.48| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0123 805-01842               17.000  EACH |    1000.00000       17000.00|     999.97000       16999.49| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0124 805-01844             3950.000  LFT  |      15.00000       59250.00|      15.26000       60277.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0125 805-01879                1.000  EACH |     430.00000         430.00|     425.25000         425.25| 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0126 805-02438                3.000  EACH |     500.00000        1500.00|     503.14000        1509.42| 
  COMMUNICATION TELEMETRY INTERCONNECT    |                             |                             | 
  INTERFACE PANEL , INCLUDES ALL WIRELESS |                             |                             | 
  NEEDS FOR                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0127 805-02503              400.000  LFT  |       0.16000          64.00|       0.16000          64.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0128 805-06834                2.000  EACH |   11000.00000       22000.00|   11157.56000       22315.12| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0129 805-08464                3.000  EACH |    3400.00000       10200.00|    3368.32000       10104.96| 
  RADIO, INTERCONNECT                     |                             |                             | 
0130 805-08465                1.000  EACH |     530.00000         530.00|     524.19000         524.19| 
  RADIO ANTENNA, 6db, OMNI                |                             |                             | 
0131 805-08466                3.000  EACH |     620.00000        1860.00|     621.03000        1863.09| 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0132 805-78106                1.000  EACH |   17000.00000       17000.00|   16631.08000       16631.08| 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0133 805-78109                1.000  EACH |   11000.00000       11000.00|   10736.52000       10736.52| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0134 805-78205                6.000  EACH |     740.00000        4440.00|     736.82000        4420.92| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0135 805-78215                3.000  EACH |     810.00000        2430.00|     810.50000        2431.50| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0136 805-78415                4.000  EACH |    1300.00000        5200.00|    1294.70000        5178.80| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0137 805-78420                3.000  EACH |     320.00000         960.00|     317.89000         953.67| 
  DISCONNECT HANGER                       |                             |                             | 
0138 805-78467              120.000  LFT  |       2.50000         300.00|       2.52000         302.40| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0139 805-78485              430.000  LFT  |       2.10000         903.00|       2.13000         915.90| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0140 805-78490              690.000  LFT  |       2.30000        1587.00|       2.25000        1552.50| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0141 805-78510            13030.000  LFT  |       1.35000       17590.50|       1.35000       17590.50| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0142 805-78746             2280.000  LFT  |       8.00000       18240.00|       8.11000       18490.80| 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0143 805-78785               17.000  EACH |     900.00000       15300.00|     926.29000       15746.93| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0144 805-78795              120.000  LFT  |      24.00000        2880.00|      24.21000        2905.20| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0145 805-78925                1.000  EACH |    1200.00000        1200.00|    1199.96000        1199.96| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0146 805-81060                4.000  EACH |    3750.00000       15000.00|    3789.36000       15157.44| 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0147 805-90734                1.000  EACH |    5800.00000        5800.00|    5789.30000        5789.30| 
  TRAFFIC RESPONSIVE SYSTEM MASTER        |                             |                             | 
0148 805-92504               19.000  EACH |     320.00000        6080.00|     316.83000        6019.77| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0149 808-03178               49.000  EACH |     370.00000       18130.00|     378.94000       18568.06| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0150 808-03179               15.000  EACH |     550.00000        8250.00|     552.62000        8289.30| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0151 808-05866               54.000  SYS  |      21.00000        1134.00|      21.05000        1136.70| 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0152 808-06368              182.000  LFT  |       3.20000         582.40|       3.16000         575.12| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0153 808-06368              663.000  LFT  |       1.60000        1060.80|       1.58000        1047.54| 
  TRANSVERSE MARKING, REMOVE , CROSSHATCH |                             |                             | 
  LINE, 10 IN.                            |                             |                             | 
0154 808-06716            17100.000  LFT  |       0.25000        4275.00|       0.26000        4446.00| 
  LINE, REMOVE                            |                             |                             | 
0155 808-75051            15250.000  LFT  |       2.60000       39650.00|       2.58000       39345.00| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0156 808-75054            12700.000  LFT  |       2.60000       33020.00|       2.58000       32766.00| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0157 808-75061             7650.000  LFT  |       3.20000       24480.00|       3.21000       24556.50| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  5 IN.                                   |                             |                             | 
0158 808-75067              550.000  LFT  |      15.00000        8250.00|      15.26000        8393.00| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0159 808-75996              230.000  EACH |       7.40000        1702.00|       7.37000        1695.10| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 808-75998              910.000  EACH |      18.00000       16380.00|      18.42000       16762.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0161 501-06266                       LUMP |    9700.00000        9700.00|   13680.00000       13680.00| 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0162 501-06727                       LUMP |    5900.00000        5900.00|    4350.00000        4350.00| 
  CORING, PCCP                            |                             |                             | 
0163 302-06464            23637.000  CYS  |      29.00000      685473.00|      30.35000      717382.95| 
  SUBBASE FOR PCCP                        |                             |                             | 
0164 202-96022                4.000  EACH |    2200.00000        8800.00|     421.04000        1684.16| 
  CONCRETE FOUNDATION, REMOVE             |                             |                             | 
0165 202-74070                1.000  EACH |    1500.00000        1500.00|    1536.80000        1536.80| 
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0166 802-02372                1.000  EACH |    5100.00000        5100.00|    5052.48000        5052.48| 
  OVERHEAD SIGN STRUCTURE, INSTALL        |                             |                             | 
0167 802-07158                2.000  EACH |    3800.00000        7600.00|    3789.36000        7578.72| 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
0168 802-05701               64.000  LFT  |      16.00000        1024.00|      15.79000        1010.56| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0169 802-05702               80.000  LFT  |      14.00000        1120.00|      14.00000        1120.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0170 802-05705              320.000  LFT  |      14.00000        4480.00|      13.79000        4412.80| 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0171 605-06095               51.000  LFT  |      37.00000        1887.00|      68.72000        3504.72| 
  CURB, INTEGRAL, B, CONCRETE , HARDING   |                             |                             | 
  STREET                                  |                             |                             | 
0172 601-01942                4.000  EACH |    1600.00000        6400.00|    1684.16000        6736.64| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, MODIFIED, 17 FT. RADIUS         |                             |                             | 
0173 304-07494            10000.000  TON  |      70.00000      700000.00|      70.18000      701800.00| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0174 808-75297              251.000  LFT  |       4.50000        1129.50|       4.47000        1121.97| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0175 808-75325                6.000  EACH |     130.00000         780.00|     126.31000         757.86| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0176 808-75320               10.000  EACH |      84.00000         840.00|      84.21000         842.10| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0177 808-06703             1900.000  LFT  |       0.50000         950.00|       0.52000         988.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0178 808-06701              500.000  LFT  |       0.50000         250.00|       0.52000         260.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0179 808-75245             3300.000  LFT  |       0.50000        1650.00|       0.52000        1716.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0180 801-06469             2800.000  LFT  |       1.70000        4760.00|       1.74000        4872.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0181 808-75008             2000.000  LFT  |       0.40000         800.00|       0.41000         820.00| 
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                             |                             | 
0182 808-06694              800.000  LFT  |       0.40000         320.00|       0.41000         328.00| 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 
     SECTION TOTALS                       |           $    11,576,280.00|           $    11,643,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,576,280.00|           $    11,643,000.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,421,955.33                                                   ROUTE : 1 
     CALL ORDER   : 135                     CONTRACT ID : R -26926-C                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 07/03/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     8,188,608.00  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT AND INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |  125000.00000      125000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               32.000  MOS  |    1900.00000       60800.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                5.000  EACH |     100.00000         500.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521              160.000  MOS  |     100.00000       16000.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 108-01614                       LUMP |   23000.00000       23000.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  405000.00000      405000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |  195000.00000      195000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,421,955.33                                                   ROUTE : 1 
     CALL ORDER   : 135                     CONTRACT ID : R -26926-C                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 202-02240              290.400  m2   |      12.00000        3484.80|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02278               22.500  m    |      24.00000         540.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0014 202-03000                       LUMP |   10000.00000       10000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0015 202-52710             2654.300  m2   |      15.00000       39814.50|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0016 202-94627                9.000  EACH |     750.00000        6750.00|                             | 
  HYDRANT, REMOVE                         |                             |                             | 
0017 203-02000            16557.000  m3   |      32.50000      538102.50|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0018 205-06931              364.400  Mg   |      85.00000       30974.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0019 205-06933                5.000  EACH |     115.00000         575.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0020 207-08103               37.000  m3   |      40.00000        1480.00|                             | 
  SOIL MODIFICATION                       |                             |                             | 
0021 207-08263            32172.000  m2   |       7.00000      225204.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 207-08265             3613.000  m2   |       7.00000       25291.00|                             | 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0023 210-07767               19.000  EACH |    1750.00000       33250.00|                             | 
  LATERAL RECONNECTIONS                   |                             |                             | 
0024 210-08373              151.000  m3   |      78.00000       11778.00|                             | 
  SIDEWALK , REMOVE                       |                             |                             | 
0025 210-08373              151.000  m3   |     315.00000       47565.00|                             | 
  SIDEWALK , REPAIR                       |                             |                             | 
0026 211-07454             8244.000  m3   |      35.00000      288540.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0027 303-01180             8432.000  Mg   |      19.95000      168218.40|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 306-08034             1025.000  m2   |      11.00000       11275.00|                             | 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0029 401-06264                       LUMP |   11000.00000       11000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0030 401-07334             2108.200  Mg   |      74.50000      157060.90|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0031 401-07403             4581.500  Mg   |      71.15000      325973.73|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
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0032 401-07418            12444.300  Mg   |      65.10000      810123.93|                             | 
  QC/QA-HMA, 3, 76, BASE, 25.0 MM         |                             |                             | 
0033 401-07430             4818.000  Mg   |      59.25000      285466.50|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 
  mm                                      |                             |                             | 
0034 402-07432              252.700  Mg   |      76.20000       19255.74|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0035 402-07435              423.200  Mg   |      64.00000       27084.80|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0036 406-05520               29.500  Mg   |     315.00000        9292.50|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0037 601-94689                1.000  EACH |    2520.00000        2520.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0038 601-97774                1.000  EACH |     788.00000         788.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0039 601-99105               86.500  m    |      61.00000        5276.50|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0040 604-07896               18.520  m2   |     288.00000        5333.76|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0041 604-07901              404.000  m2   |     230.00000       92920.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0042 604-07902               78.000  m2   |     290.00000       22620.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0043 604-44251               51.500  m3   |    2000.00000      103000.00|                             | 
  STEPS, CONCRETE                         |                             |                             | 
0044 604-91531             1297.500  m2   |      48.00000       62280.00|                             | 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0045 605-06121                5.200  m    |     159.00000         826.80|                             | 
  CURB, CONCRETE, B                       |                             |                             | 
0046 605-06140             2346.400  m    |      78.00000      183019.20|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0047 610-07486              500.900  Mg   |      77.50000       38819.75|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0048 611-05330             1444.400  m2   |      71.00000      102552.40|                             | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0049 611-06497               76.000  EACH |     195.00000       14820.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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0050 611-06498                4.000  EACH |     255.00000        1020.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0051 611-95728              214.900  m2   |      75.00000       16117.50|                             | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  200 mm                                  |                             |                             | 
0052 615-06490               59.000  EACH |     128.00000        7552.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0053 615-06505               27.000  EACH |     505.00000       13635.00|                             | 
  MONUMENT, B                             |                             |                             | 
0054 615-06510                2.000  EACH |     460.00000         920.00|                             | 
  MONUMENT, C                             |                             |                             | 
0055 616-02320             2792.000  m2   |       7.00000       19544.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0056 616-06405              519.000  Mg   |      58.00000       30102.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0057 621-01004                2.000  EACH |     788.00000        1576.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0058 621-04317              230.000  m2   |       0.62000         142.60|                             | 
  MULCHED SEEDING                         |                             |                             | 
0059 621-06545                3.000  Mg   |     741.00000        2223.00|                             | 
  FERTILIZER                              |                             |                             | 
0060 621-06553              457.000  kg   |       6.35000        2901.95|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0061 621-06554              144.000  kg   |       7.75000        1116.00|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0062 621-06565               14.800  Mg   |     445.00000        6586.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0063 621-06574             1652.000  m2   |       3.80000        6277.60|                             | 
  SODDING                                 |                             |                             | 
0064 621-98038               36.000  m3   |      80.00000        2880.00|                             | 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0065 622-05627               47.000  EACH |     460.00000       21620.00|                             | 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT, OVER 2400 mm             |                             |                             | 
0066 622-05641              429.000  EACH |      77.00000       33033.00|                             | 
  PLANT, DECIDUOUS SHRUB, OVER 900 TO     |                             |                             | 
  1200 mm                                 |                             |                             | 
0067 622-05646               27.000  EACH |     380.00000       10260.00|                             | 
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 
  2400 TO 3000 mm                         |                             |                             | 
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0068 622-05649               16.000  EACH |     239.00000        3824.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                             |                             | 
  32 TO 50 mm TREE SIZE 1.5"              |                             |                             | 
0069 622-05651              148.000  EACH |     450.00000       66600.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 63 TO 88 mm                        |                             |                             | 
0070 702-51015               64.300  m3   |     315.00000       20254.50|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0071 702-94139               35.500  m3   |     800.00000       28400.00|                             | 
  CONCRETE, A, ABOVE FOOTINGS             |                             |                             | 
0072 703-51030             3222.000  kg   |       2.75000        8860.50|                             | 
  REINFORCING STEEL                       |                             |                             | 
0073 703-51032             3685.000  kg   |       2.80000       10318.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0074 714-44240               15.000  m3   |    1250.00000       18750.00|                             | 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0075 715-02876              200.000  m    |     100.00000       20000.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0076 715-02876             2150.000  m    |      75.00000      161250.00|                             | 
  GRANULAR BACKFILL , 10 FT. TO 12 FT.    |                             |                             | 
  DEPTH                                   |                             |                             | 
0077 715-02876              274.000  m    |      95.00000       26030.00|                             | 
  GRANULAR BACKFILL , 12 FT. TO 14 FT.    |                             |                             | 
  DEPTH                                   |                             |                             | 
0078 715-02876              200.000  m    |     100.00000       20000.00|                             | 
  GRANULAR BACKFILL , 14 FT. DEEP         |                             |                             | 
0079 715-02876              125.000  m    |      30.00000        3750.00|                             | 
  GRANULAR BACKFILL , O TO 6 FT. DEPTH    |                             |                             | 
0080 715-03184              272.000  m    |      39.00000       10608.00|                             | 
  GRAVITY SEWER, 200 mm , DUCTILE IRON,   |                             |                             | 
  10 FT. TO 12 FT.                        |                             |                             | 
0081 715-03184              220.000  m    |      39.00000        8580.00|                             | 
  GRAVITY SEWER, 200 mm , DUCTILE IRON,   |                             |                             | 
  12 FT. TO 14 FT.                        |                             |                             | 
0082 715-03795              140.000  m    |      34.00000        4760.00|                             | 
  PIPE, DUCTILE IRON, 150 mm , WATER MAIN |                             |                             | 
0083 715-04612               50.000  m    |     175.00000        8750.00|                             | 
  PIPE , 150 mm, WATER MAIN, DIRECTIONAL  |                             |                             | 
  DRILL                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 135 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,421,955.33                                                   ROUTE : 1 
     CALL ORDER   : 135                     CONTRACT ID : R -26926-C                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
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0084 715-04612              125.000  m    |     115.00000       14375.00|                             | 
  PIPE , O TO 6 FT. IN DEPTH              |                             |                             | 
0085 715-04612             1878.000  m    |      17.75000       33334.50|                             | 
  PIPE , PVC, 250 mm, GRAVITY SEWER, 10   |                             |                             | 
  FT. TO                                  |                             |                             | 
0086 715-05048             4550.500  m    |      10.00000       45505.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0087 715-05053              154.200  m    |      41.00000        6322.20|                             | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0088 715-05119              172.800  m    |     220.00000       38016.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0089 715-05121               18.400  m    |     196.00000        3606.40|                             | 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0090 715-05125               27.000  m    |     301.00000        8127.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                             |                             | 
0091 715-05127               27.200  m    |     245.00000        6664.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                             |                             | 
0092 715-05133               17.000  m    |     625.00000       10625.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                             |                             | 
0093 715-05149              328.100  m    |     234.00000       76775.40|                             | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0094 715-05151              209.800  m    |     222.00000       46575.60|                             | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0095 715-05152              137.600  m    |     261.00000       35913.60|                             | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0096 715-05153               75.500  m    |     245.00000       18497.50|                             | 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0097 715-05154              349.400  m    |     236.00000       82458.40|                             | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0098 715-05163               19.200  m    |     664.00000       12748.80|                             | 
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                             |                             | 
0099 715-05169               11.000  m    |     288.00000        3168.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0100 715-05235               11.000  m    |     302.00000        3322.00|                             | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.42  |                             |                             | 
  m2                                      |                             |                             | 
0101 715-05356               69.900  m    |    1140.00000       79686.00|                             | 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 2.73  |                             |                             | 
  m2                                      |                             |                             | 
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0102 715-05358              366.300  m    |    1153.00000      422343.90|                             | 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 3.21  |                             |                             | 
  m2                                      |                             |                             | 
0103 715-06923              235.900  m    |    1163.00000      274351.70|                             | 
  PIPE, TYPE 2, CIRCULAR, 2100 mm         |                             |                             | 
0104 715-08314                2.000  EACH |    4339.00000        8678.00|                             | 
  SAFETY METAL END SECTION, 4:1, 1500 mm  |                             |                             | 
0105 715-46005               28.000  EACH |     283.00000        7924.00|                             | 
  PIPE END SECTION, 375 mm                |                             |                             | 
0106 715-46010                2.000  EACH |     300.00000         600.00|                             | 
  PIPE END SECTION, 450 mm                |                             |                             | 
0107 715-46030                2.000  EACH |     530.00000        1060.00|                             | 
  PIPE END SECTION, 750 mm                |                             |                             | 
0108 715-91361             1700.000  m    |      17.00000       28900.00|                             | 
  PIPE, PVC, 150 mm , WATER MAIN          |                             |                             | 
0109 715-97544               54.000  m    |      39.00000        2106.00|                             | 
  PIPE, DUCTILE IRON, 200 mm , GRAVITY    |                             |                             | 
  SEWER, 12 FT. TO 14 FT. DEPTH           |                             |                             | 
0110 715-97607                2.000  EACH |     650.00000        1300.00|                             | 
  PIPE END SECTION, MIN. AREA .42 m2      |                             |                             | 
0111 718-04986                1.000  EACH |     905.00000         905.00|                             | 
  CLEANOUT                                |                             |                             | 
0112 718-06529                7.000  EACH |     635.00000        4445.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0113 718-06531                5.000  EACH |     607.00000        3035.00|                             | 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0114 718-06532             1000.000  m    |       2.75000        2750.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0115 718-52610             1025.500  m3   |      39.00000       39994.50|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0116 718-99153            10227.000  m2   |       2.00000       20454.00|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0117 720-03194                6.000  EACH |    4500.00000       27000.00|                             | 
  MANHOLE , 10 FT. TO 12 FT. DEEP         |                             |                             | 
0118 720-03194                6.000  EACH |    4800.00000       28800.00|                             | 
  MANHOLE , 12 FT. TO 14 FT. DEEP         |                             |                             | 
0119 720-03194                2.000  EACH |    4200.00000        8400.00|                             | 
  MANHOLE , 8 FT. TO 10 FT. DEEP          |                             |                             | 
0120 720-03194                2.000  EACH |     150.00000         300.00|                             | 
  MANHOLE , DROP, CONNECTION              |                             |                             | 
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0121 720-03757                1.000  EACH |    4500.00000        4500.00|                             | 
  MANHOLE, C15                            |                             |                             | 
0122 720-44000                1.000  EACH |     700.00000         700.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0123 720-45045               22.000  EACH |    2150.00000       47300.00|                             | 
  INLET, J10                              |                             |                             | 
0124 720-45055                2.000  EACH |    2105.00000        4210.00|                             | 
  INLET, M10                              |                             |                             | 
0125 720-45240                2.000  EACH |    2750.00000        5500.00|                             | 
  CATCH BASIN, J10                        |                             |                             | 
0126 720-45275                4.000  EACH |    1900.00000        7600.00|                             | 
  PIPE CATCH BASIN, 600 mm                |                             |                             | 
0127 720-45410               17.000  EACH |    3700.00000       62900.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0128 720-45416                1.000  EACH |   23000.00000       23000.00|                             | 
  MANHOLE, E4                             |                             |                             | 
0129 720-45425                2.000  EACH |   25000.00000       50000.00|                             | 
  MANHOLE, F4                             |                             |                             | 
0130 720-45430                4.000  EACH |   33000.00000      132000.00|                             | 
  MANHOLE, G4                             |                             |                             | 
0131 720-91110                2.000  EACH |   33000.00000       66000.00|                             | 
  MANHOLE, N4                             |                             |                             | 
0132 720-95335                1.000  EACH |   33000.00000       33000.00|                             | 
  MANHOLE, M4                             |                             |                             | 
0133 720-95899                1.000  EACH |   22000.00000       22000.00|                             | 
  MANHOLE, E7                             |                             |                             | 
0134 720-97962                1.000  EACH |   33000.00000       33000.00|                             | 
  MANHOLE, G4, MODIFIED                   |                             |                             | 
0135 720-98174               26.000  EACH |    2750.00000       71500.00|                             | 
  INLET, B15                              |                             |                             | 
0136 721-43075                1.000  EACH |   45000.00000       45000.00|                             | 
  AUTOMATIC DRAINAGE GATE, 2100 mm        |                             |                             | 
0137 732-03065                3.000  EACH |    4800.00000       14400.00|                             | 
  TAPPING SADDLE AND VALVE, 100 mm        |                             |                             | 
0138 732-03065                9.000  EACH |    5000.00000       45000.00|                             | 
  TAPPING SADDLE AND VALVE, 150 mm        |                             |                             | 
0139 732-03942                8.000  EACH |    9000.00000       72000.00|                             | 
  HYDRANT , SR 1, NO AUXILLARY VALVE      |                             |                             | 
0140 732-03942                3.000  EACH |    9000.00000       27000.00|                             | 
  HYDRANT WITH AUXILLARY VALVE            |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0141 732-04751               19.000  EACH |    3000.00000       57000.00|                             | 
  WATER SERVICE RECONNECTS                |                             |                             | 
0142 732-04926                2.000  EACH |    7000.00000       14000.00|                             | 
  VALVE , 100 mm, INSERTED                |                             |                             | 
0143 732-04926                2.000  EACH |    7500.00000       15000.00|                             | 
  VALVE , 150 mm, INSERTED                |                             |                             | 
0144 732-90573              380.000  m    |      45.00000       17100.00|                             | 
  WATER SERVICE LINE, 18.75 mm            |                             |                             | 
0145 801-04308                9.000  EACH |     704.00000        6336.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0146 801-06625               62.000  EACH |     385.00000       23870.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0147 801-06640               32.000  EACH |     355.00000       11360.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0148 801-06645               28.000  EACH |     110.00000        3080.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0149 801-06775                       LUMP |  198505.78000      198505.78|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0150 801-07118               22.000  m    |     153.00000        3366.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0151 801-07119               36.000  m    |     156.00000        5616.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0152 802-05701              235.000  m    |      45.00000       10575.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0153 802-05702               86.000  m    |      27.25000        2343.50|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0154 802-05706               14.000  m    |      35.25000         493.50|                             | 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                             |                             | 
  ANCHOR                                  |                             |                             | 
0155 802-76025               53.000  m2   |     161.75000        8572.75|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0156 802-76035               13.000  m2   |     157.00000        2041.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0157 805-04982              930.000  m    |       5.15000        4789.50|                             | 
  CABLE , POLE CIRCUIT, THWH, NO. 10 CU,  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,421,955.33                                                   ROUTE : 1 
     CALL ORDER   : 135                     CONTRACT ID : R -26926-C                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0158 805-06592               31.000  m    |      43.15000        1337.65|                             | 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0159 805-06595               63.000  m    |      22.25000        1401.75|                             | 
  CONDUIT, PVC, 50 mm                     |                             |                             | 
0160 805-06600             1196.000  m    |      22.75000       27209.00|                             | 
  CONDUIT, PVC, 75 mm                     |                             |                             | 
0161 805-90267              670.000  m    |      67.25000       45057.50|                             | 
  CONDUIT, STEEL, GALVANIZED, 75 mm       |                             |                             | 
0162 807-02191               43.000  EACH |     828.25000       35614.75|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
0163 807-02824               37.000  EACH |    1210.00000       44770.00|                             | 
  LUMINAIRE, HIGH PRESSURE SODIUM, 100    |                             |                             | 
  WATT, ORNAMENTAL                        |                             |                             | 
0164 807-03951               37.000  EACH |    3059.00000      113183.00|                             | 
  LIGHT POLE, ORNAMENTAL                  |                             |                             | 
0165 807-04651             4226.000  m    |      29.00000      122554.00|                             | 
  WIRE , XHHW, NO. 4 CU, IN CONDUIT, 4 1/ |                             |                             | 
0166 807-04653               37.000  EACH |     679.00000       25123.00|                             | 
  LIGHTING FOUNDATION , CONCRETE, WITH    |                             |                             | 
  GROUNDING,                              |                             |                             | 
0167 807-05074                9.000  EACH |     425.00000        3825.00|                             | 
  DISCONNECT EXISTING MAINS               |                             |                             | 
0168 807-06935              372.000  EACH |      36.40000       13540.80|                             | 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0169 807-86805                3.000  EACH |    3505.00000       10515.00|                             | 
  SERVICE POINT, I , MODIFIED             |                             |                             | 
0170 807-86910               74.000  EACH |      34.55000        2556.70|                             | 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0171 807-86915               74.000  EACH |      34.55000        2556.70|                             | 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0172 807-86925              256.000  EACH |      36.40000        9318.40|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0173 807-86930              148.000  EACH |      17.35000        2567.80|                             | 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0174 808-06703             2891.200  m    |       1.45000        4192.24|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0175 808-06706               81.700  m    |      31.50000        2573.55|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                             |                             | 
  mm                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,421,955.33                                                   ROUTE : 1 
     CALL ORDER   : 135                     CONTRACT ID : R -26926-C                   COUNTIES : RANDOLPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0176 808-75245             4334.200  m    |       1.45000        6284.59|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0177 808-75278               12.900  m    |      15.75000         203.18|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0178 808-75320                4.000  EACH |     157.50000         630.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0179 808-75325                4.000  EACH |     210.00000         840.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0180 808-75998              101.000  EACH |      52.50000        5302.50|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0181 808-92027              124.000  m    |      10.50000        1302.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
     SECTION TOTALS                       |           $     8,188,608.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,188,608.00|           $    11,643,000.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/08/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    27,987,250.00  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD AND MEDIAN CONSTRUCTION, SIGNS, AND BRIDGE WORK 
                                          |                             |                             | 
0001 105-06845                       LUMP |  325000.00000      325000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |    2400.00000        4800.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-07040               32.000  MOS  |    1600.00000       51200.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0004 105-08520                5.000  EACH |      90.00000         450.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521              160.000  MOS  |      90.00000       14400.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 108-01614                       LUMP |   12000.00000       12000.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08441                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 110-01001                       LUMP | 1390000.00000     1390000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |  559000.00000      559000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240            49586.900  m2   |       6.00000      297521.40|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02241             1742.900  m    |       2.89000        5036.98|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0016 202-02271               17.000  EACH |     300.00000        5100.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0017 202-02272             1963.500  m    |      12.00000       23562.00|                             | 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0018 202-02273             1494.900  m2   |      30.00000       44847.00|                             | 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0019 202-02278             4402.900  m    |       7.00000       30820.30|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0020 202-03000                       LUMP |     100.00000         100.00|                             | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 16                                  |                             |                             | 
0021 202-03000                       LUMP |   25000.00000       25000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 17                                  |                             |                             | 
0022 202-03000                       LUMP |    3500.00000        3500.00|                             | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 5                                   |                             |                             | 
0023 202-03135              206.600  m2   |      23.00000        4751.80|                             | 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0024 202-04089               40.000  EACH |      63.50000        2540.00|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0025 202-51328                       LUMP |  420000.00000      420000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0026 202-51330                       LUMP |  410000.00000      410000.00|                             | 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                             |                             | 
0027 202-51330                       LUMP |  159000.00000      159000.00|                             | 
  PRESENT STRUCTURE, REMOVE , STR. NO. 3  |                             |                             | 
0028 202-52710               17.200  m2   |      30.00000         516.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0029 202-74040               23.000  EACH |     368.00000        8464.00|                             | 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0030 202-74050                3.000  EACH |     495.00000        1485.00|                             | 
  SIGN, OVERHEAD, REMOVE                  |                             |                             | 
0031 202-74080                4.000  EACH |    2295.00000        9180.00|                             | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0032 202-91385               18.000  EACH |     415.00000        7470.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0033 202-93763                9.000  EACH |     275.00000        2475.00|                             | 
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 
0034 202-94810               20.000  EACH |     300.00000        6000.00|                             | 
  CURB TURNOUT, REMOVE                    |                             |                             | 
0035 202-95579                3.000  EACH |     275.00000         825.00|                             | 
  SERVICE POINT, REMOVE                   |                             |                             | 
0036 202-96070                5.000  EACH |    2130.00000       10650.00|                             | 
  HIGH MAST TOWER, REMOVE                 |                             |                             | 
0037 202-96133              891.000  m    |      33.00000       29403.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0038 202-96151                       LUMP |    1650.00000        1650.00|                             | 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0039 202-99187             1118.600  m    |       5.50000        6152.30|                             | 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0040 203-02000           110269.000  m3   |      15.00000     1654035.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0041 203-02070             9240.000  m3   |       6.00000       55440.00|                             | 
  BORROW                                  |                             |                             | 
0042 203-51223             1140.000  m3   |       6.00000        6840.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0043 205-06931              748.500  Mg   |      49.00000       36676.50|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0044 205-06933               42.000  EACH |      90.00000        3780.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0045 205-06935                2.000  EACH |     875.00000        1750.00|                             | 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0046 205-06937             1671.500  m    |       4.00000        6686.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0047 206-51220              191.700  m3   |      35.00000        6709.50|                             | 
  EXCAVATION, WET                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0048 206-51225               24.700  m3   |      24.00000         592.80|                             | 
  EXCAVATION, DRY                         |                             |                             | 
0049 206-51230             1007.500  m3   |      35.00000       35262.50|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0050 206-51235                       LUMP |  120000.00000      120000.00|                             | 
  COFFERDAM , STR. NO. 3                  |                             |                             | 
0051 207-08262            41761.300  m2   |       5.00000      208806.50|                             | 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0052 207-08263            57982.000  m2   |       5.00000      289910.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0053 207-08265            17997.500  m2   |       4.00000       71990.00|                             | 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0054 210-08274               41.000  m3   |     132.00000        5412.00|                             | 
  COMPOST                                 |                             |                             | 
0055 211-02050            10128.000  m3   |      25.00000      253200.00|                             | 
  B BORROW                                |                             |                             | 
0056 211-06467              408.900  m3   |     105.00000       42934.50|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0057 211-07454            24668.600  m3   |      24.00000      592046.40|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0058 213-08058               96.600  m3   |     110.00000       10626.00|                             | 
  FLOWABLE BACKFILL                       |                             |                             | 
0059 301-07448            20281.100  Mg   |      18.25000      370130.08|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0060 302-06464             8050.200  m3   |      45.00000      362259.00|                             | 
  SUBBASE FOR PCCP                        |                             |                             | 
0061 302-07455              288.400  m3   |      59.00000       17015.60|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0062 303-07449               24.300  Mg   |      29.00000         704.70|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0063 304-07493             1457.200  Mg   |      74.00000      107832.80|                             | 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0064 304-07783               70.100  Mg   |      94.00000        6589.40|                             | 
  HMA PATCHING, TYPE D                    |                             |                             | 
0065 306-08034            10259.300  m2   |       2.30000       23596.39|                             | 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0066 306-08036             6229.500  m2   |       2.50000       15573.75|                             | 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0067 401-06264                       LUMP |    6500.00000        6500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0068 401-07335             6272.800  Mg   |     108.00000      677462.40|                             | 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0069 401-07337              663.800  Mg   |     105.00000       69699.00|                             | 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
0070 401-07404            10429.300  Mg   |      73.62000      767805.07|                             | 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 
0071 401-07405             1098.900  Mg   |      70.25000       77197.73|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM |                             |                             | 
0072 401-07409            18161.600  Mg   |      63.58000     1154714.53|                             | 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0073 401-07410             7589.300  Mg   |      65.75000      498996.48|                             | 
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                             |                             | 
0074 401-07430             6496.500  Mg   |      73.75000      479116.88|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 
  mm                                      |                             |                             | 
0075 402-07786               46.500  Mg   |     105.00000        4882.50|                             | 
  HMA BASE, TYPE D                        |                             |                             | 
0076 404-05511             1361.200  m2   |       4.00000        5444.80|                             | 
  SEAL COAT, 2                            |                             |                             | 
0077 406-05520               83.330  Mg   |     325.00000       27082.25|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0078 501-04771                       LUMP |    3450.00000        3450.00|                             | 
  CORING CONCRETE PAVEMENT                |                             |                             | 
0079 501-06266                       LUMP |    9720.00000        9720.00|                             | 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0080 501-06323            30522.600  m2   |      61.30000     1871035.38|                             | 
  QC/QA-PCCP, 300 mm                      |                             |                             | 
0081 501-06325            12990.500  m2   |      61.30000      796317.65|                             | 
  QC/QA-PCCP, 350 mm                      |                             |                             | 
0082 503-03489             2472.000  EACH |      10.50000       25956.00|                             | 
  RETROFITTED TIE BARS                    |                             |                             | 
0083 503-05240             7878.700  m    |      29.70000      233997.39|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0084 503-05310              126.700  m    |     395.00000       50046.50|                             | 
  TERMINAL JOINT                          |                             |                             | 
0085 601-01522               10.000  EACH |    1865.00000       18650.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0086 601-06224                4.000  EACH |   41975.00000      167900.00|                             | 
  IMPACT ATTENUATOR, CR, W1, TL-2         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0087 601-06228                1.000  EACH |   62200.00000       62200.00|                             | 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                             |                             | 
0088 601-06233                2.000  EACH |    7350.00000       14700.00|                             | 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0089 601-06238                2.000  EACH |   18060.00000       36120.00|                             | 
  IMPACT ATTENUATOR, R1, W1, TL-3         |                             |                             | 
0090 601-06416                1.000  EACH |     525.00000         525.00|                             | 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 
  ED, W1, TL-3 , STAGE 1                  |                             |                             | 
0091 601-06421                1.000  EACH |    8500.00000        8500.00|                             | 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 
  R1, W1, TL-3 , STAGE 2                  |                             |                             | 
0092 601-08433                1.000  EACH |     735.00000         735.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0093 601-08434                1.000  EACH |     735.00000         735.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0094 601-94689               11.000  EACH |    2175.00000       23925.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0095 601-99105              739.140  m    |      48.00000       35478.72|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0096 602-06729               17.000  EACH |      13.00000         221.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0097 602-91266              520.000  m    |     150.00000       78000.00|                             | 
  MEDIAN BARRIER, CONCRETE, MODIFIED      |                             |                             | 
0098 603-06045             3185.400  m    |      31.35000       99862.29|                             | 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
0099 604-06070              134.900  m2   |      75.00000       10117.50|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0100 604-07902               10.800  m2   |     280.00000        3024.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0101 605-06090              120.800  m    |      25.00000        3020.00|                             | 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0102 605-06095              198.300  m    |      22.00000        4362.60|                             | 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0103 605-06120              116.900  m    |      95.00000       11105.50|                             | 
  CURB, CONCRETE                          |                             |                             | 
0104 605-06140             1202.700  m    |      55.00000       66148.50|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
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                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0105 605-06145             1874.300  m    |      50.00000       93715.00|                             | 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0106 605-06255             1355.300  m2   |      49.00000       66409.70|                             | 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0107 607-06370               74.200  m    |     250.00000       18550.00|                             | 
  PAVED SIDE DITCH, H                     |                             |                             | 
0108 609-06259             1576.700  m2   |     100.00000      157670.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0109 609-06262              155.100  m2   |     155.00000       24040.50|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  350 mm                                  |                             |                             | 
0110 610-07486             4363.800  Mg   |      76.26000      332783.39|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0111 611-05330             2897.400  m2   |      72.00000      208612.80|                             | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0112 611-06497                5.000  EACH |     195.00000         975.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0113 611-06498                1.000  EACH |     235.00000         235.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0114 615-06490              101.000  EACH |     115.00000       11615.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0115 615-06500                4.000  EACH |     462.00000        1848.00|                             | 
  MONUMENT, A                             |                             |                             | 
0116 615-06505               33.000  EACH |     462.00000       15246.00|                             | 
  MONUMENT, B                             |                             |                             | 
0117 615-06510               14.000  EACH |     400.00000        5600.00|                             | 
  MONUMENT, C                             |                             |                             | 
0118 615-06515               58.000  EACH |     115.00000        6670.00|                             | 
  MONUMENT, D                             |                             |                             | 
0119 615-06527                2.000  EACH |     420.00000         840.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0120 616-02320            14262.100  m2   |       3.00000       42786.30|                             | 
  GEOTEXTILES                             |                             |                             | 
0121 616-05689             1313.000  Mg   |      39.00000       51207.00|                             | 
  RIPRAP, CLASS 2                         |                             |                             | 
0122 616-06405             5165.500  Mg   |      33.00000      170461.50|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0123 616-06451             2126.000  Mg   |      28.00000       59528.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0124 621-01004                5.000  EACH |     740.00000        3700.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0125 621-04258                3.200  kg   |    6100.00000       19520.00|                             | 
  SEED MIXTURE , SHORT PRAIRIE MIX        |                             |                             | 
0126 621-04258               40.000  kg   |    1825.00000       73000.00|                             | 
  SEED MIXTURE , TALL PRAIRIE MIX         |                             |                             | 
0127 621-06545                7.400  Mg   |     770.00000        5698.00|                             | 
  FERTILIZER                              |                             |                             | 
0128 621-06554             1286.200  kg   |       6.85000        8810.47|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0129 621-06557              123.400  kg   |       5.00000         617.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0130 621-06565               41.300  Mg   |     435.00000       17965.50|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0131 621-06574              707.400  m2   |       4.20000        2971.08|                             | 
  SODDING                                 |                             |                             | 
0132 621-06575            64839.700  m2   |       4.20000      272326.74|                             | 
  SODDING, NURSERY                        |                             |                             | 
0133 621-98038               48.000  m3   |      86.00000        4128.00|                             | 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0134 622-01937               17.000  EACH |     386.00000        6562.00|                             | 
  PLANT , DECIDUOUS TREE COLUMNAR, SINGLE |                             |                             | 
  STEM,                                   |                             |                             | 
0135 622-05626               33.000  EACH |     275.00000        9075.00|                             | 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT, OVER 1800 TO 2400 mm     |                             |                             | 
0136 622-05640              420.000  EACH |      53.00000       22260.00|                             | 
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                             |                             | 
  mm                                      |                             |                             | 
0137 622-05650               87.000  EACH |     360.00000       31320.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 50 TO 63 mm                        |                             |                             | 
0138 622-05654             1031.000  EACH |      15.75000       16238.25|                             | 
  PLANT, PERENNIAL                        |                             |                             | 
0139 622-52436               20.000  EACH |      42.00000         840.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 165 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 701-01849             1341.200  m    |     120.00000      160944.00|                             | 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm                           |                             |                             | 
0141 701-06011                5.000  EACH |    2000.00000       10000.00|                             | 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0142 701-06012                5.000  EACH |    1000.00000        5000.00|                             | 
  TEST PILE, RESTRIKE                     |                             |                             | 
0143 701-06027                5.000  EACH |    3000.00000       15000.00|                             | 
  TEST PILE                               |                             |                             | 
0144 701-95780             1847.200  m    |     110.00000      203192.00|                             | 
  PILE, STEEL H, HP 310 X 110             |                             |                             | 
0145 701-98647               60.000  m    |     200.00000       12000.00|                             | 
  PILE, CONCRETE, STEEL SHELL ENCASED, 5. |                             |                             | 
  16 mm, 356 mm                           |                             |                             | 
0146 702-51005              754.900  m3   |     700.00000      528430.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0147 702-51015              102.900  m3   |     400.00000       41160.00|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0148 702-51090               45.000  kg   |      70.00000        3150.00|                             | 
  BRONZE PLATES                           |                             |                             | 
0149 702-51100             1183.400  kg   |       7.50000        8875.50|                             | 
  DRAIN PIPE, CAST IRON, 150 mm           |                             |                             | 
0150 702-51110              988.800  kg   |      10.00000        9888.00|                             | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0151 702-51863               82.000  EACH |      20.00000        1640.00|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0152 703-06028            17842.000  kg   |       1.76000       31401.92|                             | 
  REINFORCING BARS                        |                             |                             | 
0153 703-06029           330600.000  kg   |       1.90000      628140.00|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0154 703-97936             3240.000  EACH |      15.00000       48600.00|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0155 704-04850              953.000  m2   |     105.00000      100065.00|                             | 
  CONCRETE , STAMPED                      |                             |                             | 
0156 704-51002             1614.300  m3   |     815.00000     1315654.50|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0157 706-05732                4.000  EACH |    1300.00000        5200.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0158 706-05734                2.000  EACH |    1900.00000        3800.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
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==================================================================================================================================== 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0159 706-06349              134.800  m    |     310.00000       41788.00|                             | 
  RAILING, TX                             |                             |                             | 
0160 706-06372                4.000  EACH |    1900.00000        7600.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0161 706-51020               64.900  m3   |     550.00000       35695.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0162 707-05982               48.000  m    |     600.00000       28800.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                             |                             | 
  711 mm X 305 mm                         |                             |                             | 
0163 707-05984              580.000  m    |     750.00000      435000.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 1143 mm X 406 mm                   |                             |                             | 
0164 708-51813                2.000  m2   |    1000.00000        2000.00|                             | 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0165 708-51814                2.000  m2   |     200.00000         400.00|                             | 
  WELDED STEEL WIRE FABRIC                |                             |                             | 
0166 709-04919             3781.000  m2   |      22.00000       83182.00|                             | 
  COATING , COLOR STAIN                   |                             |                             | 
0167 709-51821                       LUMP |    4000.00000        4000.00|                             | 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0168 709-51821                       LUMP |   16800.00000       16800.00|                             | 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0169 709-51821                       LUMP |    9100.00000        9100.00|                             | 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0170 711-01786               24.000  EACH |      15.00000         360.00|                             | 
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                             |                             | 
  HOLE                                    |                             |                             | 
0171 711-51038                       LUMP |  100000.00000      100000.00|                             | 
  STRUCTURAL STEEL , STR. NO. 1           |                             |                             | 
0172 711-51038                       LUMP | 2100000.00000     2100000.00|                             | 
  STRUCTURAL STEEL , STR. NO. 2           |                             |                             | 
0173 711-51070               86.000  EACH |      30.00000        2580.00|                             | 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0174 711-51080                8.000  EACH |      45.00000         360.00|                             | 
  ANCHOR PLATE, AP 3                      |                             |                             | 
0175 715-02397                1.000  EACH |    1500.00000        1500.00|                             | 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                             |                             | 
0176 715-04618                1.000  EACH |    1600.00000        1600.00|                             | 
  SAFETY METAL END SECTION, 6:1, 750 mm   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
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==================================================================================================================================== 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0177 715-05019               53.400  m    |     240.00000       12816.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0178 715-05024              561.900  m    |     240.00000      134856.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0179 715-05048             9191.700  m    |       9.00000       82725.30|                             | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0180 715-05053              559.900  m    |      38.75000       21696.13|                             | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0181 715-05119              100.800  m    |     128.00000       12902.40|                             | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0182 715-05149              643.600  m    |     125.00000       80450.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0183 715-05151             1435.700  m    |     137.70000      197695.89|                             | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0184 715-05152              590.600  m    |     146.00000       86227.60|                             | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0185 715-05153               99.500  m    |     328.00000       32636.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0186 715-05154              300.300  m    |     201.00000       60360.30|                             | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0187 715-05156              492.400  m    |     210.00000      103404.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0188 715-05159               74.300  m    |     363.00000       26970.90|                             | 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0189 715-05161                0.600  m    |    2135.00000        1281.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                             |                             | 
0190 715-05168                8.400  m    |     182.00000        1528.80|                             | 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                             |                             | 
0191 715-05169               35.800  m    |     158.00000        5656.40|                             | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0192 715-05171               15.600  m    |     180.00000        2808.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0193 715-05177              138.100  m    |     221.00000       30520.10|                             | 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                             |                             | 
0194 715-05363                9.100  m    |     285.00000        2593.50|                             | 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.17  |                             |                             | 
  m2                                      |                             |                             | 
0195 715-05407               64.400  m    |      65.00000        4186.00|                             | 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0196 715-05428               23.800  m    |     600.00000       14280.00|                             | 
  PIPE, SLOTTED VANE DRAIN, 300 mm        |                             |                             | 
0197 715-05596                1.200  m    |    1190.00000        1428.00|                             | 
  PIPE EXTENSION, CIRCULAR, 450 mm        |                             |                             | 
0198 715-05597               38.400  m    |     313.00000       12019.20|                             | 
  PIPE EXTENSION, CIRCULAR, 600 mm        |                             |                             | 
0199 715-05842                1.000  EACH |    3990.00000        3990.00|                             | 
  CONCRETE ANCHOR, 1050 mm                |                             |                             | 
0200 715-06004                1.000  EACH |    4100.00000        4100.00|                             | 
  CONCRETE ANCHOR, 1200 mm                |                             |                             | 
0201 715-06337                4.300  m    |     440.00000        1892.00|                             | 
  PIPE EXTENSION, CIRCULAR, 1200 mm       |                             |                             | 
0202 715-07089                4.500  m    |     950.00000        4275.00|                             | 
  PIPE EXTENSION, DEFORMED, MIN. AREA 1.  |                             |                             | 
  68 m2                                   |                             |                             | 
0203 715-46000                3.000  EACH |     350.00000        1050.00|                             | 
  PIPE END SECTION, 300 mm                |                             |                             | 
0204 715-46005               17.000  EACH |     375.00000        6375.00|                             | 
  PIPE END SECTION, 375 mm                |                             |                             | 
0205 715-46010                8.000  EACH |     375.00000        3000.00|                             | 
  PIPE END SECTION, 450 mm                |                             |                             | 
0206 715-46015                1.000  EACH |     475.00000         475.00|                             | 
  PIPE END SECTION, 525 mm                |                             |                             | 
0207 715-46020                9.000  EACH |     425.00000        3825.00|                             | 
  PIPE END SECTION, 600 mm                |                             |                             | 
0208 715-46030                3.000  EACH |     550.00000        1650.00|                             | 
  PIPE END SECTION, 750 mm                |                             |                             | 
0209 715-46040                7.000  EACH |     695.00000        4865.00|                             | 
  PIPE END SECTION, 900 mm                |                             |                             | 
0210 715-46055                2.000  EACH |     595.00000        1190.00|                             | 
  PIPE END SECTION, MIN. AREA .17 m2      |                             |                             | 
0211 718-06528               23.000  EACH |     600.00000       13800.00|                             | 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0212 718-06529                3.000  EACH |     575.00000        1725.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0213 718-06531               28.000  EACH |     550.00000       15400.00|                             | 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0214 718-06532             3000.000  m    |       2.60000        7800.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0215 718-52610             1515.300  m3   |      37.00000       56066.10|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0216 718-99153            24479.800  m2   |       1.80000       44063.64|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0217 720-01150                1.000  EACH |   16300.00000       16300.00|                             | 
  MANHOLE, F (WITH CASING TYPE 2)         |                             |                             | 
0218 720-44000               11.000  EACH |     475.00000        5225.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0219 720-44296                1.000  EACH |     350.00000         350.00|                             | 
  CAP INLET                               |                             |                             | 
0220 720-45030                3.000  EACH |    1425.00000        4275.00|                             | 
  INLET, E7                               |                             |                             | 
0221 720-45035                2.000  EACH |    1525.00000        3050.00|                             | 
  INLET, F7                               |                             |                             | 
0222 720-45235                2.000  EACH |    2150.00000        4300.00|                             | 
  CATCH BASIN, E7                         |                             |                             | 
0223 720-45251               12.000  EACH |    1750.00000       21000.00|                             | 
  CATCH BASIN, K10, MODIFIED              |                             |                             | 
0224 720-45265                2.000  EACH |    1500.00000        3000.00|                             | 
  PIPE CATCH BASIN, 375 mm                |                             |                             | 
0225 720-45270               14.000  EACH |    1500.00000       21000.00|                             | 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0226 720-45410               36.000  EACH |    2600.00000       93600.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0227 720-45416                1.000  EACH |    5000.00000        5000.00|                             | 
  MANHOLE, E4                             |                             |                             | 
0228 720-90129                9.000  EACH |    3500.00000       31500.00|                             | 
  MANHOLE, J2                             |                             |                             | 
0229 720-90984                4.000  EACH |    2895.00000       11580.00|                             | 
  MANHOLE, C2                             |                             |                             | 
0230 720-91352                3.000  EACH |    1535.00000        4605.00|                             | 
  CATCH BASIN, F7                         |                             |                             | 
0231 720-93409                3.000  EACH |    2110.00000        6330.00|                             | 
  INLET, B15, MODIFIED                    |                             |                             | 
0232 720-93411                1.000  EACH |    2110.00000        2110.00|                             | 
  INLET, C15, MODIFIED                    |                             |                             | 
0233 720-94713                1.000  EACH |    2365.00000        2365.00|                             | 
  CATCH BASIN, C15, MODIFIED              |                             |                             | 
0234 720-95164               10.000  EACH |    2275.00000       22750.00|                             | 
  CATCH BASIN, B15, MODIFIED              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0235 720-95422                1.000  EACH |    3480.00000        3480.00|                             | 
  MANHOLE, J4                             |                             |                             | 
0236 720-97958                1.000  EACH |    3080.00000        3080.00|                             | 
  MANHOLE, K2                             |                             |                             | 
0237 720-98068                1.000  EACH |    9600.00000        9600.00|                             | 
  MANHOLE, E2                             |                             |                             | 
0238 720-98174                5.000  EACH |    2195.00000       10975.00|                             | 
  INLET, B15                              |                             |                             | 
0239 720-99416               13.000  EACH |    2265.00000       29445.00|                             | 
  CATCH BASIN, B15                        |                             |                             | 
0240 720-99417               11.000  EACH |    2350.00000       25850.00|                             | 
  CATCH BASIN, C15                        |                             |                             | 
0241 724-04163               68.000  m    |     145.00000        9860.00|                             | 
  STRUCTURAL EXPANSION JOINT SEAL, REPLAC |                             |                             | 
0242 728-98377                       LUMP |    5000.00000        5000.00|                             | 
  MASONRY COATING , STR. NO. 2            |                             |                             | 
0243 731-93945             3184.500  m2   |     175.00000      557287.50|                             | 
  FACE PANELS, CONCRETE                   |                             |                             | 
0244 731-93946             3184.500  m2   |     250.00000      796125.00|                             | 
  WALL ERECTION                           |                             |                             | 
0245 731-93947              520.000  m    |      83.00000       43160.00|                             | 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0246 801-01504               26.000  EACH |      50.00000        1300.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0247 801-01505               24.000  EACH |      68.00000        1632.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0248 801-03290                7.000  EACH |     350.00000        2450.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0249 801-03291                4.000  EACH |      90.00000         360.00|                             | 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0250 801-04308                9.000  EACH |     666.00000        5994.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0251 801-06203            15105.300  m    |       0.50000        7552.65|                             | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0252 801-06207            35981.000  m    |       3.00000      107943.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0253 801-06218               23.000  m    |      40.00000         920.00|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0254 801-06577                7.500  m    |      40.00000         300.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  600 mm                                  |                             |                             | 
0255 801-06625               35.000  EACH |     144.00000        5040.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0256 801-06640               50.000  EACH |     315.00000       15750.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0257 801-06645                1.000  EACH |      55.00000          55.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0258 801-06710              840.000  DAY  |      12.10000       10164.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0259 801-06775                       LUMP |  149675.79000      149675.79|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0260 801-07118              489.600  m    |      65.00000       31824.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0261 801-07119              100.800  m    |      95.00000        9576.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0262 801-07120               12.000  m    |     220.00000        2640.00|                             | 
  BARRICADE, III, PERMANENT               |                             |                             | 
0263 801-07612               39.700  m    |       7.95000         315.62|                             | 
  TEMPORARY PAVEMENT MARKING, 600 mm      |                             |                             | 
0264 801-08388             2518.000  m    |     100.00000      251800.00|                             | 
  TEMPORARY TRAFFIC BARRIER               |                             |                             | 
0265 801-08389             1341.500  m    |     103.00000      138174.50|                             | 
  TEMPORARY TRAFFIC BARRIER, ANCHORED     |                             |                             | 
0266 801-53072                       LUMP |   55500.00000       55500.00|                             | 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0267 802-02475                5.000  EACH |     368.00000        1840.00|                             | 
  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 
0268 802-05701              290.670  m    |      38.00000       11045.46|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0269 802-05702              189.870  m    |      34.80000        6607.48|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0270 802-07057              341.608  m2   |     163.00000       55682.10|                             | 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0271 802-07059               86.000  EACH |      71.20000        6123.20|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0272 802-07060               16.000  EACH |      95.00000        1520.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0273 802-07101                1.000  EACH |   16500.00000       16500.00|                             | 
  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                             |                             | 
0274 802-07102                1.000  EACH |   11250.00000       11250.00|                             | 
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                             |                             | 
0275 802-07151               14.000  EACH |     322.00000        4508.00|                             | 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0276 802-07153               22.000  EACH |     371.00000        8162.00|                             | 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XI                          |                             |                             | 
0277 802-07158                1.000  EACH |    3075.00000        3075.00|                             | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
0278 802-07159                4.000  EACH |    2825.00000       11300.00|                             | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0279 802-07275                1.000  EACH |    7985.00000        7985.00|                             | 
  BOX TRUSS SIGN FOUNDATION, V-C          |                             |                             | 
0280 802-07278                1.000  EACH |    7350.00000        7350.00|                             | 
  BOX TRUSS SIGN FOUNDATION, V-D          |                             |                             | 
0281 802-07285                4.000  EACH |    7225.00000       28900.00|                             | 
  BOX TRUSS SIGN FOUNDATION, VI-C         |                             |                             | 
0282 802-76025               36.006  m2   |     196.00000        7057.18|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0283 802-76035               48.240  m2   |     207.00000        9985.68|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0284 802-76045               26.453  m2   |     280.00000        7406.84|                             | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0285 802-76065                6.000  m    |     129.00000         774.00|                             | 
  SIGN POST, B                            |                             |                             | 
0286 802-76095             6554.000  kg   |       3.70000       24249.80|                             | 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0287 802-76115                2.000  EACH |   28250.00000       56500.00|                             | 
  SPAN OVERHEAD SIGN STRUCTURE, TRI-CHORD |                             |                             | 
  TRUSS, SINGLE END SUPPORT               |                             |                             | 
0288 802-76140                1.000  EACH |   21000.00000       21000.00|                             | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0289 802-76170               37.500  m    |     570.00000       21375.00|                             | 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                             |                             | 
  ASSEMBLY (BOX TRUSS)                    |                             |                             | 
0290 802-94494                1.000  EACH |    9200.00000        9200.00|                             | 
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                             |                             | 
0291 803-76110                2.000  EACH |   72000.00000      144000.00|                             | 
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                             |                             | 
0292 804-06770               54.000  EACH |      21.00000        1134.00|                             | 
  DELINEATOR POST                         |                             |                             | 
0293 805-01815                2.000  EACH |    2285.00000        4570.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0294 805-01842                9.000  EACH |     842.40000        7581.60|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0295 805-02087                       LUMP |     750.00000         750.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0296 805-06592              751.300  m    |      47.47000       35664.21|                             | 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0297 805-78109                1.000  EACH |   12250.00000       12250.00|                             | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0298 805-78205                8.000  EACH |     544.00000        4352.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0299 805-78215                4.000  EACH |     530.00000        2120.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0300 805-78415                3.000  EACH |    1925.00000        5775.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0301 805-78420                4.000  EACH |     201.00000         804.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0302 805-78445                1.000  EACH |     739.00000         739.00|                             | 
  SIGNAL SERVICE (METERED)                |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0303 805-78467               14.200  m    |       6.89000          97.84|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0304 805-78485              264.000  m    |       4.24000        1119.36|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0305 805-78490              329.000  m    |       4.89000        1608.81|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0306 805-78510             1199.400  m    |       3.10000        3718.14|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0307 805-78746              463.900  m    |      30.00000       13917.00|                             | 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0308 805-78925                1.000  EACH |    1085.00000        1085.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0309 805-81032                4.000  EACH |    3625.00000       14500.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0310 805-86810                4.000  EACH |    4120.00000       16480.00|                             | 
  SERVICE POINT, II                       |                             |                             | 
0311 805-86820               23.000  EACH |     691.00000       15893.00|                             | 
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                             |                             | 
  mm X 760 mm X 2450 mm                   |                             |                             | 
0312 805-86889              920.000  m    |       1.55000        1426.00|                             | 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0313 805-86920               60.000  EACH |      27.85000        1671.00|                             | 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0314 805-92504               10.000  EACH |     186.00000        1860.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0315 805-92512                2.000  EACH |    2575.00000        5150.00|                             | 
  MICROLOOP DETECTOR                      |                             |                             | 
0316 805-96014              175.200  m    |      29.00000        5080.80|                             | 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0317 805-98335             4000.000  m    |      25.00000      100000.00|                             | 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0318 805-98336              300.000  m    |      25.00000        7500.00|                             | 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0319 807-07211                1.000  EACH |    1800.00000        1800.00|                             | 
  LIGHT POLE, 12.8 m E.M.H., 6.1 m MAST   |                             |                             | 
  ARM, , TRANSFORMER BASE                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 807-82004                2.000  EACH |     537.00000        1074.00|                             | 
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 |                             |                             | 
  LUMINAIRES                              |                             |                             | 
0321 807-82058                1.000  EACH |    2300.00000        2300.00|                             | 
  UNDERPASS CIRCUIT INSTALLATION, 8       |                             |                             | 
  LUMINAIRES                              |                             |                             | 
0322 807-82120                1.000  EACH |   19000.00000       19000.00|                             | 
  LIGHT POLE, HIGH MAST, 27 m E.M.H.      |                             |                             | 
0323 807-82400                2.000  EACH |   21000.00000       42000.00|                             | 
  LIGHT POLE, HIGH MAST, 38 m E.M.H.      |                             |                             | 
0324 807-84688                1.000  EACH |    1425.00000        1425.00|                             | 
  LIGHT POLE, 11.6 m E.M.H., 1.5 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
0325 807-84740                1.000  EACH |    1581.00000        1581.00|                             | 
  LIGHT POLE, 12.2 m E.M.H., 1.5 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
0326 807-84752                3.000  EACH |    1485.00000        4455.00|                             | 
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
0327 807-84760                1.000  EACH |    1600.00000        1600.00|                             | 
  LIGHT POLE, 12.2 m E.M.H., 4.6 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
0328 807-84804                2.000  EACH |    1640.00000        3280.00|                             | 
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
0329 807-84814               14.000  EACH |    1665.00000       23310.00|                             | 
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
0330 807-86620               23.000  EACH |     213.00000        4899.00|                             | 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0331 807-86635               16.000  EACH |     496.00000        7936.00|                             | 
  LUMINAIRE, ROADWAY, MERCURY VAPOR, 250  |                             |                             | 
  WATT                                    |                             |                             | 
0332 807-86665               16.000  EACH |     554.00000        8864.00|                             | 
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                             |                             | 
  PRESSURE SODIUM                         |                             |                             | 
0333 807-86750                8.000  EACH |     520.00000        4160.00|                             | 
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                             |                             | 
  PRESSURE SODIUM, 150 WATT               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0334 807-86830                3.000  EACH |    4920.00000       14760.00|                             | 
  CONCRETE FOUNDATION WITH GROUNDING,     |                             |                             | 
  1220 mm DIA. X 6100 mm                  |                             |                             | 
0335 807-86910               30.000  EACH |      45.00000        1350.00|                             | 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0336 807-86915               34.000  EACH |      45.00000        1530.00|                             | 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0337 807-86930               52.000  EACH |      27.85000        1448.20|                             | 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0338 807-86950               35.000  EACH |      34.50000        1207.50|                             | 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0339 807-86955               12.000  EACH |     173.00000        2076.00|                             | 
  CABLE DUCT MARKER                       |                             |                             | 
0340 807-96868               10.000  EACH |     283.00000        2830.00|                             | 
  LUMINAIRE, INSTALL                      |                             |                             | 
0341 808-03002             1340.000  m    |       1.75000        2345.00|                             | 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                             |                             | 
0342 808-03631              774.600  m    |       1.50000        1161.90|                             | 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0343 808-03632              141.600  m    |       1.50000         212.40|                             | 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0344 808-04896               35.400  m    |       2.00000          70.80|                             | 
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                             |                             | 
0345 808-05534              854.000  m    |       3.38000        2886.52|                             | 
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                             |                             | 
0346 808-05535               91.000  m    |      19.00000        1729.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 600 mm          |                             |                             | 
0347 808-06701              978.700  m    |       1.15000        1125.51|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0348 808-06703             4942.400  m    |       0.99000        4892.98|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0349 808-06713             8051.000  m    |       0.50000        4025.50|                             | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0350 808-06714             5002.000  m    |       0.50000        2501.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0351 808-06716             9200.000  m    |       1.18000       10856.00|                             | 
  LINE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 26,701,653                                                     ROUTE : I-70 
     CALL ORDER   : 165                     CONTRACT ID : R -27385-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0352 808-06848              152.000  m    |      24.00000        3648.00|                             | 
  LINE, EPOXY, DOTTED, WHITE, 100 mm,     |                             |                             | 
  600m LINE, 1200 mm GAP                  |                             |                             | 
0353 808-74805               46.000  m    |      22.00000        1012.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  600 mm                                  |                             |                             | 
0354 808-74807               22.000  EACH |     130.00000        2860.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0355 808-74808                8.000  EACH |     200.00000        1600.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0356 808-74811              688.000  m    |       2.25000        1548.00|                             | 
  LINE, EPOXY, BROKEN, WHITE, 125 mm      |                             |                             | 
0357 808-75008              594.000  m    |       1.10000         653.40|                             | 
  LINE, PAINT, SOLID, WHITE, 200 mm       |                             |                             | 
0358 808-75240              629.400  m    |       0.91000         572.75|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0359 808-75245             9254.000  m    |       1.05000        9716.70|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0360 808-75297              141.700  m    |      20.00000        2834.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0361 808-75320               38.000  EACH |      94.00000        3572.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0362 808-75325               36.000  EACH |     114.00000        4104.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0363 808-75998              748.000  EACH |      18.25000       13651.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $    27,987,250.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    27,987,250.00|           $    11,643,000.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,721,302.08                                                   ROUTE : 
     CALL ORDER   : 171                     CONTRACT ID : R -27514-B                   COUNTIES : FAYETTE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/03/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     3,822,496.63  100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                      $     3,873,138.48  101.3248% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     3,930,171.00  102.8169% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2  ) 35-1875662          |(   3  ) 35-1917625 
                                          |BEATY CONSTRUCTION, INC.     |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   52500.00000       52500.00|  100000.00000      100000.00|   42000.00000       42000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    1600.00000       24000.00|    1600.00000       24000.00|    1350.00000       20250.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     225.00000         450.00|     250.00000         500.00|      75.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               30.000  MOS  |     175.00000        5250.00|      75.00000        2250.00|      75.00000        2250.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  191124.83000      191124.83|  190000.00000      190000.00|  196250.00000      196250.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   95562.42000       95562.42|   96000.00000       96000.00|   78500.00000       78500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02241               52.000  m    |      12.00000         624.00|      10.00000         520.00|      12.25000         637.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-02279               39.000  m    |      25.00000         975.00|      20.00000         780.00|      14.00000         546.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,721,302.08                                                   ROUTE : 
     CALL ORDER   : 171                     CONTRACT ID : R -27514-B                   COUNTIES : FAYETTE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |BEATY CONSTRUCTION, INC.     |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 202-52710               32.000  m2   |      15.00000         480.00|       6.00000         192.00|      11.50000         368.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 203-02000            32607.000  m3   |       5.25000      171186.75|      20.00000      652140.00|       9.00000      293463.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070            22130.000  m3   |       8.40000      185892.00|       5.00000      110650.00|       9.90000      219087.00 
  BORROW                                  |                             |                             | 
0016 205-06931              644.000  Mg   |      45.00000       28980.00|      30.00000       19320.00|      63.00000       40572.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06933                1.000  EACH |     150.00000         150.00|     135.00000         135.00|     140.00000         140.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06937             1248.000  m    |       4.25000        5304.00|       3.90000        4867.20|       4.25000        5304.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 207-08262            35851.000  m2   |       5.25000      188217.75|       1.50000       53776.50|       4.90000      175669.90 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0020 211-07454             1373.000  m3   |      35.00000       48055.00|      15.00000       20595.00|      24.00000       32952.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 301-07448             6348.000  Mg   |      16.00000      101568.00|      15.00000       95220.00|      14.00000       88872.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 303-60012              262.000  Mg   |      27.25000        7139.50|      35.00000        9170.00|      13.00000        3406.00 
  AGGREGATE, 2                            |                             |                             | 
0023 303-97820              262.000  Mg   |      23.25000        6091.50|      35.00000        9170.00|      13.00000        3406.00 
  AGGREGATE, 8                            |                             |                             | 
0024 306-08034              396.000  m2   |      15.00000        5940.00|      10.00000        3960.00|      13.00000        5148.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0025 401-06264                       LUMP |    8500.00000        8500.00|    8000.00000        8000.00|     425.00000         425.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0026 401-07321             1282.000  Mg   |      79.00000      101278.00|      72.18000       92534.76|      77.50000       99355.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07327             2504.000  Mg   |      77.00000      192808.00|      70.85000      177408.40|      77.50000      194060.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 MM       |                             |                             | 
0028 401-07390             4203.000  Mg   |      56.50000      237469.50|      52.15000      219186.45|      61.95000      260375.85 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0029 401-07407             2276.000  Mg   |      56.50000      128594.00|      51.83000      117965.08|      63.50000      144526.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0030 401-07423             8199.000  Mg   |      57.00000      467343.00|      52.39000      429545.61|      60.10000      492759.90 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0031 401-07429             4396.000  Mg   |      68.00000      298928.00|      62.29000      273826.84|      73.75000      324205.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,721,302.08                                                   ROUTE : 
     CALL ORDER   : 171                     CONTRACT ID : R -27514-B                   COUNTIES : FAYETTE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |BEATY CONSTRUCTION, INC.     |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 402-07450              792.000  Mg   |      78.00000       61776.00|      74.32000       58861.44|      66.00000       52272.00 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0033 402-07453              200.000  Mg   |      95.00000       19000.00|      83.52000       16704.00|      90.00000       18000.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0034 406-05520               40.000  Mg   |     400.00000       16000.00|     350.00000       14000.00|     425.00000       17000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 601-01848                1.000  EACH |    1925.00000        1925.00|    1925.00000        1925.00|    1835.00000        1835.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 5                               |                             |                             | 
0036 601-02103               15.000  m    |      62.00000         930.00|      62.00000         930.00|      60.00000         900.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                             |                             | 
  SPACING                                 |                             |                             | 
0037 601-05999                2.000  EACH |      48.00000          96.00|      48.00000          96.00|      49.00000          98.00 
  CURVED TERMINAL END                     |                             |                             | 
0038 601-06854                1.000  EACH |    2575.00000        2575.00|    2575.00000        2575.00|    2625.00000        2625.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0039 601-06854                2.000  EACH |     265.00000         530.00|     265.00000         530.00|     270.00000         540.00 
  GUARDRAIL, W-BEAM, NESTED , MODIFIED    |                             |                             | 
0040 601-94689                3.000  EACH |    2150.00000        6450.00|    2150.00000        6450.00|    2200.00000        6600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0041 601-97774                1.000  EACH |     800.00000         800.00|     800.00000         800.00|     825.00000         825.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0042 601-99105              351.000  m    |      47.00000       16497.00|      47.00000       16497.00|      49.00000       17199.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0043 604-07901                6.000  m2   |     275.00000        1650.00|     125.00000         750.00|     160.00000         960.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0044 604-07902                7.000  m2   |     275.00000        1925.00|     125.00000         875.00|     156.00000        1092.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0045 605-06140              258.000  m    |      70.00000       18060.00|      50.00000       12900.00|      65.00000       16770.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0046 610-07486               10.000  Mg   |     260.00000        2600.00|     170.56000        1705.60|     180.00000        1800.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0047 615-06505               16.000  EACH |     440.00000        7040.00|     440.00000        7040.00|     444.00000        7104.00 
  MONUMENT, B                             |                             |                             | 
0048 615-06510                6.000  EACH |     395.00000        2370.00|     395.00000        2370.00|     400.00000        2400.00 
  MONUMENT, C                             |                             |                             | 
0049 615-06527                1.000  EACH |     440.00000         440.00|     440.00000         440.00|     449.00000         449.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,721,302.08                                                   ROUTE : 
     CALL ORDER   : 171                     CONTRACT ID : R -27514-B                   COUNTIES : FAYETTE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |BEATY CONSTRUCTION, INC.     |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0050 616-02320             7075.000  m2   |       2.50000       17687.50|       2.00000       14150.00|       1.80000       12735.00 
  GEOTEXTILES                             |                             |                             | 
0051 616-05688              436.000  Mg   |      31.00000       13516.00|      35.00000       15260.00|      38.00000       16568.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0052 616-05689             1075.000  Mg   |      24.75000       26606.25|      34.00000       36550.00|      35.00000       37625.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0053 616-06405             3618.000  Mg   |      27.75000      100399.50|      30.00000      108540.00|      28.00000      101304.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 621-01004                2.000  EACH |     750.00000        1500.00|     690.00000        1380.00|     790.00000        1580.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0055 621-06545                4.000  Mg   |      60.00000         240.00|      55.12000         220.48|      60.00000         240.00 
  FERTILIZER                              |                             |                             | 
0056 621-06559            38224.000  m2   |       0.38000       14525.12|       0.36000       13760.64|       0.36000       13760.64 
  MULCHED SEEDING, R                      |                             |                             | 
0057 621-06574             3049.000  m2   |       5.00000       15245.00|       3.17000        9665.33|       4.40000       13415.60 
  SODDING                                 |                             |                             | 
0058 622-52436               29.000  EACH |      44.50000        1290.50|      25.00000         725.00|      42.00000        1218.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0059 622-91786             2318.000  EACH |       8.75000       20282.50|       8.10000       18775.80|       8.50000       19703.00 
  SEEDLING                                |                             |                             | 
0060 702-90915               66.000  m3   |     800.00000       52800.00|     750.00000       49500.00|     695.00000       45870.00 
  CONCRETE, A                             |                             |                             | 
0061 703-51030             6526.000  kg   |       3.00000       19578.00|       2.00000       13052.00|       2.00000       13052.00 
  REINFORCING STEEL                       |                             |                             | 
0062 714-07534               32.000  m    |    3600.00000      115200.00|    3000.00000       96000.00|    3700.00000      118400.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4800 mm X 1500 mm             |                             |                             | 
0063 714-26702               24.000  m    |    1150.00000       27600.00|    1200.00000       28800.00|    1175.00000       28200.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 900 mm              |                             |                             | 
0064 714-26717               48.000  m    |    2550.00000      122400.00|    2100.00000      100800.00|    2350.00000      112800.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3000 mm x 1500 mm             |                             |                             | 
0065 714-26717               20.000  m    |    3050.00000       61000.00|    3000.00000       60000.00|    2750.00000       55000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3000 mm x 1500 mm , RAILROAD  |                             |                             | 
  DESIGN                                  |                             |                             | 
0066 715-05019               37.000  m    |     215.00000        7955.00|     190.00000        7030.00|     210.00000        7770.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,721,302.08                                                   ROUTE : 
     CALL ORDER   : 171                     CONTRACT ID : R -27514-B                   COUNTIES : FAYETTE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |BEATY CONSTRUCTION, INC.     |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0067 715-05048             4497.000  m    |      12.00000       53964.00|      10.00000       44970.00|       9.65000       43396.05 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0068 715-05053              230.000  m    |      42.50000        9775.00|      38.00000        8740.00|      35.75000        8222.50 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0069 715-05128               36.000  m    |     325.00000       11700.00|     300.00000       10800.00|     275.00000        9900.00 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                             |                             | 
0070 715-05151               34.000  m    |     175.00000        5950.00|      85.00000        2890.00|     103.00000        3502.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0071 715-05169               54.000  m    |     115.00000        6210.00|      85.00000        4590.00|     132.00000        7128.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0072 715-05173               14.000  m    |     165.00000        2310.00|     135.00000        1890.00|     145.00000        2030.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0073 715-05242               30.000  m    |     285.00000        8550.00|     300.00000        9000.00|     435.00000       13050.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.83  |                             |                             | 
  m2                                      |                             |                             | 
0074 715-05272               66.000  m    |    1150.00000       75900.00|     750.00000       49500.00|    1100.00000       72600.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 3.44  |                             |                             | 
  m2                                      |                             |                             | 
0075 715-06004                2.000  EACH |    2000.00000        4000.00|    1000.00000        2000.00|    1500.00000        3000.00 
  CONCRETE ANCHOR, 1200 mm                |                             |                             | 
0076 715-06501                2.000  EACH |    2500.00000        5000.00|    1000.00000        2000.00|    1325.00000        2650.00 
  CONCRETE ANCHOR, MIN. AREA 0.83 m2      |                             |                             | 
0077 715-46005                8.000  EACH |     500.00000        4000.00|     400.00000        3200.00|     360.00000        2880.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0078 715-46020                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     445.00000         890.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0079 715-46040                2.000  EACH |     925.00000        1850.00|    1000.00000        2000.00|     585.00000        1170.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0080 718-06531               44.000  EACH |     500.00000       22000.00|     500.00000       22000.00|     525.00000       23100.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0081 718-06532             1000.000  m    |       2.75000        2750.00|       2.50000        2500.00|       3.45000        3450.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0082 718-52610              944.000  m3   |      36.75000       34692.00|      37.50000       35400.00|      34.00000       32096.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0083 718-99153             8414.000  m2   |       1.65000       13883.10|       1.00000        8414.00|       1.83000       15397.62 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0084 720-45030                1.000  EACH |    1800.00000        1800.00|    1500.00000        1500.00|    1650.00000        1650.00 
  INLET, E7                               |                             |                             | 
0085 720-45055                1.000  EACH |    1500.00000        1500.00|    1600.00000        1600.00|    1850.00000        1850.00 
  INLET, M10                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,721,302.08                                                   ROUTE : 
     CALL ORDER   : 171                     CONTRACT ID : R -27514-B                   COUNTIES : FAYETTE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |BEATY CONSTRUCTION, INC.     |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0086 720-98174                2.000  EACH |    1900.00000        3800.00|    2000.00000        4000.00|    2225.00000        4450.00 
  INLET, B15                              |                             |                             | 
0087 720-98555                1.000  EACH |    1950.00000        1950.00|    2000.00000        2000.00|    2240.00000        2240.00 
  INLET, C15                              |                             |                             | 
0088 723-06660               75.000  m2   |    1050.00000       78750.00|     750.00000       56250.00|    1750.00000      131250.00 
  WINGWALL                                |                             |                             | 
0089 801-04308               14.000  EACH |     350.00000        4900.00|     350.00000        4900.00|     310.00000        4340.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0090 801-06203             3304.000  m    |       1.25000        4130.00|       0.75000        2478.00|       1.20000        3964.80 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0091 801-06207             1680.000  m    |       3.75000        6300.00|       3.00000        5040.00|       3.55000        5964.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0092 801-06625               22.000  EACH |     135.00000        2970.00|      55.00000        1210.00|     115.00000        2530.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0093 801-06640               37.000  EACH |     350.00000       12950.00|     200.00000        7400.00|     310.00000       11470.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0094 801-06645               22.000  EACH |      55.00000        1210.00|      65.00000        1430.00|      51.00000        1122.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0095 801-06775                       LUMP |   76631.36000       76631.36|   50000.00000       50000.00|   12388.04000       12388.04 
  MAINTAINING TRAFFIC                     |                             |                             | 
0096 801-07119               36.000  m    |      43.50000        1566.00|      70.00000        2520.00|      42.00000        1512.00 
  BARRICADE, III-B                        |                             |                             | 
0097 802-05701               51.000  m    |      45.00000        2295.00|      45.00000        2295.00|      46.00000        2346.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0098 802-05702               28.000  m    |      24.50000         686.00|      25.00000         700.00|      25.00000         700.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0099 802-76025                6.000  m2   |     224.00000        1344.00|     225.00000        1350.00|     229.00000        1374.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0100 802-76035                7.000  m2   |     204.00000        1428.00|     205.00000        1435.00|     208.00000        1456.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0101 808-06703              419.000  m    |       1.15000         481.85|       0.90000         377.10|       1.10000         460.90 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0102 808-06716               85.000  m    |       4.25000         361.25|       3.25000         276.25|       4.20000         357.00 
  LINE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,721,302.08                                                   ROUTE : 
     CALL ORDER   : 171                     CONTRACT ID : R -27514-B                   COUNTIES : FAYETTE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |BEATY CONSTRUCTION, INC.     |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0103 808-75245             8178.000  m    |       1.15000        9404.70|       9.00000       73602.00|       1.10000        8995.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0104 808-75290              125.000  m    |      10.75000        1343.75|      10.00000        1250.00|      10.20000        1275.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
0105 808-75297               28.000  m    |      32.50000         910.00|      10.00000         280.00|      32.00000         896.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0106 808-75320                8.000  EACH |      65.00000         520.00|      55.00000         440.00|      61.20000         489.60 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0107 808-75325                8.000  EACH |      85.00000         680.00|      80.00000         640.00|      81.60000         652.80 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0108 808-75340                1.000  EACH |     550.00000         550.00|     300.00000         300.00|     510.00000         510.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0109 808-75998              422.000  EACH |      18.00000        7596.00|      18.00000        7596.00|      21.50000        9073.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     3,822,496.63|           $     3,873,138.48|           $     3,930,171.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,822,496.63|           $     3,873,138.48|           $     3,930,171.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   477,356.50                                                   ROUTE : US 36 
     CALL ORDER   : 191                     CONTRACT ID : R -27795-A                   COUNTIES : MADISON 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       459,555.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       479,877.00  104.4221% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0918397          |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4940.00000        4940.00|   10000.00000       10000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2100.00000       16800.00|    2500.00000       20000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   22900.00000       22900.00|   23950.00000       23950.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    9100.00000        9100.00|    9551.00000        9551.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-78515                       LUMP |    1530.00000        1530.00|    1800.00000        1800.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0009 203-02000              622.000  m3   |      40.00000       24880.00|      50.00000       31100.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              639.000  m3   |      50.00000       31950.00|      10.00000        6390.00| 
  BORROW                                  |                             |                             | 
0011 205-03371               10.000  m3   |      60.00000         600.00|      43.00000         430.00| 
  SEDIMENT REMOVE                         |                             |                             | 
0012 205-06931               31.000  Mg   |     180.00000        5580.00|      56.00000        1736.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   477,356.50                                                   ROUTE : US 36 
     CALL ORDER   : 191                     CONTRACT ID : R -27795-A                   COUNTIES : MADISON 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 205-06937              100.000  m    |      11.00000        1100.00|       6.00000         600.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08263             2499.000  m2   |      15.00000       37485.00|      13.00000       32487.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0015 211-07454                1.200  m3   |      67.00000          80.40|      40.00000          48.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 213-08058               10.100  m3   |     137.00000        1383.70|      80.00000         808.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 301-07448             1302.000  Mg   |      25.00000       32550.00|      20.00000       26040.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 304-07494              195.000  Mg   |      60.00000       11700.00|      80.00000       15600.00| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0019 306-08036             6689.000  m2   |       1.50000       10033.50|       2.00000       13378.00| 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0020 401-07334              658.000  Mg   |      75.00000       49350.00|      86.00000       56588.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0021 401-07403             1096.000  Mg   |      55.00000       60280.00|      63.00000       69048.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0022 401-07408              504.000  Mg   |      60.00000       30240.00|      71.00000       35784.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0023 406-05520                4.200  Mg   |     300.00000        1260.00|     370.00000        1554.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 610-07487               15.000  Mg   |     120.00000        1800.00|     140.00000        2100.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0025 615-06490               13.000  EACH |     135.00000        1755.00|     150.00000        1950.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0026 615-06505                6.000  EACH |     450.00000        2700.00|     500.00000        3000.00| 
  MONUMENT, B                             |                             |                             | 
0027 615-06510                1.000  EACH |     350.00000         350.00|     390.00000         390.00| 
  MONUMENT, C                             |                             |                             | 
0028 615-06527                1.000  EACH |     350.00000         350.00|     390.00000         390.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0029 621-06545                0.100  Mg   |     447.00000          44.70|     500.00000          50.00| 
  FERTILIZER                              |                             |                             | 
0030 621-06557               34.000  kg   |      10.27000         349.18|      11.00000         374.00| 
  SEED MIXTURE, T                         |                             |                             | 
0031 621-06559             3313.000  m2   |       0.51000        1689.63|       1.00000        3313.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0032 621-06565                1.500  Mg   |     445.00000         667.50|     500.00000         750.00| 
  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   477,356.50                                                   ROUTE : US 36 
     CALL ORDER   : 191                     CONTRACT ID : R -27795-A                   COUNTIES : MADISON 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 621-06567                7.600  kL   |      10.00000          76.00|      10.00000          76.00| 
  WATER                                   |                             |                             | 
0034 621-06575              423.000  m2   |       4.34000        1835.82|       5.00000        2115.00| 
  SODDING, NURSERY                        |                             |                             | 
0035 715-05115              150.000  m    |      65.00000        9750.00|      70.00000       10500.00| 
  PIPE, TYPE 1, CIRCULAR, 150 mm          |                             |                             | 
0036 715-05116              150.000  m    |      70.00000       10500.00|      75.00000       11250.00| 
  PIPE, TYPE 1, CIRCULAR, 200 mm          |                             |                             | 
0037 715-05117               50.000  m    |      80.00000        4000.00|     110.00000        5500.00| 
  PIPE, TYPE 1, CIRCULAR, 250 mm          |                             |                             | 
0038 715-05121               17.500  m    |     300.00000        5250.00|     130.00000        2275.00| 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0039 715-05596                1.500  m    |     500.00000         750.00|     110.00000         165.00| 
  PIPE EXTENSION, CIRCULAR, 450 mm        |                             |                             | 
0040 715-08306               13.000  Mg   |     135.00000        1755.00|     120.00000        1560.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0041 715-46010                3.000  EACH |     360.00000        1080.00|     500.00000        1500.00| 
  PIPE END SECTION, 450 mm                |                             |                             | 
0042 715-46020                2.000  EACH |     405.00000         810.00|     560.00000        1120.00| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0043 801-06203             4400.000  m    |       0.82000        3608.00|       1.10000        4840.00| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0044 801-06640               30.000  EACH |     140.00000        4200.00|     170.00000        5100.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06645                3.000  EACH |      45.00000         135.00|      73.00000         219.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0046 801-06775                       LUMP |   11674.70000       11674.70|   18000.00000       18000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 802-05701               24.200  m    |      30.00000         726.00|      30.00000         726.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0048 802-76025                1.460  m2   |     179.00000         261.34|     200.00000         292.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0049 802-76035                1.620  m2   |     184.00000         298.08|     200.00000         324.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0050 805-01815                4.000  EACH |    2010.00000        8040.00|    2200.00000        8800.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   477,356.50                                                   ROUTE : US 36 
     CALL ORDER   : 191                     CONTRACT ID : R -27795-A                   COUNTIES : MADISON 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0051 805-01842                1.000  EACH |     950.00000         950.00|    1100.00000        1100.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0052 805-01879                1.000  EACH |     392.00000         392.00|     440.00000         440.00| 
  SIGNAL SERVICE                          |                             |                             | 
0053 805-02087                       LUMP |     550.00000         550.00|     610.00000         610.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0054 805-04091                1.000  EACH |     800.00000         800.00|     890.00000         890.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 2  |                             |                             | 
  PHASE                                   |                             |                             | 
0055 805-06592               29.000  m    |      50.00000        1450.00|      56.00000        1624.00| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0056 805-78190                4.000  EACH |     305.00000        1220.00|     340.00000        1360.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                             |                             | 
  AMBER                                   |                             |                             | 
0057 805-78195                2.000  EACH |     294.00000         588.00|     330.00000         660.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                             |                             | 
0058 805-78415                3.000  EACH |    1160.00000        3480.00|    1300.00000        3900.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0059 805-78420                3.000  EACH |     256.00000         768.00|     290.00000         870.00| 
  DISCONNECT HANGER                       |                             |                             | 
0060 805-78467                9.000  m    |       7.20000          64.80|       8.00000          72.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0061 805-78485              189.000  m    |       7.30000        1379.70|       8.00000        1512.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0062 805-81032                4.000  EACH |    2900.00000       11600.00|    3200.00000       12800.00| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0063 808-06703             1432.000  m    |       1.25000        1790.00|       2.00000        2864.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0064 808-06705               42.000  m    |       3.25000         136.50|       4.00000         168.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0065 808-75215               32.000  m    |       4.90000         156.80|       7.00000         224.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                             |                             | 
  mm                                      |                             |                             | 
0066 808-75245              738.000  m    |       1.25000         922.50|       2.00000        1476.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0067 808-75297                7.200  m    |      11.00000          79.20|      15.00000         108.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   477,356.50                                                   ROUTE : US 36 
     CALL ORDER   : 191                     CONTRACT ID : R -27795-A                   COUNTIES : MADISON 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0068 808-75320                4.000  EACH |      68.00000         272.00|      78.00000         312.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0069 808-75325                3.000  EACH |      70.00000         210.00|     110.00000         330.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0070 808-75996               65.000  EACH |      10.50000         682.50|       6.00000         390.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0071 808-75998               65.000  EACH |      36.00000        2340.00|      39.00000        2535.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0072 808-92027              371.000  m    |       3.25000        1205.75|       4.00000        1484.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0073 808-99176               28.700  m    |      11.00000         315.70|      20.00000         574.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 600 |                             |                             | 
  mm                                      |                             |                             | 
     SECTION TOTALS                       |           $       459,555.00|           $       479,877.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       459,555.00|           $       479,877.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 195 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,598,212.47                                                   ROUTE : 
     CALL ORDER   : 195                     CONTRACT ID : R -27847-B                   COUNTIES : MARSHALL 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/23/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1561256     KASER-SPRAKER CONSTRUCTION                                                 $     1,506,636.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,568,801.74  104.1261% 
   3   35-0997978     PHEND & BROWN, INC.                                                        $     1,569,937.91  104.2015% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1561256          |(   2  ) 35-0918397          |(   3  ) 35-0997978 
                                          |KASER-SPRAKER CONSTRUCTION   |RIETH RILEY CONSTRUCTION     |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ENHANCEMENT, PEDESTRIAN/BICYCLE FACILITY 
                                          |                             |                             | 
0001 105-06845                       LUMP |   47450.00000       47450.00|   34700.00000       34700.00|   33400.00000       33400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                9.000  MOS  |    2175.00000       19575.00|    2300.00000       20700.00|    1885.00000       16965.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 110-01001                       LUMP |  106229.00000      106229.00|  120000.00000      120000.00|   77000.00000       77000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 201-52370                       LUMP |   59760.00000       59760.00|  166000.00000      166000.00|  100000.00000      100000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0005 203-02000             3743.000  CYS  |       7.00000       26201.00|      22.00000       82346.00|      21.35000       79913.05 
  EXCAVATION, COMMON                      |                             |                             | 
0006 203-02070             1269.000  CYS  |      15.00000       19035.00|      30.00000       38070.00|      17.00000       21573.00 
  BORROW                                  |                             |                             | 
0007 203-51223              972.000  CYS  |      27.00000       26244.00|      10.00000        9720.00|      10.00000        9720.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0008 205-06933                6.000  EACH |     115.00000         690.00|      60.00000         360.00|      60.00000         360.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0009 205-06937             6073.000  LFT  |       1.50000        9109.50|       2.75000       16700.75|       1.16000        7044.68 
  TEMPORARY SILT FENCE                    |                             |                             | 
0010 206-51230              110.000  CYS  |      21.00000        2310.00|      10.00000        1100.00|      10.00000        1100.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0011 210-04181                3.000  EACH |     600.00000        1800.00|     770.00000        2310.00|     460.00000        1380.00 
  BICYCLE RACK                            |                             |                             | 
0012 210-06986               30.000  SYS  |     104.00000        3120.00|      95.00000        2850.00|      85.00000        2550.00 
  PAVEMENT SYSTEM, POROUS GREEN           |                             |                             | 
0013 211-06467               42.000  CYS  |      89.00000        3738.00|      44.00000        1848.00|      44.00000        1848.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,598,212.47                                                   ROUTE : 
     CALL ORDER   : 195                     CONTRACT ID : R -27847-B                   COUNTIES : MARSHALL 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1561256          |(   2   ) 35-0918397         |(   3  ) 35-0997978 
                                          |KASER-SPRAKER CONSTRUCTION   |RIETH RILEY CONSTRUCTION     |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 211-07454              134.000  CYS  |      30.00000        4020.00|      20.00000        2680.00|      12.70000        1701.80 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 212-06282             5911.000  CYS  |       8.00000       47288.00|       2.00000       11822.00|      17.00000      100487.00 
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                             |                             | 
  TOPSOIL                                 |                             |                             | 
0016 301-07448             4714.500  TON  |      28.00000      132006.00|      30.00000      141435.00|      28.00000      132006.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 304-07489               22.000  TON  |     156.00000        3432.00|     180.00000        3960.00|     100.00000        2200.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0018 304-07492               20.200  TON  |     127.00000        2565.40|     190.00000        3838.00|      89.50000        1807.90 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0019 306-08034               64.900  SYS  |      34.00000        2206.60|      40.00000        2596.00|      20.00000        1298.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 402-07432              590.400  TON  |      91.50000       54021.60|      63.00000       37195.20|      91.00000       53726.40 
  HMA SURFACE, TYPE A                     |                             |                             | 
0021 402-07435             1180.900  TON  |      64.50000       76168.05|      59.00000       69673.10|      53.40000       63060.06 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0022 402-07440                5.800  TON  |     153.00000         887.40|     137.00000         794.60|      89.50000         519.10 
  HMA BASE, TYPE A                        |                             |                             | 
0023 402-07450              267.100  TON  |      93.50000       24973.85|      61.00000       16293.10|      46.50000       12420.15 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0024 406-05520                2.800  TON  |     324.00000         907.20|       1.00000           2.80|     427.00000        1195.60 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 604-01920               24.300  SYS  |     240.00000        5832.00|     160.00000        3888.00|     203.00000        4932.90 
  CONCRETE PAVERS                         |                             |                             | 
0026 604-07897               28.000  SYS  |     200.00000        5600.00|     240.00000        6720.00|     137.00000        3836.00 
  CURB RAMP, CONCRETE, C , MOFIFIED,      |                             |                             | 
  EXPOSED AGGREGATE                       |                             |                             | 
0027 604-07900              144.300  SYS  |     100.00000       14430.00|     160.00000       23088.00|     137.00000       19769.10 
  CURB RAMP, CONCRETE, F , EXPOSED        |                             |                             | 
  AGGREGATE                               |                             |                             | 
0028 604-90256               12.600  SYS  |      90.00000        1134.00|      67.00000         844.20|     112.00000        1411.20 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0029 604-90256              163.000  SYS  |     100.00000       16300.00|      45.00000        7335.00|     137.00000       22331.00 
  SIDEWALK, CONCRETE, 6 IN. , EXPOSED     |                             |                             | 
  AGGREGATE                               |                             |                             | 
0030 604-90256               13.400  SYS  |      90.00000        1206.00|     130.00000        1742.00|     159.00000        2130.60 
  SIDEWALK, CONCRETE, 6 IN. , MODIFIED    |                             |                             | 
0031 604-91531              299.000  SYS  |      55.00000       16445.00|      44.00000       13156.00|      65.00000       19435.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 195 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,598,212.47                                                   ROUTE : 
     CALL ORDER   : 195                     CONTRACT ID : R -27847-B                   COUNTIES : MARSHALL 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1561256          |(   2   ) 35-0918397         |(   3  ) 35-0997978 
                                          |KASER-SPRAKER CONSTRUCTION   |RIETH RILEY CONSTRUCTION     |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 604-91531              114.700  SYS  |      80.00000        9176.00|      38.00000        4358.60|     137.00000       15713.90 
  SIDEWALK, CONCRETE, 4 IN. , EXPOSED     |                             |                             | 
  AGGREGATE                               |                             |                             | 
0033 605-06125               28.000  LFT  |      35.00000         980.00|      28.00000         784.00|      22.00000         616.00 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0034 611-03671                4.000  EACH |    1640.00000        6560.00|    2000.00000        8000.00|    1800.00000        7200.00 
  TRASH RECEPTACLE                        |                             |                             | 
0035 616-02320              717.000  SYS  |       2.50000        1792.50|       2.00000        1434.00|       2.00000        1434.00 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405              468.000  TON  |      54.50000       25506.00|      31.00000       14508.00|      31.00000       14508.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                3.000  EACH |     400.00000        1200.00|     325.00000         975.00|     325.00000         975.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-06559            16468.800  SYS  |       0.75000       12351.60|       2.80000       46112.64|       0.44000        7246.27 
  MULCHED SEEDING, R                      |                             |                             | 
0039 621-08161              319.400  SYS  |      12.00000        3832.80|       6.50000        2076.10|       6.75000        2155.95 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0040 621-98038              130.000  CYS  |      77.00000       10010.00|      69.00000        8970.00|      69.25000        9002.50 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0041 622-05640               10.000  EACH |     105.00000        1050.00|      90.00000         900.00|      90.00000         900.00 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 
  IN.                                     |                             |                             | 
0042 622-05649               10.000  EACH |     320.00000        3200.00|     275.00000        2750.00|     275.00000        2750.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN.                      |                             |                             | 
0043 622-05654              277.000  EACH |      26.00000        7202.00|      24.00000        6648.00|      23.50000        6509.50 
  PLANT, PERENNIAL                        |                             |                             | 
0044 701-03753              525.000  LFT  |      78.00000       40950.00|      58.00000       30450.00|      58.00000       30450.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  209 IN., 14 IN.                         |                             |                             | 
0045 702-51005               40.800  CYS  |     480.00000       19584.00|     725.00000       29580.00|     725.00000       29580.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0046 703-51030             4908.000  LBS  |       1.25000        6135.00|       1.00000        4908.00|       1.00000        4908.00 
  REINFORCING STEEL                       |                             |                             | 
0047 711-04845                       LUMP |  130000.00000      130000.00|  135000.00000      135000.00|  135000.00000      135000.00 
  BRIDGE, STEEL TRUSS, PRE-ENGINEERED ,   |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0048 711-04845                       LUMP |  156500.00000      156500.00|  158000.00000      158000.00|  158000.00000      158000.00 
  BRIDGE, STEEL TRUSS, PRE-ENGINEERED ,   |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,598,212.47                                                   ROUTE : 
     CALL ORDER   : 195                     CONTRACT ID : R -27847-B                   COUNTIES : MARSHALL 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1561256          |(   2   ) 35-0918397         |(   3  ) 35-0997978 
                                          |KASER-SPRAKER CONSTRUCTION   |RIETH RILEY CONSTRUCTION     |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0049 711-04845                       LUMP |  150900.00000      150900.00|  128000.00000      128000.00|  128000.00000      128000.00 
  BRIDGE, STEEL TRUSS, PRE-ENGINEERED ,   |                             |                             | 
  BRIDGE NO. 3                            |                             |                             | 
0050 711-90932              300.000  LFT  |       8.50000        2550.00|       7.00000        2100.00|       6.95000        2085.00 
  EDGING, STEEL                           |                             |                             | 
0051 712-03017                8.000  EACH |    1500.00000       12000.00|    2075.00000       16600.00|    2000.00000       16000.00 
  PARK BENCH                              |                             |                             | 
0052 712-05098                1.000  EACH |   50000.00000       50000.00|   45000.00000       45000.00|   45000.00000       45000.00 
  TIMBER BRIDGE                           |                             |                             | 
0053 713-08148                       LUMP |   12500.00000       12500.00|   15000.00000       15000.00|   15000.00000       15000.00 
  BRIDGE SUPPORTS                         |                             |                             | 
0054 714-04802                6.000  SYS  |     610.00000        3660.00|     485.00000        2910.00|     485.00000        2910.00 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
0055 715-05149              257.000  LFT  |      25.00000        6425.00|      24.00000        6168.00|      35.60000        9149.20 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0056 715-05168               44.000  LFT  |      25.00000        1100.00|      23.00000        1012.00|      28.00000        1232.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0057 715-05407              240.000  LFT  |       8.25000        1980.00|       8.00000        1920.00|       8.00000        1920.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0058 715-46000                2.000  EACH |     100.00000         200.00|     270.00000         540.00|     444.00000         888.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0059 715-94530                3.000  EACH |    1900.00000        5700.00|     250.00000         750.00|     350.00000        1050.00 
  ADJUST WATER VALVE TO GRADE             |                             |                             | 
0060 720-44000                4.000  EACH |     350.00000        1400.00|     300.00000        1200.00|     350.00000        1400.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0061 720-45235                3.000  EACH |    1900.00000        5700.00|    1700.00000        5100.00|    1760.00000        5280.00 
  CATCH BASIN, E7                         |                             |                             | 
0062 720-45250                2.000  EACH |    2300.00000        4600.00|    2000.00000        4000.00|    1800.00000        3600.00 
  CATCH BASIN, K10                        |                             |                             | 
0063 720-45275                1.000  EACH |    1200.00000        1200.00|    1300.00000        1300.00|    1495.00000        1495.00 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0064 731-93946               54.000  SFT  |     110.00000        5940.00|      82.00000        4428.00|     108.00000        5832.00 
  WALL ERECTION                           |                             |                             | 
0065 731-93947               43.000  LFT  |      25.00000        1075.00|      45.00000        1935.00|      38.00000        1634.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0066 732-07653                2.000  TON  |      80.00000         160.00|      50.00000         100.00|     600.00000        1200.00 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0067 801-06640               11.000  EACH |     150.00000        1650.00|     105.00000        1155.00|     105.00000        1155.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,598,212.47                                                   ROUTE : 
     CALL ORDER   : 195                     CONTRACT ID : R -27847-B                   COUNTIES : MARSHALL 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1561256          |(   2   ) 35-0918397         |(   3  ) 35-0997978 
                                          |KASER-SPRAKER CONSTRUCTION   |RIETH RILEY CONSTRUCTION     |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0068 801-06645                7.000  EACH |      80.00000         560.00|      45.00000         315.00|      45.00000         315.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0069 801-06775                       LUMP |    7000.00000        7000.00|    3660.00000        3660.00|   52000.00000       52000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0070 802-03896               15.000  EACH |     920.00000       13800.00|     880.00000       13200.00|    1000.00000       15000.00 
  BOLLARD                                 |                             |                             | 
0071 802-04314                4.000  EACH |    8000.00000       32000.00|     300.00000        1200.00|    5965.00000       23860.00 
  SIGN                                    |                             |                             | 
0072 802-05701              240.000  LFT  |      20.00000        4800.00|      18.00000        4320.00|      14.70000        3528.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0073 802-07060                6.000  EACH |      80.00000         480.00|      70.00000         420.00|      50.00000         300.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0074 802-76025              112.800  SFT  |      35.00000        3948.00|      28.75000        3243.00|      18.00000        2030.40 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0075 808-02977                3.000  EACH |     125.00000         375.00|     105.00000         315.00|     105.00000         315.00 
  TRANSVERSE MARKING, THERMOPLASTIC, BIKE |                             |                             | 
  SYMBOL                                  |                             |                             | 
0076 808-03439              188.000  LFT  |       4.00000         752.00|       3.50000         658.00|       3.50000         658.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
0077 808-04096                3.000  EACH |     122.00000         366.00|     105.00000         315.00|     105.00000         315.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (LANE)              |                             |                             | 
0078 808-06701              982.000  LFT  |       0.50000         491.00|       0.45000         441.90|       0.45000         441.90 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0079 808-06703             1115.000  LFT  |       0.50000         557.50|       0.45000         501.75|       0.45000         501.75 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0080 808-75043              548.000  LFT  |       1.25000         685.00|       1.00000         548.00|       1.00000         548.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0081 808-75245             2230.000  LFT  |       0.50000        1115.00|       0.45000        1003.50|       0.45000        1003.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0082 808-75297               63.000  LFT  |       4.00000         252.00|       3.50000         220.50|       3.50000         220.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $     1,506,636.00|           $     1,568,801.74|           $     1,569,937.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,506,636.00|           $     1,568,801.74|           $     1,569,937.91 
==================================================================================================================================== 
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                                                                                                                   PAGE : 205 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/27/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1068009     DYER CONSTRUCTION CO                                                       $    21,227,785.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    21,293,164.59  100.3080% 
   3   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $    22,339,504.64  105.2371% 
   4   35-1120685     WALSH & KELLY INC                                                          $    22,368,483.46  105.3736% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1068009          |(   2  ) 35-0918397          |(   3  ) 35-1035114 
                                          |DYER CONSTRUCTION CO         |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD CONSTRUCTION, ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   83650.00000       83650.00|  300000.00000      300000.00|  700000.00000      700000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               30.000  MOS  |    2400.00000       72000.00|    2500.00000       75000.00|    1500.00000       45000.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                5.000  EACH |     160.00000         800.00|      55.92000         279.60|     200.00000        1000.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521              150.000  MOS  |     100.00000       15000.00|      61.52000        9228.00|      75.00000       11250.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 108-01614                       LUMP |   10700.00000       10700.00|   10700.00000       10700.00|   10700.00000       10700.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP | 1070500.00000     1070500.00| 1062741.00000     1062741.00| 1125000.00000     1125000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1068009          |(   2   ) 35-0918397         |(   3  ) 35-1035114 
                                          |DYER CONSTRUCTION CO         |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0011 201-52370                       LUMP |  437782.07000      437782.07|  423818.00000      423818.00|  450000.00000      450000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240            33000.000  m2   |      11.00000      363000.00|       8.86000      292380.00|      11.25000      371250.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02241              685.000  m    |       9.00000        6165.00|       5.00000        3425.00|       9.00000        6165.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02278             1310.000  m    |      12.10000       15851.00|      24.46000       32042.60|      16.00000       20960.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0015 202-04089               97.000  EACH |      19.00000        1843.00|      20.00000        1940.00|      22.00000        2134.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0016 202-51328                       LUMP |   26850.00000       26850.00|   15000.00000       15000.00|  125000.00000      125000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0017 202-51330                       LUMP |    8750.00000        8750.00|    6000.00000        6000.00|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE , 1200mm X    |                             |                             | 
  600mm BOX CULVERT                       |                             |                             | 
0018 202-51330                       LUMP |    7150.00000        7150.00|    6000.00000        6000.00|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE , 900mm X     |                             |                             | 
  600mm BOX CULVERT                       |                             |                             | 
0019 202-51330                       LUMP |   14650.00000       14650.00|   17000.00000       17000.00|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE , SQUIRREL    |                             |                             | 
  CREEK CULVERTS                          |                             |                             | 
0020 202-52710              195.000  m2   |       9.35000        1823.25|      16.44000        3205.80|      15.00000        2925.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0021 202-78515                       LUMP |    8200.00000        8200.00|    5000.00000        5000.00|    8200.00000        8200.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0022 202-99383               15.000  m    |     100.00000        1500.00|     777.89000       11668.35|      65.00000         975.00 
  TERMINAL JOINT, REMOVE                  |                             |                             | 
0023 203-02000           159064.000  m3   |      16.00000     2545024.00|      13.00000     2067832.00|      11.00000     1749704.00 
  EXCAVATION, COMMON                      |                             |                             | 
0025 205-06931              444.000  Mg   |      50.00000       22200.00|      51.88000       23034.72|      90.00000       39960.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0026 205-06933               62.000  EACH |      60.00000        3720.00|      60.00000        3720.00|      60.00000        3720.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06934               33.000  Mg   |     378.00000       12474.00|     378.00000       12474.00|     378.00000       12474.00 
  TEMPORARY MULCHING                      |                             |                             | 
0028 205-06936              162.800  Mg   |      40.65000        6617.82|      53.70000        8742.36|      65.00000       10582.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0029 205-06937             4611.000  m    |       5.45000       25129.95|       3.44000       15861.84|       3.44000       15861.84 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1068009          |(   2   ) 35-0918397         |(   3  ) 35-1035114 
                                          |DYER CONSTRUCTION CO         |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0030 206-93520               46.800  m2   |     583.00000       27284.40|     650.00000       30420.00|     325.00000       15210.00 
  TEMPORARY SHEET PILING                  |                             |                             | 
0031 207-08267            38800.000  m2   |       9.15000      355020.00|      15.00000      582000.00|       9.75000      378300.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0032 207-08268           111540.000  m2   |      13.65000     1522521.00|      22.00000     2453880.00|      14.75000     1645215.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0033 211-07454            14640.000  m3   |      15.15000      221796.00|       0.01000         146.40|      14.70000      215208.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0034 301-07448            11223.000  Mg   |      20.00000      224460.00|      28.80000      323222.40|      30.50000      342301.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0035 302-07455               52.000  m3   |      74.00000        3848.00|     104.87000        5453.24|      80.00000        4160.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0036 303-07449               57.000  Mg   |      29.50000        1681.50|      38.60000        2200.20|      53.50000        3049.50 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0037 304-07490              111.300  Mg   |     150.00000       16695.00|     170.00000       18921.00|     150.00000       16695.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0038 306-08043             1020.000  m2   |       9.03000        9210.60|       8.38000        8547.60|       5.25000        5355.00 
  MILLING, TRANSITION                     |                             |                             | 
0039 401-06264                       LUMP |   20000.00000       20000.00|   17500.00000       17500.00|   28000.00000       28000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0040 401-07320              410.000  Mg   |      80.00000       32800.00|     109.00000       44690.00|      80.00000       32800.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0041 401-07334             1622.000  Mg   |      71.00000      115162.00|      99.10000      160740.20|      71.25000      115567.50 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0042 401-07335             7277.000  Mg   |      75.25000      547594.25|      75.10000      546502.70|      76.00000      553052.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0043 401-07403             2733.000  Mg   |      60.75000      166029.75|      69.40000      189670.20|      61.00000      166713.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0044 401-07404            11909.000  Mg   |      58.10000      691912.90|      57.10000      680003.90|      58.50000      696676.50 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 
0045 401-07406             1506.000  Mg   |      62.00000       93372.00|      66.00000       99396.00|      62.00000       93372.00 
  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 
0046 401-07408            13243.000  Mg   |      54.50000      721743.50|      53.40000      707176.20|      54.50000      721743.50 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0047 401-07409            44495.000  Mg   |      52.00000     2313740.00|      49.65000     2209176.75|      47.00000     2091265.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0048 401-08333            18341.000  Mg   |      57.50000     1054607.50|      55.65000     1020676.65|      58.00000     1063778.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1068009          |(   2   ) 35-0918397         |(   3  ) 35-1035114 
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0049 402-07453            28383.000  Mg   |      55.00000     1561065.00|      55.85000     1585190.55|      55.00000     1561065.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0050 406-05520              167.100  Mg   |     450.00000       75195.00|     313.20000       52335.72|     500.00000       83550.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0051 601-01522                4.000  EACH |    1800.00000        7200.00|    2100.00000        8400.00|    1800.00000        7200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0052 601-01839                1.000  EACH |    1900.00000        1900.00|    2000.00000        2000.00|    1900.00000        1900.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0053 601-01846                1.000  EACH |    1900.00000        1900.00|    1810.00000        1810.00|    1900.00000        1900.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0054 601-02206               95.250  m    |      40.00000        3810.00|      48.40000        4610.10|      40.00000        3810.00 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                             |                             | 
  SPACING                                 |                             |                             | 
0055 601-02207                2.000  EACH |     100.00000         200.00|      65.00000         130.00|     100.00000         200.00 
  TEMPORARY GUARD RAIL TRANSITION, VH, 1. |                             |                             | 
  905 m SPACING                           |                             |                             | 
0056 601-06854                4.000  EACH |    2500.00000       10000.00|    2900.00000       11600.00|    2500.00000       10000.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0057 601-08434                5.000  EACH |    1300.00000        6500.00|     675.00000        3375.00|    1300.00000        6500.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0058 601-94689               14.000  EACH |    2600.00000       36400.00|    2500.00000       35000.00|    2600.00000       36400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0059 601-99105              569.600  m    |      52.00000       29619.20|      54.00000       30758.40|      52.00000       29619.20 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0060 602-06729               14.000  EACH |       8.00000         112.00|       8.00000         112.00|       2.95000          41.30 
  BARRIER DELINEATOR                      |                             |                             | 
0061 603-02940                2.000  EACH |    2200.00000        4400.00|    2710.00000        5420.00|    2200.00000        4400.00 
  FENCE GATE, CHAIN LINK, 1820 mm X 6.1 m |                             |                             | 
  , VINYL COATED                          |                             |                             | 
0062 603-06045               33.500  m    |     155.00000        5192.50|     100.00000        3350.00|     155.00000        5192.50 
  FENCE, CHAIN LINK, 1220 mm , VINYL      |                             |                             | 
  COATED                                  |                             |                             | 
0063 603-92636             1560.000  m    |      95.00000      148200.00|      63.27000       98701.20|      95.00000      148200.00 
  FENCE, CHAIN LINK, 1830 mm , VINYL      |                             |                             | 
  COATED                                  |                             |                             | 
0064 604-07900              240.000  m2   |     150.00000       36000.00|     111.78000       26827.20|     150.00000       36000.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
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0065 604-07901               65.000  m2   |     185.00000       12025.00|     148.56000        9656.40|     185.00000       12025.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0066 604-07902                5.000  m2   |     300.00000        1500.00|     160.62000         803.10|     300.00000        1500.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0067 604-91531            10565.000  m2   |      44.00000      464860.00|      45.55000      481235.75|      42.00000      443730.00 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0068 605-06120              615.000  m    |      85.00000       52275.00|      61.14000       37601.10|      85.00000       52275.00 
  CURB, CONCRETE                          |                             |                             | 
0069 605-06140             7160.000  m    |      57.75000      413490.00|      49.44000      353990.40|      59.00000      422440.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0070 605-06155             1445.000  m    |      60.00000       86700.00|      42.08000       60805.60|      61.00000       88145.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0071 605-06215              310.000  m    |     150.00000       46500.00|      78.97000       24480.70|     150.00000       46500.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0072 609-06259              349.800  m2   |      76.15000       26637.27|      79.35000       27756.63|     105.00000       36729.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0073 610-07487              175.000  Mg   |     100.00000       17500.00|     187.40000       32795.00|     100.00000       17500.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0074 610-07712             7600.000  m2   |      56.00000      425600.00|      69.10000      525160.00|      60.00000      456000.00 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0075 611-06497               68.000  EACH |     155.00000       10540.00|     185.00000       12580.00|     130.00000        8840.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0076 615-06490              208.000  EACH |     115.00000       23920.00|     125.00000       26000.00|     115.00000       23920.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0077 615-06505               18.000  EACH |     400.00000        7200.00|     575.00000       10350.00|     400.00000        7200.00 
  MONUMENT, B                             |                             |                             | 
0078 615-06510                4.000  EACH |     300.00000        1200.00|     500.00000        2000.00|     300.00000        1200.00 
  MONUMENT, C                             |                             |                             | 
0079 615-06527                3.000  EACH |     300.00000         900.00|     510.00000        1530.00|     300.00000         900.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0080 615-06530                2.000  EACH |     600.00000        1200.00|     650.00000        1300.00|     600.00000        1200.00 
  POST, BENCHMARK                         |                             |                             | 
0081 616-02320             7182.000  m2   |       1.60000       11491.20|       1.56000       11203.92|       3.50000       25137.00 
  GEOTEXTILES                             |                             |                             | 
0082 616-05688              508.400  Mg   |      52.40000       26640.16|      44.55000       22649.22|      35.00000       17794.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0083 616-05689              849.600  Mg   |      48.00000       40780.80|      46.61000       39599.86|      35.00000       29736.00 
  RIPRAP, CLASS 2                         |                             |                             | 
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0084 616-06405             1656.800  Mg   |      34.35000       56911.08|      49.34000       81746.51|      37.00000       61301.60 
  RIPRAP, REVETMENT                       |                             |                             | 
0085 616-06451               20.900  Mg   |      36.00000         752.40|      51.22000        1070.50|      44.00000         919.60 
  RIPRAP, UNIFORM                         |                             |                             | 
0086 619-05926                       LUMP |     500.00000         500.00|    1000.00000        1000.00|     600.00000         600.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0087 619-61505                       LUMP |   11000.00000       11000.00|   10000.00000       10000.00|    9000.00000        9000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  1                                       |                             |                             | 
0088 621-01004                3.000  EACH |     225.00000         675.00|     225.00000         675.00|     225.00000         675.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0089 621-03787              105.000  kg   |      91.60000        9618.00|      91.60000        9618.00|      91.60000        9618.00 
  SEED MIXTURE, D                         |                             |                             | 
0090 621-06545               11.500  Mg   |     598.00000        6877.00|     598.00000        6877.00|     598.00000        6877.00 
  FERTILIZER                              |                             |                             | 
0091 621-06553             1225.000  kg   |       6.35000        7778.75|       6.35000        7778.75|       6.35000        7778.75 
  SEED MIXTURE, R                         |                             |                             | 
0092 621-06554              850.000  kg   |       8.42000        7157.00|       8.42000        7157.00|       8.42000        7157.00 
  SEED MIXTURE, U                         |                             |                             | 
0093 621-06557             1000.000  kg   |       6.55000        6550.00|       6.55000        6550.00|       6.55000        6550.00 
  SEED MIXTURE, T                         |                             |                             | 
0094 621-06565               56.000  Mg   |     460.00000       25760.00|     460.00000       25760.00|     460.00000       25760.00 
  MULCHING MATERIAL                       |                             |                             | 
0095 621-06567             3000.000  kL   |       5.88000       17640.00|       5.88000       17640.00|       5.88000       17640.00 
  WATER FOR SODDING                       |                             |                             | 
0096 621-06570            14000.000  m3   |      14.25000      199500.00|       0.01000         140.00|      12.00000      168000.00 
  TOP SOIL                                |                             |                             | 
0097 621-06575            16700.000  m2   |       3.32000       55444.00|       3.32000       55444.00|       3.32000       55444.00 
  SODDING, NURSERY                        |                             |                             | 
0098 622-52436                3.000  EACH |      25.00000          75.00|      25.00000          75.00|      25.00000          75.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0099 622-91786              100.000  EACH |       8.15000         815.00|       8.15000         815.00|       8.15000         815.00 
  SEEDLING                                |                             |                             | 
0100 702-51863             1356.000  EACH |       2.00000        2712.00|       8.22000       11146.32|      10.00000       13560.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0101 703-51032            13076.000  kg   |       3.30000       43150.80|       2.34000       30597.84|       3.60000       47073.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
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0102 703-97936              170.000  EACH |       7.45000        1266.50|      18.95000        3221.50|      30.00000        5100.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
  , NO. 13                                |                             |                             | 
0103 703-97936               88.000  EACH |       9.55000         840.40|      21.18000        1863.84|      30.00000        2640.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
  , NO. 16                                |                             |                             | 
0104 706-05732                4.000  EACH |    2950.00000       11800.00|    1615.17000        6460.68|    1300.00000        5200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0105 706-51020               29.200  m3   |    1050.00000       30660.00|     723.07000       21113.64|     950.00000       27740.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0106 709-51821                       LUMP |    5700.00000        5700.00|    5000.00000        5000.00|    8100.00000        8100.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0107 714-06613               36.500  m    |    8765.00000      319922.50|    4900.00000      178850.00|    4260.00000      155490.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 48OO mm X 1800 mm             |                             |                             | 
0108 714-93978                6.800  m    |    2015.00000       13702.00|    1800.00000       12240.00|    1210.00000        8228.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 600 mm              |                             |                             | 
0109 714-99346                6.100  m    |    1900.00000       11590.00|    1800.00000       10980.00|    1160.00000        7076.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 900 mm x 600 mm               |                             |                             | 
0110 714-99348               91.000  m    |    1200.00000      109200.00|    1250.00000      113750.00|     959.00000       87269.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1500 mm x 900 mm              |                             |                             | 
0112 715-04612               18.300  m    |     325.00000        5947.50|     525.00000        9607.50|     323.00000        5910.90 
  PIPE , TEMPORARY, CIRCULAR, 1200mm      |                             |                             | 
0113 715-04612                6.000  m    |     140.00000         840.00|     375.00000        2250.00|     205.00000        1230.00 
  PIPE , TEMPORARY, CIRCULAR, 400mm       |                             |                             | 
0114 715-04612                3.000  m    |     200.00000         600.00|     400.00000        1200.00|     237.00000         711.00 
  PIPE , TEMPORARY, CIRCULAR, 525mm       |                             |                             | 
0115 715-04855                2.000  EACH |    1033.00000        2066.00|    1550.00000        3100.00|    1750.00000        3500.00 
  PIPE END SECTION, 1050 mm               |                             |                             | 
0116 715-05024              521.000  m    |     300.50000      156560.50|     250.00000      130250.00|     240.00000      125040.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0117 715-05048             7301.000  m    |      40.00000      292040.00|      13.00000       94913.00|      13.80000      100753.80 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0118 715-05053               43.200  m    |      43.50000        1879.20|      58.00000        2505.60|      60.00000        2592.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0119 715-05149             3174.700  m    |     164.00000      520650.80|     117.00000      371439.90|     123.00000      390488.10 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
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0120 715-05151              342.900  m    |     164.00000       56235.60|     118.00000       40462.20|     143.00000       49034.70 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0121 715-05152             1081.600  m    |     197.00000      213075.20|     140.00000      151424.00|     151.00000      163321.60 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0122 715-05154             1123.500  m    |     206.50000      232002.75|     170.00000      190995.00|     181.00000      203353.50 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0123 715-05156             1103.000  m    |     261.00000      287883.00|     225.00000      248175.00|     181.00000      199643.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0124 715-05159               65.000  m    |     363.00000       23595.00|     290.00000       18850.00|     335.00000       21775.00 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0125 715-05165                7.000  m    |    1333.00000        9331.00|    1600.00000       11200.00|    2080.00000       14560.00 
  PIPE, TYPE 2, CIRCULAR, 1800 mm , 75 mm |                             |                             | 
  x 25 mm CSP, 1.63 mm THICKNESS          |                             |                             | 
0126 715-46000                8.000  EACH |     447.00000        3576.00|     475.00000        3800.00|     601.00000        4808.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0127 715-46005               38.000  EACH |     451.00000       17138.00|     475.00000       18050.00|     621.00000       23598.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0128 715-46010                5.000  EACH |     492.00000        2460.00|     500.00000        2500.00|     647.00000        3235.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0129 715-46020                4.000  EACH |     550.00000        2200.00|     650.00000        2600.00|     804.00000        3216.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0130 715-46030                2.000  EACH |     630.00000        1260.00|     750.00000        1500.00|     895.00000        1790.00 
  PIPE END SECTION, 750 mm                |                             |                             | 
0131 715-46040                1.000  EACH |     815.00000         815.00|    1075.00000        1075.00|    1080.00000        1080.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0132 718-06528                5.000  EACH |     240.00000        1200.00|     450.00000        2250.00|    1350.00000        6750.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0133 718-06532             1000.000  m    |       3.21000        3210.00|       3.55000        3550.00|       2.50000        2500.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0134 718-52610             1609.000  m3   |      33.75000       54303.75|      38.00000       61142.00|      54.00000       86886.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0135 718-99153            23108.000  m2   |       0.55000       12709.40|       0.60000       13864.80|       1.35000       31195.80 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0136 720-01092               83.000  EACH |    2426.00000      201358.00|    2950.00000      244850.00|    3090.00000      256470.00 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0137 720-03194                1.000  EACH |   40000.00000       40000.00|   34000.00000       34000.00|   29800.00000       29800.00 
  MANHOLE , WATER QUALITY                 |                             |                             | 
0138 720-04574                2.000  EACH |    1866.00000        3732.00|    2500.00000        5000.00|    2570.00000        5140.00 
  MANHOLE, J-5 , MODIFIED                 |                             |                             | 
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0139 720-08241                4.000  EACH |    3067.00000       12268.00|    3500.00000       14000.00|    4230.00000       16920.00 
  MANHOLE, K15, MODIFIED                  |                             |                             | 
0140 720-44000                1.000  EACH |     300.00000         300.00|     500.00000         500.00|     408.00000         408.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0141 720-45030               16.000  EACH |    1106.00000       17696.00|    1500.00000       24000.00|    1100.00000       17600.00 
  INLET, E7                               |                             |                             | 
0142 720-45035                8.000  EACH |    1278.00000       10224.00|    1550.00000       12400.00|    1090.00000        8720.00 
  INLET, F7                               |                             |                             | 
0143 720-45042                7.000  EACH |    1508.00000       10556.00|    2600.00000       18200.00|    1870.00000       13090.00 
  INLET, HA5 , MODIFIED                   |                             |                             | 
0144 720-45105                2.000  EACH |    1452.00000        2904.00|    1800.00000        3600.00|    1260.00000        2520.00 
  INLET, A2, MODIFIED                     |                             |                             | 
0145 720-45130                6.000  EACH |    1162.00000        6972.00|    1500.00000        9000.00|    1170.00000        7020.00 
  INLET, E7, MODIFIED                     |                             |                             | 
0146 720-45410                5.000  EACH |    1426.00000        7130.00|    1900.00000        9500.00|    1770.00000        8850.00 
  MANHOLE, C4                             |                             |                             | 
0147 720-45510                6.000  EACH |    1163.00000        6978.00|    1750.00000       10500.00|    1690.00000       10140.00 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0148 720-93409              108.000  EACH |    2020.00000      218160.00|    2400.00000      259200.00|    2080.00000      224640.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0149 720-93411               24.000  EACH |    2112.00000       50688.00|    2450.00000       58800.00|    2440.00000       58560.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0151 720-95422                3.000  EACH |    1691.00000        5073.00|    2550.00000        7650.00|    2300.00000        6900.00 
  MANHOLE, J4                             |                             |                             | 
0152 720-97865                2.000  EACH |    1519.00000        3038.00|    1900.00000        3800.00|    1810.00000        3620.00 
  MANHOLE, C2, MODIFIED                   |                             |                             | 
0153 720-98555               26.000  EACH |    2132.00000       55432.00|    2400.00000       62400.00|    2310.00000       60060.00 
  INLET, C15                              |                             |                             | 
0154 723-06660               58.300  m2   |     415.00000       24194.50|     685.00000       39935.50|     790.00000       46057.00 
  WINGWALL                                |                             |                             | 
0155 724-03276               38.800  m    |     280.00000       10864.00|     486.26000       18866.89|     285.00000       11058.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0156 801-01504               50.000  EACH |      17.00000         850.00|      45.00000        2250.00|      17.00000         850.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0157 801-01505               45.000  EACH |      23.00000        1035.00|      65.00000        2925.00|      23.00000        1035.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0158 801-02595               15.000  EACH |     105.00000        1575.00|     120.00000        1800.00|     105.00000        1575.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1068009          |(   2   ) 35-0918397         |(   3  ) 35-1035114 
                                          |DYER CONSTRUCTION CO         |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0159 801-03290                3.000  EACH |     335.00000        1005.00|     265.00000         795.00|     335.00000        1005.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0160 801-04308               17.000  EACH |     475.00000        8075.00|     375.00000        6375.00|     475.00000        8075.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0161 801-06203            20540.000  m    |       0.39000        8010.60|       0.42000        8626.80|       0.39000        8010.60 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0162 801-06207            41175.000  m    |       2.68000      110349.00|       2.95000      121466.25|       2.68000      110349.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0163 801-06216              145.000  m    |       6.85000         993.25|       6.25000         906.25|       6.85000         993.25 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0164 801-06539                       LUMP |   20940.00000       20940.00|    6500.00000        6500.00|   20940.00000       20940.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0165 801-06577              360.000  m    |      18.45000        6642.00|      20.00000        7200.00|      18.45000        6642.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  600 mm                                  |                             |                             | 
0166 801-06625               57.000  EACH |     142.00000        8094.00|      95.00000        5415.00|     142.00000        8094.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0167 801-06640              149.000  EACH |     286.00000       42614.00|     215.00000       32035.00|     286.00000       42614.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0168 801-06645               14.000  EACH |      68.00000         952.00|      45.00000         630.00|      68.00000         952.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0169 801-06710              730.000  DAY  |      10.00000        7300.00|      10.00000        7300.00|      10.00000        7300.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0170 801-06775                       LUMP |  175000.00000      175000.00|  321000.00000      321000.00| 1800000.00000     1800000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0171 801-07023                9.000  EACH |    4000.00000       36000.00|    8700.00000       78300.00|    4500.00000       40500.00 
  ENERGY ABSORBIBG TERMINAL, CZ, TL-2     |                             |                             | 
0172 801-07119              756.000  m    |      80.95000       61198.20|      57.00000       43092.00|      80.95000       61198.20 
  BARRICADE, III-B                        |                             |                             | 
0173 801-08388              281.000  m    |     111.20000       31247.20|      97.36000       27358.16|      80.00000       22480.00 
  TEMPORARY TRAFFIC BARRIER               |                             |                             | 
0174 801-08389              610.000  m    |      96.27000       58724.70|      91.55000       55845.50|      75.00000       45750.00 
  TEMPORARY TRAFFIC BARRIER, ANCHORED     |                             |                             | 
0175 801-09133                6.000  EACH |    6250.00000       37500.00|   17000.00000      102000.00|    6250.00000       37500.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0176 801-94295              176.000  EACH |     145.00000       25520.00|     120.00000       21120.00|     145.00000       25520.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1068009          |(   2   ) 35-0918397         |(   3  ) 35-1035114 
                                          |DYER CONSTRUCTION CO         |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0177 802-05701               58.000  m    |      38.31000        2221.98|      28.50000        1653.00|      38.31000        2221.98 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0178 802-05702              330.000  m    |      39.36000       12988.80|      26.20000        8646.00|      39.36000       12988.80 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0179 802-76025               38.000  m2   |      96.88000        3681.44|     124.00000        4712.00|      96.88000        3681.44 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0180 802-76035               61.000  m2   |     101.18000        6171.98|     120.00000        7320.00|     101.18000        6171.98 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0181 802-76045                5.000  m2   |     172.22000         861.10|     118.00000         590.00|     172.22000         861.10 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0182 805-01815               20.000  EACH |    1680.00000       33600.00|    1800.00000       36000.00|    1680.00000       33600.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0183 805-01842               43.000  EACH |     532.00000       22876.00|     800.00000       34400.00|     532.00000       22876.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0184 805-01879                5.000  EACH |     420.00000        2100.00|     500.00000        2500.00|     420.00000        2100.00 
  SIGNAL SERVICE , INSTALL                |                             |                             | 
0185 805-02087                       LUMP |    2100.00000        2100.00|    1500.00000        1500.00|    2100.00000        2100.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0186 805-04951                1.000  EACH |    1000.00000        1000.00|     450.00000         450.00|    2500.00000        2500.00 
  PLATE , STEEL, 1220mm X 915mm X 13mm    |                             |                             | 
0187 805-06592             2500.000  m    |      34.18000       85450.00|      44.00000      110000.00|      34.18000       85450.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0188 805-08494                5.000  EACH |    3388.00000       16940.00|    2650.00000       13250.00|    3388.00000       16940.00 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0189 805-78100                5.000  EACH |    6500.00000       32500.00|    6450.00000       32250.00|    6500.00000       32500.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0190 805-78205               40.000  EACH |     625.00000       25000.00|     520.00000       20800.00|     625.00000       25000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0191 805-78230                4.000  EACH |     880.00000        3520.00|     850.00000        3400.00|     880.00000        3520.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1068009          |(   2   ) 35-0918397         |(   3  ) 35-1035114 
                                          |DYER CONSTRUCTION CO         |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0192 805-78415               20.000  EACH |    1260.00000       25200.00|    1250.00000       25000.00|    1260.00000       25200.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0193 805-78420               20.000  EACH |     308.00000        6160.00|     250.00000        5000.00|     308.00000        6160.00 
  DISCONNECT HANGER                       |                             |                             | 
0194 805-78467               50.000  m    |       6.56000         328.00|       5.00000         250.00|       6.56000         328.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0195 805-78470             5480.000  m    |       0.69000        3781.20|       0.40000        2192.00|       0.69000        3781.20 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0196 805-78485              670.000  m    |       2.30000        1541.00|       4.30000        2881.00|       2.30000        1541.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0197 805-78490             1075.000  m    |       2.95000        3171.25|       4.50000        4837.50|       2.95000        3171.25 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0198 805-78510             3530.000  m    |       3.08000       10872.40|       4.20000       14826.00|       3.08000       10872.40 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0199 805-78785               44.000  EACH |     402.00000       17688.00|     550.00000       24200.00|     402.00000       17688.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0200 805-78795             1950.000  m    |      29.13000       56803.50|      24.00000       46800.00|      29.13000       56803.50 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0201 805-78925                5.000  EACH |     608.00000        3040.00|     550.00000        2750.00|     608.00000        3040.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0202 805-79020                       LUMP |   43000.00000       43000.00|   21000.00000       21000.00|   43000.00000       43000.00 
  TRAFFIC SIGNAL INSTALLATION , ACTUATED  |                             |                             | 
0203 805-96261             5970.000  m    |       8.46000       50506.20|       7.40000       44178.00|       8.46000       50506.20 
  FIBER OPTIC CABLE, AERIAL               |                             |                             | 
0204 808-03632              185.000  m    |       9.65000        1785.25|      12.65000        2340.25|       9.65000        1785.25 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0205 808-06701             1735.000  m    |       1.42000        2463.70|       0.92000        1596.20|       1.42000        2463.70 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0206 808-06703             2060.000  m    |       0.98000        2018.80|       0.92000        1895.20|       0.98000        2018.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0207 808-06713             2100.000  m    |       0.34000         714.00|       1.10000        2310.00|       0.34000         714.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0208 808-06716             9140.000  m    |       1.29000       11790.60|       0.65000        5941.00|       1.29000       11790.60 
  LINE, REMOVE                            |                             |                             | 
0209 808-75240              850.000  m    |       1.43000        1215.50|       0.92000         782.00|       1.43000        1215.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0210 808-75245             7675.000  m    |       0.91000        6984.25|       0.92000        7061.00|       0.91000        6984.25 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1068009          |(   2   ) 35-0918397         |(   3  ) 35-1035114 
                                          |DYER CONSTRUCTION CO         |RIETH RILEY CONSTRUCTION     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0211 808-75278              190.000  m    |       4.89000         929.10|       5.75000        1092.50|       4.89000         929.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0212 808-75297              370.000  m    |       9.95000        3681.50|      11.50000        4255.00|       9.95000        3681.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0213 808-75300             1440.000  m    |       2.25000        3240.00|       2.88000        4147.20|       2.25000        3240.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0214 808-75320               68.000  EACH |      45.00000        3060.00|      65.00000        4420.00|      45.00000        3060.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0215 808-75325               46.000  EACH |      69.00000        3174.00|      85.00000        3910.00|      69.00000        3174.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0216 808-75996              190.000  EACH |      10.00000        1900.00|      15.00000        2850.00|       3.50000         665.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0217 808-75998              635.000  EACH |      24.00000       15240.00|      15.80000       10033.00|      18.50000       11747.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0218 808-92027             1675.000  m    |       2.15000        3601.25|       3.83000        6415.25|       2.15000        3601.25 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0219 715-07071                1.000  EACH |    3000.00000        3000.00|     775.00000         775.00|    1140.00000        1140.00 
  SAFETY METAL END SECTION, 4:1, 750 mm   |                             |                             | 
     SECTION TOTALS                       |           $    21,227,785.00|           $    21,293,164.59|           $    22,339,504.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    21,227,785.00|           $    21,293,164.59|           $    22,339,504.64 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD CONSTRUCTION, ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |  250000.00000      250000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               30.000  MOS  |    3500.00000      105000.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                5.000  EACH |     240.00000        1200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521              150.000  MOS  |     220.00000       33000.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 108-01614                       LUMP |   25000.00000       25000.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP | 1750000.00000     1750000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |  450000.00000      450000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240            33000.000  m2   |      12.00000      396000.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02241              685.000  m    |       5.00000        3425.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02278             1310.000  m    |       9.00000       11790.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0015 202-04089               97.000  EACH |      22.05000        2138.85|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0016 202-51328                       LUMP |   45107.66000       45107.66|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0017 202-51330                       LUMP |    6014.35000        6014.35|                             | 
  PRESENT STRUCTURE, REMOVE , 1200mm X    |                             |                             | 
  600mm BOX CULVERT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 202-51330                       LUMP |   16038.28000       16038.28|                             | 
  PRESENT STRUCTURE, REMOVE , 900mm X     |                             |                             | 
  600mm BOX CULVERT                       |                             |                             | 
0019 202-51330                       LUMP |   17541.87000       17541.87|                             | 
  PRESENT STRUCTURE, REMOVE , SQUIRREL    |                             |                             | 
  CREEK CULVERTS                          |                             |                             | 
0020 202-52710              195.000  m2   |      10.00000        1950.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0021 202-78515                       LUMP |    8219.62000        8219.62|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0022 202-99383               15.000  m    |      37.23000         558.45|                             | 
  TERMINAL JOINT, REMOVE                  |                             |                             | 
0023 203-02000           159064.000  m3   |      17.50000     2783620.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0025 205-06931              444.000  Mg   |      49.13000       21813.72|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0026 205-06933               62.000  EACH |      60.14000        3728.68|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06934               33.000  Mg   |     378.00000       12474.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0028 205-06936              162.800  Mg   |      77.86000       12675.61|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0029 205-06937             4611.000  m    |       3.46000       15954.06|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0030 206-93520               46.800  m2   |     471.12000       22048.42|                             | 
  TEMPORARY SHEET PILING                  |                             |                             | 
0031 207-08267            38800.000  m2   |       9.00000      349200.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0032 207-08268           111540.000  m2   |      14.00000     1561560.00|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0033 211-07454            14640.000  m3   |       0.01000         146.40|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0034 301-07448            11223.000  Mg   |      26.00000      291798.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0035 302-07455               52.000  m3   |      60.00000        3120.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0036 303-07449               57.000  Mg   |      50.00000        2850.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0037 304-07490              111.300  Mg   |     150.00000       16695.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 306-08043             1020.000  m2   |      10.00000       10200.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0039 401-06264                       LUMP |   40000.00000       40000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0040 401-07320              410.000  Mg   |      80.00000       32800.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0041 401-07334             1622.000  Mg   |      72.00000      116784.00|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0042 401-07335             7277.000  Mg   |      76.00000      553052.00|                             | 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0043 401-07403             2733.000  Mg   |      62.00000      169446.00|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0044 401-07404            11909.000  Mg   |      59.00000      702631.00|                             | 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 
0045 401-07406             1506.000  Mg   |      64.00000       96384.00|                             | 
  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 
0046 401-07408            13243.000  Mg   |      57.00000      754851.00|                             | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0047 401-07409            44495.000  Mg   |      52.00000     2313740.00|                             | 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0048 401-08333            18341.000  Mg   |      59.00000     1082119.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0049 402-07453            28383.000  Mg   |      55.00000     1561065.00|                             | 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0050 406-05520              167.100  Mg   |     650.00000      108615.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0051 601-01522                4.000  EACH |    2105.03000        8420.12|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0052 601-01839                1.000  EACH |    2004.78000        2004.78|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0053 601-01846                1.000  EACH |    1814.33000        1814.33|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0054 601-02206               95.250  m    |      48.52000        4621.53|                             | 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                             |                             | 
  SPACING                                 |                             |                             | 
0055 601-02207                2.000  EACH |      65.16000         130.32|                             | 
  TEMPORARY GUARD RAIL TRANSITION, VH, 1. |                             |                             | 
  905 m SPACING                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 601-06854                4.000  EACH |    2906.94000       11627.76|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0057 601-08434                5.000  EACH |     676.61000        3383.05|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0058 601-94689               14.000  EACH |    2930.08000       41021.12|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0059 601-99105              569.600  m    |      54.13000       30832.45|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0060 602-06729               14.000  EACH |     186.80000        2615.20|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0061 603-02940                2.000  EACH |    2716.48000        5432.96|                             | 
  FENCE GATE, CHAIN LINK, 1820 mm X 6.1 m |                             |                             | 
  , VINYL COATED                          |                             |                             | 
0062 603-06045               33.500  m    |     100.24000        3358.04|                             | 
  FENCE, CHAIN LINK, 1220 mm , VINYL      |                             |                             | 
  COATED                                  |                             |                             | 
0063 603-92636             1560.000  m    |      70.17000      109465.20|                             | 
  FENCE, CHAIN LINK, 1830 mm , VINYL      |                             |                             | 
  COATED                                  |                             |                             | 
0064 604-07900              240.000  m2   |     150.00000       36000.00|                             | 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0065 604-07901               65.000  m2   |     185.00000       12025.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0066 604-07902                5.000  m2   |     300.00000        1500.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0067 604-91531            10565.000  m2   |      44.00000      464860.00|                             | 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0068 605-06120              615.000  m    |      85.00000       52275.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0069 605-06140             7160.000  m    |      59.00000      422440.00|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0070 605-06155             1445.000  m    |      63.00000       91035.00|                             | 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0071 605-06215              310.000  m    |     150.00000       46500.00|                             | 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0072 609-06259              349.800  m2   |     150.36000       52595.93|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0073 610-07487              175.000  Mg   |     110.00000       19250.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0074 610-07712             7600.000  m2   |      56.00000      425600.00|                             | 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0075 611-06497               68.000  EACH |     185.00000       12580.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0076 615-06490              208.000  EACH |     150.00000       31200.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0077 615-06505               18.000  EACH |     650.00000       11700.00|                             | 
  MONUMENT, B                             |                             |                             | 
0078 615-06510                4.000  EACH |     580.00000        2320.00|                             | 
  MONUMENT, C                             |                             |                             | 
0079 615-06527                3.000  EACH |     640.00000        1920.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0080 615-06530                2.000  EACH |     800.00000        1600.00|                             | 
  POST, BENCHMARK                         |                             |                             | 
0081 616-02320             7182.000  m2   |       1.60000       11491.20|                             | 
  GEOTEXTILES                             |                             |                             | 
0082 616-05688              508.400  Mg   |      52.53000       26706.25|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0083 616-05689              849.600  Mg   |      48.11000       40874.26|                             | 
  RIPRAP, CLASS 2                         |                             |                             | 
0084 616-06405             1656.800  Mg   |      34.43000       57043.62|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0085 616-06451               20.900  Mg   |      36.09000         754.28|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0086 619-05926                       LUMP |     601.44000         601.44|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0087 619-61505                       LUMP |    9021.53000        9021.53|                             | 
  CLEAN AND PAINT END DIAPHRAGMS          |                             |                             | 
  EXPANSION SHOES AND BEAM ENDS , STR. NO.|                             |                             | 
  1                                       |                             |                             | 
0088 621-01004                3.000  EACH |     225.54000         676.62|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0089 621-03787              105.000  kg   |      91.60000        9618.00|                             | 
  SEED MIXTURE, D                         |                             |                             | 
0090 621-06545               11.500  Mg   |     598.00000        6877.00|                             | 
  FERTILIZER                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0091 621-06553             1225.000  kg   |       6.35000        7778.75|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0092 621-06554              850.000  kg   |       8.44000        7174.00|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0093 621-06557             1000.000  kg   |       6.55000        6550.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0094 621-06565               56.000  Mg   |     460.00000       25760.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0095 621-06567             3000.000  kL   |       6.00000       18000.00|                             | 
  WATER FOR SODDING                       |                             |                             | 
0096 621-06570            14000.000  m3   |      14.28000      199920.00|                             | 
  TOP SOIL                                |                             |                             | 
0097 621-06575            16700.000  m2   |       3.33000       55611.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0098 622-52436                3.000  EACH |      25.06000          75.18|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0099 622-91786              100.000  EACH |       8.15000         815.00|                             | 
  SEEDLING                                |                             |                             | 
0100 702-51863             1356.000  EACH |      10.02000       13587.12|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0101 703-51032            13076.000  kg   |       3.61000       47204.36|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0102 703-97936              170.000  EACH |      30.07000        5111.90|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
  , NO. 13                                |                             |                             | 
0103 703-97936               88.000  EACH |      30.07000        2646.16|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
  , NO. 16                                |                             |                             | 
0104 706-05732                4.000  EACH |    1303.11000        5212.44|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0105 706-51020               29.200  m3   |     944.25000       27572.10|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0106 709-51821                       LUMP |    8119.38000        8119.38|                             | 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0107 714-06613               36.500  m    |    5011.96000      182936.54|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 48OO mm X 1800 mm             |                             |                             | 
0108 714-93978                6.800  m    |    1904.55000       12950.94|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 600 mm              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0109 714-99346                6.100  m    |    1904.55000       11617.76|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 900 mm x 600 mm               |                             |                             | 
0110 714-99348               91.000  m    |    1353.23000      123143.93|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1500 mm x 900 mm              |                             |                             | 
0112 715-04612               18.300  m    |     551.32000       10089.16|                             | 
  PIPE , TEMPORARY, CIRCULAR, 1200mm      |                             |                             | 
0113 715-04612                6.000  m    |     390.93000        2345.58|                             | 
  PIPE , TEMPORARY, CIRCULAR, 400mm       |                             |                             | 
0114 715-04612                3.000  m    |     415.99000        1247.97|                             | 
  PIPE , TEMPORARY, CIRCULAR, 525mm       |                             |                             | 
0115 715-04855                2.000  EACH |    1603.83000        3207.66|                             | 
  PIPE END SECTION, 1050 mm               |                             |                             | 
0116 715-05024              521.000  m    |     260.62000      135783.02|                             | 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0117 715-05048             7301.000  m    |      13.03000       95132.03|                             | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0118 715-05053               43.200  m    |      59.14000        2554.85|                             | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0119 715-05149             3174.700  m    |     120.29000      381884.66|                             | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0120 715-05151              342.900  m    |     122.79000       42104.69|                             | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0121 715-05152             1081.600  m    |     143.84000      155577.34|                             | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0122 715-05154             1123.500  m    |     175.42000      197084.37|                             | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0123 715-05156             1103.000  m    |     230.55000      254296.65|                             | 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0124 715-05159               65.000  m    |     296.71000       19286.15|                             | 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0125 715-05165                7.000  m    |    1603.83000       11226.81|                             | 
  PIPE, TYPE 2, CIRCULAR, 1800 mm , 75 mm |                             |                             | 
  x 25 mm CSP, 1.63 mm THICKNESS          |                             |                             | 
0126 715-46000                8.000  EACH |     476.14000        3809.12|                             | 
  PIPE END SECTION, 300 mm                |                             |                             | 
0127 715-46005               38.000  EACH |     476.14000       18093.32|                             | 
  PIPE END SECTION, 375 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0128 715-46010                5.000  EACH |     501.20000        2506.00|                             | 
  PIPE END SECTION, 450 mm                |                             |                             | 
0129 715-46020                4.000  EACH |     651.56000        2606.24|                             | 
  PIPE END SECTION, 600 mm                |                             |                             | 
0130 715-46030                2.000  EACH |     751.80000        1503.60|                             | 
  PIPE END SECTION, 750 mm                |                             |                             | 
0131 715-46040                1.000  EACH |    1007.57000        1007.57|                             | 
  PIPE END SECTION, 900 mm                |                             |                             | 
0132 718-06528                5.000  EACH |     451.08000        2255.40|                             | 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0133 718-06532             1000.000  m    |       2.51000        2510.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0134 718-52610             1609.000  m3   |      42.10000       67738.90|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0135 718-99153            23108.000  m2   |       0.60000       13864.80|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0136 720-01092               83.000  EACH |    2957.06000      245435.98|                             | 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0137 720-03194                1.000  EACH |   34081.34000       34081.34|                             | 
  MANHOLE , WATER QUALITY                 |                             |                             | 
0138 720-04574                2.000  EACH |    2455.86000        4911.72|                             | 
  MANHOLE, J-5 , MODIFIED                 |                             |                             | 
0139 720-08241                4.000  EACH |    3583.55000       14334.20|                             | 
  MANHOLE, K15, MODIFIED                  |                             |                             | 
0140 720-44000                1.000  EACH |     501.20000         501.20|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0141 720-45030               16.000  EACH |    1503.59000       24057.44|                             | 
  INLET, E7                               |                             |                             | 
0142 720-45035                8.000  EACH |    1603.83000       12830.64|                             | 
  INLET, F7                               |                             |                             | 
0143 720-45042                7.000  EACH |    2606.22000       18243.54|                             | 
  INLET, HA5 , MODIFIED                   |                             |                             | 
0144 720-45105                2.000  EACH |    1804.31000        3608.62|                             | 
  INLET, A2, MODIFIED                     |                             |                             | 
0145 720-45130                6.000  EACH |    1553.71000        9322.26|                             | 
  INLET, E7, MODIFIED                     |                             |                             | 
0146 720-45410                5.000  EACH |    1954.67000        9773.35|                             | 
  MANHOLE, C4                             |                             |                             | 
0147 720-45510                6.000  EACH |    1754.19000       10525.14|                             | 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
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                                                                                                                   PAGE : 205 -22 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0148 720-93409              108.000  EACH |    2405.74000      259819.92|                             | 
  INLET, B15, MODIFIED                    |                             |                             | 
0149 720-93411               24.000  EACH |    2455.86000       58940.64|                             | 
  INLET, C15, MODIFIED                    |                             |                             | 
0151 720-95422                3.000  EACH |    2556.10000        7668.30|                             | 
  MANHOLE, J4                             |                             |                             | 
0152 720-97865                2.000  EACH |    1904.55000        3809.10|                             | 
  MANHOLE, C2, MODIFIED                   |                             |                             | 
0153 720-98555               26.000  EACH |    2405.74000       62549.24|                             | 
  INLET, C15                              |                             |                             | 
0154 723-06660               58.300  m2   |     686.64000       40031.11|                             | 
  WINGWALL                                |                             |                             | 
0155 724-03276               38.800  m    |     285.68000       11084.38|                             | 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0156 801-01504               50.000  EACH |      50.12000        2506.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0157 801-01505               45.000  EACH |      70.17000        3157.65|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0158 801-02595               15.000  EACH |     105.25000        1578.75|                             | 
  CONTROLLER, RESET TIMING                |                             |                             | 
0159 801-03290                3.000  EACH |     295.71000         887.13|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0160 801-04308               17.000  EACH |     426.02000        7242.34|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0161 801-06203            20540.000  m    |       0.70000       14378.00|                             | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0162 801-06207            41175.000  m    |       3.16000      130113.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0163 801-06216              145.000  m    |       6.67000         967.15|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0164 801-06539                       LUMP |   20940.00000       20940.00|                             | 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0165 801-06577              360.000  m    |      24.56000        8841.60|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  600 mm                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0166 801-06625               57.000  EACH |     105.25000        5999.25|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0167 801-06640              149.000  EACH |     250.60000       37339.40|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0168 801-06645               14.000  EACH |      55.13000         771.82|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0169 801-06710              730.000  DAY  |      14.03000       10241.90|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0170 801-06775                       LUMP |  400000.00000      400000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0171 801-07023                9.000  EACH |    8700.00000       78300.00|                             | 
  ENERGY ABSORBIBG TERMINAL, CZ, TL-2     |                             |                             | 
0172 801-07119              756.000  m    |      61.15000       46229.40|                             | 
  BARRICADE, III-B                        |                             |                             | 
0173 801-08388              281.000  m    |      80.19000       22533.39|                             | 
  TEMPORARY TRAFFIC BARRIER               |                             |                             | 
0174 801-08389              610.000  m    |      75.18000       45859.80|                             | 
  TEMPORARY TRAFFIC BARRIER, ANCHORED     |                             |                             | 
0175 801-09133                6.000  EACH |   17040.67000      102244.02|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0176 801-94295              176.000  EACH |     145.35000       25581.60|                             | 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0177 802-05701               58.000  m    |      38.40000        2227.20|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0178 802-05702              330.000  m    |      39.45000       13018.50|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0179 802-76025               38.000  m2   |      97.11000        3690.18|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0180 802-76035               61.000  m2   |     101.42000        6186.62|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0181 802-76045                5.000  m2   |     172.63000         863.15|                             | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0182 805-01815               20.000  EACH |    1684.02000       33680.40|                             | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0183 805-01842               43.000  EACH |     533.27000       22930.61|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0184 805-01879                5.000  EACH |     421.00000        2105.00|                             | 
  SIGNAL SERVICE , INSTALL                |                             |                             | 
0185 805-02087                       LUMP |    2105.02000        2105.02|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0186 805-04951                1.000  EACH |    1868.01000        1868.01|                             | 
  PLATE , STEEL, 1220mm X 915mm X 13mm    |                             |                             | 
0187 805-06592             2500.000  m    |      34.26000       85650.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0188 805-08494                5.000  EACH |    3396.11000       16980.55|                             | 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0189 805-78100                5.000  EACH |    6515.55000       32577.75|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0190 805-78205               40.000  EACH |     625.00000       25000.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0191 805-78230                4.000  EACH |     882.11000        3528.44|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0192 805-78415               20.000  EACH |    1263.01000       25260.20|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0193 805-78420               20.000  EACH |     308.74000        6174.80|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0194 805-78467               50.000  m    |       6.58000         329.00|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0195 805-78470             5480.000  m    |       0.69000        3781.20|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0196 805-78485              670.000  m    |       2.31000        1547.70|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0197 805-78490             1075.000  m    |       2.96000        3182.00|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0198 805-78510             3530.000  m    |       3.09000       10907.70|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0199 805-78785               44.000  EACH |     402.96000       17730.24|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0200 805-78795             1950.000  m    |      29.20000       56940.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
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                                                                                                                   PAGE : 205 -25 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0201 805-78925                5.000  EACH |     609.45000        3047.25|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0202 805-79020                       LUMP |   42902.40000       42902.40|                             | 
  TRAFFIC SIGNAL INSTALLATION , ACTUATED  |                             |                             | 
0203 805-96261             5970.000  m    |       8.48000       50625.60|                             | 
  FIBER OPTIC CABLE, AERIAL               |                             |                             | 
0204 808-03632              185.000  m    |      19.05000        3524.25|                             | 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0205 808-06701             1735.000  m    |       0.99000        1717.65|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0206 808-06703             2060.000  m    |       0.99000        2039.40|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0207 808-06713             2100.000  m    |       1.20000        2520.00|                             | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0208 808-06716             9140.000  m    |       0.98000        8957.20|                             | 
  LINE, REMOVE                            |                             |                             | 
0209 808-75240              850.000  m    |       0.99000         841.50|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0210 808-75245             7675.000  m    |       0.99000        7598.25|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0211 808-75278              190.000  m    |       6.26000        1189.40|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0212 808-75297              370.000  m    |      12.53000        4636.10|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0213 808-75300             1440.000  m    |       3.26000        4694.40|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0214 808-75320               68.000  EACH |      68.16000        4634.88|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0215 808-75325               46.000  EACH |      98.23000        4518.58|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0216 808-75996              190.000  EACH |       5.00000         950.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 21,754,133                                                     ROUTE : US 6 
     CALL ORDER   : 205                     CONTRACT ID : R -27987-B                   COUNTIES : PORTER 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0217 808-75998              635.000  EACH |      23.56000       14960.60|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0218 808-92027             1675.000  m    |       4.16000        6968.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0219 715-07071                1.000  EACH |    1000.00000        1000.00|                             | 
  SAFETY METAL END SECTION, 4:1, 750 mm   |                             |                             | 
     SECTION TOTALS                       |           $    22,368,483.46|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    22,368,483.46|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 215 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,434,423                                                     ROUTE : 103 
     CALL ORDER   : 215                     CONTRACT ID : R -28017-B                   COUNTIES : HENRY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 07/25/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   99-9995092     GRADEX, INC./E &B PAVING J/V                                               $    18,187,009.38  100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                      $    18,957,721.05  104.2377% 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9995092          |(   2  ) 35-1875662          |(      ) 
                                          |GRADEX, INC./E & B PAVING J/ |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   STORM SEWER CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  375000.00000      375000.00|  300000.00000      300000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               36.000  MOS  |    2500.00000       90000.00|    1700.00000       61200.00| 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-07577               36.000  MOS  |     215.00000        7740.00|     105.00000        3780.00| 
  CELLULAR SERVICE                        |                             |                             | 
0004 108-01614                       LUMP |   25000.00000       25000.00|   12000.00000       12000.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |  909350.00000      909350.00|  955000.00000      955000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |  375000.00000      375000.00|  578000.00000      578000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02240              584.000  m2   |      26.00000       15184.00|      15.00000        8760.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-05545             3050.000  m3   |      34.00000      103700.00|      37.00000      112850.00| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
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                                                                                                                   PAGE : 215 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,434,423                                                     ROUTE : 103 
     CALL ORDER   : 215                     CONTRACT ID : R -28017-B                   COUNTIES : HENRY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9995092          |(   2   ) 35-1875662         |(      ) 
                                          |GRADEX, INC./E & B PAVING J/ |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 202-05550             3050.000  m3   |       4.00000       12200.00|       6.90000       21045.00| 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0013 202-05555             3050.000  m3   |       9.50000       28975.00|      10.00000       30500.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0014 202-07602                4.000  EACH |     132.00000         528.00|     120.00000         480.00| 
  TESTING FOR WASTE, B , MTBE AND BTEX,   |                             |                             | 
  WATER, 24 HOUR RETURN                   |                             |                             | 
0015 202-07603              450.000  EACH |     106.00000       47700.00|      98.00000       44100.00| 
  TESTING FOR WASTE, C , TPH, SOIL, 24    |                             |                             | 
  HOUR RETURN                             |                             |                             | 
0016 202-08429              500.000  L    |       0.08000          40.00|       0.10000          50.00| 
  REGULATED MATERIALS, DISPOSE, B         |                             |                             | 
0017 202-08430              500.000  L    |       0.08000          40.00|       0.10000          50.00| 
  REGULATED MATERIALS, REMOVE, B          |                             |                             | 
0018 202-08431              500.000  L    |       0.08000          40.00|       0.10000          50.00| 
  REGULATED MATERIALS, TRANSPORT, B       |                             |                             | 
0019 202-74070                1.000  EACH |    1393.00000        1393.00|    1400.00000        1400.00| 
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0020 202-78515                       LUMP |    7060.00000        7060.00|    7200.00000        7200.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0021 203-02000            37908.000  m3   |      35.65000     1351420.20|      55.00000     2084940.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0022 205-03371              500.000  m3   |       9.50000        4750.00|      28.00000       14000.00| 
  SEDIMENT REMOVE                         |                             |                             | 
0023 205-06931              230.000  Mg   |      27.00000        6210.00|      65.00000       14950.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0024 205-06933               35.000  EACH |      70.00000        2450.00|      72.00000        2520.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 205-06936               43.500  Mg   |      27.00000        1174.50|      66.00000        2871.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0026 205-06937              100.000  m    |       8.15000         815.00|       5.50000         550.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0027 207-08263            66699.000  m2   |       4.56000      304147.44|       4.50000      300145.50| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0028 210-07095                       LUMP |   65000.00000       65000.00|    5000.00000        5000.00| 
  TEMPORARY LAWN RESTORATION              |                             |                             | 
0029 210-07562             1236.000  m    |       7.30000        9022.80|      17.00000       21012.00| 
  TEMPORARY STONE SIDEWALK                |                             |                             | 
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0030 211-07454            32030.000  m3   |      26.15000      837584.50|      36.00000     1153080.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0031 213-52830             5704.000  m3   |      68.67000      391693.68|      71.00000      404984.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0032 301-07448             9847.500  Mg   |      28.00000      275730.00|      29.00000      285577.50| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 304-07489              338.000  Mg   |      70.00000       23660.00|      93.00000       31434.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0034 306-08034             9530.400  m2   |       2.00000       19060.80|       1.70000       16201.68| 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0035 401-06264                       LUMP |    3000.00000        3000.00|    2000.00000        2000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0036 401-07334             3929.000  Mg   |      94.00000      369326.00|      88.00000      345752.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0037 401-07403             6535.000  Mg   |      75.00000      490125.00|      67.50000      441112.50| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0038 401-07418            19047.000  Mg   |      75.00000     1428525.00|      67.50000     1285672.50| 
  QC/QA-HMA, 3, 76, BASE, 25.0 MM         |                             |                             | 
0039 401-07430             9477.000  Mg   |      50.00000      473850.00|      67.50000      639697.50| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 
  mm                                      |                             |                             | 
0040 402-07432               25.000  Mg   |      94.00000        2350.00|     100.00000        2500.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0041 402-07433             1370.000  Mg   |      99.00000      135630.00|      75.00000      102750.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0042 402-07434              736.000  Mg   |      94.00000       69184.00|      90.00000       66240.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0043 402-07440             2000.000  Mg   |      50.00000      100000.00|      75.00000      150000.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0044 402-07442             2208.000  Mg   |      70.00000      154560.00|      60.00000      132480.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0045 402-07453             7591.000  Mg   |      22.00000      167002.00|      75.00000      569325.00| 
  HMA FOR TEMPORARY PAVEMENT , 300 mm     |                             |                             | 
0046 406-05520               69.800  Mg   |     100.00000        6980.00|     200.00000       13960.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0047 603-04124                1.000  EACH |     490.00000         490.00|    1000.00000        1000.00| 
  FENCE GATE, CHAIN LINK, 1200 mm X 1.2 m |                             |                             | 
0048 603-06045               10.700  m    |      90.00000         963.00|      87.00000         930.90| 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
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0049 604-07897               10.200  m2   |     160.00000        1632.00|     100.00000        1020.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0050 604-07900              555.100  m2   |     160.00000       88816.00|     100.00000       55510.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0051 604-07901              112.600  m2   |     160.00000       18016.00|     100.00000       11260.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0052 604-07902              150.000  m2   |     160.00000       24000.00|     100.00000       15000.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0053 604-44251               30.800  m3   |     600.00000       18480.00|     845.00000       26026.00| 
  STEPS, CONCRETE                         |                             |                             | 
0054 604-91531             8377.000  m2   |      36.00000      301572.00|      30.00000      251310.00| 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0055 605-06120             1087.000  m    |      80.00000       86960.00|      45.00000       48915.00| 
  CURB, CONCRETE                          |                             |                             | 
0056 605-06140                7.000  m    |     200.00000        1400.00|     340.00000        2380.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0057 605-06150             5605.600  m    |      80.00000      448448.00|      45.00000      252252.00| 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0058 610-07486              505.300  Mg   |     160.00000       80848.00|     120.00000       60636.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0059 610-07487             7538.000  Mg   |      80.00000      603040.00|      79.00000      595502.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0060 610-08446             4566.100  m2   |      44.50000      203191.45|      46.00000      210040.60| 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0061 611-06497               13.000  EACH |     130.00000        1690.00|     180.00000        2340.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0062 615-06490               60.000  EACH |     120.00000        7200.00|     115.00000        6900.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0063 615-06496               30.000  EACH |      45.00000        1350.00|      50.00000        1500.00| 
  PARKING BARRIER                         |                             |                             | 
0064 615-06505               41.000  EACH |     400.00000       16400.00|     470.00000       19270.00| 
  MONUMENT, B                             |                             |                             | 
0065 616-02320               50.900  m2   |       2.70000         137.43|       2.20000         111.98| 
  GEOTEXTILES                             |                             |                             | 
0066 616-06405               23.800  Mg   |      32.00000         761.60|      55.00000        1309.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0067 621-01004               13.000  EACH |     795.00000       10335.00|     725.00000        9425.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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0068 621-06545                2.400  Mg   |     840.00000        2016.00|     755.00000        1812.00| 
  FERTILIZER                              |                             |                             | 
0069 621-06553              461.000  kg   |       8.85000        4079.85|       5.90000        2719.90| 
  SEED MIXTURE, R                         |                             |                             | 
0070 621-06557              265.200  kg   |       4.45000        1180.14|      11.00000        2917.20| 
  SEED MIXTURE, T                         |                             |                             | 
0071 621-06560             2504.000  m2   |       0.66000        1652.64|       0.60000        1502.40| 
  MULCHED SEEDING, U                      |                             |                             | 
0072 621-06565               13.300  Mg   |     641.00000        8525.30|     425.00000        5652.50| 
  MULCHING MATERIAL                       |                             |                             | 
0073 621-06567              362.500  kL   |       2.65000         960.63|       0.50000         181.25| 
  WATER                                   |                             |                             | 
0074 621-06575            20112.300  m2   |       3.97000       79845.83|       3.20000       64359.36| 
  SODDING, NURSERY                        |                             |                             | 
0075 714-04802              389.000  m2   |      83.25000       32384.25|      74.00000       28786.00| 
  CONCRETE MODULAR BLOCK WALL ,           |                             |                             | 
  NON-REINFORCED                          |                             |                             | 
0076 714-07539               27.500  m    |    1600.00000       44000.00|    4300.00000      118250.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm X 600 mm              |                             |                             | 
0077 714-44240               26.000  m3   |     810.00000       21060.00|    1700.00000       44200.00| 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0078 715-01378                3.000  m    |     211.00000         633.00|     340.00000        1020.00| 
  PIPE, PVC, SDR-35, 254 mm , SEWER, 2.44 |                             |                             | 
  m TO 3.05 m DEEP                        |                             |                             | 
0079 715-01902               21.000  m    |      85.00000        1785.00|     100.00000        2100.00| 
  WATER SERVICE LINE, 50 mm COPPER, TYPE  |                             |                             | 
0080 715-01905               33.000  m    |      88.00000        2904.00|      65.00000        2145.00| 
  WATER SERVICE LINE, 75 mm , PVC, SDR-21 |                             |                             | 
0081 715-02919                2.000  EACH |     605.00000        1210.00|     625.00000        1250.00| 
  GATE VALVE, 50 mm                       |                             |                             | 
0082 715-02961              231.000  m    |     180.00000       41580.00|     195.00000       45045.00| 
  WATER MAIN, 400 mm , PVC, C-900         |                             |                             | 
0083 715-04612               21.000  m    |     250.00000        5250.00|     275.00000        5775.00| 
  PIPE , PVC, F-679, 600 mm               |                             |                             | 
0084 715-04612              116.000  m    |     410.00000       47560.00|     505.00000       58580.00| 
  PIPE , PVC, F-679, 838 mm               |                             |                             | 
0085 715-04612              112.000  m    |     420.00000       47040.00|     525.00000       58800.00| 
  PIPE , PVC, F-679, 838 mm               |                             |                             | 
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0086 715-04612                3.000  m    |     450.00000        1350.00|     525.00000        1575.00| 
  PIPE , PVC, F-679, 910 mm               |                             |                             | 
0087 715-04612              112.000  m    |     800.00000       89600.00|     935.00000      104720.00| 
  PIPE , RCP, 1830 mm, SEWER, 2.44 m TO   |                             |                             | 
0088 715-04612               88.000  m    |     815.00000       71720.00|    1000.00000       88000.00| 
  PIPE , RCP, 1830 mm, SEWER, 3.05 m TO   |                             |                             | 
0089 715-04612               22.000  m    |     825.00000       18150.00|    1200.00000       26400.00| 
  PIPE , RCP, 1830 mm, SEWER, 3.66 m TO   |                             |                             | 
0090 715-04612               12.000  m    |     132.00000        1584.00|     260.00000        3120.00| 
  PIPE , SEWER, PVC, 150 mm, SDR-35       |                             |                             | 
0091 715-04612                5.000  m    |     290.00000        1450.00|     310.00000        1550.00| 
  PIPE , SEWER, PVC, 600mm, F-679         |                             |                             | 
0092 715-04612                9.000  m    |     360.00000        3240.00|     580.00000        5220.00| 
  PIPE , SEWER, PVC, 813 mm, F-679        |                             |                             | 
0093 715-04612               70.000  m    |     425.00000       29750.00|     580.00000       40600.00| 
  PIPE , SEWER, PVC, 910 mm, F-670        |                             |                             | 
0094 715-04612               19.000  m    |     425.00000        8075.00|     505.00000        9595.00| 
  PIPE , SEWER, PVC, 910 mm, F-679        |                             |                             | 
0095 715-04612                5.000  m    |     415.00000        2075.00|     535.00000        2675.00| 
  PIPE , SEWER, PVC, 910 mm, F-679        |                             |                             | 
0096 715-04612                4.000  m    |     420.00000        1680.00|    1300.00000        5200.00| 
  PIPE , SEWER, PVC, 910 mm, F-679        |                             |                             | 
0097 715-04612                7.000  m    |     117.00000         819.00|      87.00000         609.00| 
  PIPE , WATERMAIN, 100                   |                             |                             | 
0098 715-04612               73.000  m    |     106.00000        7738.00|     110.00000        8030.00| 
  PIPE , WATERMAIN, 50 mm, COPPER, TYPE K |                             |                             | 
0099 715-04855                3.000  EACH |    2085.00000        6255.00|    1400.00000        4200.00| 
  PIPE END SECTION, 1050 mm               |                             |                             | 
0100 715-05019               21.000  m    |     220.00000        4620.00|     170.00000        3570.00| 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0101 715-05024             1722.800  m    |     220.00000      379016.00|     170.00000      292876.00| 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0102 715-05048             9795.000  m    |      12.00000      117540.00|      12.00000      117540.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0103 715-05049              150.000  m    |      15.00000        2250.00|      58.00000        8700.00| 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
0104 715-05051               50.000  m    |      17.00000         850.00|      62.00000        3100.00| 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                             |                             | 
0105 715-05053              183.000  m    |      87.00000       15921.00|      51.00000        9333.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
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0106 715-05061                1.000  m    |     285.00000         285.00|     340.00000         340.00| 
  WATER SERVICE LINE, 150 mm , 150 mm,    |                             |                             | 
  C-900                                   |                             |                             | 
0107 715-05115               50.000  m    |     115.00000        5750.00|      48.00000        2400.00| 
  PIPE, TYPE 1, CIRCULAR, 150 mm          |                             |                             | 
0108 715-05116               50.000  m    |     130.00000        6500.00|      58.00000        2900.00| 
  PIPE, TYPE 1, CIRCULAR, 200 mm          |                             |                             | 
0109 715-05117               50.000  m    |     145.00000        7250.00|      65.00000        3250.00| 
  PIPE, TYPE 1, CIRCULAR, 250 mm          |                             |                             | 
0110 715-05127               29.000  m    |     325.00000        9425.00|      78.00000        2262.00| 
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                             |                             | 
0111 715-05147                5.000  m    |     160.00000         800.00|      78.00000         390.00| 
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                             |                             | 
0112 715-05149             1769.700  m    |      95.00000      168121.50|      81.00000      143345.70| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0113 715-05151             1052.000  m    |     105.00000      110460.00|      91.00000       95732.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0114 715-05152              406.000  m    |     110.00000       44660.00|      97.00000       39382.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0115 715-05153              402.000  m    |     140.00000       56280.00|     110.00000       44220.00| 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0116 715-05154              451.000  m    |     150.00000       67650.00|     125.00000       56375.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0117 715-05156              793.000  m    |     200.00000      158600.00|     145.00000      114985.00| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0118 715-05159             1910.000  m    |     371.00000      708610.00|     195.00000      372450.00| 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0119 715-05168                5.000  m    |     126.00000         630.00|      81.00000         405.00| 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                             |                             | 
0120 715-05169              332.000  m    |     105.00000       34860.00|      91.00000       30212.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0121 715-05171              131.500  m    |     110.00000       14465.00|      97.00000       12755.50| 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0122 715-05177              122.500  m    |     220.00000       26950.00|     170.00000       20825.00| 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                             |                             | 
0123 715-05203                7.000  m    |     112.00000         784.00|      51.00000         357.00| 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                             |                             | 
0124 715-05335               65.000  m    |     300.00000       19500.00|     300.00000       19500.00| 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.47  |                             |                             | 
  m2                                      |                             |                             | 
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0125 715-05338              118.000  m    |     375.00000       44250.00|     400.00000       47200.00| 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.68  |                             |                             | 
  m2                                      |                             |                             | 
0126 715-06692             1612.000  m    |     110.00000      177320.00|     170.00000      274040.00| 
  LATERAL SERVICE, 150 mm                 |                             |                             | 
0127 715-08305             3648.000  Mg   |      71.95000      262473.60|      64.00000      233472.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0128 715-46000                1.000  EACH |     498.00000         498.00|     335.00000         335.00| 
  PIPE END SECTION, 300 mm                |                             |                             | 
0129 715-46005               35.000  EACH |     600.00000       21000.00|     375.00000       13125.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0130 715-46010               10.000  EACH |     700.00000        7000.00|     455.00000        4550.00| 
  PIPE END SECTION, 450 mm                |                             |                             | 
0131 715-46040                3.000  EACH |    1500.00000        4500.00|     860.00000        2580.00| 
  PIPE END SECTION, 900 mm                |                             |                             | 
0132 715-92525               49.000  m    |     108.00000        5292.00|     185.00000        9065.00| 
  WATER MAIN, 250 mm , PVC, C-900         |                             |                             | 
0133 715-93912             3977.000  m    |      95.00000      377815.00|      89.00000      353953.00| 
  WATER MAIN, 150 mm , PVC, C-900         |                             |                             | 
0134 715-93913              464.000  m    |     110.00000       51040.00|     110.00000       51040.00| 
  WATER MAIN, 200 mm , PVC, C-900         |                             |                             | 
0135 715-94456                5.000  m    |     294.00000        1470.00|     170.00000         850.00| 
  PIPE, PVC, SDR-35, 381 mm , SEWER, 0 m  |                             |                             | 
  TO 2.44 m DEEP                          |                             |                             | 
0136 715-94456                3.000  m    |     306.00000         918.00|     185.00000         555.00| 
  PIPE, PVC, SDR-35, 381 mm , SEWER, 2.44 |                             |                             | 
  m TO 3.05 m DEEP                        |                             |                             | 
0138 715-94457               82.000  m    |     100.00000        8200.00|     155.00000       12710.00| 
  PIPE, PVC, SDR 35, 200 mm , SEWER, 0 m  |                             |                             | 
  TO 2.44 m DEEP                          |                             |                             | 
0139 715-94457              154.000  m    |     108.00000       16632.00|     190.00000       29260.00| 
  PIPE, PVC, SDR 35, 200 mm , SEWER, 2.44 |                             |                             | 
  m TO 3.05 m DEEP                        |                             |                             | 
0140 715-96040              325.000  m    |     125.00000       40625.00|     155.00000       50375.00| 
  PIPE, PVC, SDR 35, 300 mm , SEWER, 0  m |                             |                             | 
  TO 2.44 m DEEP                          |                             |                             | 
0141 715-96040               49.000  m    |     130.00000        6370.00|     190.00000        9310.00| 
  PIPE, PVC, SDR 35, 300 mm , SEWER, 2.44 |                             |                             | 
  m  TO 3.05 m DEEP                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,434,423                                                     ROUTE : 103 
     CALL ORDER   : 215                     CONTRACT ID : R -28017-B                   COUNTIES : HENRY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9995092          |(   2   ) 35-1875662         |(      ) 
                                          |GRADEX, INC./E & B PAVING J/ |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0142 715-96040              135.000  m    |     138.00000       18630.00|     190.00000       25650.00| 
  PIPE, PVC, SDR 35, 300 mm , SEWER, 3.05 |                             |                             | 
  m  TO 3.66 m DEEP                       |                             |                             | 
0143 715-96629               55.000  m    |      95.00000        5225.00|      68.00000        3740.00| 
  WATER SERVICE LINE, 1 IN. COPPER, TYPE  |                             |                             | 
0144 715-97691                2.000  EACH |    4775.00000        9550.00|    7700.00000       15400.00| 
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                             |                             | 
0145 715-98165              113.000  m    |     130.00000       14690.00|     150.00000       16950.00| 
  WATERMAIN, 300 mm , PVC, C-900          |                             |                             | 
0146 716-02965               19.500  m    |    1780.00000       34710.00|    1600.00000       31200.00| 
  PIPE CASING, 750 mm, JACK AND BORE STEE |                             |                             | 
0147 716-04832               40.000  m    |    2490.00000       99600.00|    2500.00000      100000.00| 
  PIPE CASING, STEEL, 1125 mm, JACK AND   |                             |                             | 
  BORE                                    |                             |                             | 
0148 716-04832               72.000  m    |    2958.00000      212976.00|    3400.00000      244800.00| 
  PIPE CASING, STEEL, 1325 mm, JACK AND   |                             |                             | 
  BORE                                    |                             |                             | 
0149 716-04832               33.000  m    |    1950.00000       64350.00|    1700.00000       56100.00| 
  PIPE CASING, STEEL, 900 mm, JACK AND    |                             |                             | 
  BORE                                    |                             |                             | 
0150 718-06528               30.000  EACH |     754.00000       22620.00|     620.00000       18600.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0151 718-06532             1000.000  m    |       3.40000        3400.00|       2.60000        2600.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0152 718-52610             2116.000  m3   |      38.00000       80408.00|      44.00000       93104.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0153 718-99153            21252.000  m2   |       1.00000       21252.00|       1.10000       23377.20| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0154 720-03194                5.000  EACH |    2200.00000       11000.00|    3600.00000       18000.00| 
  MANHOLE , 1219 mm, 0 m TO 2.44 m DEEP   |                             |                             | 
0155 720-03194                4.000  EACH |    2300.00000        9200.00|    4400.00000       17600.00| 
  MANHOLE , 1219 mm, 2.44 M to 3.05 m DEE |                             |                             | 
0156 720-03194                5.000  EACH |    2400.00000       12000.00|    5500.00000       27500.00| 
  MANHOLE , 1219 mm, 3.05 m  TO 3.66 m    |                             |                             | 
  DEEP                                    |                             |                             | 
0157 720-03194                2.000  EACH |    2600.00000        5200.00|    9800.00000       19600.00| 
  MANHOLE , 1219 mm, 3.66 m to 4.27 m DEE |                             |                             | 
0158 720-03194                1.000  EACH |    9400.00000        9400.00|   28000.00000       28000.00| 
  MANHOLE , 2590 mm, 3.66 m TO 4.27 m DEE |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,434,423                                                     ROUTE : 103 
     CALL ORDER   : 215                     CONTRACT ID : R -28017-B                   COUNTIES : HENRY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9995092          |(   2   ) 35-1875662         |(      ) 
                                          |GRADEX, INC./E & B PAVING J/ |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0159 720-03194                2.000  EACH |    2500.00000        5000.00|   15000.00000       30000.00| 
  MANHOLE , DROP, 1219 mm, 2.44 m TO 3.05 |                             |                             | 
  m                                       |                             |                             | 
0160 720-03194                1.000  EACH |    3500.00000        3500.00|    4700.00000        4700.00| 
  MANHOLE , DROP, 1219 mm, 4.27 m  TO 4.  |                             |                             | 
  88 m DEEP                               |                             |                             | 
0161 720-03194                1.000  EACH |    2700.00000        2700.00|    9100.00000        9100.00| 
  MANHOLE , DROP,1219 mm, 0 m TO 2.44 m   |                             |                             | 
  DEEP                                    |                             |                             | 
0162 720-04721                2.000  EACH |    3500.00000        7000.00|    3800.00000        7600.00| 
  MANHOLE, K                              |                             |                             | 
0163 720-44000              104.000  EACH |     680.00000       70720.00|     585.00000       60840.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0164 720-44296                1.000  EACH |     900.00000         900.00|     680.00000         680.00| 
  CAP INLET                               |                             |                             | 
0165 720-45035                1.000  EACH |    1275.00000        1275.00|    1400.00000        1400.00| 
  INLET, F7                               |                             |                             | 
0166 720-45080                4.000  EACH |    1750.00000        7000.00|    2500.00000       10000.00| 
  INLET, S14                              |                             |                             | 
0167 720-45250                1.000  EACH |    1500.00000        1500.00|    3600.00000        3600.00| 
  CATCH BASIN, K10                        |                             |                             | 
0168 720-45275               53.000  EACH |    1400.00000       74200.00|     865.00000       45845.00| 
  PIPE CATCH BASIN, 600 mm                |                             |                             | 
0169 720-45410               83.000  EACH |    2100.00000      174300.00|    2500.00000      207500.00| 
  MANHOLE, C4                             |                             |                             | 
0170 720-93411                2.000  EACH |    1650.00000        3300.00|    2200.00000        4400.00| 
  INLET, C15, MODIFIED                    |                             |                             | 
0171 720-94612               48.000  EACH |    3900.00000      187200.00|    4600.00000      220800.00| 
  MANHOLE, K4                             |                             |                             | 
0172 720-95422               49.000  EACH |    3400.00000      166600.00|    3300.00000      161700.00| 
  MANHOLE, J4                             |                             |                             | 
0173 720-96999               31.000  EACH |    3500.00000      108500.00|    3300.00000      102300.00| 
  FIRE HYDRANT ASSEMBLY , WITH 150 mm     |                             |                             | 
  GATE VALVE                              |                             |                             | 
0174 720-98174              200.000  EACH |    2300.00000      460000.00|    2500.00000      500000.00| 
  INLET, B15                              |                             |                             | 
0175 720-98555               37.000  EACH |    2200.00000       81400.00|    2500.00000       92500.00| 
  INLET, C15                              |                             |                             | 
0176 731-93946              389.000  m2   |     218.20000       84879.80|     180.00000       70020.00| 
  WALL ERECTION                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,434,423                                                     ROUTE : 103 
     CALL ORDER   : 215                     CONTRACT ID : R -28017-B                   COUNTIES : HENRY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9995092          |(   2   ) 35-1875662         |(      ) 
                                          |GRADEX, INC./E & B PAVING J/ |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0177 731-93947              320.000  m    |      60.00000       19200.00|      75.00000       24000.00| 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0178 732-02185               14.000  m    |      88.00000        1232.00|      65.00000         910.00| 
  WATER SERVICE LINE, 37.5 mm COPPER,     |                             |                             | 
  TYPE K                                  |                             |                             | 
0179 732-02388                1.000  EACH |    4000.00000        4000.00|     850.00000         850.00| 
  WATER MAIN CONNECTION, DEATIL NO. 14    |                             |                             | 
0180 732-02388                1.000  EACH |    2000.00000        2000.00|     930.00000         930.00| 
  WATER MAIN CONNECTION, DETAIL NO. 1     |                             |                             | 
0181 732-02388                1.000  EACH |    1200.00000        1200.00|     610.00000         610.00| 
  WATER MAIN CONNECTION, DETAIL NO. 10    |                             |                             | 
0182 732-02388                1.000  EACH |    6000.00000        6000.00|    3000.00000        3000.00| 
  WATER MAIN CONNECTION, DETAIL NO. 11    |                             |                             | 
0183 732-02388                1.000  EACH |    1200.00000        1200.00|     610.00000         610.00| 
  WATER MAIN CONNECTION, DETAIL NO. 12    |                             |                             | 
0184 732-02388                1.000  EACH |    1200.00000        1200.00|     640.00000         640.00| 
  WATER MAIN CONNECTION, DETAIL NO. 13    |                             |                             | 
0185 732-02388                1.000  EACH |    1200.00000        1200.00|     650.00000         650.00| 
  WATER MAIN CONNECTION, DETAIL NO. 15    |                             |                             | 
0186 732-02388                1.000  EACH |   15000.00000       15000.00|    2700.00000        2700.00| 
  WATER MAIN CONNECTION, DETAIL NO. 16    |                             |                             | 
0187 732-02388                1.000  EACH |    1200.00000        1200.00|     650.00000         650.00| 
  WATER MAIN CONNECTION, DETAIL NO. 17    |                             |                             | 
0188 732-02388                1.000  EACH |   14000.00000       14000.00|    3700.00000        3700.00| 
  WATER MAIN CONNECTION, DETAIL NO. 18    |                             |                             | 
0189 732-02388                1.000  EACH |    1200.00000        1200.00|     730.00000         730.00| 
  WATER MAIN CONNECTION, DETAIL NO. 19    |                             |                             | 
0190 732-02388                1.000  EACH |    6000.00000        6000.00|    1800.00000        1800.00| 
  WATER MAIN CONNECTION, DETAIL NO. 2     |                             |                             | 
0191 732-02388                1.000  EACH |    1200.00000        1200.00|     730.00000         730.00| 
  WATER MAIN CONNECTION, DETAIL NO. 20    |                             |                             | 
0192 732-02388                1.000  EACH |    4000.00000        4000.00|    3800.00000        3800.00| 
  WATER MAIN CONNECTION, DETAIL NO. 21    |                             |                             | 
0193 732-02388                1.000  EACH |    5000.00000        5000.00|    1000.00000        1000.00| 
  WATER MAIN CONNECTION, DETAIL NO. 22    |                             |                             | 
0194 732-02388                1.000  EACH |    3000.00000        3000.00|    3800.00000        3800.00| 
  WATER MAIN CONNECTION, DETAIL NO. 23    |                             |                             | 
0195 732-02388                1.000  EACH |    1200.00000        1200.00|     640.00000         640.00| 
  WATER MAIN CONNECTION, DETAIL NO. 24    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,434,423                                                     ROUTE : 103 
     CALL ORDER   : 215                     CONTRACT ID : R -28017-B                   COUNTIES : HENRY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9995092          |(   2   ) 35-1875662         |(      ) 
                                          |GRADEX, INC./E & B PAVING J/ |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0196 732-02388                1.000  EACH |    4000.00000        4000.00|    1100.00000        1100.00| 
  WATER MAIN CONNECTION, DETAIL NO. 25    |                             |                             | 
0197 732-02388                1.000  EACH |    1500.00000        1500.00|     640.00000         640.00| 
  WATER MAIN CONNECTION, DETAIL NO. 26    |                             |                             | 
0198 732-02388                1.000  EACH |    1500.00000        1500.00|     640.00000         640.00| 
  WATER MAIN CONNECTION, DETAIL NO. 27    |                             |                             | 
0199 732-02388                1.000  EACH |    1500.00000        1500.00|     740.00000         740.00| 
  WATER MAIN CONNECTION, DETAIL NO. 28    |                             |                             | 
0200 732-02388                1.000  EACH |    3000.00000        3000.00|    1300.00000        1300.00| 
  WATER MAIN CONNECTION, DETAIL NO. 29    |                             |                             | 
0201 732-02388                1.000  EACH |    5000.00000        5000.00|   11000.00000       11000.00| 
  WATER MAIN CONNECTION, DETAIL NO. 3     |                             |                             | 
0202 732-02388                1.000  EACH |    1500.00000        1500.00|    1600.00000        1600.00| 
  WATER MAIN CONNECTION, DETAIL NO. 30    |                             |                             | 
0203 732-02388                1.000  EACH |    1200.00000        1200.00|     740.00000         740.00| 
  WATER MAIN CONNECTION, DETAIL NO. 31    |                             |                             | 
0204 732-02388                1.000  EACH |    3000.00000        3000.00|    1200.00000        1200.00| 
  WATER MAIN CONNECTION, DETAIL NO. 32    |                             |                             | 
0205 732-02388                1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00| 
  WATER MAIN CONNECTION, DETAIL NO. 33    |                             |                             | 
0206 732-02388                1.000  EACH |    2000.00000        2000.00|    1600.00000        1600.00| 
  WATER MAIN CONNECTION, DETAIL NO. 34    |                             |                             | 
0207 732-02388                1.000  EACH |    3000.00000        3000.00|    1800.00000        1800.00| 
  WATER MAIN CONNECTION, DETAIL NO. 35    |                             |                             | 
0208 732-02388                1.000  EACH |    2000.00000        2000.00|     965.00000         965.00| 
  WATER MAIN CONNECTION, DETAIL NO. 36    |                             |                             | 
0209 732-02388                1.000  EACH |    1500.00000        1500.00|     610.00000         610.00| 
  WATER MAIN CONNECTION, DETAIL NO. 37    |                             |                             | 
0210 732-02388                1.000  EACH |    1000.00000        1000.00|     810.00000         810.00| 
  WATER MAIN CONNECTION, DETAIL NO. 38    |                             |                             | 
0211 732-02388                1.000  EACH |    5000.00000        5000.00|    1800.00000        1800.00| 
  WATER MAIN CONNECTION, DETAIL NO. 39    |                             |                             | 
0212 732-02388                1.000  EACH |    6000.00000        6000.00|   11000.00000       11000.00| 
  WATER MAIN CONNECTION, DETAIL NO. 4     |                             |                             | 
0213 732-02388                1.000  EACH |    1500.00000        1500.00|     845.00000         845.00| 
  WATER MAIN CONNECTION, DETAIL NO. 40    |                             |                             | 
0214 732-02388                1.000  EACH |    1200.00000        1200.00|     610.00000         610.00| 
  WATER MAIN CONNECTION, DETAIL NO. 41    |                             |                             | 
0215 732-02388                1.000  EACH |    7000.00000        7000.00|    5500.00000        5500.00| 
  WATER MAIN CONNECTION, DETAIL NO. 42    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,434,423                                                     ROUTE : 103 
     CALL ORDER   : 215                     CONTRACT ID : R -28017-B                   COUNTIES : HENRY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9995092          |(   2   ) 35-1875662         |(      ) 
                                          |GRADEX, INC./E & B PAVING J/ |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0216 732-02388                1.000  EACH |    5000.00000        5000.00|    7500.00000        7500.00| 
  WATER MAIN CONNECTION, DETAIL NO. 43    |                             |                             | 
0217 732-02388                1.000  EACH |    7000.00000        7000.00|    9400.00000        9400.00| 
  WATER MAIN CONNECTION, DETAIL NO. 44    |                             |                             | 
0218 732-02388                1.000  EACH |    6000.00000        6000.00|    7200.00000        7200.00| 
  WATER MAIN CONNECTION, DETAIL NO. 45    |                             |                             | 
0219 732-02388                1.000  EACH |    6000.00000        6000.00|    7100.00000        7100.00| 
  WATER MAIN CONNECTION, DETAIL NO. 46    |                             |                             | 
0220 732-02388                1.000  EACH |    2000.00000        2000.00|    1000.00000        1000.00| 
  WATER MAIN CONNECTION, DETAIL NO. 47    |                             |                             | 
0221 732-02388                1.000  EACH |    9000.00000        9000.00|    6800.00000        6800.00| 
  WATER MAIN CONNECTION, DETAIL NO. 48    |                             |                             | 
0222 732-02388                1.000  EACH |    3000.00000        3000.00|    3800.00000        3800.00| 
  WATER MAIN CONNECTION, DETAIL NO. 49    |                             |                             | 
0223 732-02388                1.000  EACH |    3000.00000        3000.00|    1800.00000        1800.00| 
  WATER MAIN CONNECTION, DETAIL NO. 5     |                             |                             | 
0224 732-02388                1.000  EACH |    4000.00000        4000.00|    1800.00000        1800.00| 
  WATER MAIN CONNECTION, DETAIL NO. 50    |                             |                             | 
0225 732-02388                1.000  EACH |    6000.00000        6000.00|    5300.00000        5300.00| 
  WATER MAIN CONNECTION, DETAIL NO. 51    |                             |                             | 
0226 732-02388                1.000  EACH |    3000.00000        3000.00|    2500.00000        2500.00| 
  WATER MAIN CONNECTION, DETAIL NO. 52    |                             |                             | 
0227 732-02388                1.000  EACH |    2000.00000        2000.00|    2400.00000        2400.00| 
  WATER MAIN CONNECTION, DETAIL NO. 53    |                             |                             | 
0228 732-02388                1.000  EACH |    2000.00000        2000.00|    1400.00000        1400.00| 
  WATER MAIN CONNECTION, DETAIL NO. 54    |                             |                             | 
0229 732-02388                1.000  EACH |    3000.00000        3000.00|    2500.00000        2500.00| 
  WATER MAIN CONNECTION, DETAIL NO. 55    |                             |                             | 
0230 732-02388                1.000  EACH |    3000.00000        3000.00|    5200.00000        5200.00| 
  WATER MAIN CONNECTION, DETAIL NO. 56    |                             |                             | 
0231 732-02388                1.000  EACH |    1000.00000        1000.00|     640.00000         640.00| 
  WATER MAIN CONNECTION, DETAIL NO. 6     |                             |                             | 
0232 732-02388                1.000  EACH |    1500.00000        1500.00|     740.00000         740.00| 
  WATER MAIN CONNECTION, DETAIL NO. 7     |                             |                             | 
0233 732-02388                1.000  EACH |    4000.00000        4000.00|    2400.00000        2400.00| 
  WATER MAIN CONNECTION, DETAIL NO. 8     |                             |                             | 
0234 732-02388                1.000  EACH |    1500.00000        1500.00|    4300.00000        4300.00| 
  WATER MAIN CONNECTION, DETAIL NO. 9     |                             |                             | 
0235 732-04836                4.000  EACH |    1000.00000        4000.00|     840.00000        3360.00| 
  GATE VALVE , 100 mm                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,434,423                                                     ROUTE : 103 
     CALL ORDER   : 215                     CONTRACT ID : R -28017-B                   COUNTIES : HENRY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9995092          |(   2   ) 35-1875662         |(      ) 
                                          |GRADEX, INC./E & B PAVING J/ |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0236 732-04836               62.000  EACH |    1300.00000       80600.00|     905.00000       56110.00| 
  GATE VALVE , 150 mm                     |                             |                             | 
0237 732-04836                7.000  EACH |    1500.00000       10500.00|    1100.00000        7700.00| 
  GATE VALVE , 200 mm                     |                             |                             | 
0238 732-04836                5.000  EACH |    2000.00000       10000.00|    1600.00000        8000.00| 
  GATE VALVE , 300 mm                     |                             |                             | 
0239 732-04836                3.000  EACH |    3000.00000        9000.00|    4200.00000       12600.00| 
  GATE VALVE , 400 mm                     |                             |                             | 
0240 732-04836                6.000  EACH |    1500.00000        9000.00|    1400.00000        8400.00| 
  GATE VALVE 250 mm                       |                             |                             | 
0241 732-04987                2.000  EACH |    1500.00000        3000.00|    1300.00000        2600.00| 
  CONNECTION TO EXISTING LARGE DIAMETER/  |                             |                             | 
0242 732-04987                6.000  EACH |    1500.00000        9000.00|    1000.00000        6000.00| 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0243 732-04994              304.000  EACH |    1200.00000      364800.00|     915.00000      278160.00| 
  METER SETTING WITH BLOCK SUPPORTS       |                             |                             | 
0244 732-07653               52.000  Mg   |      40.00000        2080.00|      57.00000        2964.00| 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0245 732-90573             2345.000  m    |      78.00000      182910.00|      44.00000      103180.00| 
  WATER SERVICE LINE, 18.75 mm , COPPER,  |                             |                             | 
  TYPE K                                  |                             |                             | 
0246 801-01504               10.000  EACH |     100.00000        1000.00|      51.00000         510.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0247 801-04308               58.000  EACH |     600.00000       34800.00|     970.00000       56260.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0248 801-06203             5000.000  m    |       0.80000        4000.00|       0.55000        2750.00| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0249 801-06216              100.000  m    |      30.00000        3000.00|       7.70000         770.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0250 801-06625               56.000  EACH |     260.00000       14560.00|     160.00000        8960.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0251 801-06640              107.000  EACH |     270.00000       28890.00|     445.00000       47615.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0252 801-06645               12.000  EACH |     100.00000        1200.00|      88.00000        1056.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0253 801-06775                       LUMP |  575000.00000      575000.00|  500000.00000      500000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,434,423                                                     ROUTE : 103 
     CALL ORDER   : 215                     CONTRACT ID : R -28017-B                   COUNTIES : HENRY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9995092          |(   2   ) 35-1875662         |(      ) 
                                          |GRADEX, INC./E & B PAVING J/ |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0254 801-07118              309.600  m    |      50.00000       15480.00|      79.00000       24458.40| 
  BARRICADE, III-A                        |                             |                             | 
0255 801-07119              133.200  m    |     156.00000       20779.20|      96.00000       12787.20| 
  BARRICADE, III-B                        |                             |                             | 
0256 802-05701              936.000  m    |      21.45000       20077.20|      22.00000       20592.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0257 802-76025              100.561  m2   |     125.32000       12602.30|     125.00000       12570.13| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0258 802-76035               66.690  m2   |     131.54000        8772.40|     135.00000        9003.15| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0259 802-76045                3.260  m2   |     139.55000         454.93|     140.00000         456.40| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0260 804-93726               30.000  EACH |      25.00000         750.00|      36.00000        1080.00| 
  DELINEATOR                              |                             |                             | 
0261 805-01815               14.000  EACH |    2194.00000       30716.00|    2200.00000       30800.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0262 805-01842               12.000  EACH |     811.00000        9732.00|     820.00000        9840.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0263 805-01879                4.000  EACH |     709.00000        2836.00|     720.00000        2880.00| 
  SIGNAL SERVICE                          |                             |                             | 
0264 805-01893                       LUMP |    5946.00000        5946.00|    6100.00000        6100.00| 
  MAINTAINING TRAFFIC SIGNAL              |                             |                             | 
0265 805-02087                       LUMP |     960.00000         960.00|     985.00000         985.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0266 805-02503             3388.000  m    |       1.00000        3388.00|       1.30000        4404.40| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0267 805-06592              595.000  m    |      48.26000       28714.70|      49.00000       29155.00| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0268 805-06834                3.000  EACH |    9274.00000       27822.00|    9300.00000       27900.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0269 805-78010                1.000  EACH |    1475.00000        1475.00|    1500.00000        1500.00| 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,434,423                                                     ROUTE : 103 
     CALL ORDER   : 215                     CONTRACT ID : R -28017-B                   COUNTIES : HENRY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9995092          |(   2   ) 35-1875662         |(      ) 
                                          |GRADEX, INC./E & B PAVING J/ |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0270 805-78195                8.000  EACH |     282.00000        2256.00|     285.00000        2280.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                             |                             | 
0271 805-78205               24.000  EACH |     531.00000       12744.00|     535.00000       12840.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0272 805-78415               13.000  EACH |    1407.00000       18291.00|    1400.00000       18200.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0273 805-78420               13.000  EACH |     197.00000        2561.00|     195.00000        2535.00| 
  DISCONNECT HANGER                       |                             |                             | 
0274 805-78467               65.000  m    |       6.73000         437.45|       5.10000         331.50| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0275 805-78485              764.000  m    |       4.11000        3140.04|       3.60000        2750.40| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0276 805-78490             1132.000  m    |       4.73000        5354.36|       4.00000        4528.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0277 805-78510             1128.000  m    |       2.98000        3361.44|       2.80000        3158.40| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0278 805-78785               22.000  EACH |     879.33000       19345.26|     885.00000       19470.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0279 805-78795             1188.000  m    |      17.32000       20576.16|      17.00000       20196.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0280 805-78925                3.000  EACH |    1040.00000        3120.00|    1100.00000        3300.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0281 805-81032               14.000  EACH |    3259.00000       45626.00|    3300.00000       46200.00| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0282 805-92504               12.000  EACH |     398.00000        4776.00|     395.00000        4740.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0283 805-96121               12.000  EACH |     132.00000        1584.00|     135.00000        1620.00| 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 
0284 808-04298                4.000  EACH |     800.00000        3200.00|     335.00000        1340.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (R X R)             |                             |                             | 
0285 808-06703             4053.000  m    |       1.00000        4053.00|       1.00000        4053.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0286 808-75240              267.000  m    |       1.00000         267.00|       1.00000         267.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0287 808-75245             8831.000  m    |       1.00000        8831.00|       1.00000        8831.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,434,423                                                     ROUTE : 103 
     CALL ORDER   : 215                     CONTRACT ID : R -28017-B                   COUNTIES : HENRY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 99-9995092          |(   2   ) 35-1875662         |(      ) 
                                          |GRADEX, INC./E & B PAVING J/ |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0288 808-75297              367.000  m    |      16.00000        5872.00|      13.00000        4771.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0289 808-75300              478.000  m    |       4.00000        1912.00|       3.30000        1577.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0290 808-75320               26.000  EACH |      80.00000        2080.00|      78.00000        2028.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0291 808-75325               22.000  EACH |     100.00000        2200.00|     115.00000        2530.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0292 808-75996              250.000  EACH |       1.00000         250.00|       8.30000        2075.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0293 808-75998              320.000  EACH |      19.50000        6240.00|      19.00000        6080.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $    18,187,009.38|           $    18,957,721.05|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    18,187,009.38|           $    18,957,721.05|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 46,355,101                                                     ROUTE : SR 641 
     CALL ORDER   : 231                     CONTRACT ID : R -28177-A                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 08/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-2231526     WALSH CONSTR COMPANY                                                       $    41,703,000.00  100.0000% 
   2   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $    43,631,524.99  104.6244% 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2  ) 05-0558668          |(      ) 
                                          |WALSH CONSTR COMPANY         |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW ROAD AND BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP | 2243000.00000     2243000.00|  545000.00000      545000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                5.000  EACH |      60.00000         300.00|     450.00000        2250.00| 
  RADIO                                   |                             |                             | 
0003 105-07040               30.000  MOS  |    3941.67000      118250.10|    2116.96000       63508.80| 
  FIELD OFFICE, C                         |                             |                             | 
0004 105-08520                3.000  EACH |     150.00000         450.00|     450.00000        1350.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               90.000  MOS  |      90.00000        8100.00|     130.00000       11700.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523              150.000  MOS  |      60.00000        9000.00|     130.00000       19500.00| 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 108-01614                       LUMP |   30000.00000       30000.00|   14769.59000       14769.59| 
  PARTNERING OVERHEAD                     |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 46,355,101                                                     ROUTE : SR 641 
     CALL ORDER   : 231                     CONTRACT ID : R -28177-A                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 05-0558668         |(      ) 
                                          |WALSH CONSTR COMPANY         |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 110-01001                       LUMP | 2100000.00000     2100000.00| 2181576.25000     2181576.25| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |  630000.00000      630000.00|  754372.88000      754372.88| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240             3370.000  m2   |      20.00000       67400.00|       9.20000       31004.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-03000                       LUMP |   20400.00000       20400.00|   26000.00000       26000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 17                                  |                             |                             | 
0016 202-03000                       LUMP |   23900.00000       23900.00|   30000.00000       30000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 19                                  |                             |                             | 
0017 202-03000                       LUMP |    3500.00000        3500.00|    3800.00000        3800.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 20                                  |                             |                             | 
0018 202-03000                       LUMP |   17000.00000       17000.00|   23000.00000       23000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 25                                  |                             |                             | 
0019 202-51330                       LUMP |   40000.00000       40000.00|   27742.65000       27742.65| 
  PRESENT STRUCTURE, REMOVE , STR. NO. 6  |                             |                             | 
0020 203-02010              240.000  m3   |     101.52000       24364.80|      48.56000       11654.40| 
  EXCAVATION, ROCK                        |                             |                             | 
0021 203-02055          1724356.000  m3   |       7.00000    12070492.00|       8.50000    14657026.00| 
  EMBANKMENT                              |                             |                             | 
0022 203-51223              645.000  m3   |      25.00000       16125.00|       6.90000        4450.50| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0023 204-02290               14.000  EACH |    1200.00000       16800.00|   13600.00000      190400.00| 
  SETTLEMENT PLATE                        |                             |                             | 
0024 204-08415               14.000  EACH |     650.00000        9100.00|      31.00000         434.00| 
  STAKES, SETTLEMENT                      |                             |                             | 
0025 204-08552               14.000  EACH |    3500.00000       49000.00|    3487.57000       48825.98| 
  VIBRATING WIRE SETTLEMENT SYSTEM        |                             |                             | 
0026 204-08553               14.000  EACH |       0.01000           0.14|    4857.15000       68000.10| 
  DATA LOGGING SYSTEM                     |                             |                             | 
0027 204-08554                2.000  EACH |   10000.00000       20000.00|    4128.35000        8256.70| 
  HAND HELD VW READOUT                    |                             |                             | 
0028 205-03371             8000.000  m3   |       5.58000       44640.00|       8.78000       70240.00| 
  SEDIMENT REMOVE                         |                             |                             | 
0029 205-06930              110.000  Mg   |      32.49000        3573.90|      38.00000        4180.00| 
  SPLASHPAD, RIPRAP                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 46,355,101                                                     ROUTE : SR 641 
     CALL ORDER   : 231                     CONTRACT ID : R -28177-A                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 05-0558668         |(      ) 
                                          |WALSH CONSTR COMPANY         |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0030 205-06932               22.000  m    |      55.00000        1210.00|      26.00000         572.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0031 205-06933                5.000  EACH |     125.00000         625.00|     129.00000         645.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0032 205-06935                7.000  EACH |    1421.32000        9949.24|    5600.00000       39200.00| 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0033 205-06936             4370.000  Mg   |      27.41000      119781.70|      28.10000      122797.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0034 205-06937             1800.000  m    |       4.59000        8262.00|       5.10000        9180.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0035 205-06938             2915.000  m    |      45.69000      133186.35|      47.00000      137005.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0036 206-51220              740.000  m3   |      51.22000       37902.80|      43.58000       32249.20| 
  EXCAVATION, WET                         |                             |                             | 
0037 206-51225              239.000  m3   |      19.64000        4693.96|      43.58000       10415.62| 
  EXCAVATION, DRY                         |                             |                             | 
0038 206-51230              560.000  m3   |      35.00000       19600.00|      43.58000       24404.80| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0039 206-51235                       LUMP |  175000.00000      175000.00|  276865.10000      276865.10| 
  COFFERDAM , STR. NO. 5                  |                             |                             | 
0040 206-51817              608.500  m2   |     215.37000      131052.65|     326.49000      198669.17| 
  SHEET PILING, STEEL                     |                             |                             | 
0041 207-08262            31025.000  m2   |       4.75000      147368.75|       4.90000      152022.50| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0042 210-07739               38.000  EACH |     570.84000       21691.92|     330.00000       12540.00| 
  TEMPORARY SURVEY PINS                   |                             |                             | 
0043 211-02050           275999.000  m3   |      15.00000     4139985.00|      19.90000     5492380.10| 
  B BORROW                                |                             |                             | 
0044 211-06467               68.000  m3   |      75.00000        5100.00|      74.59000        5072.12| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0045 211-07454            52846.000  m3   |      25.00000     1321150.00|      28.75000     1519322.50| 
  STRUCTURE BACKFILL                      |                             |                             | 
0046 213-08058               17.000  m3   |     200.00000        3400.00|     350.00000        5950.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0048 214-07202             3376.000  m2   |       4.57000       15428.32|       5.50000       18568.00| 
  GEOGRID, I                              |                             |                             | 
0049 214-07203            13303.000  m2   |       5.58000       74230.74|       5.25000       69840.75| 
  GEOGRID, II                             |                             |                             | 
0050 301-07448             6708.000  Mg   |      14.00000       93912.00|      21.20000      142209.60| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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0051 303-01180             3000.000  Mg   |      16.00000       48000.00|      19.65000       58950.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0052 303-60012             8000.000  Mg   |      19.25000      154000.00|      17.30000      138400.00| 
  AGGREGATE, 2                            |                             |                             | 
0053 305-05204               50.000  Mg   |     200.00000       10000.00|     203.61000       10180.50| 
  HMA FOR PATCHING                        |                             |                             | 
0054 401-06264                       LUMP |    5000.00000        5000.00|    3514.93000        3514.93| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0055 401-07320              605.000  Mg   |     100.00000       60500.00|     111.16000       67251.80| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm --SMA |                             |                             | 
0056 401-07334             1675.000  Mg   |     120.00000      201000.00|     133.41000      223461.75| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0057 401-07389              300.000  Mg   |     100.00000       30000.00|     107.97000       32391.00| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0058 401-07403             2950.000  Mg   |      90.00000      265500.00|      94.69000      279335.50| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0059 401-07406             1540.000  Mg   |      80.00000      123200.00|      87.47000      134703.80| 
  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 
0060 401-07424             8815.000  Mg   |      80.00000      705200.00|      88.05000      776160.75| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0061 401-07429             3505.000  Mg   |      75.00000      262875.00|      84.44000      295962.20| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0062 402-07432              240.000  Mg   |      80.00000       19200.00|      88.21000       21170.40| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0063 402-07435              400.000  Mg   |      70.00000       28000.00|      76.58000       30632.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0064 406-05520               15.000  Mg   |     550.00000        8250.00|     633.48000        9502.20| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0065 601-01522                4.000  EACH |    1650.00000        6600.00|    1926.15000        7704.60| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0066 601-06228                2.000  EACH |   59225.00000      118450.00|   69137.05000      138274.10| 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                             |                             | 
0067 601-06246                2.000  EACH |   17200.00000       34400.00|   20078.64000       40157.28| 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 
0068 601-06411                2.000  EACH |       5.00000          10.00|       5.84000          11.68| 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 
  CR, W1, TL-3                            |                             |                             | 
0069 601-06454                2.000  EACH |    4375.00000        8750.00|    5107.21000       10214.42| 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 
  R2, W1, TL-3                            |                             |                             | 
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0070 601-94689                6.000  EACH |    2150.00000       12900.00|    2509.83000       15058.98| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0071 601-99105              165.000  m    |      47.00000        7755.00|      54.87000        9053.55| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0072 602-06729              134.000  EACH |       5.98000         801.32|       9.34000        1251.56| 
  BARRIER DELINEATOR                      |                             |                             | 
0073 603-06040             9745.000  m    |      14.50000      141302.50|      16.63000      162059.35| 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0074 603-06045              331.000  m    |      35.00000       11585.00|      36.77000       12170.87| 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
0075 608-05741           345755.000  m    |       1.33000      459854.15|       1.25000      432193.75| 
  WICK DRAIN                              |                             |                             | 
0076 608-05742            34630.000  m3   |      16.00000      554080.00|      16.50000      571395.00| 
  DRAINAGE BLANKET                        |                             |                             | 
0077 609-06259              317.800  m2   |      75.00000       23835.00|      70.39000       22369.94| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0078 610-05330              440.000  m2   |      55.00000       24200.00|      49.79000       21907.60| 
  PCCP FOR APPROACHES                     |                             |                             | 
0079 610-07486              575.000  Mg   |      90.00000       51750.00|      99.37000       57137.75| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0080 611-06497                1.000  EACH |     185.00000         185.00|     215.96000         215.96| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0081 611-08232                1.000  EACH |     285.00000         285.00|     332.70000         332.70| 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0082 615-06490               13.000  EACH |     112.00000        1456.00|     130.74000        1699.62| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0083 615-06505               22.000  EACH |     435.00000        9570.00|     507.80000       11171.60| 
  MONUMENT, B                             |                             |                             | 
0084 615-06510               10.000  EACH |     385.00000        3850.00|     449.43000        4494.30| 
  MONUMENT, C                             |                             |                             | 
0085 616-02320            12588.000  m2   |       1.42000       17874.96|       1.70000       21399.60| 
  GEOTEXTILES                             |                             |                             | 
0086 616-05688             1548.000  Mg   |      35.00000       54180.00|      29.00000       44892.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0087 616-05689              425.500  Mg   |      35.00000       14892.50|      30.00000       12765.00| 
  RIPRAP, CLASS 2                         |                             |                             | 
0088 616-06405            11939.000  Mg   |      30.00000      358170.00|      24.00000      286536.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
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0089 616-06451              945.000  Mg   |      45.00000       42525.00|      26.50000       25042.50| 
  RIPRAP, UNIFORM                         |                             |                             | 
0090 616-94426             9499.000  m2   |       1.00000        9499.00|       0.76000        7219.24| 
  GEOGRID PLACING                         |                             |                             | 
0091 619-04414                6.000  EACH |    2500.00000       15000.00|     175.50000        1053.00| 
  DRAIN EXTENSION                         |                             |                             | 
0092 621-01004               21.000  EACH |    1500.00000       31500.00|     583.68000       12257.28| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0093 621-06545              177.600  Mg   |     575.00000      102120.00|     350.21000       62197.30| 
  FERTILIZER                              |                             |                             | 
0094 621-06553            12920.000  kg   |       7.50000       96900.00|       5.80000       74936.00| 
  SEED MIXTURE, R                         |                             |                             | 
0095 621-06555             1360.000  kg   |      15.00000       20400.00|       9.01000       12253.60| 
  SEED MIXTURE, P                         |                             |                             | 
0096 621-06557            42174.000  kg   |       4.50000      189783.00|       5.80000      244609.20| 
  SEED MIXTURE, T                         |                             |                             | 
0097 621-06565             2303.100  Mg   |     300.00000      690930.00|     315.19000      725914.09| 
  MULCHING MATERIAL                       |                             |                             | 
0098 621-06567              780.000  kL   |       1.00000         780.00|       1.17000         912.60| 
  WATER                                   |                             |                             | 
0099 621-06574            44997.000  m2   |       4.25000      191237.25|       3.83000      172338.51| 
  SODDING                                 |                             |                             | 
0100 622-91786              800.000  EACH |      15.00000       12000.00|       9.34000        7472.00| 
  SEEDLING                                |                             |                             | 
0101 701-06011               34.000  EACH |    2000.00000       68000.00|    1425.30000       48460.20| 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0102 701-06012               34.000  EACH |     750.00000       25500.00|     859.56000       29225.04| 
  TEST PILE, RESTRIKE                     |                             |                             | 
0103 701-08253               54.000  EACH |    1200.00000       64800.00|     916.74000       49503.96| 
  PILE SLEEVES                            |                             |                             | 
0104 701-51195             3754.800  m    |     104.94000      394028.71|     110.53000      415018.04| 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0105 701-91792              264.000  EACH |      82.60000       21806.40|      97.93000       25853.52| 
  PILE TIP, STEEL H                       |                             |                             | 
0106 701-92043               48.000  m    |    1020.00000       48960.00|    1512.15000       72583.20| 
  CORED HOLE IN ROCK, 457 mm              |                             |                             | 
0107 701-95780             2426.600  m    |     141.69000      343824.95|     123.63000      300000.56| 
  PILE, STEEL H, HP 310 X 110             |                             |                             | 
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0108 701-97874              135.200  m    |     396.45000       53600.04|     437.62000       59166.22| 
  PILE, STEEL H, REINFORCED CONCRETE      |                             |                             | 
  ENCASED, HP 310 X 79                    |                             |                             | 
0110 702-51005              609.900  m3   |     600.00000      365940.00|     663.20000      404485.68| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0111 702-51015              130.400  m3   |     600.00000       78240.00|     238.08000       31045.63| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0112 702-51110              876.000  kg   |       7.00000        6132.00|       4.47000        3915.72| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0113 702-52376               48.000  m3   |     475.00000       22800.00|     751.42000       36068.16| 
  CONCRETE, C, STRUCTURES                 |                             |                             | 
0114 702-92857              653.000  m3   |     700.00000      457100.00|     751.42000      490677.26| 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0115 702-94656               73.400  m3   |     600.00000       44040.00|     238.08000       17475.07| 
  CONCRETE, B                             |                             |                             | 
0116 703-51030            87862.000  kg   |       1.50000      131793.00|       2.01000      176602.62| 
  REINFORCING STEEL                       |                             |                             | 
0117 703-51032           391913.000  kg   |       1.75000      685847.75|       2.02000      791664.26| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0118 704-51002             2333.300  m3   |     800.00000     1866640.00|     751.42000     1753288.29| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0119 706-05732                4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0120 706-51020              277.800  m3   |     700.00000      194460.00|     566.00000      157234.80| 
  CONCRETE, C, RAILING                    |                             |                             | 
0121 707-05984             1453.059  m    |     600.00000      871835.40|     552.42000      802698.85| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 1143 mm X 406 mm                   |                             |                             | 
0122 707-05985             1290.450  m    |     650.00000      838792.50|     689.85000      890216.93| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV |                             |                             | 
  1372 mm X 508 mm                        |                             |                             | 
0123 707-05993              496.200  m    |     850.00000      421770.00|     807.45000      400656.69| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1524 mm X 1524 mm                 |                             |                             | 
0124 709-51821                       LUMP |    3630.90000        3630.90|    4589.14000        4589.14| 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0125 709-51821                       LUMP |    3273.37000        3273.37|    4054.95000        4054.95| 
  SURFACE SEAL , STR. NO. 10              |                             |                             | 
0126 709-51821                       LUMP |    3271.65000        3271.65|    4286.56000        4286.56| 
  SURFACE SEAL , STR. NO. 11              |                             |                             | 
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0127 709-51821                       LUMP |    3631.07000        3631.07|    4589.14000        4589.14| 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0128 709-51821                       LUMP |    2318.27000        2318.27|    2881.52000        2881.52| 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0129 709-51821                       LUMP |    2125.97000        2125.97|    2832.02000        2832.02| 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0130 709-51821                       LUMP |    9824.98000        9824.98|   12173.72000       12173.72| 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0131 709-51821                       LUMP |    4145.41000        4145.41|    5043.94000        5043.94| 
  SURFACE SEAL , STR. NO. 6               |                             |                             | 
0132 709-51821                       LUMP |    4965.59000        4965.59|    6001.64000        6001.64| 
  SURFACE SEAL , STR. NO. 7               |                             |                             | 
0133 709-51821                       LUMP |    5116.10000        5116.10|    6177.68000        6177.68| 
  SURFACE SEAL , STR. NO. 8               |                             |                             | 
0134 709-51821                       LUMP |    4120.02000        4120.02|    5043.94000        5043.94| 
  SURFACE SEAL , STR. NO. 9               |                             |                             | 
0135 711-51035             1128.000  kg   |       6.60000        7444.80|      13.90000       15679.20| 
  STRUCTURAL STEEL                        |                             |                             | 
0136 711-51872               10.620  m    |     406.02000        4311.93|     316.03000        3356.24| 
  FILLET WELD, 6 mm                       |                             |                             | 
0137 714-26702               49.000  m    |    1000.00000       49000.00|    1550.00000       75950.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 900 mm              |                             |                             | 
0138 714-44240                1.000  m3   |    1500.00000        1500.00|    2534.82000        2534.82| 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0139 714-93978              126.000  m    |     800.00000      100800.00|    1200.00000      151200.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 600 mm              |                             |                             | 
0140 715-02397                8.000  EACH |    1101.52000        8812.16|    1600.00000       12800.00| 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                             |                             | 
0141 715-02407               10.000  EACH |    2091.37000       20913.70|    2700.00000       27000.00| 
  SAFETY METAL END SECTION, 4:1, 1200 mm  |                             |                             | 
0142 715-03475                3.000  EACH |     675.13000        2025.39|     800.00000        2400.00| 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                             |                             | 
0143 715-03476                1.000  EACH |     944.16000         944.16|     800.00000         800.00| 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 
0144 715-05019              523.000  m    |     260.00000      135980.00|     250.00000      130750.00| 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0145 715-05048             3440.000  m    |      10.15000       34916.00|      19.00000       65360.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 231 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 46,355,101                                                     ROUTE : SR 641 
     CALL ORDER   : 231                     CONTRACT ID : R -28177-A                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 05-0558668         |(      ) 
                                          |WALSH CONSTR COMPANY         |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0146 715-05049              100.000  m    |      15.23000        1523.00|      64.00000        6400.00| 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
0147 715-05051              100.000  m    |      23.35000        2335.00|      60.00000        6000.00| 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                             |                             | 
0148 715-05052              100.000  m    |      39.59000        3959.00|      62.00000        6200.00| 
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                             |                             | 
0149 715-05053              580.000  m    |      54.82000       31795.60|      40.00000       23200.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0150 715-05119             1131.500  m    |      90.36000      102242.34|     115.00000      130122.50| 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0151 715-05128              257.000  m    |     345.18000       88711.26|     385.00000       98945.00| 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                             |                             | 
0152 715-05141              129.000  m    |    1116.75000      144060.75|     830.00000      107070.00| 
  PIPE, TYPE 1, CIRCULAR, 2100 mm         |                             |                             | 
0153 715-05146              100.000  m    |      10.15000        1015.00|      74.00000        7400.00| 
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                             |                             | 
0154 715-05147              100.000  m    |      15.23000        1523.00|      78.00000        7800.00| 
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                             |                             | 
0155 715-05148              100.000  m    |      23.35000        2335.00|      84.00000        8400.00| 
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                             |                             | 
0156 715-05149               45.000  m    |      86.29000        3883.05|     115.00000        5175.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0157 715-05151              100.000  m    |      94.42000        9442.00|     115.00000       11500.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0158 715-05152              100.000  m    |     101.52000       10152.00|     140.00000       14000.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0159 715-05168               25.000  m    |     121.83000        3045.75|     120.00000        3000.00| 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                             |                             | 
0160 715-05177              143.000  m    |     260.00000       37180.00|     300.00000       42900.00| 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                             |                             | 
0161 715-05203              100.000  m    |     131.98000       13198.00|      55.00000        5500.00| 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                             |                             | 
0162 715-05208              100.000  m    |      93.40000        9340.00|      95.00000        9500.00| 
  PIPE, TYPE 4, CIRCULAR, 375 mm          |                             |                             | 
0163 715-05209              100.000  m    |     102.54000       10254.00|     130.00000       13000.00| 
  PIPE, TYPE 4, CIRCULAR, 450 mm          |                             |                             | 
0164 715-05370              129.000  m    |     152.28000       19644.12|     200.00000       25800.00| 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.59  |                             |                             | 
  m2                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 46,355,101                                                     ROUTE : SR 641 
     CALL ORDER   : 231                     CONTRACT ID : R -28177-A                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 05-0558668         |(      ) 
                                          |WALSH CONSTR COMPANY         |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0165 715-05422              375.000  m    |     325.00000      121875.00|     220.00000       82500.00| 
  PIPE, SLOTTED DRAIN, 300 mm             |                             |                             | 
0166 715-07150                2.000  EACH |    1928.94000        3857.88|    2078.80000        4157.60| 
  CONCRETE ANCHOR, 2100 mm                |                             |                             | 
0167 715-46000                3.000  EACH |     512.69000        1538.07|     200.00000         600.00| 
  PIPE END SECTION, 300 mm                |                             |                             | 
0168 715-46005               24.000  EACH |     629.44000       15106.56|     220.00000        5280.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0169 715-46040               17.000  EACH |     852.79000       14497.43|     670.00000       11390.00| 
  PIPE END SECTION, 900 mm                |                             |                             | 
0170 715-91361              120.000  m    |     152.28000       18273.60|      78.14000        9376.80| 
  PIPE, PVC, 150 mm                       |                             |                             | 
0171 716-07631               21.000  m    |    2500.00000       52500.00|    2200.00000       46200.00| 
  PIPE INSTALLATION, TRENCHLESS, 375 mm   |                             |                             | 
0172 716-07637               91.000  m    |    1800.00000      163800.00|    1800.00000      163800.00| 
  PIPE INSTALLATION, TRENCHLESS, 1200 mm  |                             |                             | 
0173 718-06528               22.000  EACH |     822.34000       18091.48|     790.00000       17380.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0174 718-06532             1000.000  m    |       2.50000        2500.00|       2.80000        2800.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0175 718-08308               65.000  m    |      93.40000        6071.00|      26.00000        1690.00| 
  UNDERDRAIN, PATCHING                    |                             |                             | 
0176 718-52610              584.000  m3   |      41.62000       24306.08|      46.60000       27214.40| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0177 718-99153             5307.000  m2   |       1.02000        5413.14|       1.60000        8491.20| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0178 720-06607                4.000  EACH |     761.35000        3045.40|     800.00000        3200.00| 
  SLOTTED DRAIN PIPE CLEANOUT PORT        |                             |                             | 
0179 720-45065               26.000  EACH |    2436.55000       63350.30|    3500.00000       91000.00| 
  INLET, N12                              |                             |                             | 
0180 720-45070                1.000  EACH |    3045.69000        3045.69|    2500.00000        2500.00| 
  INLET, P12A                             |                             |                             | 
0181 720-94612                1.000  EACH |    6091.37000        6091.37|    4100.00000        4100.00| 
  MANHOLE, K4                             |                             |                             | 
0182 723-06660               45.000  m2   |     406.09000       18274.05|     867.90000       39055.50| 
  WINGWALL                                |                             |                             | 
0183 730-05910                2.000  EACH |    6598.99000       13197.98|    5000.00000       10000.00| 
  GRATED BOX END SECTION, II 10:1, 0.6 m2 |                             |                             | 
0184 731-93945             7280.670  m2   |     170.00000     1237713.90|     206.06000     1500254.86| 
  FACE PANELS, CONCRETE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 46,355,101                                                     ROUTE : SR 641 
     CALL ORDER   : 231                     CONTRACT ID : R -28177-A                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 05-0558668         |(      ) 
                                          |WALSH CONSTR COMPANY         |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0185 731-93946             7280.670  m2   |     170.00000     1237713.90|      56.54000      411649.08| 
  WALL ERECTION                           |                             |                             | 
0186 731-93947             1004.374  m    |     170.00000      170743.58|      91.69000       92091.05| 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0187 732-06623               28.000  EACH |     825.00000       23100.00|    1083.85000       30347.80| 
  SLEEVE                                  |                             |                             | 
0188 801-04308               23.000  EACH |     660.00000       15180.00|     525.31000       12082.13| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0189 801-06203             6000.000  m    |       0.68000        4080.00|       0.79000        4740.00| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0190 801-06625               22.000  EACH |     150.00000        3300.00|     145.92000        3210.24| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0191 801-06640               83.000  EACH |     210.00000       17430.00|     231.14000       19184.62| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0192 801-06645                8.000  EACH |      80.00000         640.00|      75.88000         607.04| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0193 801-06710              540.000  DAY  |      14.00000        7560.00|      11.67000        6301.80| 
  FLASHING ARROW SIGN                     |                             |                             | 
0194 801-06775                       LUMP |  967993.10000      967993.10|  323235.66000      323235.66| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0195 801-07118              397.000  m    |      48.50000       19254.50|      56.62000       22478.14| 
  BARRICADE, III-A                        |                             |                             | 
0196 801-07119               72.000  m    |      55.00000        3960.00|      64.20000        4622.40| 
  BARRICADE, III-B                        |                             |                             | 
0197 801-09133                6.000  EACH |   12700.00000       76200.00|   14825.51000       88953.06| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0198 802-04893               20.000  EACH |     135.00000        2700.00|     157.59000        3151.80| 
  REFERENCE POST                          |                             |                             | 
0199 802-05701               65.000  m    |      45.35000        2947.75|      52.94000        3441.10| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0200 802-05702               30.000  m    |      20.05000         601.50|      23.41000         702.30| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0201 802-76025                5.290  m2   |     325.00000        1719.25|     379.39000        2006.97| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0202 802-76035                7.830  m2   |     165.00000        1291.95|     192.61000        1508.14| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 46,355,101                                                     ROUTE : SR 641 
     CALL ORDER   : 231                     CONTRACT ID : R -28177-A                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 05-0558668         |(      ) 
                                          |WALSH CONSTR COMPANY         |WEDDLE BROTHERS HIGHWAY GROU | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0203 802-76045                1.480  m2   |     240.00000         355.20|     280.17000         414.65| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0204 808-06711             1370.000  m    |       0.52000         712.40|       0.61000         835.70| 
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                             |                             | 
0205 808-06713             4780.000  m    |       0.52000        2485.60|       0.61000        2915.80| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0206 808-06714             5330.000  m    |       0.52000        2771.60|       0.61000        3251.30| 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0207 808-06716             3880.000  m    |       1.60000        6208.00|       1.75000        6790.00| 
  LINE, REMOVE                            |                             |                             | 
0208 808-06726               10.000  m    |      15.00000         150.00|      17.51000         175.10| 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  600 mm                                  |                             |                             | 
0209 808-06368               25.000  m    |      11.00000         275.00|      12.84090         321.02| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0210 808-05866               21.700  m2   |      18.00000         390.60|      21.01260         455.97| 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0211 701-06027               34.000  EACH |    1500.00000       51000.00|    2045.87000       69559.58| 
  TEST PILE                               |                             |                             | 
0212 105-07570               90.000  MOS  |    1000.00000       90000.00|     611.12000       55000.80| 
  FIELD OFFICE , OFF ROAD EQUIPMENT       |                             |                             | 
0213 210-07576                1.000  DOL  |   10000.00000       10000.00|   10000.00000       10000.00| 
  FIELD OFFICE , MAINTENANCE FOR OFF ROAD |                             |                             | 
  EQUIPMENT                               |                             |                             | 
     SECTION TOTALS                       |           $    41,703,000.00|           $    43,631,524.99|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    41,703,000.00|           $    43,631,524.99|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,487,390.63                                                   ROUTE : I-70 
     CALL ORDER   : 251                     CONTRACT ID : R -28214-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/07/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,512,000.00  100.0000% 
   2   31-4351261     SHELLY & SANDS, INC.                                                       $     3,547,072.89  100.9987% 
   3   35-1139301     E & B PAVING, INC.                                                         $     3,594,000.00  102.3349% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     4,549,360.00  129.5376% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 31-4351261          |(   3  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC.         |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2500.00000       20000.00|    1900.00000       15200.00|    2100.00000       16800.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     100.00000         200.00|     168.00000         336.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               16.000  MOS  |     100.00000        1600.00|      25.00000         400.00|     125.00000        2000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  177851.09000      177851.09|  135000.00000      135000.00|  176000.00000      176000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 304-07783               50.000  TON  |     150.00000        7500.00|     140.00000        7000.00|      75.00000        3750.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0013 305-97026             2000.000  TON  |      35.00000       70000.00|      18.50000       37000.00|      21.00000       42000.00 
  AGGREGATE, NO. 73                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,487,390.63                                                   ROUTE : I-70 
     CALL ORDER   : 251                     CONTRACT ID : R -28214-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 31-4351261         |(   3  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC.         |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 306-08033           102319.000  SYS  |       1.15000      117666.85|       1.00000      102319.00|       1.10000      112550.90 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08036             6064.000  SYS  |       1.30000        7883.20|       1.20000        7276.80|       1.02000        6185.28 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0016 306-08039            54135.000  SYS  |       0.90000       48721.50|       1.20000       64962.00|       1.05000       56841.75 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0017 306-08043             7399.000  SYS  |       5.00000       36995.00|       2.00000       14798.00|       1.10000        8138.90 
  MILLING, TRANSITION                     |                             |                             | 
0018 401-05467            55956.000  LFT  |       0.25000       13989.00|       0.15000        8393.40|       0.34000       19025.04 
  MILLED HMA CORRUGATIONS                 |                             |                             | 
0019 401-06264                       LUMP |    6500.00000        6500.00|    5000.00000        5000.00|   17000.00000       17000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07337            13836.000  TON  |      70.00000      968520.00|      70.00000      968520.00|      70.00000      968520.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
0021 401-07405            21371.000  TON  |      50.00000     1068550.00|      49.00000     1047179.00|      45.00000      961695.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0022 406-05520               80.600  TON  |     310.00000       24986.00|     180.00000       14508.00|     300.00000       24180.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 506-06333             4024.000  SYS  |     145.00000      583480.00|     192.00000      772608.00|     200.00000      804800.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0024 601-06035             4918.750  LFT  |       7.00000       34431.25|       7.40000       36398.75|       8.00000       39350.00 
  GUARDRAIL, RESET                        |                             |                             | 
0025 601-07050                8.000  EACH |    1500.00000       12000.00|    1580.00000       12640.00|    2200.00000       17600.00 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0026 612-04315               40.400  TON  |    1475.00000       59590.00|    1555.00000       62822.00|    1475.00000       59590.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0027 612-05081                1.000  EACH |    3350.00000        3350.00|    3530.00000        3530.00|    3350.00000        3350.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0028 612-60410              673.000  EACH |      21.00000       14133.00|      23.00000       15479.00|      21.00000       14133.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0029 801-01093                8.000  EACH |     760.00000        6080.00|     790.00000        6320.00|     595.00000        4760.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0030 801-03290                4.000  EACH |     102.00000         408.00|     105.00000         420.00|     120.00000         480.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0031 801-06203             6100.000  LFT  |       1.00000        6100.00|       0.70000        4270.00|       0.30000        1830.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0032 801-06207             6100.000  LFT  |       1.40000        8540.00|       1.40000        8540.00|       2.25000       13725.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,487,390.63                                                   ROUTE : I-70 
     CALL ORDER   : 251                     CONTRACT ID : R -28214-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 31-4351261         |(   3  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC.         |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 801-06640               42.000  EACH |     100.00000        4200.00|     103.00000        4326.00|      98.00000        4116.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06710              300.000  DAY  |      13.00000        3900.00|      12.60000        3780.00|      11.50000        3450.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0035 801-06775                       LUMP |  140000.00000      140000.00|  120000.00000      120000.00|  136605.37000      136605.37 
  MAINTAINING TRAFFIC                     |                             |                             | 
0036 808-06702            14679.000  LFT  |       0.38000        5578.02|       0.39000        5724.81|       0.34000        4990.86 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-06703            28037.000  LFT  |       0.31000        8691.47|       0.32000        8971.84|       0.27000        7569.99 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0038 808-06705             7967.000  LFT  |       0.82000        6532.94|       0.84000        6692.28|       1.14000        9082.38 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0039 808-06706              780.000  LFT  |       4.05000        3159.00|       4.25000        3315.00|       3.42000        2667.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0040 808-75245            26928.000  LFT  |       0.31000        8347.68|       0.32000        8616.96|       0.27000        7270.56 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75996              913.000  EACH |       5.00000        4565.00|       3.50000        3195.50|       9.19000        8390.47 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998              913.000  EACH |      19.00000       17347.00|      19.35000       17666.55|      18.30000       16707.90 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0043 801-09133                2.000  EACH |    4300.00000        8600.00|    4430.00000        8860.00|    4270.00000        8540.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $     3,512,000.00|           $     3,547,072.89|           $     3,594,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,512,000.00|           $     3,547,072.89|           $     3,594,000.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 251 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,487,390.63                                                   ROUTE : I-70 
     CALL ORDER   : 251                     CONTRACT ID : R -28214-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4500.48000        4500.48|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2300.00000       18400.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               16.000  MOS  |      60.00000         960.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  225000.00000      225000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 304-07783               50.000  TON  |     205.00000       10250.00|                             | 
  HMA PATCHING, TYPE D                    |                             |                             | 
0013 305-97026             2000.000  TON  |      25.00000       50000.00|                             | 
  AGGREGATE, NO. 73                       |                             |                             | 
0014 306-08033           102319.000  SYS  |       1.50000      153478.50|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08036             6064.000  SYS  |       2.10000       12734.40|                             | 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0016 306-08039            54135.000  SYS  |       1.65000       89322.75|                             | 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0017 306-08043             7399.000  SYS  |       3.90000       28856.10|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0018 401-05467            55956.000  LFT  |       0.28000       15667.68|                             | 
  MILLED HMA CORRUGATIONS                 |                             |                             | 
0019 401-06264                       LUMP |    4250.00000        4250.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07337            13836.000  TON  |      85.00000     1176060.00|                             | 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,487,390.63                                                   ROUTE : I-70 
     CALL ORDER   : 251                     CONTRACT ID : R -28214-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 401-07405            21371.000  TON  |      58.00000     1239518.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0022 406-05520               80.600  TON  |     350.00000       28210.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 506-06333             4024.000  SYS  |     256.00000     1030144.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0024 601-06035             4918.750  LFT  |       8.00000       39350.00|                             | 
  GUARDRAIL, RESET                        |                             |                             | 
0025 601-07050                8.000  EACH |    1590.00000       12720.00|                             | 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0026 612-04315               40.400  TON  |    1555.00000       62822.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0027 612-05081                1.000  EACH |    3550.00000        3550.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0028 612-60410              673.000  EACH |      22.25000       14974.25|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0029 801-01093                8.000  EACH |     790.00000        6320.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0030 801-03290                4.000  EACH |     106.00000         424.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0031 801-06203             6100.000  LFT  |       0.49000        2989.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0032 801-06207             6100.000  LFT  |       1.40000        8540.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0033 801-06640               42.000  EACH |     103.00000        4326.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06710              300.000  DAY  |      12.65000        3795.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0035 801-06775                       LUMP |  239000.00000      239000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0036 808-06702            14679.000  LFT  |       0.39000        5724.81|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-06703            28037.000  LFT  |       0.32000        8971.84|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0038 808-06705             7967.000  LFT  |       0.84000        6692.28|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,487,390.63                                                   ROUTE : I-70 
     CALL ORDER   : 251                     CONTRACT ID : R -28214-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 808-06706              780.000  LFT  |       4.21000        3283.80|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0040 808-75245            26928.000  LFT  |       0.32000        8616.96|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75996              913.000  EACH |       3.55000        3241.15|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998              913.000  EACH |      19.30000       17620.90|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0043 801-09133                2.000  EACH |    4421.05000        8842.10|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $     4,549,360.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,549,360.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,089,301.79                                                   ROUTE : 40 
     CALL ORDER   : 285                     CONTRACT ID : R -28305-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/08/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     7,831,607.27  100.0000% 
       35-0999231      HUNT PAVING COMPANY, INC.                                                           IRREGULAR 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN INSTALLATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  115000.00000      115000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               27.000  MOS  |    1750.00000       47250.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                6.000  EACH |     110.00000         660.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521              162.000  MOS  |      60.00000        9720.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 108-01614                       LUMP |   13000.00000       13000.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  390000.00000      390000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   78000.00000       78000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,089,301.79                                                   ROUTE : 40 
     CALL ORDER   : 285                     CONTRACT ID : R -28305-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 202-02240             1174.000  SYS  |      12.00000       14088.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02241              420.000  LFT  |       4.75000        1995.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02245               12.000  EACH |     315.00000        3780.00|                             | 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0015 202-02250               13.000  EACH |     450.00000        5850.00|                             | 
  TREE, 10 IN., REMOVE                    |                             |                             | 
0016 202-02255               14.000  EACH |     735.00000       10290.00|                             | 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0017 202-02260                5.000  EACH |    1475.00000        7375.00|                             | 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0018 202-02264                2.000  EACH |    1600.00000        3200.00|                             | 
  TREE, 42 IN., REMOVE                    |                             |                             | 
0019 202-02265                1.000  EACH |    2100.00000        2100.00|                             | 
  TREE, 48 IN., REMOVE                    |                             |                             | 
0020 202-02271                1.000  EACH |     700.00000         700.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0021 202-02273               88.000  SYS  |      17.00000        1496.00|                             | 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0022 202-02278            19315.000  LFT  |       4.50000       86917.50|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0023 202-02286                1.000  EACH |    2600.00000        2600.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0024 202-06541                1.000  EACH |    1200.00000        1200.00|                             | 
  REMOVE VALVE MANHOLE AND REPLACE WITH   |                             |                             | 
  NEW                                     |                             |                             | 
0025 202-06542               27.000  EACH |    1600.00000       43200.00|                             | 
  RELOCATE EXISTING METERS AND REPLACE    |                             |                             | 
  EXISTING                                |                             |                             | 
0026 202-06542               10.000  EACH |    5000.00000       50000.00|                             | 
  RELOCATE EXISTING METERS AND REPLACE    |                             |                             | 
  EXISTING                                |                             |                             | 
0027 202-52710             6705.000  SYS  |       8.00000       53640.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0028 202-74035              208.000  EACH |      26.50000        5512.00|                             | 
  SIGN, REMOVE                            |                             |                             | 
0029 202-91010                3.000  EACH |     950.00000        2850.00|                             | 
  TREE, 24 IN., REMOVE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,089,301.79                                                   ROUTE : 40 
     CALL ORDER   : 285                     CONTRACT ID : R -28305-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0030 202-91011                2.000  EACH |    1270.00000        2540.00|                             | 
  TREE, 36 IN., REMOVE                    |                             |                             | 
0031 202-91385               30.000  EACH |     254.55000        7636.50|                             | 
  INLET, REMOVE                           |                             |                             | 
0032 202-93091                5.000  EACH |     700.00000        3500.00|                             | 
  TREE, 15 IN., REMOVE                    |                             |                             | 
0033 202-93898               10.000  EACH |     700.00000        7000.00|                             | 
  TREE, 12 IN., REMOVE                    |                             |                             | 
0034 202-95579                1.000  EACH |      85.00000          85.00|                             | 
  SERVICE POINT, REMOVE                   |                             |                             | 
0035 202-96133             2416.000  LFT  |      20.00000       48320.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0036 203-02000             5337.000  CYS  |      32.00000      170784.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0037 203-02070             5626.000  CYS  |      12.00000       67512.00|                             | 
  BORROW                                  |                             |                             | 
0038 203-91878             1422.000  LFT  |       4.00000        5688.00|                             | 
  LINEAR DITCH GRADING                    |                             |                             | 
0039 205-02459                       LUMP |   42000.00000       42000.00|                             | 
  EROSION CONTROL                         |                             |                             | 
0040 205-06931               11.000  TON  |      70.00000         770.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0041 205-06933               24.000  EACH |      70.00000        1680.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0042 205-06937             4480.000  LFT  |       1.35000        6048.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0043 207-08267             7605.000  SYS  |      12.50000       95062.50|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0044 210-06547               12.000  EACH |    2650.00000       31800.00|                             | 
  PAINT SIGNAL STRUCTURE, CANTILEVER      |                             |                             | 
0045 210-06547                8.000  EACH |    2315.00000       18520.00|                             | 
  PAINT SIGNAL STRUCTURE, STRAIN POLE     |                             |                             | 
0046 211-07454             4995.000  CYS  |      32.00000      159840.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0047 301-07448             2209.000  TON  |      35.00000       77315.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0048 303-08210              280.000  TON  |      45.00000       12600.00|                             | 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,089,301.79                                                   ROUTE : 40 
     CALL ORDER   : 285                     CONTRACT ID : R -28305-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0049 306-08432             3819.000  SYS  |       6.50000       24823.50|                             | 
  MILLING, APPROACH                       |                             |                             | 
0050 306-08595            92496.000  SYS  |       1.40000      129494.40|                             | 
  MILLING ASPHALT, 3 1/2 IN.              |                             |                             | 
0051 401-07334             7631.000  TON  |      86.00000      656266.00|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0052 401-07403            10175.000  TON  |      63.00000      641025.00|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0053 402-07433               49.000  TON  |      88.00000        4312.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0054 402-07438               65.000  TON  |      78.00000        5070.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0055 402-07441              195.000  TON  |      73.00000       14235.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0056 402-07452             2486.000  TON  |      68.00000      169048.00|                             | 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0057 406-05520               58.000  TON  |     325.00000       18850.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0058 601-01701                2.000  EACH |    1630.00000        3260.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 2                               |                             |                             | 
0059 601-94689                1.000  EACH |    2400.00000        2400.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0060 601-95434              717.000  LFT  |     105.00000       75285.00|                             | 
  HANDRAIL, STEEL PIPE, 1.5 IN.           |                             |                             | 
0061 601-96063               98.500  LFT  |     240.00000       23640.00|                             | 
  HANDRAIL, ALUMINUM, SCHEDULE 40, 2 IN.  |                             |                             | 
  DIA. X 3 FT. 6 IN. HIGH                 |                             |                             | 
0062 601-97774                1.000  EACH |     735.00000         735.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE , TYPE 1                  |                             |                             | 
0063 601-99105              713.000  LFT  |      15.25000       10873.25|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0064 604-06070              181.000  SYS  |     125.00000       22625.00|                             | 
  SIDEWALK, CONCRETE , MODIFIED,          |                             |                             | 
  DECORATIVE                              |                             |                             | 
0065 604-06070              105.000  SYS  |     145.00000       15225.00|                             | 
  SIDEWALK, CONCRETE , MODIFIED,          |                             |                             | 
  DECORATIVE CROSSWALK                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,089,301.79                                                   ROUTE : 40 
     CALL ORDER   : 285                     CONTRACT ID : R -28305-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0066 604-07894               29.000  SYS  |     145.00000        4205.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0067 604-07896               11.000  SYS  |     145.00000        1595.00|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0068 604-07897                3.000  SYS  |     145.00000         435.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0069 604-07898              101.000  SYS  |     145.00000       14645.00|                             | 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0070 604-07900               82.000  SYS  |     145.00000       11890.00|                             | 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0071 604-07901              218.000  SYS  |     145.00000       31610.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0072 604-07902              539.000  SYS  |     145.00000       78155.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0073 604-91531            12361.000  SYS  |      34.00000      420274.00|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0074 605-06120               93.000  LFT  |      28.00000        2604.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0075 605-06140            21045.000  LFT  |      15.80000      332511.00|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0076 610-07486               48.000  TON  |     120.00000        5760.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0077 610-07487              817.000  TON  |     110.00000       89870.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0078 610-07712             6301.000  SYS  |      40.00000      252040.00|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0079 611-03671                3.000  EACH |    1700.00000        5100.00|                             | 
  TRASH RECEPTACLE , PAINTED METAL        |                             |                             | 
0080 611-08232               59.000  EACH |     195.00000       11505.00|                             | 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0081 616-02320              212.000  SYS  |       1.20000         254.40|                             | 
  GEOTEXTILES                             |                             |                             | 
0082 616-06405              144.000  TON  |      45.00000        6480.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0083 621-01004                2.000  EACH |     525.00000        1050.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0084 621-06545                3.030  TON  |     315.00000         954.45|                             | 
  FERTILIZER                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,089,301.79                                                   ROUTE : 40 
     CALL ORDER   : 285                     CONTRACT ID : R -28305-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0085 621-06554             1000.000  LBS  |       2.35000        2350.00|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0086 621-06565               13.000  TON  |     315.00000        4095.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0087 621-06567              469.000  kGAL |       1.05000         492.45|                             | 
  WATER                                   |                             |                             | 
0088 621-06575            13020.000  SYS  |       2.60000       33852.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0089 621-98038                2.000  CYS  |     105.00000         210.00|                             | 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0090 622-03948                5.000  EACH |    2600.00000       13000.00|                             | 
  PLANTER , PAINTED METAL                 |                             |                             | 
0091 622-05605               60.000  EACH |      18.00000        1080.00|                             | 
  PLANT, ANNUAL , 1 QUART CONTAINER       |                             |                             | 
0092 622-05640               18.000  EACH |      55.00000         990.00|                             | 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 
  IN. , 7 GALLON CONTAINER                |                             |                             | 
0093 622-05647                5.000  EACH |     185.00000         925.00|                             | 
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 
  120 IN.                                 |                             |                             | 
0094 622-05650              213.000  EACH |     285.00000       60705.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0095 622-05654               14.000  EACH |      20.00000         280.00|                             | 
  PLANT, PERENNIAL , ORNAMENTAL GRASS, 3  |                             |                             | 
  GALLON CONTAINER                        |                             |                             | 
0096 622-05654               12.000  EACH |      20.00000         240.00|                             | 
  PLANT, PERENNIAL , SEDUM, 3 GALLON      |                             |                             | 
  CONTAINER                               |                             |                             | 
0097 711-05395                6.000  EACH |    3000.00000       18000.00|                             | 
  REPLACE EXISTING HYDRANT                |                             |                             | 
0098 712-03812                6.000  EACH |    1900.00000       11400.00|                             | 
  BENCH , PAINTED METAL                   |                             |                             | 
0099 714-07665                       LUMP |   40000.00000       40000.00|                             | 
  RETAINING WALL                          |                             |                             | 
0100 715-01354              514.000  LFT  |       8.00000        4112.00|                             | 
  CLEAN EXISTING PIPE                     |                             |                             | 
0101 715-05024             1233.000  LFT  |      70.00000       86310.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,089,301.79                                                   ROUTE : 40 
     CALL ORDER   : 285                     CONTRACT ID : R -28305-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0102 715-05149             1419.000  LFT  |      43.00000       61017.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0103 715-05151             2103.000  LFT  |      46.00000       96738.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0104 715-05152             2308.000  LFT  |      47.00000      108476.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0105 715-05153             1207.000  LFT  |      50.00000       60350.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0106 715-05154             1882.000  LFT  |      55.00000      103510.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0107 715-05155              692.000  LFT  |      60.00000       41520.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 27 IN.          |                             |                             | 
0108 715-05156              724.000  LFT  |      62.00000       44888.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0109 715-05168               48.000  LFT  |      43.00000        2064.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0110 715-05169              108.000  LFT  |      46.00000        4968.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0111 715-05171               24.000  LFT  |      47.00000        1128.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0112 715-05173               15.000  LFT  |      55.00000         825.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0113 715-05177               56.000  LFT  |      70.00000        3920.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 36 IN.          |                             |                             | 
0114 715-05331               50.000  LFT  |      93.00000        4650.00|                             | 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3   |                             |                             | 
  SFT.                                    |                             |                             | 
0115 715-08307             2176.000  TON  |      67.00000      145792.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE D  |                             |                             | 
0116 715-08560                2.000  EACH |    3000.00000        6000.00|                             | 
  GRATED BOX END SECTION, II, 3:1, 15 IN. |                             |                             | 
0117 715-26729                2.000  EACH |    3900.00000        7800.00|                             | 
  GRATED BOX END SECTION, II, 6:1, 15 IN. |                             |                             | 
0118 715-26770                1.000  EACH |    3600.00000        3600.00|                             | 
  GRATED BOX END SECTION, I, 3:1, 24 IN.  |                             |                             | 
0119 715-46000                2.000  EACH |     250.00000         500.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0120 715-46005                2.000  EACH |     280.00000         560.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,089,301.79                                                   ROUTE : 40 
     CALL ORDER   : 285                     CONTRACT ID : R -28305-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0121 715-46020                1.000  EACH |     380.00000         380.00|                             | 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0122 715-46025                1.000  EACH |     400.00000         400.00|                             | 
  PIPE END SECTION, 27 IN.                |                             |                             | 
0123 715-46030                1.000  EACH |     585.00000         585.00|                             | 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0124 715-46040                1.000  EACH |     650.00000         650.00|                             | 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0125 715-94976                1.000  EACH |   10900.00000       10900.00|                             | 
  GRATED BOX END SECTION, II, 3:1, 36 IN. |                             |                             | 
0126 715-97751                2.000  EACH |    3600.00000        7200.00|                             | 
  GRATED BOX END SECTION, II, 6:1, 12 IN. |                             |                             | 
0127 715-99044                5.000  EACH |    3900.00000       19500.00|                             | 
  GRATED BOX END SECTION, II, 6:1, 18 IN. |                             |                             | 
0128 720-01987                1.000  EACH |    2600.00000        2600.00|                             | 
  CATCH BASIN, A10                        |                             |                             | 
0129 720-02367                1.000  EACH |    2650.00000        2650.00|                             | 
  MANHOLE, J10 , MODIFIED                 |                             |                             | 
0130 720-44000               67.000  EACH |     550.00000       36850.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0131 720-44015                3.000  EACH |    1000.00000        3000.00|                             | 
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                             |                             | 
0132 720-44040                1.000  EACH |     690.00000         690.00|                             | 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                             |                             | 
0133 720-44055                2.000  EACH |    1050.00000        2100.00|                             | 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0134 720-45030                4.000  EACH |    1800.00000        7200.00|                             | 
  INLET, E7                               |                             |                             | 
0135 720-45035                9.000  EACH |    1800.00000       16200.00|                             | 
  INLET, F7                               |                             |                             | 
0136 720-45240                9.000  EACH |    2400.00000       21600.00|                             | 
  CATCH BASIN, J10                        |                             |                             | 
0137 720-45340                1.000  EACH |    2500.00000        2500.00|                             | 
  CATCH BASIN, J10, MODIFIED              |                             |                             | 
0138 720-45415                3.000  EACH |    2600.00000        7800.00|                             | 
  MANHOLE, D4                             |                             |                             | 
0139 720-45416                1.000  EACH |    2700.00000        2700.00|                             | 
  MANHOLE, E4                             |                             |                             | 
0140 720-90129                1.000  EACH |    2800.00000        2800.00|                             | 
  MANHOLE, J2                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,089,301.79                                                   ROUTE : 40 
     CALL ORDER   : 285                     CONTRACT ID : R -28305-B                   COUNTIES : WAYNE 
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==================================================================================================================================== 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0141 720-91917                1.000  EACH |    2000.00000        2000.00|                             | 
  INLET, A10                              |                             |                             | 
0142 720-92025                3.000  EACH |    2700.00000        8100.00|                             | 
  MANHOLE, D2                             |                             |                             | 
0143 720-98174               36.000  EACH |    2500.00000       90000.00|                             | 
  INLET, B15                              |                             |                             | 
0144 720-98555               38.000  EACH |    2500.00000       95000.00|                             | 
  INLET, C15                              |                             |                             | 
0145 730-26732                3.000  EACH |    8600.00000       25800.00|                             | 
  GRATED BOX END SECTION, II, 4:1, 36 IN. |                             |                             | 
0146 732-02388                1.000  EACH |    3400.00000        3400.00|                             | 
  WATER MAIN POINT LOWERING WITH COMPACTE |                             |                             | 
0147 732-02388                3.000  EACH |    3800.00000       11400.00|                             | 
  WATER MAIN POINT LOWERING WITH FLOWABLE |                             |                             | 
  FILL                                    |                             |                             | 
0148 801-04308                5.000  EACH |     280.00000        1400.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0149 801-06207            45000.000  LFT  |       0.96000       43200.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0150 801-06640               99.000  EACH |     260.00000       25740.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0151 801-06645               32.000  EACH |      95.00000        3040.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0152 801-06710              800.000  DAY  |      12.65000       10120.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0153 801-06775                       LUMP |  190000.00000      190000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0154 801-07119               84.000  LFT  |      11.60000         974.40|                             | 
  BARRICADE, III-B                        |                             |                             | 
0155 802-04314                1.000  EACH |   12100.00000       12100.00|                             | 
  SIGN , GROUND MOUNTED, TYPE 1           |                             |                             | 
0156 802-04314                1.000  EACH |   26000.00000       26000.00|                             | 
  SIGN , GROUND MOUNTED, TYPE 2           |                             |                             | 
0157 802-05701             1478.000  LFT  |      10.00000       14780.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0158 802-76025              205.000  SFT  |      11.40000        2337.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,089,301.79                                                   ROUTE : 40 
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==================================================================================================================================== 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0159 802-76035              860.000  SFT  |      12.10000       10406.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0160 802-76045               85.000  SFT  |      12.85000        1092.25|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0161 805-04973            16530.000  LFT  |       2.30000       38019.00|                             | 
  CONDUIT , PVC, 1 1/4 IN., SCHEDULE 40,  |                             |                             | 
0162 805-04973             4540.000  LFT  |      16.65000       75591.00|                             | 
  CONDUIT , PVC, 1 1/4 IN., SCHEDULE 40,  |                             |                             | 
  FOR                                     |                             |                             | 
0163 807-02191               14.000  EACH |     850.00000       11900.00|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
0164 807-02194               14.000  EACH |    4200.00000       58800.00|                             | 
  SERVICE POINT, II, MODIFIED             |                             |                             | 
0165 807-03802                1.000  EACH |    1600.00000        1600.00|                             | 
  LIGHT STANDARDS , CLOCK                 |                             |                             | 
0166 807-03802               32.000  EACH |    3600.00000      115200.00|                             | 
  LIGHT STANDARDS , TYPE 1                |                             |                             | 
0167 807-03802               46.000  EACH |    3900.00000      179400.00|                             | 
  LIGHT STANDARDS , TYPE 2                |                             |                             | 
0168 807-03802               64.000  EACH |    4050.00000      259200.00|                             | 
  LIGHT STANDARDS , TYPE 3                |                             |                             | 
0169 807-03802               22.000  EACH |    5200.00000      114400.00|                             | 
  LIGHT STANDARDS , TYPE 4                |                             |                             | 
0170 807-03950                8.000  EACH |    7600.00000       60800.00|                             | 
  LUMINAIRE, ORNAMENTAL , REFURBISH       |                             |                             | 
0171 807-03950               78.000  EACH |    1270.00000       99060.00|                             | 
  LUMINAIRE, ORNAMENTAL , TYPE 1/2        |                             |                             | 
0172 807-03950               64.000  EACH |    1390.00000       88960.00|                             | 
  LUMINAIRE, ORNAMENTAL , TYPE 3          |                             |                             | 
0173 807-03950               22.000  EACH |    1450.00000       31900.00|                             | 
  LUMINAIRE, ORNAMENTAL , TYPE 4          |                             |                             | 
0174 807-04651             4020.000  LFT  |       1.90000        7638.00|                             | 
  WIRE , 4C 14GA., IN EXISTING CONDUIT    |                             |                             | 
0175 807-06585                1.000  EACH |   28200.00000       28200.00|                             | 
  CLOCK                                   |                             |                             | 
0176 807-08214             1425.000  LFT  |       8.50000       12112.50|                             | 
  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0177 807-08214              660.000  LFT  |      23.15000       15279.00|                             | 
  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC , IN CONCRETE ENCASEMENT       |                             |                             | 
0178 807-86810                4.000  EACH |    4750.00000       19000.00|                             | 
  SERVICE POINT, II ,                     |                             |                             | 
0179 807-93650                1.000  SET  |     790.00000         790.00|                             | 
  FOUNDATION, ANCHOR BOLTS AND            |                             |                             | 
  REINFORCING STEEL FOR ROADWAY LIGHT ,   |                             |                             | 
  CLOCK                                   |                             |                             | 
0180 807-93650               78.000  SET  |     530.00000       41340.00|                             | 
  FOUNDATION, ANCHOR BOLTS AND            |                             |                             | 
  REINFORCING STEEL FOR ROADWAY LIGHT ,   |                             |                             | 
  TYPE 1 / 2                              |                             |                             | 
0181 807-93650                2.000  SET  |     550.00000        1100.00|                             | 
  FOUNDATION, ANCHOR BOLTS AND            |                             |                             | 
  REINFORCING STEEL FOR ROADWAY LIGHT ,   |                             |                             | 
  TYPE 4                                  |                             |                             | 
0182 807-93651               63.000  SET  |     515.00000       32445.00|                             | 
  FOUNDATION, ANCHOR BOLTS AND            |                             |                             | 
  REINFORCING STEEL FOR POST TOP LIGHT ,  |                             |                             | 
  TYPE 3                                  |                             |                             | 
0183 807-95514                1.000  EACH |    1850.00000        1850.00|                             | 
  SERVICE POINT RISER , AND PANEL,        |                             |                             | 
  RELOCATE ON NEW RACK                    |                             |                             | 
0184 808-06701             5025.000  LFT  |       0.29000        1457.25|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0185 808-06703            14481.000  LFT  |       0.62000        8978.22|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0186 808-75245            30205.000  LFT  |       0.29000        8759.45|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0187 808-75297             1055.000  LFT  |       3.95000        4167.25|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0188 808-75300             3923.000  LFT  |       1.00000        3923.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0189 808-75320                4.000  EACH |      80.00000         320.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,089,301.79                                                   ROUTE : 40 
     CALL ORDER   : 285                     CONTRACT ID : R -28305-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 808-75325                2.000  EACH |     121.00000         242.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0191 808-75340                4.000  EACH |     290.00000        1160.00|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0192 808-75998              440.000  EACH |      21.00000        9240.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     7,831,607.27|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,831,607.27|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,182,557.95                                                   ROUTE : 
     CALL ORDER   : 345                     CONTRACT ID : R -28614-B                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 08/21/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $       964,909.65   75.8577% 
   2   36-2231526     WALSH CONSTR COMPANY                                                       $     1,272,000.00  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2  ) 36-2231526          |(      ) 
                                          |WEDDLE BROTHERS HIGHWAY GROU |WALSH CONSTR COMPANY         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   20000.00000       20000.00|  132844.13000      132844.13| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     450.00000         900.00|     750.00000        1500.00| 
  RADIO                                   |                             |                             | 
0003 105-07040                8.000  MOS  |    1362.61000       10900.88|    3241.25000       25930.00| 
  FIELD OFFICE, C                         |                             |                             | 
0004 105-08520                2.000  EACH |     450.00000         900.00|     150.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               16.000  MOS  |     130.00000        2080.00|      90.00000        1440.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               16.000  MOS  |     130.00000        2080.00|      60.00000         960.00| 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   48245.48000       48245.48|   62000.00000       62000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   20600.00000       20600.00|   25000.00000       25000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,182,557.95                                                   ROUTE : 
     CALL ORDER   : 345                     CONTRACT ID : R -28614-B                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 36-2231526         |(      ) 
                                          |WEDDLE BROTHERS HIGHWAY GROU |WALSH CONSTR COMPANY         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 202-02271                2.000  EACH |     370.00000         740.00|    1200.00000        2400.00| 
  HEADWALL, REMOVE                        |                             |                             | 
0014 202-96133              128.000  m    |      33.00000        4224.00|      90.00000       11520.00| 
  PIPE, REMOVE                            |                             |                             | 
0015 203-02000             7290.000  m3   |      17.00000      123930.00|      22.00000      160380.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070             3000.000  m3   |       3.17000        9510.00|      20.00000       60000.00| 
  BORROW                                  |                             |                             | 
0017 205-06931               39.000  Mg   |      59.60000        2324.40|      30.00000        1170.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06936               22.000  Mg   |      63.20000        1390.40|      30.00000         660.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0019 207-08262             8122.000  m2   |       6.50000       52793.00|       7.00000       56854.00| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0020 211-07454              157.500  m3   |      17.90000        2819.25|      35.00000        5512.50| 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 303-01180              915.500  Mg   |      30.00000       27465.00|      15.55000       14236.03| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0022 401-07334              608.000  Mg   |     110.37000       67104.96|     102.58000       62368.64| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07403              968.000  Mg   |      89.82000       86945.76|      83.48000       80808.64| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0024 401-07408             3429.000  Mg   |      72.93000      250076.97|      67.78000      232417.62| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0025 402-07432               33.000  Mg   |     133.16000        4394.28|     123.76000        4084.08| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07440               99.000  Mg   |      75.21000        7445.79|      69.90000        6920.10| 
  HMA BASE, TYPE A                        |                             |                             | 
0027 406-05520                6.000  Mg   |     406.70000        2440.20|     378.00000        2268.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 610-07486              201.000  Mg   |     100.34000       20168.34|     143.19000       28781.19| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0029 611-06497                1.000  EACH |     204.42000         204.42|     190.00000         190.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0030 615-06490               12.000  EACH |     157.08000        1884.96|     146.00000        1752.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0031 615-06505                1.000  EACH |     769.28000         769.28|     715.00000         715.00| 
  MONUMENT, B                             |                             |                             | 
0032 616-02320              105.000  m2   |       2.40000         252.00|       2.75000         288.75| 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,182,557.95                                                   ROUTE : 
     CALL ORDER   : 345                     CONTRACT ID : R -28614-B                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 36-2231526         |(      ) 
                                          |WEDDLE BROTHERS HIGHWAY GROU |WALSH CONSTR COMPANY         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 616-06451               74.600  Mg   |      45.00000        3357.00|      45.00000        3357.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0034 621-01004                1.000  EACH |     726.25000         726.25|     675.00000         675.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-06545                0.540  Mg   |     618.65000         334.07|     575.00000         310.50| 
  FERTILIZER                              |                             |                             | 
0036 621-06554              100.000  kg   |      11.24000        1124.00|      10.45000        1045.00| 
  SEED MIXTURE, U                         |                             |                             | 
0037 621-06565                2.710  Mg   |     403.47000        1093.40|     375.00000        1016.25| 
  MULCHING MATERIAL                       |                             |                             | 
0038 621-06567              129.500  kL   |       1.08000         139.86|       1.00000         129.50| 
  WATER                                   |                             |                             | 
0039 621-06574             1751.000  m2   |       3.43000        6005.93|       4.19000        7336.69| 
  SODDING                                 |                             |                             | 
0040 621-06575             5425.000  m2   |       3.43000       18607.75|       4.19000       22730.75| 
  SODDING, NURSERY                        |                             |                             | 
0041 715-02397                1.000  EACH |    1670.00000        1670.00|    1130.00000        1130.00| 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                             |                             | 
0042 715-02629                2.000  EACH |     380.00000         760.00|     680.00000        1360.00| 
  SAFETY METAL END SECTION, 6:1, 450 mm   |                             |                             | 
0043 715-03584                2.000  EACH |     361.00000         722.00|     680.00000        1360.00| 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
0044 715-04799                2.000  EACH |    5010.00000       10020.00|    2010.00000        4020.00| 
  SAFETY METAL END SECTION, 4:1, 1500 mm  |                             |                             | 
  X 950 mm (MIN. AREA 1.2 m2)             |                             |                             | 
0045 715-05019                3.000  m    |     530.00000        1590.00|     377.00000        1131.00| 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0046 715-05053               42.000  m    |      86.00000        3612.00|      23.00000         966.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0047 715-05121               35.500  m    |     150.00000        5325.00|     150.00000        5325.00| 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0048 715-05171               20.500  m    |      95.00000        1947.50|     150.00000        3075.00| 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0049 715-05245               90.000  m    |     144.00000       12960.00|     208.00000       18720.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.20  |                             |                             | 
  m2                                      |                             |                             | 
0050 715-07071                1.000  EACH |    1025.00000        1025.00|    1200.00000        1200.00| 
  SAFETY METAL END SECTION, 4:1, 750 mm   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,182,557.95                                                   ROUTE : 
     CALL ORDER   : 345                     CONTRACT ID : R -28614-B                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 36-2231526         |(      ) 
                                          |WEDDLE BROTHERS HIGHWAY GROU |WALSH CONSTR COMPANY         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0051 715-07103                2.000  EACH |    5010.00000       10020.00|    2000.00000        4000.00| 
  SAFETY METAL END SECTION, 6:1, MIN.     |                             |                             | 
  AREA 1.20 m2                            |                             |                             | 
0052 715-46000                1.000  EACH |     520.00000         520.00|     600.00000         600.00| 
  PIPE END SECTION, 300 mm                |                             |                             | 
0053 715-46010                3.000  EACH |     305.00000         915.00|     700.00000        2100.00| 
  PIPE END SECTION, 450 mm                |                             |                             | 
0054 718-06529                4.000  EACH |     777.00000        3108.00|     460.00000        1840.00| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0055 801-03290                4.000  EACH |     129.11000         516.44|     200.00000         800.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0056 801-04308                4.000  EACH |     376.57000        1506.28|     280.00000        1120.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0057 801-06207              200.000  m    |       6.40000        1280.00|       3.28000         656.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0058 801-06640               14.000  EACH |     102.21000        1430.94|     143.00000        2002.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-06710               60.000  DAY  |      21.52000        1291.20|      30.00000        1800.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0060 801-06775                       LUMP |   53795.91000       53795.91|  134000.00000      134000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0061 801-07118               75.000  m    |      31.20000        2340.00|      44.00000        3300.00| 
  BARRICADE, III-A                        |                             |                             | 
0062 801-07119               75.000  m    |      41.42000        3106.50|      47.00000        3525.00| 
  BARRICADE, III-B                        |                             |                             | 
0063 801-09133                1.000  EACH |    5164.41000        5164.41|   25000.00000       25000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0064 802-05701                7.600  m    |      90.47000         687.57|      84.09000         639.08| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0065 802-05702                9.340  m    |      81.01000         756.63|      75.29000         703.21| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0066 802-76025                1.130  m2   |     464.14000         524.48|     431.39000         487.47| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0067 802-76035                1.790  m2   |     456.18000         816.56|     423.99000         758.94| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 345 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,182,557.95                                                   ROUTE : 
     CALL ORDER   : 345                     CONTRACT ID : R -28614-B                   COUNTIES : VIGO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 36-2231526         |(      ) 
                                          |WEDDLE BROTHERS HIGHWAY GROU |WALSH CONSTR COMPANY         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0068 805-01842                2.000  EACH |    1175.25800        2350.50|    1092.32000        2184.64| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0069 805-01844              175.000  m    |      65.22000       11413.50|      60.62000       10608.50| 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0070 805-78470              473.000  m    |       2.99000        1414.27|       2.78000        1314.94| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0071 805-78510              183.000  m    |       4.08000         746.64|       3.79000         693.57| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0072 805-78785                4.000  EACH |    1009.56000        4038.24|     938.32000        3753.28| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0073 805-78795              140.000  m    |      27.92000        3908.80|      25.95000        3633.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0074 808-06703              176.500  m    |       2.54000         448.31|       3.00000         529.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0075 808-06705              109.500  m    |       5.08000         556.26|       6.00000         657.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0076 808-06706               55.500  m    |      15.23000         845.27|      14.00000         777.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                             |                             | 
  mm                                      |                             |                             | 
0077 808-06713              870.500  m    |       0.48000         417.84|       1.00000         870.50| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0078 808-06714              475.000  m    |       0.48000         228.00|       1.00000         475.00| 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0079 808-06716              200.000  m    |       3.50000         700.00|       3.28000         656.00| 
  LINE, REMOVE                            |                             |                             | 
0080 808-75272               43.000  m    |      15.24000         655.32|      11.00000         473.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                             |                             | 
0081 808-75320               16.000  EACH |      86.07000        1377.12|      80.00000        1280.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0082 808-75325                8.000  EACH |     129.11000        1032.88|      90.00000         720.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0083 808-75998               37.000  EACH |      91.45000        3383.65|      50.00000        1850.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       964,909.65|           $     1,272,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       964,909.65|           $     1,272,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 347 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   847,424.98                                                   ROUTE : 19 
     CALL ORDER   : 347                     CONTRACT ID : R -28617-B                   COUNTIES : ELKHART 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 04/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       861,337.50  100.0000% 
       35-0997978      PHEND & BROWN, INC.                                                                 IRREGULAR 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(      )                     |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ENHANCEMENT, STREETSCAPE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   65000.00000       65000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                7.000  MOS  |    1600.00000       11200.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 110-01001                       LUMP |   43350.00000       43350.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 201-52370                       LUMP |   23500.00000       23500.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0005 202-02240              100.000  SYS  |      14.00000        1400.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0006 202-02245                3.000  EACH |     275.00000         825.00|                             | 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0007 202-02250                2.000  EACH |     375.00000         750.00|                             | 
  TREE, 10 IN., REMOVE                    |                             |                             | 
0008 202-02278             1790.000  LFT  |      11.75000       21032.50|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0009 202-02772                1.000  EACH |     350.00000         350.00|                             | 
  CASTING, REMOVE                         |                             |                             | 
0010 202-07003                       LUMP |     455.00000         455.00|                             | 
  REMOVE LIGHT FIXTURE AND CONDUIT, AND   |                             |                             | 
  RELOCATE                                |                             |                             | 
0011 202-52710             2136.900  SYS  |      11.50000       24574.35|                             | 
  SIDEWALK, CONCRETE, REMOVE , INCLUDES   |                             |                             | 
  THE REMOVAL OF BOMANITE                 |                             |                             | 
0012 202-74035               25.000  EACH |      43.00000        1075.00|                             | 
  SIGN, REMOVE                            |                             |                             | 
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                                                                                                                   PAGE : 347 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   847,424.98                                                   ROUTE : 19 
     CALL ORDER   : 347                     CONTRACT ID : R -28617-B                   COUNTIES : ELKHART 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 203-02020              380.000  CYS  |      39.00000       14820.00|                             | 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0014 210-04181                4.000  EACH |     525.00000        2100.00|                             | 
  BICYCLE RACK                            |                             |                             | 
0017 210-06984                7.000  EACH |     375.00000        2625.00|                             | 
  ADJUST CASTING TO GRADE                 |                             |                             | 
0019 210-07642              294.400  CYS  |      68.50000       20166.40|                             | 
  SOIL PREPARATION , PLANTING SOIL MIXTUR |                             |                             | 
0022 210-08379                1.000  EACH |     800.00000         800.00|                             | 
  STEEL DOOR REMOVE, SIDEWALK             |                             |                             | 
0023 211-02050               30.000  CYS  |      25.00000         750.00|                             | 
  B BORROW                                |                             |                             | 
0024 211-07454             1250.000  CYS  |      25.00000       31250.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0025 301-07448              650.000  TON  |      22.00000       14300.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 303-07662               57.000  TON  |      94.00000        5358.00|                             | 
  STONE , 1 IN. THICK SAND SETTING BASE   |                             |                             | 
0028 303-07662                6.000  TON  |     550.00000        3300.00|                             | 
  STONE , POLYMERIC SAND FOR SWEPT        |                             |                             | 
0029 304-07489               44.000  TON  |     150.00000        6600.00|                             | 
  HMA PATCHING, TYPE A                    |                             |                             | 
0038 604-04740             7450.000  SFT  |       7.00000       52150.00|                             | 
  PAVERS , CONCRETE UNIT, 2.375 IN. FOR   |                             |                             | 
  SIDEWALK                                |                             |                             | 
0040 604-07894              168.000  SYS  |     125.00000       21000.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0041 604-91531             1275.000  SYS  |      43.25000       55143.75|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0042 605-06120              380.000  LFT  |      19.00000        7220.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0043 605-06120             1258.700  LFT  |      41.00000       51606.70|                             | 
  CURB, CONCRETE , FOR RAISED PLANTERS    |                             |                             | 
0044 605-95635             1777.700  LFT  |      28.00000       49775.60|                             | 
  CURB, CONCRETE, INTEGRAL, MODIFIED , 18 |                             |                             | 
  IN. WIDE                                |                             |                             | 
0045 611-03671                5.000  EACH |    2400.00000       12000.00|                             | 
  TRASH RECEPTACLE                        |                             |                             | 
0046 611-04923              231.000  SYS  |      62.00000       14322.00|                             | 
  CEMENT CONCRETE PAVEMENT FOR APPROACHES |                             |                             | 
  10 IN.                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   847,424.98                                                   ROUTE : 19 
     CALL ORDER   : 347                     CONTRACT ID : R -28617-B                   COUNTIES : ELKHART 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0048 621-98038               35.200  CYS  |      72.25000        2543.20|                             | 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0049 622-01937               66.000  EACH |      26.50000        1749.00|                             | 
  PLANT , ORNAMENTAL GRASS, IN 1          |                             |                             | 
0050 622-03948                2.000  EACH |     325.00000         650.00|                             | 
  PLANTER , REMOVE                        |                             |                             | 
0051 622-04648                3.000  EACH |     225.00000         675.00|                             | 
  TREE GRATE , REMOVE                     |                             |                             | 
0052 622-05616              100.000  EACH |      69.85000        6985.00|                             | 
  PLANT, BROADLEAF EVERGREEN, GLOBE,      |                             |                             | 
  DWARF, OVER 18 TO 24 IN.                |                             |                             | 
0053 622-05639               32.000  EACH |      48.85000        1563.20|                             | 
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 
  IN.                                     |                             |                             | 
0054 622-05651               40.000  EACH |     500.00000       20000.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN.                     |                             |                             | 
0055 622-05654              367.000  EACH |      12.10000        4440.70|                             | 
  PLANT, PERENNIAL                        |                             |                             | 
0056 622-06573                1.000  EACH |    1677.00000        1677.00|                             | 
  IRRIGATION SYSTEM, MODIFIED             |                             |                             | 
0057 704-04850              148.500  SYS  |      90.00000       13365.00|                             | 
  CONCRETE , CMU 8 IN. X 8 IN. X 16 IN.   |                             |                             | 
0058 704-04850              297.000  SYS  |      25.00000        7425.00|                             | 
  CONCRETE , CMU WATERPROOFING            |                             |                             | 
0059 712-03812                4.000  EACH |    2400.00000        9600.00|                             | 
  BENCH                                   |                             |                             | 
0060 715-01902               39.000  LFT  |      48.00000        1872.00|                             | 
  WATER SERVICE LINE, 2 IN. , TYPE K      |                             |                             | 
  COPPER TAP                              |                             |                             | 
0061 715-02889               26.000  LFT  |      67.00000        1742.00|                             | 
  SERVICE LINE, 1 IN. , TYPE K COPPER TAP |                             |                             | 
0064 715-07073              140.000  LFT  |      42.00000        5880.00|                             | 
  WATER LINE , COPPER, 0.75 IN., TYPE K   |                             |                             | 
  COPPER TAP                              |                             |                             | 
0066 715-93910                8.000  EACH |    1200.00000        9600.00|                             | 
  WATER SERVICE LINE, ADJUST              |                             |                             | 
0068 720-44055                1.000  EACH |     625.00000         625.00|                             | 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   847,424.98                                                   ROUTE : 19 
     CALL ORDER   : 347                     CONTRACT ID : R -28617-B                   COUNTIES : ELKHART 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0073 732-91742                1.000  EACH |    3500.00000        3500.00|                             | 
  FIRE HYDRANT , RELOCATE                 |                             |                             | 
0076 801-06640                8.000  EACH |     145.00000        1160.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0077 801-06775                       LUMP |   28000.00000       28000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0079 801-07119               64.000  LFT  |      15.00000         960.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0080 802-04314               26.000  EACH |    1640.00000       42640.00|                             | 
  SIGN , DECORATIVE, 10 FT. POST WITH     |                             |                             | 
  FINIAL                                  |                             |                             | 
0081 802-76035               73.300  SFT  |      27.00000        1979.10|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0082 802-76035               80.000  SFT  |      42.00000        3360.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS , WAYFINDING|                             |                             | 
0083 802-97812                5.000  EACH |      85.00000         425.00|                             | 
  STREET NAME IDENTIFICATION SIGN         |                             |                             | 
0084 805-02426             2120.000  LFT  |       5.95000       12614.00|                             | 
  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                             |                             | 
  IN CONDUIT, 4 1C                        |                             |                             | 
0085 805-06592             1060.000  LFT  |      11.70000       12402.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0086 805-86889             1440.000  LFT  |       0.70000        1008.00|                             | 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0087 807-02191                8.000  EACH |     830.00000        6640.00|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
0088 807-03934               11.000  EACH |     110.00000        1210.00|                             | 
  LIGHT STRUCTURE, REMOVE                 |                             |                             | 
0089 807-03950               21.000  EACH |     810.00000       17010.00|                             | 
  LUMINAIRE, ORNAMENTAL                   |                             |                             | 
0090 807-04143               21.000  EACH |    1470.00000       30870.00|                             | 
  LIGHT STANDARD, 14 FT. E.M.H., 12 FT.,  |                             |                             | 
  DECORATIVE                              |                             |                             | 
0091 807-04671               30.000  EACH |     175.00000        5250.00|                             | 
  OUTLET BOX, ELECTRICAL, WEATHERPROOF    |                             |                             | 
0092 807-04922               21.000  EACH |     400.00000        8400.00|                             | 
  LIGHT STANDARD FOUNDATION               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   847,424.98                                                   ROUTE : 19 
     CALL ORDER   : 347                     CONTRACT ID : R -28617-B                   COUNTIES : ELKHART 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0093 807-06796               30.000  EACH |      75.00000        2250.00|                             | 
  ELECTRIC JUNCTION BOX                   |                             |                             | 
0094 807-08214             2515.000  LFT  |       4.00000       10060.00|                             | 
  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0095 807-08561             2170.000  LFT  |       1.50000        3255.00|                             | 
  ELECTRICAL CIRCUIT, 1/3C NO. 10 COPPER, |                             |                             | 
  WITH                                    |                             |                             | 
0096 807-86810                2.000  EACH |    3255.00000        6510.00|                             | 
  SERVICE POINT, II                       |                             |                             | 
0097 807-86910               25.000  EACH |      40.00000        1000.00|                             | 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0098 807-86915               25.000  EACH |      42.00000        1050.00|                             | 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0099 807-86920               45.000  EACH |      12.00000         540.00|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0100 807-86925               32.000  EACH |      15.00000         480.00|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0101 807-86930               60.000  EACH |       5.00000         300.00|                             | 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0102 807-86935               40.000  EACH |       8.00000         320.00|                             | 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0103 807-86950               25.000  EACH |      33.00000         825.00|                             | 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0104 807-98690               12.000  EACH |      70.00000         840.00|                             | 
  HANDHOLE ADJUSTED TO GRADE              |                             |                             | 
0108 808-03439              858.000  LFT  |       7.00000        6006.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
0111 808-06713              110.000  LFT  |       1.00000         110.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0113 808-06716              500.000  LFT  |       1.00000         500.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0115 808-75297               96.000  LFT  |       7.00000         672.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       861,337.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       861,337.50|           $     1,272,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 351 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    39,508.00                                                   ROUTE : 52 
     CALL ORDER   : 351                     CONTRACT ID : R -28624-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 09/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $        17,300.00  100.0000% 
   2   35-1874009     HAUER EXCAVATING                                                           $        21,620.00  124.9711% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $        25,000.00  144.5087% 
   4   03-0519854     FOCUS CONTRACTING INC                                                      $        27,365.00  158.1792% 
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $        41,700.00  241.0405% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2103617          |(   2  ) 35-1874009          |(   3  ) 35-1817574 
                                          |BRYAN`S HAULING & EXCAVATING |HAUER EXCAVATING             |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
                                          |                             |                             | 
0001 202-03000                       LUMP |    9000.00000        9000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 7                                   |                             |                             | 
0002 202-03000                       LUMP |    7000.00000        7000.00|    8600.00000        8600.00|   10000.00000       10000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 9                                   |                             |                             | 
0003 621-06559             1000.000  SYS  |       1.00000        1000.00|       0.62000         620.00|       1.00000        1000.00 
  MULCHED SEEDING, R                      |                             |                             | 
0004 802-99060                1.000  EACH |     200.00000         200.00|    1300.00000        1300.00|    2000.00000        2000.00 
  SIGN AND SUPPORT, WOOD POST, REMOVE ,   |                             |                             | 
  PARCEL NO. 3                            |                             |                             | 
0005 203-02070              100.000  CYS  |       1.00000         100.00|      11.00000        1100.00|      20.00000        2000.00 
  BORROW                                  |                             |                             | 
     SECTION TOTALS                       |           $        17,300.00|           $        21,620.00|           $        25,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        17,300.00|           $        21,620.00|           $        25,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    39,508.00                                                   ROUTE : 52 
     CALL ORDER   : 351                     CONTRACT ID : R -28624-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 03-0519854          |(   5   ) 35-1917625         |(      ) 
                                          |FOCUS CONTRACTING INC        |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
                                          |                             |                             | 
0001 202-03000                       LUMP |   12900.00000       12900.00|   19000.00000       19000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 7                                   |                             |                             | 
0002 202-03000                       LUMP |    8500.00000        8500.00|   16800.00000       16800.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 9                                   |                             |                             | 
0003 621-06559             1000.000  SYS  |       1.57000        1570.00|       1.35000        1350.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0004 802-99060                1.000  EACH |     500.00000         500.00|    2000.00000        2000.00| 
  SIGN AND SUPPORT, WOOD POST, REMOVE ,   |                             |                             | 
  PARCEL NO. 3                            |                             |                             | 
0005 203-02070              100.000  CYS  |      38.95000        3895.00|      25.50000        2550.00| 
  BORROW                                  |                             |                             | 
     SECTION TOTALS                       |           $        27,365.00|           $        41,700.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        27,365.00|           $        41,700.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,164,907                                                     ROUTE : SR 331 
     CALL ORDER   : 361                     CONTRACT ID : R -28625-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    10,264,523.61  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(      )                     |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  150000.00000      150000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                6.000  EACH |     170.00000        1020.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-07040               18.000  MOS  |       1.00000          18.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0004 105-08520                3.000  EACH |     110.00000         330.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               54.000  MOS  |     170.00000        9180.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523              108.000  MOS  |     110.00000       11880.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 108-01614                       LUMP |   20000.00000       20000.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0009 109-08441                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,164,907                                                     ROUTE : SR 331 
     CALL ORDER   : 361                     CONTRACT ID : R -28625-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 110-01001                       LUMP |  450000.00000      450000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |  300000.00000      300000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240             9990.000  m2   |       7.50000       74925.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02241              295.000  m    |      15.50000        4572.50|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0016 202-02278             1579.000  m    |       5.35000        8447.65|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0017 202-03135              233.000  m2   |      35.00000        8155.00|                             | 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0018 202-06541                4.000  EACH |     120.00000         480.00|                             | 
  REMOVE TRAFFIC SIGNAL HEAD              |                             |                             | 
0019 203-02000            23473.000  m3   |      18.25000      428382.25|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-02070             3475.000  m3   |       0.01000          34.75|                             | 
  BORROW                                  |                             |                             | 
0021 205-06931               14.400  Mg   |      69.00000         993.60|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0022 205-06933                2.000  EACH |     100.00000         200.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0023 205-06937             2874.000  m    |       5.70000       16381.80|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 207-08268            65590.000  m2   |      15.25000     1000247.50|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0025 211-07454             8603.000  m3   |       0.01000          86.03|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0026 301-07448             6737.000  Mg   |       3.75000       25263.75|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0027 302-06464            14388.000  m3   |      51.50000      740982.00|                             | 
  SUBBASE FOR PCCP                        |                             |                             | 
0028 303-07449              505.000  Mg   |      39.50000       19947.50|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0029 304-07493             1277.000  Mg   |      69.50000       88751.50|                             | 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0030 306-08432             3353.000  m2   |       6.00000       20118.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,164,907                                                     ROUTE : SR 331 
     CALL ORDER   : 361                     CONTRACT ID : R -28625-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 402-05481              320.000  Mg   |      52.75000       16880.00|                             | 
  HMA BASE 25.0 mm, SHOULDER              |                             |                             | 
0032 402-07451              516.000  Mg   |      54.50000       28122.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0033 402-07453             7388.000  Mg   |       7.50000       55410.00|                             | 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0034 501-06266                       LUMP |    2600.00000        2600.00|                             | 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0035 501-06321            16510.000  m2   |      49.00000      808990.00|                             | 
  QC/QA-PCCP, 250 mm                      |                             |                             | 
0036 501-06322            25020.000  m2   |      51.50000     1288530.00|                             | 
  QC/QA-PCCP, 275 mm                      |                             |                             | 
0037 501-06323            21157.000  m2   |      55.00000     1163635.00|                             | 
  QC/QA-PCCP, 300 mm                      |                             |                             | 
0038 501-06727                       LUMP |   15000.00000       15000.00|                             | 
  CORING, PCCP                            |                             |                             | 
0039 503-05240             9725.000  m    |      48.50000      471662.50|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0040 506-06333               80.000  m2   |      80.00000        6400.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0041 601-94689               12.000  EACH |    2300.00000       27600.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0042 601-99105              613.500  m    |      51.75000       31748.63|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0043 604-06069               51.000  m2   |     130.00000        6630.00|                             | 
  CURB RAMP, CONCRETE , C, MODIFIED       |                             |                             | 
0044 604-91531             1451.000  m2   |      34.00000       49334.00|                             | 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0045 605-06090              919.000  m    |      29.50000       27110.50|                             | 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0046 605-06095             2372.000  m    |      30.00000       71160.00|                             | 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0047 605-06145              245.000  m    |      50.00000       12250.00|                             | 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0048 605-06215              920.000  m    |     140.00000      128800.00|                             | 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0049 610-07486              718.000  Mg   |      80.50000       57799.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0050 610-07712             2748.000  m2   |      49.50000      136026.00|                             | 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 361 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,164,907                                                     ROUTE : SR 331 
     CALL ORDER   : 361                     CONTRACT ID : R -28625-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0051 611-06497               20.000  EACH |     190.00000        3800.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0052 615-06490              126.000  EACH |     120.00000       15120.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0053 615-06515                4.000  EACH |     150.00000         600.00|                             | 
  MONUMENT, D                             |                             |                             | 
0054 615-06527                1.000  EACH |     510.00000         510.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0055 616-02320             1453.000  m2   |       0.95000        1380.35|                             | 
  GEOTEXTILES                             |                             |                             | 
0056 616-05689             1294.000  Mg   |      20.00000       25880.00|                             | 
  RIPRAP, CLASS 2                         |                             |                             | 
0057 616-06405              168.000  Mg   |      20.00000        3360.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0058 621-02318               15.000  kg   |      96.00000        1440.00|                             | 
  SEED MIXTURE, PRAIRIE GRASS             |                             |                             | 
0059 621-02356                2.500  kg   |     400.00000        1000.00|                             | 
  SEEDING, WETLAND                        |                             |                             | 
0060 621-06545                3.200  Mg   |     640.00000        2048.00|                             | 
  FERTILIZER                              |                             |                             | 
0061 621-06554              590.000  kg   |       7.75000        4572.50|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0062 621-06557              322.000  kg   |       3.95000        1271.90|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0063 621-06565               18.100  Mg   |     640.00000       11584.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0064 621-06574              485.000  m2   |       5.90000        2861.50|                             | 
  SODDING                                 |                             |                             | 
0065 622-05648               34.000  EACH |      59.00000        2006.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                             |                             | 
  mm OR UNDER                             |                             |                             | 
0066 622-05649               12.000  EACH |     260.00000        3120.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                             |                             | 
  32 TO 50 mm                             |                             |                             | 
0067 622-91786              425.000  EACH |       9.60000        4080.00|                             | 
  SEEDLING                                |                             |                             | 
0068 714-06677               42.000  m    |    5700.00000      239400.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 5400 mm X 1800 mm             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,164,907                                                     ROUTE : SR 331 
     CALL ORDER   : 361                     CONTRACT ID : R -28625-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0070 714-26717               50.000  m    |    3800.00000      190000.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3000 mm x 1500 mm             |                             |                             | 
0071 714-26724                9.000  m    |    1000.00000        9000.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3600 mm x 1200 mm             |                             |                             | 
0072 715-02628               34.000  EACH |     400.00000       13600.00|                             | 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                             |                             | 
0073 715-02629                4.000  EACH |     470.00000        1880.00|                             | 
  SAFETY METAL END SECTION, 6:1, 450 mm   |                             |                             | 
0074 715-02630                1.000  EACH |     700.00000         700.00|                             | 
  SAFETY METAL END SECTION, 6:1, 600 mm   |                             |                             | 
0075 715-05024              181.000  m    |     190.00000       34390.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0076 715-05048             6018.000  m    |      13.75000       82747.50|                             | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0077 715-05119              260.000  m    |     120.00000       31200.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0078 715-05149             1617.000  m    |     120.00000      194040.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0079 715-05151               64.000  m    |     130.00000        8320.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0080 715-05152              956.000  m    |     140.00000      133840.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0081 715-05154              368.000  m    |     160.00000       58880.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0082 715-05156              555.000  m    |     180.00000       99900.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0083 715-05159               76.000  m    |     190.00000       14440.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0084 715-46020                1.000  EACH |     560.00000         560.00|                             | 
  PIPE END SECTION, 600 mm                |                             |                             | 
0085 715-91361              341.000  m    |      27.75000        9462.75|                             | 
  PIPE, PVC, 150 mm                       |                             |                             | 
0086 718-52610             1443.000  m3   |      25.00000       36075.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0087 718-99153            21089.000  m2   |       2.85000       60103.65|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0088 720-04596                2.000  EACH |    2000.00000        4000.00|                             | 
  MANHOLE, J-10 MODIFIED                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,164,907                                                     ROUTE : SR 331 
     CALL ORDER   : 361                     CONTRACT ID : R -28625-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0089 720-44000               34.000  EACH |     220.00000        7480.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0090 720-45250               56.000  EACH |    1400.00000       78400.00|                             | 
  CATCH BASIN, K10                        |                             |                             | 
0091 720-45251               58.000  EACH |    1400.00000       81200.00|                             | 
  CATCH BASIN, K10, MODIFIED              |                             |                             | 
0092 720-45410               35.000  EACH |    1500.00000       52500.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0093 720-45605                7.000  m    |     500.00000        3500.00|                             | 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0094 720-93411               12.000  EACH |    1900.00000       22800.00|                             | 
  INLET, C15, MODIFIED                    |                             |                             | 
0095 720-94612                3.000  EACH |    2800.00000        8400.00|                             | 
  MANHOLE, K4                             |                             |                             | 
0096 720-95409                1.000  EACH |    1800.00000        1800.00|                             | 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0097 720-95422               21.000  EACH |    1900.00000       39900.00|                             | 
  MANHOLE, J4                             |                             |                             | 
0098 801-04308               18.000  EACH |     500.00000        9000.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0099 801-06207            57354.000  m    |       0.30000       17206.20|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0100 801-06211               68.000  EACH |     110.00000        7480.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0101 801-06577              170.000  m    |      18.25000        3102.50|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  600 mm                                  |                             |                             | 
0102 801-06625               16.000  EACH |     120.00000        1920.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0103 801-06640               35.000  EACH |     170.00000        5950.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0104 801-06645               36.000  EACH |      65.00000        2340.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0105 801-06710              420.000  DAY  |      10.00000        4200.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0106 801-06775                       LUMP |  325000.00000      325000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,164,907                                                     ROUTE : SR 331 
     CALL ORDER   : 361                     CONTRACT ID : R -28625-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0107 801-07024               24.000  EACH |     620.00000       14880.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0108 801-07118               61.000  m    |      46.00000        2806.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0109 801-07119              198.000  m    |      58.25000       11533.50|                             | 
  BARRICADE, III-B                        |                             |                             | 
0110 801-08401             2492.000  m    |       4.75000       11837.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0111 801-94295               48.000  EACH |     260.00000       12480.00|                             | 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0112 802-03126                8.000  EACH |     120.00000         960.00|                             | 
  OVERHEAD SIGN, RELOCATE                 |                             |                             | 
0113 802-05701              148.200  m    |      26.25000        3890.25|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0114 802-05704               44.000  m    |      26.00000        1144.00|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0115 802-07059               40.000  EACH |      25.00000        1000.00|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0116 802-76025               33.200  m2   |     120.00000        3984.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0117 802-76035                7.800  m2   |     130.00000        1014.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0118 802-76045                4.050  m2   |     160.00000         648.00|                             | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0119 805-01842                8.000  EACH |     800.00000        6400.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0120 805-01844              892.000  m    |      42.00000       37464.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0121 805-78215                6.000  EACH |     550.00000        3300.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0122 805-78230                4.000  EACH |    1000.00000        4000.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,164,907                                                     ROUTE : SR 331 
     CALL ORDER   : 361                     CONTRACT ID : R -28625-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0123 805-78485              508.000  m    |       4.50000        2286.00|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0124 805-78490              367.000  m    |       4.80000        1761.60|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0125 805-78510             3116.000  m    |       4.20000       13087.20|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0126 805-78746             1790.000  m    |      14.00000       25060.00|                             | 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0127 805-92504               11.000  EACH |     450.00000        4950.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0128 808-03002             1253.000  m    |       1.20000        1503.60|                             | 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                             |                             | 
0129 808-03178               42.000  EACH |     190.00000        7980.00|                             | 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0130 808-03179               35.000  EACH |     270.00000        9450.00|                             | 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0131 808-03631             6560.000  m    |       1.20000        7872.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0132 808-03632             2636.000  m    |       1.20000        3163.20|                             | 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0133 808-04767              277.000  m    |      18.00000        4986.00|                             | 
  LINE , EPOXY, SOLID, YELLOW, 300 mm     |                             |                             | 
0134 808-04767              380.000  m    |      36.00000       13680.00|                             | 
  LINE , EPOXY, SOLID, YELLOW, 600 mm     |                             |                             | 
0135 808-04896               87.000  m    |       1.20000         104.40|                             | 
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                             |                             | 
0136 808-06703             1253.000  m    |       2.15000        2693.95|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0137 808-06716              494.000  m    |       1.80000         889.20|                             | 
  LINE, REMOVE                            |                             |                             | 
0138 808-75067              171.000  m    |      61.00000       10431.00|                             | 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0139 808-75069              734.000  m    |      15.25000       11193.50|                             | 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0140 808-75245              500.000  m    |       2.15000        1075.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 13,164,907                                                     ROUTE : SR 331 
     CALL ORDER   : 361                     CONTRACT ID : R -28625-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0141 808-75998              378.000  EACH |      21.25000        8032.50|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0142 808-92027              360.000  m    |       6.45000        2322.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0143 808-98000             1932.000  m    |       0.70000        1352.40|                             | 
  LINE, EPOXY, SOLID, YELLOW, 200 mm      |                             |                             | 
0144 808-99176               33.000  m    |      13.00000         429.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 600 |                             |                             | 
  mm                                      |                             |                             | 
0145 621-01004                3.000  EACH |     330.00000         990.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0146 714-04875               46.500  m    |    5300.00000      246450.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4570 mm X 1830 mm             |                             |                             | 
     SECTION TOTALS                       |           $    10,264,523.61|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,264,523.61|           $        41,700.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 391 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,380,224.27                                                   ROUTE : 70 
     CALL ORDER   : 391                     CONTRACT ID : R -28641-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,484,000.00  100.0000% 
   2   35-0999231     HUNT PAVING COMPANY, INC.                                                  $     1,850,617.05  124.7047% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,089,000.00  140.7682% 
   4   38-1892125     KELCRIS CORPORATION                                                        $     2,278,240.11  153.5202% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0999231          |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |HUNT PAVING COMPANY, INC.    |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PARKING AREA RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2000.00000        2000.00|   20000.00000       20000.00|    9100.00000        9100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2250.00000       13500.00|    2000.00000       12000.00|    2300.00000       13800.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     140.00000         280.00|     137.41000         274.82|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |      71.00000         852.00|     125.00000        1500.00|     200.00000        2400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   56000.00000       56000.00|   89600.00000       89600.00|  104000.00000      104000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02278             1321.500  LFT  |      10.00000       13215.00|      11.00000       14536.50|       9.00000       11893.50 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-52710              187.000  SYS  |      15.00000        2805.00|      22.30000        4170.10|      13.50000        2524.50 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 203-02000             1700.000  CYS  |      14.50000       24650.00|      19.00000       32300.00|      25.00000       42500.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,380,224.27                                                   ROUTE : 70 
     CALL ORDER   : 391                     CONTRACT ID : R -28641-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0999231         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |HUNT PAVING COMPANY, INC.    |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 303-01180             1134.000  TON  |      14.50000       16443.00|      13.00000       14742.00|      21.00000       23814.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 303-93506              380.000  CYS  |      32.00000       12160.00|      33.00000       12540.00|      43.00000       16340.00 
  AGGREGATE, 2                            |                             |                             | 
0014 304-07783               50.000  TON  |     150.00000        7500.00|     125.00000        6250.00|     260.00000       13000.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0015 402-07784              141.000  TON  |     100.00000       14100.00|     120.00000       16920.00|     110.00000       15510.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0016 402-07785              234.000  TON  |      78.00000       18252.00|      76.00000       17784.00|      80.00000       18720.00 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0017 402-07786             1122.000  TON  |      50.00000       56100.00|      57.00000       63954.00|      70.00000       78540.00 
  HMA BASE, TYPE D                        |                             |                             | 
0018 406-05520                2.000  TON  |     380.00000         760.00|     495.00000         990.00|     300.00000         600.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 503-03489             2000.000  EACH |       7.00000       14000.00|      25.00000       50000.00|      17.70000       35400.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0020 503-05240             6128.500  LFT  |       6.00000       36771.00|      10.50000       64349.25|       8.00000       49028.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0021 506-06333            18397.000  SYS  |      56.00000     1030232.00|      62.00000     1140614.00|      80.60000     1482798.20 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0022 604-07894               55.340  SYS  |     200.00000       11068.00|     150.00000        8301.00|     118.00000        6530.12 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0023 604-07902                4.440  SYS  |     315.00000        1398.60|     200.00000         888.00|     140.00000         621.60 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0024 604-91531              127.000  SYS  |      45.00000        5715.00|      50.00000        6350.00|      35.00000        4445.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0025 605-06120             2545.500  LFT  |      17.50000       44546.25|      23.00000       58546.50|      21.00000       53455.50 
  CURB, CONCRETE , 8 IN. BARRIER          |                             |                             | 
0026 720-44000                7.000  EACH |     600.00000        4200.00|     500.00000        3500.00|     270.00000        1890.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0027 801-03290               14.000  EACH |     195.00000        2730.00|     203.36000        2847.04|     185.00000        2590.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0028 801-06640                8.000  EACH |     182.00000        1456.00|     107.73000         861.84|      98.00000         784.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0029 801-06775                       LUMP |    5388.15000        5388.15|   30000.00000       30000.00|   15247.58000       15247.58 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 801-07118              250.000  LFT  |      11.50000        2875.00|      10.18000        2545.00|       9.26000        2315.00 
  BARRICADE, III-A                        |                             |                             | 
0031 605-06100             8500.000  LFT  |      10.00000       85000.00|      20.50000      174250.00|       9.50000       80750.00 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
     SECTION TOTALS                       |           $     1,484,000.00|           $     1,850,617.05|           $     2,089,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,484,000.00|           $     1,850,617.05|           $     2,089,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,380,224.27                                                   ROUTE : 70 
     CALL ORDER   : 391                     CONTRACT ID : R -28641-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 38-1892125          |(       )                    |(      ) 
                                          |KELCRIS CORPORATION          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PARKING AREA RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9100.00000        9100.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2000.00000       12000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     500.00000        1000.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     300.00000        3600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   27851.00000       27851.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02278             1321.500  LFT  |      10.00000       13215.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-52710              187.000  SYS  |      15.00000        2805.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 203-02000             1700.000  CYS  |      19.08000       32436.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0012 303-01180             1134.000  TON  |      13.31000       15093.54|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 303-93506              380.000  CYS  |      34.24000       13011.20|                             | 
  AGGREGATE, 2                            |                             |                             | 
0014 304-07783               50.000  TON  |     106.00000        5300.00|                             | 
  HMA PATCHING, TYPE D                    |                             |                             | 
0015 402-07784              141.000  TON  |     113.95000       16066.95|                             | 
  HMA SURFACE, TYPE D                     |                             |                             | 
0016 402-07785              234.000  TON  |      72.61000       16990.74|                             | 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0017 402-07786             1122.000  TON  |      54.06000       60655.32|                             | 
  HMA BASE, TYPE D                        |                             |                             | 
0018 406-05520                2.000  TON  |     477.00000         954.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,380,224.27                                                   ROUTE : 70 
     CALL ORDER   : 391                     CONTRACT ID : R -28641-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 38-1892125          |(       )                    |(      ) 
                                          |KELCRIS CORPORATION          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 503-03489             2000.000  EACH |      10.00000       20000.00|                             | 
  RETROFITTED TIE BARS                    |                             |                             | 
0020 503-05240             6128.500  LFT  |      10.00000       61285.00|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0021 506-06333            18397.000  SYS  |      94.00000     1729318.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0022 604-07894               55.340  SYS  |      54.00000        2988.36|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0023 604-07902                4.440  SYS  |      54.00000         239.76|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0024 604-91531              127.000  SYS  |      36.00000        4572.00|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0025 605-06120             2545.500  LFT  |      20.00000       50910.00|                             | 
  CURB, CONCRETE , 8 IN. BARRIER          |                             |                             | 
0026 720-44000                7.000  EACH |     300.00000        2100.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0027 801-03290               14.000  EACH |     186.85000        2615.90|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0028 801-06640                8.000  EACH |      98.98000         791.84|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0029 801-06775                       LUMP |    1000.00000        1000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 801-07118              250.000  LFT  |       9.35000        2337.50|                             | 
  BARRICADE, III-A                        |                             |                             | 
0031 605-06100             8500.000  LFT  |      20.00000      170000.00|                             | 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
     SECTION TOTALS                       |           $     2,278,240.11|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,278,240.11|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,776.43                                                   ROUTE : 
     CALL ORDER   : 401                     CONTRACT ID : R -28654-A                   COUNTIES : HOWARD 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/20/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       476,149.35  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(      )                     |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9700.00000        9700.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                4.000  MOS  |    2000.00000        8000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   23750.00000       23750.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   14250.00000       14250.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-78515                       LUMP |    2040.00000        2040.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0008 202-96151                       LUMP |    1000.00000        1000.00|                             | 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0009 203-90014                6.000  STA  |    6500.00000       39000.00|                             | 
  LINEAR GRADING                          |                             |                             | 
0010 205-06937              600.000  LFT  |       1.50000         900.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0011 207-08268             1269.000  SYS  |      15.00000       19035.00|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0012 211-07454               62.000  CYS  |      15.00000         930.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0013 303-01180               61.000  TON  |      28.00000        1708.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 401 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,776.43                                                   ROUTE : 
     CALL ORDER   : 401                     CONTRACT ID : R -28654-A                   COUNTIES : HOWARD 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 304-07494               74.000  TON  |      58.00000        4292.00|                             | 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0015 306-08033              916.000  SYS  |       2.00000        1832.00|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0016 306-08038              845.000  SYS  |       3.00000        2535.00|                             | 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0017 306-08043             1187.000  SYS  |       2.00000        2374.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0018 306-08432              550.000  SYS  |       2.25000        1237.50|                             | 
  MILLING, APPROACH                       |                             |                             | 
0019 402-07434              309.000  TON  |      69.00000       21321.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0020 402-07439              696.000  TON  |      50.00000       34800.00|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0021 402-07442              311.000  TON  |      70.00000       21770.00|                             | 
  HMA BASE, TYPE C                        |                             |                             | 
0022 406-05521             9434.000  SYS  |       0.10000         943.40|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 602-06944               20.000  LFT  |      95.00000        1900.00|                             | 
  BARRIER, CONCRETE, 33 IN.               |                             |                             | 
0024 603-97461              230.000  LFT  |       3.00000         690.00|                             | 
  TEMPORARY FENCE                         |                             |                             | 
0025 603-98226              213.000  LFT  |      25.00000        5325.00|                             | 
  FENCE, CHAIN LINK, BLACK VINYL COATED,  |                             |                             | 
  48 IN.                                  |                             |                             | 
0026 604-06070              526.000  SYS  |      35.00000       18410.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0027 604-07903               90.000  SYS  |     150.00000       13500.00|                             | 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0028 604-44251                0.500  CYS  |    4600.00000        2300.00|                             | 
  STEPS, CONCRETE                         |                             |                             | 
0029 605-06155             1318.000  LFT  |      15.00000       19770.00|                             | 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0030 610-07488              162.000  TON  |      85.00000       13770.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0031 610-07712              158.000  SYS  |      70.00000       11060.00|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0032 621-06557               15.000  LBS  |      33.15000         497.25|                             | 
  SEED MIXTURE, T                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 401 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,776.43                                                   ROUTE : 
     CALL ORDER   : 401                     CONTRACT ID : R -28654-A                   COUNTIES : HOWARD 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 621-06575              812.000  SYS  |       4.90000        3978.80|                             | 
  SODDING, NURSERY                        |                             |                             | 
0034 714-44240                4.000  CYS  |      86.00000         344.00|                             | 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0035 715-05149              142.000  LFT  |      65.00000        9230.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0036 720-44000                2.000  EACH |     350.00000         700.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0037 720-44070                1.000  EACH |     895.00000         895.00|                             | 
  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 
0038 720-45045                4.000  EACH |    1700.00000        6800.00|                             | 
  INLET, J10                              |                             |                             | 
0039 720-45055                1.000  EACH |    1700.00000        1700.00|                             | 
  INLET, M10                              |                             |                             | 
0040 720-45075                2.000  EACH |    2000.00000        4000.00|                             | 
  INLET, R13                              |                             |                             | 
0041 801-06203             4120.000  LFT  |       0.50000        2060.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0042 801-06216              120.000  LFT  |       3.50000         420.00|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0043 801-06640               15.000  EACH |     160.00000        2400.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06775                       LUMP |   33000.00000       33000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0045 802-76025              521.000  SFT  |      19.30000       10055.30|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0046 802-76035               36.000  SFT  |      18.30000         658.80|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0047 802-76055              123.000  LFT  |       8.00000         984.00|                             | 
  SIGN POST, A                            |                             |                             | 
0048 802-76065               91.000  LFT  |       7.80000         709.80|                             | 
  SIGN POST, B                            |                             |                             | 
0049 805-01816                4.000  EACH |    1840.00000        7360.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0050 805-01842                9.000  EACH |     950.00000        8550.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 401 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,776.43                                                   ROUTE : 
     CALL ORDER   : 401                     CONTRACT ID : R -28654-A                   COUNTIES : HOWARD 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0051 805-01844              950.000  LFT  |      13.00000       12350.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0052 805-02069                2.000  EACH |    2800.00000        5600.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
0053 805-02073                2.000  EACH |    3400.00000        6800.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                             |                             | 
0054 805-02152                8.000  EACH |     720.00000        5760.00|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN. AND COUNT |                             |                             | 
  DOWN TIMER DISPLAY                      |                             |                             | 
0055 805-78109                1.000  EACH |    7700.00000        7700.00|                             | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0056 805-78205                6.000  EACH |     670.00000        4020.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0057 805-78230                2.000  EACH |    1000.00000        2000.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0058 805-78370                8.000  EACH |     800.00000        6400.00|                             | 
  PEDESTRIAN PUSH BUTTON , WITH R-10 SIGN |                             |                             | 
0059 805-78445                1.000  EACH |     392.00000         392.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0060 805-78467              200.000  LFT  |       2.19000         438.00|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0061 805-78480              530.000  LFT  |       1.45000         768.50|                             | 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0062 805-78485              870.000  LFT  |       2.21000        1922.70|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0063 805-78490              605.000  LFT  |       2.25000        1361.25|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0064 805-78510             2470.000  LFT  |       1.66000        4100.20|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0066 805-78925                1.000  EACH |    1170.00000        1170.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0067 805-92504                5.000  EACH |     204.00000        1020.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0068 807-02781                2.000  EACH |     970.00000        1940.00|                             | 
  LUMINAIRE MAST ARM, 10 FT.              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 401 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,776.43                                                   ROUTE : 
     CALL ORDER   : 401                     CONTRACT ID : R -28654-A                   COUNTIES : HOWARD 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0069 808-06703              535.000  LFT  |       0.65000         347.75|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0070 808-75245             1274.000  LFT  |       0.65000         828.10|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0071 808-75278               31.000  LFT  |       2.00000          62.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0072 808-75290              829.000  LFT  |       2.00000        1658.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0073 808-75297              123.000  LFT  |       4.00000         492.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0074 808-75300              401.000  LFT  |       1.00000         401.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0075 808-75320                2.000  EACH |     105.00000         210.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0076 808-75325                2.000  EACH |     150.00000         300.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0077 805-03175               28.000  EACH |     540.00000       15120.00|                             | 
  PREFORMED LOOP DETECTOR                 |                             |                             | 
0078 621-01004                2.000  EACH |     250.00000         500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $       476,149.35|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       476,149.35|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 411 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   159,852.94                                                   ROUTE : 
     CALL ORDER   : 411                     CONTRACT ID : R -28683-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/11/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $        94,424.25  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       107,697.28  114.0568% 
   3   35-0997978     PHEND & BROWN, INC.                                                        $       110,527.57  117.0542% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT PAVING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3300.00000        3300.00|   15950.00000       15950.00|    6500.00000        6500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      40.00000          80.00|      93.00000         186.00|     250.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                2.000  MOS  |      40.00000          80.00|      93.00000         186.00|      55.00000         110.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    4300.00000        4300.00|   13900.00000       13900.00|   28000.00000       28000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 203-02000              344.000  CYS  |      12.00000        4128.00|      34.00000       11696.00|      12.00000        4128.00 
  EXCAVATION, COMMON                      |                             |                             | 
0008 205-08511              815.000  LFT  |       0.75000         611.25|       1.58000        1287.70|       3.00000        2445.00 
  EROSION CONTROL , TEMPORARY             |                             |                             | 
0009 215-07043             3100.000  SYS  |       9.00000       27900.00|       6.45000       19995.00|       6.45000       19995.00 
  CHEMICAL MODIFICATION, SOILS , LIME     |                             |                             | 
  STABILIZATION                           |                             |                             | 
0010 301-07448              774.000  TON  |      13.00000       10062.00|      13.12000       10154.88|       5.00000        3870.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 303-07449               22.000  TON  |      40.00000         880.00|      83.00000        1826.00|      90.00000        1980.00 
  COMPACTED AGGREGATE, NO. 73 , SHOULDER  |                             |                             | 
0012 402-07432              292.500  TON  |      54.00000       15795.00|      39.85000       11656.13|      52.50000       15356.25 
  HMA SURFACE, TYPE A                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 411 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   159,852.94                                                   ROUTE : 
     CALL ORDER   : 411                     CONTRACT ID : R -28683-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 402-07435              487.500  TON  |      46.00000       22425.00|      30.30000       14771.25|      45.20000       22035.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0016 801-06640                1.000  EACH |     100.00000         100.00|     425.00000         425.00|     425.00000         425.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 621-01004                1.000  EACH |     475.00000         475.00|     475.00000         475.00|     475.00000         475.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0018 621-06559             1612.000  SYS  |       0.50000         806.00|       0.86000        1386.32|       0.86000        1386.32 
  MULCHED SEEDING, R                      |                             |                             | 
0019 715-05118               20.000  LFT  |      52.00000        1040.00|      60.00000        1200.00|      48.00000         960.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
  SMOUTHWALL POLYETHYLENE TYPE I          |                             |                             | 
0020 715-05123               40.000  LFT  |      61.00000        2440.00|      65.00000        2600.00|      59.00000        2360.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
  SMOUTHWALL POLYETHYLENE TYPE I          |                             |                             | 
     SECTION TOTALS                       |           $        94,424.25|           $       107,697.28|           $       110,527.57 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        94,424.25|           $       107,697.28|           $       110,527.57 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 435 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,753,819.91                                                   ROUTE : 241 
     CALL ORDER   : 435                     CONTRACT ID : RS-28222-B                   COUNTIES : KNOX 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                         $     1,563,340.13  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,709,000.00  109.3172% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2  ) 35-2040801          |(      ) 
                                          |ROGERS GROUP, INC.           |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8500.00000        8500.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                9.000  MOS  |    2500.00000       22500.00|    1250.00000       11250.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     225.00000         450.00|     345.00000         690.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               18.000  MOS  |      80.00000        1440.00|     200.00000        3600.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   26000.00000       26000.00|   85500.00000       85500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241               75.000  LFT  |       4.00000         300.00|       4.00000         300.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-93741               13.000  EACH |     600.00000        7800.00|     170.00000        2210.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0012 304-07491              750.000  TON  |     135.00000      101250.00|     160.00000      120000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 435 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,753,819.91                                                   ROUTE : 241 
     CALL ORDER   : 435                     CONTRACT ID : RS-28222-B                   COUNTIES : KNOX 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-2040801         |(      ) 
                                          |ROGERS GROUP, INC.           |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 306-08033            61000.000  SYS  |       0.65000       39650.00|       0.50000       30500.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0014 306-08043              480.000  SYS  |       1.10000         528.00|       1.70000         816.00| 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432             3930.000  SYS  |       4.55000       17881.50|       2.60000       10218.00| 
  MILLING, APPROACH                       |                             |                             | 
0016 401-06264                       LUMP |    5000.00000        5000.00|    3200.00000        3200.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-07329             5100.000  TON  |      66.75000      340425.00|      71.00000      362100.00| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0018 401-07399            11100.000  TON  |      54.00000      599400.00|      60.00000      666000.00| 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0019 402-07452             2200.000  TON  |      61.25000      134750.00|      71.00000      156200.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0020 406-05520               45.000  TON  |     220.00000        9900.00|     240.00000       10800.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-06035              323.000  LFT  |       6.75000        2180.25|       6.75000        2180.25| 
  GUARDRAIL, RESET                        |                             |                             | 
0022 601-92948             2028.000  LFT  |       2.25000        4563.00|       2.25000        4563.00| 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0023 601-94689               13.000  EACH |    2800.00000       36400.00|    4000.00000       52000.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105              225.000  LFT  |      15.00000        3375.00|      15.00000        3375.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 610-07488             1080.000  TON  |      76.00000       82080.00|      80.00000       86400.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0026 615-06525                4.000  EACH |     875.00000        3500.00|     795.00000        3180.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0027 615-06527                3.000  EACH |     535.00000        1605.00|     535.00000        1605.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0028 616-02320              700.000  SYS  |       2.00000        1400.00|       2.00000        1400.00| 
  GEOTEXTILES                             |                             |                             | 
0029 616-06451              550.000  TON  |      43.50000       23925.00|      35.00000       19250.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0030 616-95754               15.000  LFT  |      22.00000         330.00|      16.00000         240.00| 
  PAVED SIDE DITCH, BREAK                 |                             |                             | 
0031 801-06203             4168.000  LFT  |       0.60000        2500.80|       0.40000        1667.20| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0032 801-06207             2084.000  LFT  |       3.35000        6981.40|       1.00000        2084.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 435 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,753,819.91                                                   ROUTE : 241 
     CALL ORDER   : 435                     CONTRACT ID : RS-28222-B                   COUNTIES : KNOX 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-2040801         |(      ) 
                                          |ROGERS GROUP, INC.           |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 801-06640               31.000  EACH |     115.00000        3565.00|     105.00000        3255.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06775                       LUMP |   55000.00000       55000.00|   39135.62000       39135.62| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0035 805-78470               40.000  LFT  |       1.00000          40.00|       1.00000          40.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0036 805-78795               44.000  LFT  |      10.00000         440.00|      10.00000         440.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0037 805-92951                1.000  EACH |     180.00000         180.00|     180.00000         180.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0038 808-06706              250.000  LFT  |       5.00000        1250.00|       5.00000        1250.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0039 808-06712             4500.000  LFT  |       0.12000         540.00|       0.12000         540.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0040 808-06713            41640.000  LFT  |       0.12000        4996.80|       0.12000        4996.80| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0041 808-06714            22774.000  LFT  |       0.12000        2732.88|       0.12000        2732.88| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0042 808-75297               15.000  LFT  |       5.00000          75.00|       5.00000          75.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0043 808-75996              483.000  EACH |       4.50000        2173.50|       3.50000        1690.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0044 808-75998              483.000  EACH |      16.00000        7728.00|      17.25000        8331.75| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,563,340.00|           $         5,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,563,340.13|           $     1,709,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 445 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,700,504.67                                                   ROUTE : 64 
     CALL ORDER   : 445                     CONTRACT ID : RS-28224-B                   COUNTIES : GIBSON          PIKE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 05/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     2,496,000.00  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     2,635,000.00  105.5689% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1139301          |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   11150.00000       11150.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1225.00000       11025.00|    2100.00000       18900.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  124800.00000      124800.00|  131000.00000      131000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02241             2257.000  LFT  |       1.75000        3949.75|       1.75000        3949.75| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-93741               22.000  EACH |     130.00000        2860.00|     130.00000        2860.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0009 304-07491             1600.000  TON  |     115.00000      184000.00|     116.00000      185600.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0010 306-08033           115000.000  SYS  |       0.35000       40250.00|       1.00000      115000.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0011 306-08034            14000.000  SYS  |       0.15000        2100.00|       1.20000       16800.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0012 306-08043             7700.000  SYS  |       0.30000        2310.00|       0.10000         770.00| 
  MILLING, TRANSITION                     |                             |                             | 
0013 306-08432             2700.000  SYS  |       2.10000        5670.00|       8.00000       21600.00| 
  MILLING, APPROACH                       |                             |                             | 
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                                                                                                                   PAGE : 445 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,700,504.67                                                   ROUTE : 64 
     CALL ORDER   : 445                     CONTRACT ID : RS-28224-B                   COUNTIES : GIBSON          PIKE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1139301         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 401-06264                       LUMP |    3200.00000        3200.00|    6500.00000        6500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0015 401-07328            11300.000  TON  |      57.00000      644100.00|      62.00000      700600.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0016 401-07379            13000.000  TON  |      47.00000      611000.00|      46.00000      598000.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0017 402-07452             5400.000  TON  |      53.00000      286200.00|      45.00000      243000.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0018 406-05520               75.000  TON  |     240.00000       18000.00|     265.00000       19875.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 601-01522               12.000  EACH |    1925.00000       23100.00|    1925.00000       23100.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0020 601-94689               22.000  EACH |    3500.00000       77000.00|    2200.00000       48400.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0021 601-99105             2240.000  LFT  |      14.70000       32928.00|      14.70000       32928.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0022 604-07896                3.000  SYS  |     170.00000         510.00|     200.00000         600.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0023 604-07901                4.000  SYS  |     145.00000         580.00|     200.00000         800.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0024 604-07901                2.000  SYS  |     215.00000         430.00|     200.00000         400.00| 
  CURB RAMP, CONCRETE, G MODIFIED         |                             |                             | 
0025 604-07902                7.000  SYS  |     145.00000        1015.00|     200.00000        1400.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0026 604-07903                1.000  SYS  |     270.00000         270.00|     300.00000         300.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0027 610-07488             2000.000  TON  |      68.00000      136000.00|      81.00000      162000.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0028 612-04315               80.000  TON  |    1173.00000       93840.00|    1173.00000       93840.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0029 612-60410             1300.000  EACH |       8.10000       10530.00|       8.10000       10530.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0030 615-06525                2.000  EACH |     300.00000         600.00|    1000.00000        2000.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0031 616-02320              125.000  SYS  |       2.50000         312.50|       2.35000         293.75| 
  GEOTEXTILES                             |                             |                             | 
0032 616-06451              200.000  TON  |      26.50000        5300.00|      38.00000        7600.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0033 621-06574               10.000  SYS  |       5.00000          50.00|       8.00000          80.00| 
  SODDING                                 |                             |                             | 
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                                                                                                                   PAGE : 445 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,700,504.67                                                   ROUTE : 64 
     CALL ORDER   : 445                     CONTRACT ID : RS-28224-B                   COUNTIES : GIBSON          PIKE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1139301         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0034 706-08188              162.000  LFT  |      65.00000       10530.00|      65.00000       10530.00| 
  RAILING, TR                             |                             |                             | 
0035 715-06675              101.000  LFT  |     575.00000       58075.00|     586.19000       59205.19| 
  PIPE LINER 17.6 SqFt                    |                             |                             | 
0036 732-08419                6.000  SYS  |      62.00000         372.00|      62.00000         372.00| 
  MODULAR BLOCK WALL                      |                             |                             | 
0037 732-08421                6.000  SYS  |     125.00000         750.00|     125.00000         750.00| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0038 801-06203             8000.000  LFT  |       0.35000        2800.00|       0.39000        3120.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0039 801-06207             4000.000  LFT  |       1.00000        4000.00|       1.39000        5560.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0040 801-06640               56.000  EACH |     105.00000        5880.00|     115.00000        6440.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06775                       LUMP |   47371.95000       47371.95|   47514.31000       47514.31| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 808-04298                8.000  EACH |     500.00000        4000.00|     300.00000        2400.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0043 808-06712             6200.000  LFT  |       0.11000         682.00|       0.12000         744.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0044 808-06713            76700.000  LFT  |       0.11000        8437.00|       0.12000        9204.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-06714            41500.000  LFT  |       0.11000        4565.00|       0.12000        4980.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0046 808-75007             1500.000  LFT  |       0.40000         600.00|       0.75000        1125.00| 
  LINE, PAINT, SOLID, WHITE, 6 IN.        |                             |                             | 
0047 808-75272              600.000  LFT  |       5.00000        3000.00|       3.00000        1800.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                             |                             | 
  FOR TRAFFIC ISLANDS                     |                             |                             | 
0048 808-75278               75.000  LFT  |       2.00000         150.00|       3.00000         225.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0049 808-75297               50.000  LFT  |       5.00000         250.00|       4.00000         200.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0050 808-75300              225.000  LFT  |       1.00000         225.00|       1.00000         225.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,700,504.67                                                   ROUTE : 64 
     CALL ORDER   : 445                     CONTRACT ID : RS-28224-B                   COUNTIES : GIBSON          PIKE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1139301         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0051 808-75320                4.000  EACH |      80.00000         320.00|      80.00000         320.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0052 808-75325                3.000  EACH |     120.00000         360.00|     100.00000         300.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0053 808-75996              852.000  EACH |       3.50000        2982.00|       7.10000        6049.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0054 808-75998              852.000  EACH |      15.90000       13546.80|      15.90000       13546.80| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0055 808-98875              170.000  LFT  |       1.00000         170.00|       3.00000         510.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 6 IN.   |                             |                             | 
     SECTION TOTALS                       |           $     2,496,000.00|           $     2,635,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,496,000.00|           $     2,635,000.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,327,486.27                                                   ROUTE : 32 
     CALL ORDER   : 485                     CONTRACT ID : RS-28324-B                   COUNTIES : FOUNTAIN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/10/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     3,432,402.24  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7400.00000        7400.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    2000.00000       16000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                1.000  EACH |      80.00000          80.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |     125.00000         750.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  171620.00000      171620.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241               62.000  LFT  |       6.00000         372.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-93741                4.000  EACH |     600.00000        2400.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0012 203-02070               32.000  CYS  |      70.00000        2240.00|                             | 
  BORROW                                  |                             |                             | 
0013 203-02080                7.400  MILE |    7000.00000       51800.00|                             | 
  LINEAR GRADING                          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 485 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,327,486.27                                                   ROUTE : 32 
     CALL ORDER   : 485                     CONTRACT ID : RS-28324-B                   COUNTIES : FOUNTAIN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 205-03371              130.000  CYS  |      50.00000        6500.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0015 205-06931               20.000  TON  |     180.00000        3600.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06937            20800.000  LFT  |       1.30000       27040.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 303-01180             8660.000  TON  |      19.00000      164540.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 303-07449              100.000  TON  |      11.00000        1100.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0019 304-07490             3450.000  TON  |     101.00000      348450.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0020 304-07493             4750.000  TON  |      93.00000      441750.00|                             | 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0021 306-08033           103761.000  SYS  |       0.70000       72632.70|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0022 306-08043             7720.000  SYS  |       1.00000        7720.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0023 306-08432              775.000  SYS  |       7.00000        5425.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0024 401-06264                       LUMP |    5400.00000        5400.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0025 401-07321            10400.000  TON  |      55.50000      577200.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07371            13600.000  TON  |      54.50000      741200.00|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0027 402-07451             7860.000  TON  |      60.00000      471600.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0028 406-05520               98.000  TON  |     310.00000       30380.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-94689                4.000  EACH |    3500.00000       14000.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 610-07487              653.000  TON  |     115.00000       75095.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 801-03290                2.000  EACH |     110.00000         220.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0032 801-06203             8625.000  LFT  |       0.50000        4312.50|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0033 801-06207             4313.000  LFT  |       1.30000        5606.90|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 485 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,327,486.27                                                   ROUTE : 32 
     CALL ORDER   : 485                     CONTRACT ID : RS-28324-B                   COUNTIES : FOUNTAIN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0034 801-06640               33.000  EACH |     125.00000        4125.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0035 801-06775                       LUMP |  128400.00000      128400.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0036 808-03631              230.000  LFT  |       6.00000        1380.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0037 808-04896               28.750  LFT  |      10.00000         287.50|                             | 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0038 808-06703            85406.000  LFT  |       0.29000       24767.74|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0039 808-06716              258.750  LFT  |       2.00000         517.50|                             | 
  LINE, REMOVE                            |                             |                             | 
0040 808-75240             8310.000  LFT  |       0.30000        2493.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75245            35630.000  LFT  |       0.28000        9976.40|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0042 808-75297               12.000  LFT  |      25.00000         300.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0043 808-75996              826.000  EACH |       4.50000        3717.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     3,432,402.24|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,432,402.24|           $     2,635,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 491 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,643,432.88                                                   ROUTE : SR 124 
     CALL ORDER   : 491                     CONTRACT ID : RS-28406-A                   COUNTIES : MIAMI 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/20/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     2,148,646.28  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,451,046.01  114.0740% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE AND WIDENING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5600.00000        5600.00|    7000.00000        7000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2200.00000       19800.00|    1670.00000       15030.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  107400.00000      107400.00|  122000.00000      122000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02241              652.000  LFT  |       1.75000        1141.00|       0.01000           6.52| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02255                1.000  EACH |    1500.00000        1500.00|     525.00000         525.00| 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0009 202-02260                5.000  EACH |    2000.00000       10000.00|    1750.00000        8750.00| 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0010 202-02270                2.000  EACH |    3600.00000        7200.00|    9000.00000       18000.00| 
  TREE, 60 IN., REMOVE , TO 78 IN         |                             |                             | 
0011 202-02271                3.000  EACH |     550.00000        1650.00|     169.43000         508.29| 
  HEADWALL, REMOVE                        |                             |                             | 
0012 202-04095                1.000  EACH |    3000.00000        3000.00|    7000.00000        7000.00| 
  TREE, 54 IN., REMOVE                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 491 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,643,432.88                                                   ROUTE : SR 124 
     CALL ORDER   : 491                     CONTRACT ID : RS-28406-A                   COUNTIES : MIAMI 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 202-91010                3.000  EACH |    1600.00000        4800.00|    1500.00000        4500.00| 
  TREE, 24 IN., REMOVE                    |                             |                             | 
0014 202-91011                3.000  EACH |    2000.00000        6000.00|    1900.00000        5700.00| 
  TREE, 36 IN., REMOVE                    |                             |                             | 
0015 202-93741               10.000  EACH |     175.00000        1750.00|      25.00000         250.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 203-02070              100.000  CYS  |       1.00000         100.00|      18.17000        1817.00| 
  BORROW                                  |                             |                             | 
0017 203-90014               23.220  STA  |     250.00000        5805.00|     577.46000       13408.62| 
  LINEAR GRADING                          |                             |                             | 
0018 211-07454               20.000  CYS  |      15.50000         310.00|      17.65000         353.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0019 301-07448             6085.000  TON  |      20.00000      121700.00|      16.80000      102228.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 303-07449             2263.000  TON  |      28.00000       63364.00|      16.72000       37837.36| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0021 304-07493             6146.000  TON  |      43.00000      264278.00|      44.08000      270915.68| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0022 306-08033             6890.000  SYS  |       1.00000        6890.00|       1.44000        9921.60| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0023 306-08034             1391.000  SYS  |       1.00000        1391.00|       2.51000        3491.41| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0024 306-08037            14702.000  SYS  |       2.00000       29404.00|       2.33000       34255.66| 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0025 306-08043             4701.000  SYS  |       0.60000        2820.60|       1.60000        7521.60| 
  MILLING, TRANSITION                     |                             |                             | 
0026 306-08432             4295.000  SYS  |       1.00000        4295.00|       0.01000          42.95| 
  MILLING, APPROACH                       |                             |                             | 
0027 401-06264                       LUMP |    9000.00000        9000.00|   15000.00000       15000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-07321             8422.000  TON  |      40.00000      336880.00|      56.06000      472137.32| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07390             3881.000  TON  |      39.00000      151359.00|      45.67000      177245.27| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 402-07432             1882.000  TON  |      38.00000       71516.00|      57.49000      108196.18| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0031 402-07450             1877.000  TON  |      40.00000       75080.00|      57.52000      107965.04| 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0032 402-07451             7640.000  TON  |      45.00000      343800.00|      54.79000      418595.60| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
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                                                                                                                   PAGE : 491 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,643,432.88                                                   ROUTE : SR 124 
     CALL ORDER   : 491                     CONTRACT ID : RS-28406-A                   COUNTIES : MIAMI 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 406-05520               75.000  TON  |     300.00000       22500.00|      10.00000         750.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 507-07479              100.000  TON  |     150.00000       15000.00|      87.97000        8797.00| 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0035 601-91426                3.000  EACH |     200.00000         600.00|      85.00000         255.00| 
  GUARD RAIL TERMINAL END SECTION, A      |                             |                             | 
0036 601-94689               10.000  EACH |    3200.00000       32000.00|    2375.00000       23750.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0037 601-99105             1390.000  LFT  |      16.00000       22240.00|      16.50000       22935.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0038 610-07486             2372.000  TON  |      65.00000      154180.00|      63.00000      149436.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0039 611-06497                8.000  EACH |     150.00000        1200.00|     195.00000        1560.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0040 611-08232               30.000  EACH |     200.00000        6000.00|     149.09000        4472.70| 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0041 615-06520                2.000  EACH |     500.00000        1000.00|     347.23000         694.46| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0042 616-02320             2250.000  SYS  |       3.00000        6750.00|       2.38000        5355.00| 
  GEOTEXTILES                             |                             |                             | 
0043 616-06451             1708.000  TON  |      44.00000       75152.00|      31.91000       54502.28| 
  RIPRAP, UNIFORM , TYPE A                |                             |                             | 
0044 621-02770             1548.000  SYS  |       2.15000        3328.20|       2.15000        3328.20| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0045 715-01662               71.000  LFT  |      47.00000        3337.00|      40.00000        2840.00| 
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             | 
0046 715-05169               60.000  LFT  |      37.00000        2220.00|      36.04000        2162.40| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0047 715-05595                7.000  LFT  |     240.00000        1680.00|     202.04000        1414.28| 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0048 715-05597                8.000  LFT  |     210.00000        1680.00|     195.99000        1567.92| 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                             |                             | 
0049 715-05756                7.000  LFT  |     210.00000        1470.00|     249.56000        1746.92| 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
0050 720-01894                1.000  EACH |     980.00000         980.00|     667.96000         667.96| 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
0051 720-44000                1.000  EACH |     920.00000         920.00|     533.45000         533.45| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0052 720-99315                1.000  EACH |      10.00000          10.00|      10.00000          10.00| 
  CLEAN EXISTING CATCH BASINS             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 491 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,643,432.88                                                   ROUTE : SR 124 
     CALL ORDER   : 491                     CONTRACT ID : RS-28406-A                   COUNTIES : MIAMI 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0053 801-06203             4190.000  LFT  |       1.00000        4190.00|       0.17000         712.30| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0054 801-06207             3540.000  LFT  |       2.00000        7080.00|       0.84000        2973.60| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0055 801-06640               27.000  EACH |     170.00000        4590.00|      89.00000        2403.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0056 801-06775                       LUMP |   72864.00000       72864.00|  145898.29000      145898.29| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0057 801-92448              600.000  DAY  |       5.00000        3000.00|       2.75000        1650.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0058 802-05704              308.000  LFT  |      18.00000        5544.00|       9.75000        3003.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0059 802-05705              112.000  LFT  |      17.00000        1904.00|       7.25000         812.00| 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0060 802-91122               26.000  EACH |     125.00000        3250.00|     100.00000        2600.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0061 804-06771               40.000  EACH |      25.00000        1000.00|      27.00000        1080.00| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0062 808-06712             4812.000  LFT  |       0.12000         577.44|       0.12000         577.44| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0063 808-06713            70800.000  LFT  |       0.12000        8496.00|       0.12000        8496.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0064 808-06714            54662.000  LFT  |       0.12000        6559.44|       0.12000        6559.44| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0065 808-75297              110.000  LFT  |       8.00000         880.00|       6.40000         704.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0066 808-75996              817.000  EACH |       5.95000        4861.15|       2.51000        2050.67| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0067 808-75998              817.000  EACH |      16.85000       13766.45|      17.80000       14542.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,148,646.28|           $     2,451,046.01|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,148,646.28|           $     2,451,046.01|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 501 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,310,220.84                                                   ROUTE : US 31 
     CALL ORDER   : 501                     CONTRACT ID : RS-28414-B                   COUNTIES : MIAMI 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     3,443,562.00  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     3,520,253.00  102.2271% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   20000.00000       20000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1735.00000       10410.00|    2200.00000       13200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |      79.97000         159.94|     100.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |      35.99000         431.88|     200.00000        2400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  625717.00000      625717.00|  188200.00000      188200.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 304-07490              100.000  TON  |     102.39000       10239.00|     155.00000       15500.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08034           318400.000  SYS  |       0.94000      299296.00|       0.80000      254720.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0012 306-08043             3600.000  SYS  |       0.01000          36.00|       0.26000         936.00| 
  MILLING, TRANSITION                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 501 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,310,220.84                                                   ROUTE : US 31 
     CALL ORDER   : 501                     CONTRACT ID : RS-28414-B                   COUNTIES : MIAMI 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 306-08432            26400.000  SYS  |       1.07000       28248.00|       1.30000       34320.00| 
  MILLING, APPROACH                       |                             |                             | 
0014 401-06264                       LUMP |   35000.00000       35000.00|   10000.00000       10000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0015 401-07329            27581.000  TON  |      35.00000      965335.00|      85.00000     2344385.00| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm --SMA |                             |                             | 
0016 406-05520              115.000  TON  |      10.00000        1150.00|     200.00000       23000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 610-07487             2287.000  TON  |      76.21000      174292.27|      69.00000      157803.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0018 801-01093               18.000  EACH |     550.00000        9900.00|     700.00000       12600.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0019 801-06203             9900.000  LFT  |       0.19000        1881.00|       0.01000          99.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0020 801-06207             9900.000  LFT  |       0.01000          99.00|       0.70000        6930.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0021 801-06640               60.000  EACH |      89.00000        5340.00|     120.00000        7200.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06710               30.000  DAY  |      14.00000         420.00|      25.00000         750.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0023 801-06775                       LUMP |  973586.11000      973586.11|  120000.00000      120000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 801-09133                4.000  EACH |    4000.00000       16000.00|    3500.00000       14000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0025 801-92448              180.000  DAY  |       1.25000         225.00|       5.00000         900.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0026 808-03631           114900.000  LFT  |       0.38000       43662.00|       0.54000       62046.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0027 808-03632            98800.000  LFT  |       0.38000       37544.00|       0.54000       53352.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0028 808-75061            24700.000  LFT  |       3.15000       77805.00|       2.90000       71630.00| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  5 IN.                                   |                             |                             | 
0029 808-75067              320.000  LFT  |      15.25000        4880.00|      25.00000        8000.00| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0030 808-75071               84.000  EACH |     315.00000       26460.00|     320.00000       26880.00| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC LANE INDICATION ARROW           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 501 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,310,220.84                                                   ROUTE : US 31 
     CALL ORDER   : 501                     CONTRACT ID : RS-28414-B                   COUNTIES : MIAMI 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 808-75073               84.000  EACH |     475.00000       39900.00|     380.00000       31920.00| 
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                             |                             | 
  PLASTIC, WORD ONLY                      |                             |                             | 
0032 808-75996             1640.000  EACH |       2.37000        3886.80|       4.50000        7380.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0033 808-75998             1640.000  EACH |      22.35000       36654.00|      19.45000       31898.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     3,443,562.00|           $     3,520,253.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,443,562.00|           $     3,520,253.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 505 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,873,106.61                                                   ROUTE : 31 
     CALL ORDER   : 505                     CONTRACT ID : RS-28475-B                   COUNTIES : BARTHOLOMEW     JOHNSON 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 09/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,695,351.23  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,883,681.00  106.9872% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4250.00000        4250.00|    6500.00000        6500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    1400.00000       11200.00|    2300.00000       18400.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  133500.00000      133500.00|  151190.67000      151190.67| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02271                2.000  EACH |     200.00000         400.00|     200.00000         400.00| 
  HEADWALL, REMOVE                        |                             |                             | 
0008 202-96133               48.000  LFT  |       9.50000         456.00|      20.00000         960.00| 
  PIPE, REMOVE                            |                             |                             | 
0009 303-01180             3183.000  TON  |      20.00000       63660.00|      28.00000       89124.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 304-07491              500.000  TON  |     120.00000       60000.00|     120.00000       60000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0011 304-07494              376.000  TON  |      70.00000       26320.00|      87.00000       32712.00| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0012 306-08033           354873.000  SYS  |       0.51000      180985.23|       0.25000       88718.25| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0013 306-08043             1147.000  SYS  |       1.25000        1433.75|       3.00000        3441.00| 
  MILLING, TRANSITION                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 505 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,873,106.61                                                   ROUTE : 31 
     CALL ORDER   : 505                     CONTRACT ID : RS-28475-B                   COUNTIES : BARTHOLOMEW     JOHNSON 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 306-08432            14393.000  SYS  |       2.50000       35982.50|       1.50000       21589.50| 
  MILLING, APPROACH                       |                             |                             | 
0015 401-06264                       LUMP |    6000.00000        6000.00|    7500.00000        7500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07328            29372.000  TON  |      63.00000     1850436.00|      68.50000     2011982.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm --PWL |                             |                             | 
0017 402-07452              200.000  TON  |      66.00000       13200.00|      74.00000       14800.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0018 406-05520              123.000  TON  |     200.00000       24600.00|     220.00000       27060.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 610-07488             1187.500  TON  |     100.00000      118750.00|     130.00000      154375.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0020 615-06525                2.000  EACH |     350.00000         700.00|     550.00000        1100.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0021 621-01004                1.000  EACH |     820.00000         820.00|     470.00000         470.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0022 621-06567                2.000  kGAL |       1.25000           2.50|      50.00000         100.00| 
  WATER                                   |                             |                             | 
0023 621-06626              400.000  SYS  |       3.60000        1440.00|       4.00000        1600.00| 
  MULCHED SEEDING, D                      |                             |                             | 
0024 715-05233               80.000  LFT  |      70.00000        5600.00|     150.00000       12000.00| 
  PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT.     |                             |                             | 
0025 715-07029                2.000  EACH |     900.00000        1800.00|    1000.00000        2000.00| 
  SAFETY METAL END SECTION, 4:1, MIN.     |                             |                             | 
  AREA 3.3 SFT.                           |                             |                             | 
0026 720-44000                2.000  EACH |     350.00000         700.00|     575.00000        1150.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0027 801-06203            11000.000  LFT  |       0.25000        2750.00|       1.00000       11000.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0028 801-06207            11000.000  LFT  |       1.50000       16500.00|       1.15000       12650.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0029 801-06640               62.000  EACH |      95.00000        5890.00|      95.00000        5890.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06710               30.000  DAY  |      30.00000         900.00|      25.00000         750.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0031 801-06775                       LUMP |   47300.00000       47300.00|   70000.00000       70000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 505 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,873,106.61                                                   ROUTE : 31 
     CALL ORDER   : 505                     CONTRACT ID : RS-28475-B                   COUNTIES : BARTHOLOMEW     JOHNSON 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 802-02475                4.000  EACH |     105.00000         420.00|     105.00000         420.00| 
  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 
0033 802-76055               51.000  LFT  |      16.00000         816.00|      15.50000         790.50| 
  SIGN POST, A                            |                             |                             | 
0034 805-78470             2785.000  LFT  |       0.55000        1531.75|       0.52000        1448.20| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0035 805-78510              287.500  LFT  |       2.10000         603.75|       2.05000         589.38| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0036 805-78795              920.000  LFT  |       7.00000        6440.00|       6.60000        6072.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0037 805-92951                8.000  EACH |     160.00000        1280.00|     155.00000        1240.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0038 808-06713            99000.000  LFT  |       0.13000       12870.00|       0.13000       12870.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0039 808-06714            87000.000  LFT  |       0.13000       11310.00|       0.13000       11310.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0040 808-75001            22000.000  LFT  |       0.16000        3520.00|       0.16000        3520.00| 
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                             |                             | 
0041 808-75008             1700.000  LFT  |       0.26000         442.00|       0.25000         425.00| 
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                             |                             | 
0042 808-75072             1100.000  LFT  |       2.10000        2310.00|       2.05000        2255.00| 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
0043 808-75297              290.000  LFT  |       5.25000        1522.50|       5.00000        1450.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0044 808-75320               47.000  EACH |      70.00000        3290.00|      66.00000        3102.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0045 808-75325               21.000  EACH |      90.00000        1890.00|      86.00000        1806.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0046 808-75340                4.000  EACH |     425.00000        1700.00|     400.00000        1600.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0047 808-75996             1115.000  EACH |       7.50000        8362.50|       4.50000        5017.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0048 808-75998             1115.000  EACH |      19.25000       21463.75|      20.00000       22300.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,695,351.23|           $     2,883,681.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,695,351.23|           $     2,883,681.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 511 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,507,460.76                                                   ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : RS-28587-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,493,779.52  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,687,909.34  112.9959% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                4.000  MOS  |    2000.00000        8000.00|    1720.00000        6880.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|      80.00000         160.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                8.000  MOS  |      60.00000         480.00|      36.00000         288.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   74000.00000       74000.00|   84350.00000       84350.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02240             1040.000  SYS  |       7.00000        7280.00|       7.95000        8268.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-90277               17.000  EACH |     260.00000        4420.00|     200.00000        3400.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0010 202-93741               18.000  EACH |     200.00000        3600.00|     130.00000        2340.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0011 203-02070              100.000  CYS  |       9.00000         900.00|       0.01000           1.00| 
  BORROW                                  |                             |                             | 
0012 203-90014               15.000  STA  |     600.00000        9000.00|     650.00000        9750.00| 
  LINEAR GRADING                          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 511 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,507,460.76                                                   ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : RS-28587-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 301-07448              745.000  TON  |      18.00000       13410.00|      15.50000       11547.50| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 303-07449             2890.000  TON  |      17.00000       49130.00|       4.00000       11560.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07491              100.000  TON  |     100.00000       10000.00|      90.00000        9000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 304-07494             1246.000  TON  |      30.00000       37380.00|      25.00000       31150.00| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0017 306-08034           200619.000  SYS  |       0.20000       40123.80|       0.01000        2006.19| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 306-08432             4840.000  SYS  |       0.01000          48.40|       0.01000          48.40| 
  MILLING, APPROACH                       |                             |                             | 
0019 401-06264                       LUMP |    6000.00000        6000.00|   10000.00000       10000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07329            16132.000  TON  |      47.00000      758204.00|      25.00000      403300.00| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm --PWL |                             |                             | 
0021 402-07452              993.000  TON  |      55.00000       54615.00|      53.00000       52629.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0022 406-05520               51.000  TON  |     100.00000        5100.00|       1.00000          51.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-94689               14.000  EACH |    3100.00000       43400.00|    2300.00000       32200.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-94690                4.000  EACH |    4300.00000       17200.00|    3800.00000       15200.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0025 606-07484            91126.000  LFT  |       0.14000       12757.64|       0.01000         911.26| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0026 610-07486              403.000  TON  |      23.00000        9269.00|      25.00000       10075.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 720-44000                1.000  EACH |     300.00000         300.00|     415.00000         415.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0031 725-08079              148.000  LFT  |     400.00000       59200.00|     375.00000       55500.00| 
  PIPE LINER, THERMOPLASTIC, AREA 14.7    |                             |                             | 
  SFT.                                    |                             |                             | 
0032 801-06203             9261.000  LFT  |       0.55000        5093.55|       0.01000          92.61| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0033 801-06207             9261.000  LFT  |       1.00000        9261.00|       0.01000          92.61| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0034 801-06640               48.000  EACH |      85.00000        4080.00|     113.00000        5424.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 511 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,507,460.76                                                   ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : RS-28587-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0035 801-06710               30.000  DAY  |      19.00000         570.00|      10.00000         300.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0036 801-06775                       LUMP |   48000.00000       48000.00|  726790.00000      726790.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0037 801-92448              360.000  DAY  |       1.25000         450.00|       1.00000         360.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0038 805-02503             6960.000  LFT  |       0.21000        1461.60|       0.25000        1740.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0039 805-78785               17.000  EACH |     410.00000        6970.00|     475.00000        8075.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0040 805-78795             2615.000  LFT  |      10.22000       26725.30|       9.00000       23535.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0041 808-03631            64878.000  LFT  |       0.38500       24978.03|       0.33000       21409.74| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0042 808-03632            53687.000  LFT  |       0.38500       20669.50|       0.33000       17716.71| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0043 808-06711              405.000  LFT  |       0.26000         105.30|       0.29000         117.45| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0044 808-06713             1800.000  LFT  |       0.26000         468.00|       0.29000         522.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-06714             1800.000  LFT  |       0.26000         468.00|       0.29000         522.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0046 808-06723                5.000  EACH |      45.00000         225.00|      84.00000         420.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 
  INDICATION ARROW                        |                             |                             | 
0047 808-06724                5.000  EACH |      65.00000         325.00|      89.00000         445.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  ONLY                                    |                             |                             | 
0048 808-06726               72.000  LFT  |       3.75000         270.00|       9.60000         691.20| 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0049 808-74805              466.000  LFT  |       9.00000        4194.00|      12.75000        5941.50| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0050 808-74807               31.000  EACH |      95.00000        2945.00|      91.35000        2831.85| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0051 808-74808               22.000  EACH |     140.00000        3080.00|      96.15000        2115.30| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
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                                                                                                                   PAGE : 511 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,507,460.76                                                   ROUTE : SR 3 
     CALL ORDER   : 511                     CONTRACT ID : RS-28587-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0052 808-75051            17827.000  LFT  |       2.50000       44567.50|       0.01000         178.27| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0053 808-75061            14550.000  LFT  |       3.15000       45832.50|       6.45000       93847.50| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  5 IN.                                   |                             |                             | 
0054 808-75996              722.000  EACH |       6.00000        4332.00|       2.50000        1805.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0055 808-75998              807.000  EACH |      18.20000       14687.40|      14.75000       11903.25| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,493,779.52|           $     1,687,909.34|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,493,779.52|           $     1,687,909.34|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 521 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,548,326.05                                                   ROUTE : 30 
     CALL ORDER   : 521                     CONTRACT ID : RS-28590-A                   COUNTIES : KOSCIUSKO       WHITLEY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/18/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,248,833.90  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,402,051.71  112.2689% 
   3   35-0997978     PHEND & BROWN, INC.                                                        $     1,558,407.77  124.7890% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06899                1.000  EACH |      96.00000          96.00|      80.00000          80.00|     250.00000         250.00 
  RADIO                                   |                             |                             | 
0002 105-07039                6.000  MOS  |     900.00000        5400.00|    1530.00000        9180.00|    1900.00000       11400.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |      96.00000          96.00|      80.00000          80.00|     250.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |     120.00000         720.00|      36.00000         216.00|     150.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523                6.000  MOS  |     120.00000         720.00|      36.00000         216.00|     150.00000         900.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   62000.00000       62000.00|   70100.00000       70100.00|   90000.00000       90000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-90277                5.000  EACH |     100.00000         500.00|     320.00000        1600.00|     320.00000        1600.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0012 202-93741                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     740.00000        1480.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 521 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,548,326.05                                                   ROUTE : 30 
     CALL ORDER   : 521                     CONTRACT ID : RS-28590-A                   COUNTIES : KOSCIUSKO       WHITLEY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 301-07448              240.000  TON  |       5.00000        1200.00|       4.00000         960.00|      28.00000        6720.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 304-07491              961.000  TON  |     100.00000       96100.00|      65.00000       62465.00|      90.00000       86490.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0015 306-08034           166202.000  SYS  |       0.40000       66480.80|       0.01000        1662.02|       0.83000      137947.66 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08432             3078.000  SYS  |       0.01000          30.78|       0.01000          30.78|       1.85000        5694.30 
  MILLING, APPROACH                       |                             |                             | 
0017 401-06264                       LUMP |    4000.00000        4000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07330            13712.000  TON  |      56.00000      767872.00|      25.00000      342800.00|      62.00000      850144.00 
  QC/QA-HMA, 5, 70, SURFACE, 9.5 mm       |                             |                             | 
0019 406-05520               43.000  TON  |      10.00000         430.00|       1.00000          43.00|     220.00000        9460.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 507-07479               81.000  TON  |      70.00000        5670.00|     120.00000        9720.00|      90.00000        7290.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0021 601-94689                2.000  EACH |    4000.00000        8000.00|    3300.00000        6600.00|    4000.00000        8000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0022 606-07484            47204.000  LFT  |       0.20000        9440.80|       0.01000         472.04|       0.18000        8496.72 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0023 610-07486              254.000  TON  |      45.00000       11430.00|      67.00000       17018.00|      80.00000       20320.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0024 801-01093                8.000  EACH |     525.00000        4200.00|     525.00000        4200.00|     520.00000        4160.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0025 801-06203             2485.000  LFT  |       0.30000         745.50|       0.01000          24.85|       0.37000         919.45 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0027 801-06640               28.000  EACH |      85.00000        2380.00|      85.00000        2380.00|     124.00000        3472.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0028 801-06710               60.000  DAY  |      14.00000         840.00|      10.00000         600.00|      19.00000        1140.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0029 801-06775                       LUMP |   25000.00000       25000.00|  611710.00000      611710.00|   69500.00000       69500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 801-92448              360.000  DAY  |       1.00000         360.00|       1.25000         450.00|       2.00000         720.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0031 805-78470             2425.000  LFT  |       0.60000        1455.00|       0.60000        1455.00|       0.60000        1455.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0032 805-78785                6.000  EACH |     100.00000         600.00|     550.00000        3300.00|     550.00000        3300.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 521 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,548,326.05                                                   ROUTE : 30 
     CALL ORDER   : 521                     CONTRACT ID : RS-28590-A                   COUNTIES : KOSCIUSKO       WHITLEY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 805-78795              806.000  LFT  |       8.50000        6851.00|       8.50000        6851.00|       8.50000        6851.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0034 808-03631            48690.000  LFT  |       0.38000       18502.20|       0.38000       18502.20|       0.21000       10224.90 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0035 808-03632            49579.000  LFT  |       0.38000       18840.02|       0.38000       18840.02|       0.21000       10411.59 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0036 808-74805              192.000  LFT  |      10.65000        2044.80|      10.65000        2044.80|      12.15000        2332.80 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0037 808-74807               14.000  EACH |     110.00000        1540.00|     110.00000        1540.00|     150.00000        2100.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0038 808-74808               14.000  EACH |     160.00000        2240.00|     160.00000        2240.00|     160.00000        2240.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0039 808-75051            10745.000  LFT  |       1.00000       10745.00|       2.70000       29011.50|       0.01000         107.45 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0040 808-75059            11216.000  LFT  |       1.50000       16824.00|       2.70000       30283.20|       5.60000       62809.60 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0041 808-75996             1239.000  EACH |       1.00000        1239.00|       2.30000        2849.70|       3.60000        4460.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998             1239.000  EACH |       5.00000        6195.00|      15.50000       19204.50|       1.00000        1239.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0043 105-06845                       LUMP |    3400.00000        3400.00|    5000.00000        5000.00|     500.00000         500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0044 202-02637              261.000  LFT  |      14.00000        3654.00|      20.00000        5220.00|      23.00000        6003.00 
  PIPE, ABANDON AND GROUT FILL            |                             |                             | 
0045 202-96133               50.000  LFT  |      30.00000        1500.00|      10.00000         500.00|      50.00000        2500.00 
  PIPE, REMOVE                            |                             |                             | 
0046 203-90014                1.400  STA  |    1500.00000        2100.00|    5000.00000        7000.00|    4400.00000        6160.00 
  LINEAR GRADING                          |                             |                             | 
0047 205-06931               16.000  TON  |      32.00000         512.00|      42.00000         672.00|      61.00000         976.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0048 616-02320              323.000  SYS  |       1.00000         323.00|       2.70000         872.10|       5.30000        1711.90 
  GEOTEXTILES                             |                             |                             | 
0049 616-06405               12.000  TON  |      29.00000         348.00|      32.00000         384.00|      51.00000         612.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                                                                                   PAGE : 521 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,548,326.05                                                   ROUTE : 30 
     CALL ORDER   : 521                     CONTRACT ID : RS-28590-A                   COUNTIES : KOSCIUSKO       WHITLEY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0050 616-06451              185.000  TON  |      29.00000        5365.00|      34.00000        6290.00|      51.00000        9435.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0051 715-46030                2.000  EACH |     800.00000        1600.00|     490.00000         980.00|     740.00000        1480.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0052 716-07634              260.000  LFT  |     264.00000       68640.00|     330.00000       85800.00|     324.00000       84240.00 
  PIPE INSTALLATION, TRENCHLESS, 30 IN.   |                             |                             | 
     SECTION TOTALS                       |           $     1,248,833.90|           $     1,402,051.71|           $     1,558,407.77 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,248,833.90|           $     1,402,051.71|           $     1,558,407.77 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 531 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,622,751.15                                                   ROUTE : SR 18 
     CALL ORDER   : 531                     CONTRACT ID : RS-28593-A                   COUNTIES : JAY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/28/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1145884     L I C A CONSTRUCTION                                                       $     2,433,560.58  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,885,546.00  118.5730% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2  ) 35-1065659          |(      ) 
                                          |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                9.000  MOS  |    1600.00000       14400.00|    1600.00000       14400.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|      79.97000         159.94| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      50.00000         300.00|      35.99000         215.94| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |  116777.00000      116777.00|  144000.00000      144000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02271                9.000  EACH |     328.21000        2953.89|     231.83000        2086.47| 
  HEADWALL, REMOVE                        |                             |                             | 
0010 203-90014              109.000  STA  |     276.93000       30185.37|     522.39000       56940.51| 
  LINEAR GRADING                          |                             |                             | 
0011 213-04324               22.000  CYS  |      90.00000        1980.00|      99.57000        2190.54| 
  FLOWABLE FILL                           |                             |                             | 
0012 301-07448             2740.000  TON  |      12.41000       34003.40|      15.00000       41100.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                                                                                   PAGE : 531 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,622,751.15                                                   ROUTE : SR 18 
     CALL ORDER   : 531                     CONTRACT ID : RS-28593-A                   COUNTIES : JAY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2   ) 35-1065659         |(      ) 
                                          |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 303-07449             6000.000  TON  |      12.10000       72600.00|       5.00000       30000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0014 304-07490             3849.000  TON  |      81.67000      314347.83|      81.14000      312307.86| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 304-07492             1100.000  TON  |      51.85000       57035.00|      46.83000       51513.00| 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0016 306-08034           141718.000  SYS  |       0.29000       41098.22|       0.65000       92116.70| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08043             9240.000  SYS  |       0.01000          92.40|       0.01000          92.40| 
  MILLING, TRANSITION                     |                             |                             | 
0018 306-08432             6564.000  SYS  |       0.01000          65.64|       0.01000          65.64| 
  MILLING, APPROACH                       |                             |                             | 
0019 401-06264                       LUMP |    6400.00000        6400.00|   15000.00000       15000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07328            12750.000  TON  |      38.60000      492150.00|      48.00000      612000.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0021 401-07398            20900.000  TON  |      34.24000      715616.00|      39.00000      815100.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0022 402-07432              645.000  TON  |      51.55000       33249.75|      48.06000       30998.70| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 402-07435             1065.000  TON  |      44.45000       47339.25|      40.77000       43420.05| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0024 402-07451              700.000  TON  |      47.27000       33089.00|      52.73000       36911.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0025 406-05520               90.000  TON  |       1.00000          90.00|      10.00000         900.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 608-04395              130.000  TON  |      35.00000        4550.00|      95.67000       12437.10| 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0027 610-07486             1352.000  TON  |      58.96000       79713.92|      58.44000       79010.88| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0028 611-06497                9.000  EACH |     130.00000        1170.00|     185.00000        1665.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0029 611-08232               34.000  EACH |     130.00000        4420.00|     146.61000        4984.74| 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0030 612-04315               34.100  TON  |    1334.00000       45489.40|    1334.00000       45489.40| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0031 612-05081                1.000  EACH |    5000.00000        5000.00|    5000.00000        5000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,622,751.15                                                   ROUTE : SR 18 
     CALL ORDER   : 531                     CONTRACT ID : RS-28593-A                   COUNTIES : JAY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2   ) 35-1065659         |(      ) 
                                          |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 612-60410              480.000  EACH |       8.00000        3840.00|       8.00000        3840.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0033 615-06520                2.000  EACH |     475.00000         950.00|     335.37000         670.74| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0034 615-06527               17.000  EACH |     125.00000        2125.00|     440.00000        7480.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0035 616-02320              624.000  SYS  |       3.78000        2358.72|       3.15000        1965.60| 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405              484.000  TON  |      23.03000       11146.52|      30.31000       14670.04| 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 715-05049               10.000  LFT  |      41.64000         416.40|      31.70000         317.00| 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0038 715-05119              104.000  LFT  |      49.44000        5141.76|     108.76000       11311.04| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0040 715-05595                9.000  LFT  |     110.33000         992.97|     149.34000        1344.06| 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0041 715-05596                6.000  LFT  |     152.91000         917.46|     154.17000         925.02| 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                             |                             | 
0042 715-05889                6.000  LFT  |     167.44000        1004.64|     229.10000        1374.60| 
  PIPE EXTENSION, CIRCULAR, 30 IN.        |                             |                             | 
0043 715-08305               23.100  TON  |      78.46000        1812.43|      89.45000        2066.30| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0044 715-46000                1.000  EACH |     339.05000         339.05|     392.60000         392.60| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0045 715-46005                8.000  EACH |     370.79000        2966.32|     422.61000        3380.88| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0046 715-46010                2.000  EACH |     409.13000         818.26|     427.21000         854.42| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0047 715-46030                3.000  EACH |     661.91000        1985.73|     691.63000        2074.89| 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0048 720-44000                2.000  EACH |     400.00000         800.00|     501.69000        1003.38| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0049 801-06203            10575.000  LFT  |       0.30000        3172.50|       0.17000        1797.75| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0050 801-06207             5290.000  LFT  |       0.70000        3703.00|       0.81000        4284.90| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0051 801-06640               32.000  EACH |      91.50000        2928.00|      91.50000        2928.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,622,751.15                                                   ROUTE : SR 18 
     CALL ORDER   : 531                     CONTRACT ID : RS-28593-A                   COUNTIES : JAY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2   ) 35-1065659         |(      ) 
                                          |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0052 801-06775                       LUMP |  119775.00000      119775.00|  264346.82000      264346.82| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 801-92448              300.000  DAY  |       1.00000         300.00|       1.35000         405.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0054 804-06771               50.000  EACH |      28.00000        1400.00|      34.00000        1700.00| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0055 808-06712            11896.000  LFT  |       0.13000        1546.48|       0.13000        1546.48| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0056 808-06713           105888.000  LFT  |       0.13000       13765.44|       0.13000       13765.44| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0057 808-06714            23366.000  LFT  |       0.13000        3037.58|       0.13000        3037.58| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0058 808-75297               61.000  LFT  |       5.70000         347.70|       5.70000         347.70| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0059 808-75320                1.000  EACH |     120.00000         120.00|     120.00000         120.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0060 808-75325                1.000  EACH |     170.00000         170.00|     170.00000         170.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0061 808-75996              903.000  EACH |       3.00000        2709.00|       2.43000        2194.29| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0062 808-75998              903.000  EACH |      17.45000       15757.35|      17.45000       15757.35| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0063 808-97323              144.000  LFT  |       5.30000         763.20|       5.30000         763.20| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
0064 202-93741                6.000  EACH |     250.00000        1500.00|     175.00000        1050.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0065 202-02241              310.000  LFT  |       3.00000         930.00|       3.25000        1007.50| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0066 601-01846                2.000  EACH |    1800.00000        3600.00|    1725.00000        3450.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0067 601-06854                4.000  EACH |    2400.00000        9600.00|    2725.00000       10900.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0068 601-94689               12.000  EACH |    2600.00000       31200.00|    2275.00000       27300.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,622,751.15                                                   ROUTE : SR 18 
     CALL ORDER   : 531                     CONTRACT ID : RS-28593-A                   COUNTIES : JAY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2   ) 35-1065659         |(      ) 
                                          |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0069 601-99105             1525.000  LFT  |      16.00000       24400.00|      15.75000       24018.75| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0070 802-91122                4.000  EACH |      85.00000         340.00|      85.00000         340.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0071 802-05704               56.000  LFT  |      10.00000         560.00|       9.55000         534.80| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
     SECTION TOTALS                       |           $     2,433,560.58|           $     2,885,546.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,433,560.58|           $     2,885,546.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,655,694.54                                                   ROUTE : SR 15 
     CALL ORDER   : 541                     CONTRACT ID : RS-28600-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/20/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN, INC.                                                        $     1,529,984.59  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,587,999.19  103.7918% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,710,392.94  111.7915% 
   4   35-1185040     NIBLOCK EXCAVATING, INC.                                                   $     1,754,782.75  114.6928% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1065659          |(   3  ) 35-0918397 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06899                1.000  EACH |     250.00000         250.00|      90.00000          90.00|     170.00000         170.00 
  RADIO                                   |                             |                             | 
0002 105-07039                6.000  MOS  |     600.00000        3600.00|    1530.00000        9180.00|    2000.00000       12000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     255.00000         255.00|      90.00000          90.00|     220.00000         220.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |      55.00000         330.00|      80.00000         480.00|     170.00000        1020.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523                6.000  MOS  |      45.00000         270.00|      80.00000         480.00|     110.00000         660.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   75000.00000       75000.00|   79000.00000       79000.00|   85000.00000       85000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-90277               10.000  EACH |     200.00000        2000.00|     200.00000        2000.00|     320.00000        3200.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0011 202-93741                8.000  EACH |     250.00000        2000.00|     200.00000        1600.00|     250.00000        2000.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,655,694.54                                                   ROUTE : SR 15 
     CALL ORDER   : 541                     CONTRACT ID : RS-28600-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 203-90014               31.000  STA  |     300.00000        9300.00|     750.00000       23250.00|    1800.00000       55800.00 
  LINEAR GRADING                          |                             |                             | 
0013 301-07448              470.000  TON  |      26.50000       12455.00|      27.00000       12690.00|      20.50000        9635.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 303-01180             1500.000  TON  |      26.50000       39750.00|      21.15000       31725.00|      17.75000       26625.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0015 304-07490              530.000  TON  |     150.00000       79500.00|      90.00000       47700.00|     120.00000       63600.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 304-07492              390.000  TON  |      65.00000       25350.00|      95.00000       37050.00|      82.50000       32175.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0017 306-08033           187500.000  SYS  |       0.60000      112500.00|       0.48000       90000.00|       0.60000      112500.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0018 306-08043             1200.000  SYS  |       0.60000         720.00|       2.65000        3180.00|       1.40000        1680.00 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08432            27900.000  SYS  |       0.10000        2790.00|       0.01000         279.00|       1.40000       39060.00 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |    6000.00000        6000.00|    5800.00000        5800.00|    8000.00000        8000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07328            10455.000  TON  |      52.00000      543660.00|      53.25000      556728.75|      55.00000      575025.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0022 402-07432             5140.000  TON  |      43.00000      221020.00|      48.25000      248005.00|      48.00000      246720.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 406-05520               55.000  TON  |     276.00000       15180.00|       0.05000           2.75|       1.00000          55.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 507-07479               50.000  TON  |     200.00000       10000.00|     150.00000        7500.00|     160.00000        8000.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0025 601-08433                2.000  EACH |     700.00000        1400.00|    1100.00000        2200.00|     700.00000        1400.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0026 601-08434                2.000  EACH |     700.00000        1400.00|    1300.00000        2600.00|     700.00000        1400.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0027 601-94689                8.000  EACH |    3100.00000       24800.00|    3800.00000       30400.00|    2600.00000       20800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 610-07486             2900.000  TON  |      62.00000      179800.00|      35.86000      103994.00|      70.00000      203000.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0029 611-06497               10.000  EACH |     190.00000        1900.00|     155.00000        1550.00|     190.00000        1900.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0030 611-08232               20.000  EACH |     210.00000        4200.00|     120.00000        2400.00|     210.00000        4200.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,655,694.54                                                   ROUTE : SR 15 
     CALL ORDER   : 541                     CONTRACT ID : RS-28600-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 612-04315               16.000  TON  |    1420.00000       22720.00|    1420.00000       22720.00|    1300.00000       20800.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0032 612-05081                1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00|    2900.00000        2900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0033 612-60410              255.000  EACH |      12.00000        3060.00|      12.00000        3060.00|      11.25000        2868.75 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0034 615-06520                2.000  EACH |     285.00000         570.00|     400.00000         800.00|     850.00000        1700.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0035 720-44000               10.000  EACH |     439.00000        4390.00|     455.00000        4550.00|     280.00000        2800.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0036 801-06203             9500.000  LFT  |       0.05000         475.00|       0.30000        2850.00|       0.25000        2375.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0037 801-06207             9500.000  LFT  |       0.10000         950.00|       0.83000        7885.00|       0.85000        8075.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0038 801-06640               42.000  EACH |     128.00000        5376.00|     136.00000        5712.00|     140.00000        5880.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06775                       LUMP |   20000.00000       20000.00|  136080.00000      136080.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-92448              360.000  DAY  |       3.00000        1080.00|      30.00000       10800.00|       2.40000         864.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0041 802-05704               14.000  LFT  |      16.15000         226.10|       9.00000         126.00|      16.25000         227.50 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0042 802-05705               28.000  LFT  |      11.10000         310.80|      10.00000         280.00|      11.00000         308.00 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0043 802-91122                3.000  EACH |      75.00000         225.00|      90.00000         270.00|      75.00000         225.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0044 805-78470             4500.000  LFT  |       0.25000        1125.00|       0.25000        1125.00|       0.60000        2700.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0045 805-78785                4.000  EACH |     475.00000        1900.00|     475.00000        1900.00|     550.00000        2200.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0046 805-78795             1400.000  LFT  |       7.00000        9800.00|       7.00000        9800.00|       8.40000       11760.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0047 808-03631            90100.000  LFT  |       0.31000       27931.00|       0.31000       27931.00|       0.30000       27030.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0048 808-03632            23500.000  LFT  |       0.31000        7285.00|       0.31000        7285.00|       0.30000        7050.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,655,694.54                                                   ROUTE : SR 15 
     CALL ORDER   : 541                     CONTRACT ID : RS-28600-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0049 808-04896             7690.000  LFT  |       0.31000        2383.90|       0.31000        2383.90|       0.30000        2307.00 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0050 808-07310              975.000  LFT  |       4.65000        4533.75|       4.65000        4533.75|       4.65000        4533.75 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH, 12 IN.              |                             |                             | 
0051 808-74805              280.000  LFT  |      12.15000        3402.00|      12.15000        3402.00|      12.25000        3430.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0052 808-74807               15.000  EACH |     151.50000        2272.50|     151.50000        2272.50|     150.00000        2250.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0053 808-74808               14.000  EACH |     158.50000        2219.00|     158.50000        2219.00|     160.00000        2240.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0054 808-75078              344.000  LFT  |       0.01000           3.44|       0.01000           3.44|       0.01000           3.44 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 
0055 808-75996             1000.000  EACH |       5.00000        5000.00|       4.50000        4500.00|       3.70000        3700.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0056 808-75998             1000.000  EACH |      17.20000       17200.00|      14.75000       14750.00|      17.75000       17750.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0057 808-94455              170.000  LFT  |       3.35000         569.50|       3.35000         569.50|       3.35000         569.50 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0058 808-98000             8440.000  LFT  |       0.44000        3713.60|       0.44000        3713.60|       0.45000        3798.00 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
0060 615-06505                1.000  EACH |     550.00000         550.00|     500.00000         500.00|     600.00000         600.00 
  MONUMENT, B                             |                             |                             | 
0061 720-06525                6.000  EACH |     380.00000        2280.00|     500.00000        3000.00|     600.00000        3600.00 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
     SECTION TOTALS                       |           $     1,529,984.59|           $     1,587,999.19|           $     1,710,392.94 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,529,984.59|           $     1,587,999.19|           $     1,710,392.94 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,655,694.54                                                   ROUTE : SR 15 
     CALL ORDER   : 541                     CONTRACT ID : RS-28600-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06899                1.000  EACH |     100.00000         100.00|                             | 
  RADIO                                   |                             |                             | 
0002 105-07039                6.000  MOS  |    2200.00000       13200.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     100.00000         100.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |      50.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523                6.000  MOS  |      25.00000         150.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   85000.00000       85000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-90277               10.000  EACH |     240.00000        2400.00|                             | 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0011 202-93741                8.000  EACH |     300.00000        2400.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0012 203-90014               31.000  STA  |     225.00000        6975.00|                             | 
  LINEAR GRADING                          |                             |                             | 
0013 301-07448              470.000  TON  |       5.50000        2585.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 303-01180             1500.000  TON  |      13.20000       19800.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0015 304-07490              530.000  TON  |     100.00000       53000.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 304-07492              390.000  TON  |     100.00000       39000.00|                             | 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0017 306-08033           187500.000  SYS  |       0.50000       93750.00|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0018 306-08043             1200.000  SYS  |       0.50000         600.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,655,694.54                                                   ROUTE : SR 15 
     CALL ORDER   : 541                     CONTRACT ID : RS-28600-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 306-08432            27900.000  SYS  |       1.00000       27900.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |   31500.00000       31500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07328            10455.000  TON  |      55.00000      575025.00|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0022 402-07432             5140.000  TON  |      55.00000      282700.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 406-05520               55.000  TON  |       0.01000           0.55|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 507-07479               50.000  TON  |     115.00000        5750.00|                             | 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0025 601-08433                2.000  EACH |     800.00000        1600.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0026 601-08434                2.000  EACH |     800.00000        1600.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0027 601-94689                8.000  EACH |    3000.00000       24000.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 610-07486             2900.000  TON  |      80.00000      232000.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0029 611-06497               10.000  EACH |     225.00000        2250.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0030 611-08232               20.000  EACH |     250.00000        5000.00|                             | 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0031 612-04315               16.000  TON  |    1700.00000       27200.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0032 612-05081                1.000  EACH |    3600.00000        3600.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0033 612-60410              255.000  EACH |      14.40000        3672.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0034 615-06520                2.000  EACH |    1000.00000        2000.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0035 720-44000               10.000  EACH |     250.00000        2500.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0036 801-06203             9500.000  LFT  |       0.25000        2375.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,655,694.54                                                   ROUTE : SR 15 
     CALL ORDER   : 541                     CONTRACT ID : RS-28600-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 801-06207             9500.000  LFT  |       1.45000       13775.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0038 801-06640               42.000  EACH |     160.00000        6720.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06775                       LUMP |   65000.00000       65000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-92448              360.000  DAY  |       3.00000        1080.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0041 802-05704               14.000  LFT  |      10.00000         140.00|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0042 802-05705               28.000  LFT  |      12.00000         336.00|                             | 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0043 802-91122                3.000  EACH |     108.00000         324.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0044 805-78470             4500.000  LFT  |       0.30000        1350.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0045 805-78785                4.000  EACH |     500.00000        2000.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0046 805-78795             1400.000  LFT  |       8.00000       11200.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0047 808-03631            90100.000  LFT  |       0.40000       36040.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0048 808-03632            23500.000  LFT  |       0.40000        9400.00|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0049 808-04896             7690.000  LFT  |       0.40000        3076.00|                             | 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0050 808-07310              975.000  LFT  |       6.00000        5850.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH, 12 IN.              |                             |                             | 
0051 808-74805              280.000  LFT  |      12.00000        3360.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0052 808-74807               15.000  EACH |     115.00000        1725.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0053 808-74808               14.000  EACH |     175.00000        2450.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,655,694.54                                                   ROUTE : SR 15 
     CALL ORDER   : 541                     CONTRACT ID : RS-28600-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0054 808-75078              344.000  LFT  |       1.80000         619.20|                             | 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 
0055 808-75996             1000.000  EACH |       8.00000        8000.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0056 808-75998             1000.000  EACH |      20.00000       20000.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0057 808-94455              170.000  LFT  |       3.00000         510.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0058 808-98000             8440.000  LFT  |       0.80000        6752.00|                             | 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
0060 615-06505                1.000  EACH |     720.00000         720.00|                             | 
  MONUMENT, B                             |                             |                             | 
0061 720-06525                6.000  EACH |     720.00000        4320.00|                             | 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
     SECTION TOTALS                       |           $     1,754,782.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,754,782.75|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,487,025.58                                                   ROUTE : 15 
     CALL ORDER   : 551                     CONTRACT ID : RS-28601-A                   COUNTIES : ELKHART         KOSCIUSKO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/24/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN, INC.                                                        $     1,209,398.84  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,247,296.64  103.1336% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,336,514.70  110.5107% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1065659          |(   3  ) 35-0918397 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    2110.00000        2110.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                6.000  EACH |     250.00000        1500.00|      80.00000         480.00|     170.00000        1020.00 
  RADIO                                   |                             |                             | 
0003 105-07039                6.000  MOS  |     600.00000        3600.00|    1530.00000        9180.00|    2000.00000       12000.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                2.000  EACH |     255.00000         510.00|      80.00000         160.00|     220.00000         440.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                6.000  MOS  |      55.00000         330.00|      80.00000         480.00|     170.00000        1020.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                6.000  MOS  |      45.00000         270.00|      80.00000         480.00|     110.00000         660.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   40000.00000       40000.00|   62000.00000       62000.00|   75000.00000       75000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-90277                4.000  EACH |     320.00000        1280.00|     300.00000        1200.00|     300.00000        1200.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 551 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,487,025.58                                                   ROUTE : 15 
     CALL ORDER   : 551                     CONTRACT ID : RS-28601-A                   COUNTIES : ELKHART         KOSCIUSKO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 202-93741                8.000  EACH |     225.00000        1800.00|     225.00000        1800.00|     280.00000        2240.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-90014                4.000  STA  |     650.00000        2600.00|    1525.00000        6100.00|    3000.00000       12000.00 
  LINEAR GRADING                          |                             |                             | 
0016 301-07448               50.000  TON  |      45.00000        2250.00|      34.00000        1700.00|      35.50000        1775.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-01180              691.000  TON  |      45.00000       31095.00|      42.50000       29367.50|      17.75000       12265.25 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 304-07490              670.000  TON  |     150.00000      100500.00|      96.60000       64722.00|      83.25000       55777.50 
  HMA PATCHING, TYPE B                    |                             |                             | 
0019 306-08034            25590.000  SYS  |       0.50000       12795.00|       0.50000       12795.00|       1.20000       30708.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 306-08042           129550.000  SYS  |       0.50000       64775.00|       0.39000       50524.50|       1.40000      181370.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0021 306-08043             1340.000  SYS  |       0.50000         670.00|       2.60000        3484.00|       1.25000        1675.00 
  MILLING, TRANSITION                     |                             |                             | 
0022 306-08432             7400.000  SYS  |       0.50000        3700.00|       0.01000          74.00|       1.65000       12210.00 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |    6500.00000        6500.00|    5600.00000        5600.00|    3300.00000        3300.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07328             9700.000  TON  |      50.00000      485000.00|      55.00000      533500.00|      48.00000      465600.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07334             1670.000  TON  |      53.00000       88510.00|      58.70000       98029.00|      58.00000       96860.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0026 402-07432             1553.000  TON  |      48.50000       75320.50|      52.20000       81066.60|      48.00000       74544.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0027 406-05520               41.000  TON  |     276.00000       11316.00|       0.05000           2.05|       1.00000          41.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 507-07479               50.000  TON  |     200.00000       10000.00|     150.00000        7500.00|     160.00000        8000.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0029 601-94689                8.000  EACH |    3000.00000       24000.00|    3800.00000       30400.00|    2600.00000       20800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 605-06144                6.000  LFT  |     100.00000         600.00|      79.17000         475.02|     390.00000        2340.00 
  CURB AND GUTTER, A, CONCRETE Repair at  |                             |                             | 
  South Syracuse                          |                             |                             | 
0032 610-07486              680.000  TON  |      75.00000       51000.00|      36.11000       24554.80|      70.25000       47770.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0033 611-08232               10.000  EACH |     165.00000        1650.00|     120.00000        1200.00|     220.00000        2200.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 551 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,487,025.58                                                   ROUTE : 15 
     CALL ORDER   : 551                     CONTRACT ID : RS-28601-A                   COUNTIES : ELKHART         KOSCIUSKO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0034 612-04315               10.000  TON  |    1301.00000       13010.00|    1301.00000       13010.00|       1.20000          12.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0035 612-05081                1.000  EACH |    5000.00000        5000.00|    5000.00000        5000.00|       4.80000           4.80 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0036 612-60410              141.000  EACH |       8.10000        1142.10|       8.10000        1142.10|       0.77000         108.57 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0037 615-06520                5.000  EACH |     200.00000        1000.00|     500.00000        2500.00|     710.00000        3550.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0038 615-06527                6.000  EACH |     200.00000        1200.00|     375.00000        2250.00|     500.00000        3000.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0039 621-06574              100.000  SYS  |      28.75000        2875.00|      28.75000        2875.00|      28.75000        2875.00 
  SODDING                                 |                             |                             | 
0040 715-05118              490.000  LFT  |      50.00000       24500.00|      25.00000       12250.00|      35.75000       17517.50 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0041 720-44000                2.000  EACH |     250.00000         500.00|     325.00000         650.00|     500.00000        1000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0042 720-45085                2.000  EACH |    3000.00000        6000.00|    2400.00000        4800.00|    2200.00000        4400.00 
  INLET, T14                              |                             |                             | 
0043 801-06203             8138.000  LFT  |       0.05000         406.90|       0.32000        2604.16|       1.40000       11393.20 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0044 801-06207             8138.000  LFT  |       0.10000         813.80|       0.90000        7324.20|       0.85000        6917.30 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0045 801-06640               46.000  EACH |     124.00000        5704.00|     136.00000        6256.00|     140.00000        6440.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |    5000.00000        5000.00|   45130.00000       45130.00|   40000.00000       40000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 801-92448              340.000  DAY  |       3.00000        1020.00|      23.00000        7820.00|       2.40000         816.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0048 802-76055               24.000  LFT  |       6.00000         144.00|       7.00000         168.00|       6.00000         144.00 
  SIGN POST, A                            |                             |                             | 
0049 802-91122                1.000  EACH |     250.00000         250.00|      90.00000          90.00|      75.00000          75.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0050 805-78470            12400.000  LFT  |       0.40000        4960.00|       0.25000        3100.00|       0.25000        3100.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0051 805-78785                4.000  EACH |     550.00000        2200.00|     475.00000        1900.00|     480.00000        1920.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0052 805-78795             4000.000  LFT  |       8.50000       34000.00|       7.00000       28000.00|       7.00000       28000.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 551 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,487,025.58                                                   ROUTE : 15 
     CALL ORDER   : 551                     CONTRACT ID : RS-28601-A                   COUNTIES : ELKHART         KOSCIUSKO 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0053 808-03631            88138.000  LFT  |       0.40000       35255.20|       0.40000       35255.20|       0.40000       35255.20 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0054 808-03632            15105.000  LFT  |       0.40000        6042.00|       0.40000        6042.00|       0.40000        6042.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0055 808-04896            26943.000  LFT  |       0.01000         269.43|       0.01000         269.43|       0.01000         269.43 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0056 808-07310              364.000  LFT  |       5.05000        1838.20|       5.05000        1838.20|       5.50000        2002.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH, 12 IN.              |                             |                             | 
0057 808-74805              263.000  LFT  |      11.45000        3011.35|      11.45000        3011.35|      11.50000        3024.50 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0058 808-74807                2.000  EACH |     148.00000         296.00|     148.00000         296.00|     160.00000         320.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0059 808-74808                2.000  EACH |     155.00000         310.00|     155.00000         310.00|     160.00000         320.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0060 808-75996              841.000  EACH |       5.00000        4205.00|       5.00000        4205.00|       6.00000        5046.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0061 808-75998              841.000  EACH |      17.30000       14549.30|      14.75000       12404.75|      14.75000       12404.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0062 808-98000             1768.000  LFT  |       0.67000        1184.56|       0.67000        1184.56|       0.65000        1149.20 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
0063 604-07897               15.000  SYS  |     240.00000        3600.00|     106.22000        1593.30|     150.00000        2250.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0064 604-07898                3.000  SYS  |     250.00000         750.00|     106.22000         318.66|     120.00000         360.00 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0065 604-06070                8.000  SYS  |      90.00000         720.00|      50.00000         400.00|      70.25000         562.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0066 605-06120               30.000  LFT  |      90.00000        2700.00|      79.17000        2375.10|      44.00000        1320.00 
  CURB, CONCRETE                          |                             |                             | 
0067 808-94455              265.000  LFT  |       6.10000        1616.50|       6.10000        1616.50|       6.10000        1616.50 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0068 210-08614                3.000  SYS  |     250.00000         750.00|     106.22000         318.66|     160.00000         480.00 
  RETROFIT ,CURB RAMPS                    |                             |                             | 
     SECTION TOTALS                       |           $     1,209,398.84|           $     1,247,296.64|           $     1,336,214.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,209,398.84|           $     1,247,296.64|           $     1,336,514.70 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 561 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   552,907.65                                                   ROUTE : SR 9 
     CALL ORDER   : 561                     CONTRACT ID : RS-28602-A                   COUNTIES : NOBLE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/20/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       383,870.54  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       405,807.83  105.7148% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    3000.00000        3000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |      50.00000          50.00|      80.00000          80.00| 
  RADIO                                   |                             |                             | 
0003 105-07039                6.000  MOS  |     100.00000         600.00|    1530.00000        9180.00| 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08523                6.000  MOS  |      50.00000         300.00|      36.00000         216.00| 
  RADIO SERVICE                           |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   19000.00000       19000.00|   20200.00000       20200.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-93741                4.000  EACH |     250.00000        1000.00|     150.00000         600.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0011 303-07449             1310.000  TON  |      19.00000       24890.00|       4.00000        5240.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 304-07490              100.000  TON  |      75.00000        7500.00|      90.00000        9000.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 561 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   552,907.65                                                   ROUTE : SR 9 
     CALL ORDER   : 561                     CONTRACT ID : RS-28602-A                   COUNTIES : NOBLE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 306-08042            49000.000  SYS  |       0.50000       24500.00|       0.47000       23030.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0014 306-08043              400.000  SYS  |       0.50000         200.00|      10.00000        4000.00| 
  MILLING, TRANSITION                     |                             |                             | 
0015 401-06264                       LUMP |    2000.00000        2000.00|    3000.00000        3000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07328             4109.000  TON  |      52.00000      213668.00|      53.00000      217777.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0017 402-07432              123.000  TON  |      55.00000        6765.00|      53.00000        6519.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0018 406-05520               13.000  TON  |     100.00000        1300.00|     280.00000        3640.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 601-94689                4.000  EACH |    2750.00000       11000.00|    2750.00000       11000.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0020 610-07486              295.000  TON  |     125.00000       36875.00|      72.90000       21505.50| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0023 615-06520                3.000  EACH |     600.00000        1800.00|     330.00000         990.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0024 801-06203             1421.000  LFT  |       0.45000         639.45|       0.19000         269.99| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0025 801-06207             1421.000  LFT  |       1.00000        1421.00|       0.85000        1207.85| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 801-06640               11.000  EACH |     250.00000        2750.00|     200.00000        2200.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06775                       LUMP |   11500.00000       11500.00|   48665.00000       48665.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 801-92448              340.000  DAY  |       0.10000          34.00|       0.01000           3.40| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0029 808-06713            28420.000  LFT  |       0.14000        3978.80|       0.14000        3978.80| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0030 808-75240             2753.000  LFT  |       0.33000         908.49|       0.33000         908.49| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0031 808-75245            10330.000  LFT  |       0.33000        3408.90|       0.33000        3408.90| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0032 808-75297               18.000  LFT  |      18.05000         324.90|      18.05000         324.90| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 561 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   552,907.65                                                   ROUTE : SR 9 
     CALL ORDER   : 561                     CONTRACT ID : RS-28602-A                   COUNTIES : NOBLE 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 808-75996              270.000  EACH |       5.00000        1350.00|       2.80000         756.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0034 808-75998              270.000  EACH |      18.90000        5103.00|      18.90000        5103.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       383,870.54|           $       405,807.83|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       383,870.54|           $       405,807.83|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 571 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,069,070.11                                                   ROUTE : 33 
     CALL ORDER   : 571                     CONTRACT ID : RS-28603-A                   COUNTIES : NOBLE           WHITLEY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/20/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       666,562.00  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       731,568.40  109.7525% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1600.00000        9600.00|    1000.00000        6000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 105-08520                1.000  EACH |     150.00000         150.00|      80.00000          80.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |     100.00000         600.00|      36.00000         216.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   33000.00000       33000.00|   36500.00000       36500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 301-07448               65.000  TON  |       5.00000         325.00|       3.00000         195.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 303-07449             1520.000  TON  |      25.00000       38000.00|      18.00000       27360.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07490               65.000  TON  |     175.00000       11375.00|     113.00000        7345.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08042            89700.000  SYS  |       0.40000       35880.00|       1.00000       89700.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 571 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,069,070.11                                                   ROUTE : 33 
     CALL ORDER   : 571                     CONTRACT ID : RS-28603-A                   COUNTIES : NOBLE           WHITLEY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 306-08043             1080.000  SYS  |       2.00000        2160.00|       3.45000        3726.00| 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432             6000.000  SYS  |       0.01000          60.00|       0.01000          60.00| 
  MILLING, APPROACH                       |                             |                             | 
0015 401-06264                       LUMP |    2000.00000        2000.00|    3000.00000        3000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07328             7210.000  TON  |      50.00000      360500.00|      53.35000      384653.50| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0017 402-07432              540.000  TON  |      23.00000       12420.00|      50.60000       27324.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0018 406-05520               20.000  TON  |     100.00000        2000.00|     290.00000        5800.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 507-07479              200.000  TON  |     125.00000       25000.00|     100.00000       20000.00| 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0020 610-07486              600.000  TON  |      23.00000       13800.00|      61.00000       36600.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0021 612-04315               10.000  TON  |    1577.00000       15770.00|    1400.00000       14000.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0022 612-05081                1.000  EACH |    3500.00000        3500.00|    4500.00000        4500.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0023 612-60410              158.000  EACH |      19.30000        3049.40|      14.95000        2362.10| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0024 711-91996                       LUMP |     375.00000         375.00|     680.00000         680.00| 
  REPAIR EXISTING STRUCTURE               |                             |                             | 
0025 801-06203             2750.000  LFT  |       0.45000        1237.50|       0.19000         522.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0026 801-06207             2750.000  LFT  |       1.00000        2750.00|       0.78000        2145.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0027 801-06640               25.000  EACH |      30.00000         750.00|      61.00000        1525.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0028 801-06775                       LUMP |   61100.00000       61100.00|   12375.00000       12375.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0029 801-92448               90.000  DAY  |       1.00000          90.00|       1.00000          90.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0030 808-03631            65042.000  LFT  |       0.10000        6504.20|       0.30000       19512.60| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0031 808-03632            38239.000  LFT  |       0.10000        3823.90|       0.30000       11471.70| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 571 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,069,070.11                                                   ROUTE : 33 
     CALL ORDER   : 571                     CONTRACT ID : RS-28603-A                   COUNTIES : NOBLE           WHITLEY 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 808-04896             2888.000  LFT  |       1.00000        2888.00|       0.30000         866.40| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0033 808-74805               86.000  LFT  |      20.00000        1720.00|       9.60000         825.60| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0034 808-75996              680.000  EACH |       5.00000        3400.00|       2.65000        1802.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998              680.000  EACH |      16.00000       10880.00|      14.75000       10030.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0036 105-06899                1.000  EACH |     150.00000         150.00|      80.00000          80.00| 
  RADIO                                   |                             |                             | 
0037 105-08523                6.000  MOS  |     100.00000         600.00|      36.00000         216.00| 
  RADIO SERVICE                           |                             |                             | 
0038 105-06845                       LUMP |    1100.00000        1100.00|       1.00000           1.00| 
  CONSTRUCTION ENGINEERING ,FOR STATIONIN |                             |                             | 
     SECTION TOTALS                       |           $       666,562.00|           $       731,568.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       666,562.00|           $       731,568.40|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 581 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,216,041.68                                                   ROUTE : 427 
     CALL ORDER   : 581                     CONTRACT ID : RS-28605-A                   COUNTIES : DEKALB          STEUBEN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/06/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,048,663.86  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,145,040.30  109.1904% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1555.00000        9330.00|    1530.00000        9180.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 105-08520                2.000  EACH |     125.00000         250.00|      80.00000         160.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     100.00000        1200.00|      36.00000         432.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   52000.00000       52000.00|   57250.00000       57250.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-96133              425.000  LFT  |      14.57000        6192.25|      30.00000       12750.00| 
  PIPE, REMOVE                            |                             |                             | 
0010 203-90014                4.000  STA  |    7500.00000       30000.00|     585.00000        2340.00| 
  LINEAR GRADING                          |                             |                             | 
0011 213-04324              150.000  CYS  |      55.00000        8250.00|      25.00000        3750.00| 
  FLOWABLE FILL                           |                             |                             | 
0012 301-07448              889.000  TON  |       5.00000        4445.00|       4.00000        3556.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 581 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,216,041.68                                                   ROUTE : 427 
     CALL ORDER   : 581                     CONTRACT ID : RS-28605-A                   COUNTIES : DEKALB          STEUBEN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 303-01180             1085.000  TON  |       5.00000        5425.00|       4.00000        4340.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 304-07490              575.000  TON  |      81.00000       46575.00|      80.00000       46000.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 304-07493              677.000  TON  |      23.00000       15571.00|      25.00000       16925.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0016 306-08034             8710.000  SYS  |       2.50000       21775.00|       1.00000        8710.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08042           111475.000  SYS  |       0.30000       33442.50|       2.00000      222950.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0018 306-08043              330.000  SYS  |       5.00000        1650.00|      15.00000        4950.00| 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08432             7765.000  SYS  |       1.00000        7765.00|       0.01000          77.65| 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |    6000.00000        6000.00|    4000.00000        4000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07321            11215.000  TON  |      50.00000      560750.00|      47.50000      532712.50| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0022 402-07451               20.000  TON  |      85.00000        1700.00|      58.85000        1177.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0023 406-05520               36.000  TON  |     100.00000        3600.00|       1.00000          36.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 604-06070               80.000  SYS  |      53.00000        4240.00|      75.00000        6000.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0025 604-07894               90.000  SYS  |     284.00000       25560.00|     311.00000       27990.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0026 605-06120              100.000  LFT  |      37.00000        3700.00|      75.00000        7500.00| 
  CURB, CONCRETE                          |                             |                             | 
0027 610-07486              985.000  TON  |      23.00000       22655.00|      25.00000       24625.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0028 615-06520                4.000  EACH |     500.00000        2000.00|     400.00000        1600.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0029 621-06575              275.000  SYS  |       5.00000        1375.00|      17.05000        4688.75| 
  SODDING, NURSERY                        |                             |                             | 
0030 715-05119              189.000  LFT  |      30.00000        5670.00|      97.85000       18493.65| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0031 715-05121              102.000  LFT  |      32.00000        3264.00|      95.00000        9690.00| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0032 715-05123              174.000  LFT  |     200.00000       34800.00|     115.00000       20010.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 581 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,216,041.68                                                   ROUTE : 427 
     CALL ORDER   : 581                     CONTRACT ID : RS-28605-A                   COUNTIES : DEKALB          STEUBEN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 715-08305              160.000  TON  |      50.00000        8000.00|      25.00000        4000.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0034 715-46005                8.000  EACH |     150.00000        1200.00|      96.00000         768.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0035 715-46010                4.000  EACH |     150.00000         600.00|     121.00000         484.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0036 715-46020                8.000  EACH |    1000.00000        8000.00|     169.00000        1352.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0037 720-44000                2.000  EACH |     400.00000         800.00|     415.00000         830.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0038 801-06203             4370.000  LFT  |       0.50000        2185.00|       0.19000         830.30| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0039 801-06207             4370.000  LFT  |       1.00000        4370.00|       0.88000        3845.60| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0040 801-06640               57.000  EACH |      89.00000        5073.00|      89.00000        5073.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06775                       LUMP |   52900.00000       52900.00|   34115.00000       34115.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 801-92448               60.000  DAY  |       3.00000         180.00|      10.00000         600.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0043 802-05704               42.000  LFT  |      20.00000         840.00|       7.55000         317.10| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0044 802-91122                3.000  EACH |     150.00000         450.00|     175.00000         525.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0045 808-06712             3499.000  LFT  |       0.13100         458.37|       0.13000         454.87| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0046 808-06713            87550.000  LFT  |       0.13100       11469.05|       0.13000       11381.50| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0047 808-06714            73111.000  LFT  |       0.13100        9577.54|       0.13000        9504.43| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0048 808-75297              100.000  LFT  |       5.00000         500.00|       5.00000         500.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0049 808-75300              800.000  LFT  |       1.25000        1000.00|       1.25000        1000.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0050 808-75340                3.000  EACH |     435.00000        1305.00|     435.00000        1305.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 581 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,216,041.68                                                   ROUTE : 427 
     CALL ORDER   : 581                     CONTRACT ID : RS-28605-A                   COUNTIES : DEKALB          STEUBEN 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0051 808-75996              937.000  EACH |       4.00000        3748.00|       2.60000        2436.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 808-75998              937.000  EACH |      17.95000       16819.15|      14.75000       13820.75| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,048,663.86|           $     1,145,040.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,048,663.86|           $     1,145,040.30|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 591 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   751,369.77                                                   ROUTE : SR 4 
     CALL ORDER   : 591                     CONTRACT ID : RS-28696-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 09/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       629,250.00  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       668,921.33  106.3045% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       781,644.22  124.2184% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13697.30000       13697.30|    2500.00000        2500.00|    3100.00000        3100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    1500.00000        6000.00|    1500.00000        6000.00|    1580.00000        6320.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     100.00000         300.00|     125.00000         375.00|      80.00000         240.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     100.00000        1200.00|     125.00000        1500.00|      80.00000         960.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   31465.00000       31465.00|   33000.00000       33000.00|   39000.00000       39000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-93741                8.000  EACH |     280.00000        2240.00|     200.00000        1600.00|    1600.00000       12800.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0011 203-02080                0.100  MILE |   30000.00000        3000.00|    6000.00000         600.00|   38800.00000        3880.00 
  LINEAR GRADING                          |                             |                             | 
0012 303-07449             1000.000  TON  |      30.00000       30000.00|      23.00000       23000.00|      33.80000       33800.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 591 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   751,369.77                                                   ROUTE : SR 4 
     CALL ORDER   : 591                     CONTRACT ID : RS-28696-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 304-07490              500.000  TON  |      41.50000       20750.00|      50.00000       25000.00|     100.00000       50000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0014 306-08034           105628.000  SYS  |       0.45000       47532.60|       0.41000       43307.48|       0.25000       26407.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08043              320.000  SYS  |       3.25000        1040.00|       0.64000         204.80|       0.96000         307.20 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08432             1800.000  SYS  |       5.00000        9000.00|       2.00000        3600.00|       6.95000       12510.00 
  MILLING, APPROACH                       |                             |                             | 
0017 401-06264                       LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    3300.00000        3300.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07322             8714.000  TON  |      41.50000      361631.00|      46.00000      400844.00|      56.55000      492776.70 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0019 406-05520               26.400  TON  |       1.00000          26.40|     350.00000        9240.00|       0.05000           1.32 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 601-08434                2.000  EACH |     775.00000        1550.00|    1300.00000        2600.00|    1300.00000        2600.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0021 601-94689                8.000  EACH |    2785.00000       22280.00|    2600.00000       20800.00|    2600.00000       20800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0022 610-07487              150.000  TON  |     150.00000       22500.00|      90.00000       13500.00|     105.00000       15750.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0023 725-06870               52.000  LFT  |     230.00000       11960.00|     230.00000       11960.00|     230.00000       11960.00 
  PIPE LINER, THERMOPLASTIC, 30 IN.       |                             |                             | 
0024 801-06203             4045.000  LFT  |       0.14000         566.30|       0.20000         809.00|       0.21000         849.45 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0025 801-06207             4045.000  LFT  |       0.67000        2710.15|       1.00000        4045.00|       0.90000        3640.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 801-06640               24.000  EACH |     125.00000        3000.00|     125.00000        3000.00|     109.00000        2616.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06775                       LUMP |   14000.00000       14000.00|   40000.00000       40000.00|   16400.00000       16400.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 804-06771                2.000  EACH |      35.00000          70.00|      25.00000          50.00|      98.00000         196.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0029 805-02327                1.000  EACH |     420.00000         420.00|     420.00000         420.00|     420.00000         420.00 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0030 805-02441               80.000  LFT  |       4.00000         320.00|       4.00000         320.00|       4.00000         320.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0031 805-78795               20.000  LFT  |      10.00000         200.00|      10.00000         200.00|      10.00000         200.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 591 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   751,369.77                                                   ROUTE : SR 4 
     CALL ORDER   : 591                     CONTRACT ID : RS-28696-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 808-04298                2.000  EACH |     256.00000         512.00|       1.00000           2.00|     348.00000         696.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0033 808-06713            84585.000  LFT  |       0.12000       10150.20|       0.10000        8458.50|       0.10000        8458.50 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0034 808-75240            10130.000  LFT  |       0.35000        3545.50|       0.41000        4153.30|       0.41000        4153.30 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0035 808-75245             4913.000  LFT  |       0.35000        1719.55|       0.25000        1228.25|       0.25000        1228.25 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0036 615-06520               14.000  EACH |     240.00000        3360.00|     400.00000        5600.00|     425.00000        5950.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
     SECTION TOTALS                       |           $       629,250.00|           $       668,921.33|           $       781,644.22 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       629,250.00|           $       668,921.33|           $       781,644.22 
==================================================================================================================================== 
 


