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                                                          VENDOR RANKING 
 
     CALL ORDER   : 130                     CONTRACT ID : SR -29855-A                  COUNTIES : MIAMI 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 09/03/10 
     LOCATION     : ON SR 16 OVER WASHONIS CREEK, .09 MILE                           PROJECT(S) :  5252007 
                    WEST OF SR 19 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       397,020.70  100.0000% 
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $       424,237.06  106.8551% 
   3   90-0177865     HIS CONSTRUCTORS LLC                                                       $       444,888.00  112.0566% 
   4   35-2094565     3D COMPANY INC                                                             $       448,590.58  112.9892% 
   5   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $       472,761.64  119.0773% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       575,580.05  144.9748% 
   7   35-1139301     E & B PAVING INC                                                           $       595,684.17  150.0386% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 130                     CONTRACT ID : SR -29855-A                  COUNTIES : MIAMI 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1817530          |(   3  ) 90-0177865 
                                          |BROOKS CONSTRUCTION COMPANY  |PIONEER ASSOCIATES INC       |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10320.00000       10320.00|    3065.00000        3065.00|    4100.00000        4100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      80.00000          80.00|     200.00000         200.00|     175.00000         175.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
 
0003 105-08521                4.000  MOS  |      36.00000         144.00|     130.00000         520.00|      85.00000         340.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   19500.00000       19500.00|   31500.00000       31500.00|   22250.00000       22250.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    7900.00000        7900.00|    5000.00000        5000.00|    8800.00000        8800.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-03000                       LUMP |    1300.00000        1300.00|     500.00000         500.00|       1.00000           1.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 2, 365 LFT. OF FARM                 |                             |                             | 
0013 202-04089                1.000  EACH |      75.00000          75.00|     215.00000         215.00|     120.00000         120.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0014 202-51330                       LUMP |   21500.00000       21500.00|   10000.00000       10000.00|   21521.03000       21521.03 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 202-96133                7.000  LFT  |       4.00000          28.00|      20.00000         140.00|      74.00000         518.00 
  PIPE, REMOVE                            |                             |                             | 
0016 203-02000              321.000  CYS  |      30.00000        9630.00|      25.00000        8025.00|      50.00000       16050.00 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070              976.000  CYS  |      10.00000        9760.00|      22.00000       21472.00|      17.25000       16836.00 
  BORROW                                  |                             |                             | 
0018 205-06932               84.000  LFT  |      13.55000        1138.20|      14.00000        1176.00|      14.25000        1197.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 130                     CONTRACT ID : SR -29855-A                  COUNTIES : MIAMI 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1817530         |(   3  ) 90-0177865 
                                          |BROOKS CONSTRUCTION COMPANY  |PIONEER ASSOCIATES INC       |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06937             1160.000  LFT  |       1.68000        1948.80|       2.00000        2320.00|       1.75000        2030.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 207-08267             2890.000  SYS  |       3.00000        8670.00|       6.00000       17340.00|       8.50000       24565.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0021 211-09264               14.000  CYS  |      25.00000         350.00|      62.00000         868.00|      21.00000         294.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0022 211-09268              350.000  CYS  |      80.00000       28000.00|      89.00000       31150.00|      89.00000       31150.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0023 301-07448              895.000  TON  |      15.00000       13425.00|      18.00000       16110.00|      20.00000       17900.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 306-08034              191.000  SYS  |       4.15000         792.65|      11.00000        2101.00|      13.00000        2483.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0025 306-08036              244.000  SYS  |       3.70000         902.80|      10.00000        2440.00|      14.00000        3416.00 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0026 402-07432              582.000  TON  |      30.00000       17460.00|      43.00000       25026.00|      42.00000       24444.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0027 402-07435               27.000  TON  |      30.00000         810.00|      43.00000        1161.00|      42.00000        1134.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0028 402-07440             1592.000  TON  |      30.00000       47760.00|      43.00000       68456.00|      42.00000       66864.00 
  HMA BASE, TYPE A                        |                             |                             | 
0029 406-05520                1.800  TON  |       1.00000           1.80|     700.00000        1260.00|       1.50000           2.70 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-06854                2.000  EACH |    2300.00000        4600.00|    3400.00000        6800.00|    3350.00000        6700.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0031 601-94689                4.000  EACH |    2400.00000        9600.00|    2915.00000       11660.00|    2500.00000       10000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105              306.250  LFT  |      18.00000        5512.50|      17.00000        5206.25|      17.25000        5282.81 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 610-07486               11.000  TON  |     105.00000        1155.00|     215.00000        2365.00|     210.00000        2310.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0034 611-06497                1.000  EACH |     200.00000         200.00|     350.00000         350.00|     350.00000         350.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 615-06490               11.000  EACH |     175.00000        1925.00|     125.00000        1375.00|     135.00000        1485.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0036 615-06505                2.000  EACH |     550.00000        1100.00|     585.00000        1170.00|     800.00000        1600.00 
  MONUMENT, B                             |                             |                             | 
0037 615-06530                1.000  EACH |     650.00000         650.00|     680.00000         680.00|     685.00000         685.00 
  BENCH MARK POST                         |                             |                             | 
0038 616-02320              437.000  SYS  |       1.00000         437.00|       3.00000        1311.00|       3.00000        1311.00 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              106.000  TON  |      40.00000        4240.00|      20.00000        2120.00|      22.00000        2332.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 130                     CONTRACT ID : SR -29855-A                  COUNTIES : MIAMI 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1817530         |(   3  ) 90-0177865 
                                          |BROOKS CONSTRUCTION COMPANY  |PIONEER ASSOCIATES INC       |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 616-06451              161.000  TON  |      30.00000        4830.00|      20.00000        3220.00|      22.00000        3542.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0041 621-01004                2.000  EACH |     200.00000         400.00|     215.00000         430.00|     210.00000         420.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-02363              682.000  SYS  |       1.05000         716.10|       1.00000         682.00|       1.00000         682.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0043 621-02770              868.000  SYS  |       1.45000        1258.60|       2.00000        1736.00|       1.50000        1302.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0044 621-06545                0.070  TON  |    1790.00000         125.30|    1925.00000         134.75|    1800.00000         126.00 
  FERTILIZER                              |                             |                             | 
0045 621-06559              682.000  SYS  |       1.34000         913.88|       2.00000        1364.00|       1.50000        1023.00 
  MULCHED SEEDING, R                      |                             |                             | 
0046 621-06567                5.460  kGAL |       1.00000           5.46|       1.00000           5.46|       1.00000           5.46 
  WATER                                   |                             |                             | 
0047 621-06574              111.000  SYS  |       7.28000         808.08|       8.00000         888.00|       7.50000         832.50 
  SODDING                                 |                             |                             | 
0048 621-06575              173.000  SYS  |       7.28000        1259.44|       8.00000        1384.00|       7.50000        1297.50 
  SODDING, NURSERY                        |                             |                             | 
0049 622-52436                2.000  EACH |      40.00000          80.00|      43.00000          86.00|      42.00000          84.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0050 622-91786               47.000  EACH |      11.25000         528.75|      12.00000         564.00|      12.00000         564.00 
  SEEDLING                                |                             |                             | 
0051 622-98200                2.000  EACH |      40.00000          80.00|      43.00000          86.00|      42.00000          84.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0052 628-09401                4.000  MOS  |    1900.00000        7600.00|    2900.00000       11600.00|    1635.00000        6540.00 
  FIELD OFFICE, A                         |                             |                             | 
0053 714-07537               48.000  LFT  |    2000.00000       96000.00|    1550.00000       74400.00|    1500.00000       72000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 18' X 7'                      |                             |                             | 
0054 714-08514              439.200  SFT  |      66.00000       28987.20|      68.00000       29865.60|      75.00000       32940.00 
  WINGWALL                                |                             |                             | 
0055 715-05169               37.000  LFT  |      45.00000        1665.00|      30.00000        1110.00|      35.00000        1295.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0056 715-05595                3.000  LFT  |      55.00000         165.00|      40.00000         120.00|     300.00000         900.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0057 715-46005                1.000  EACH |     250.00000         250.00|     320.00000         320.00|    1000.00000        1000.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0058 720-45005                1.000  EACH |    2000.00000        2000.00|    1600.00000        1600.00|    4450.00000        4450.00 
  INLET, A2                               |                             |                             | 
0059 801-04308                4.000  EACH |     310.00000        1240.00|     330.00000        1320.00|     325.00000        1300.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 130                     CONTRACT ID : SR -29855-A                  COUNTIES : MIAMI 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1817530         |(   3  ) 90-0177865 
                                          |BROOKS CONSTRUCTION COMPANY  |PIONEER ASSOCIATES INC       |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 801-06625               23.000  EACH |      99.00000        2277.00|     100.00000        2300.00|     105.00000        2415.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0061 801-06640               17.000  EACH |     119.00000        2023.00|     125.00000        2125.00|     125.00000        2125.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0062 801-06775                       LUMP |    9439.98000        9439.98|     800.00000         800.00|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0063 801-07118               48.000  LFT  |       9.75000         468.00|      10.00000         480.00|      10.00000         480.00 
  BARRICADE, III-A                        |                             |                             | 
0064 801-07119               48.000  LFT  |      10.95000         525.60|      11.00000         528.00|      12.00000         576.00 
  BARRICADE, III-B                        |                             |                             | 
0065 802-05704                7.000  LFT  |      20.00000         140.00|      12.00000          84.00|      12.00000          84.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0066 802-07060                1.000  EACH |     190.00000         190.00|     240.00000         240.00|     120.00000         120.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0067 808-06703             1456.000  LFT  |       0.36000         524.16|       1.00000        1456.00|       0.50000         728.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0068 808-75245             4440.000  LFT  |       0.36000        1598.40|       0.50000        2220.00|       0.50000        2220.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       397,020.70|           $       424,237.06|           $       444,888.00 
 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       397,020.70|           $       424,237.06|           $       444,888.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 130                     CONTRACT ID : SR -29855-A                  COUNTIES : MIAMI 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2094565          |(   5   ) 35-1386990         |(   6  ) 35-1618530 
                                          |3D COMPANY INC               |JACK ISOM CONSTRUCTION CO    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3277.50000        3277.50|    3200.00000        3200.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     402.50000         402.50|     150.00000         150.00|     350.00000         350.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |     166.75000         667.00|     135.00000         540.00|      75.00000         300.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   31122.60000       31122.60|   18000.00000       18000.00|   28779.00000       28779.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    9775.00000        9775.00|    3800.00000        3800.00|   11511.60000       11511.60 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-03000                       LUMP |     740.60000         740.60|     875.00000         875.00|    7500.00000        7500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 2, 365 LFT. OF FARM                 |                             |                             | 
0013 202-04089                1.000  EACH |     149.04000         149.04|      50.00000          50.00|      75.00000          75.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0014 202-51330                       LUMP |   16725.60000       16725.60|   30000.00000       30000.00|   19000.00000       19000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 202-96133                7.000  LFT  |      24.30000         170.10|     125.00000         875.00|      50.00000         350.00 
  PIPE, REMOVE                            |                             |                             | 
0016 203-02000              321.000  CYS  |      33.00000       10593.00|      15.00000        4815.00|      30.00000        9630.00 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070              976.000  CYS  |      23.87000       23297.12|      19.50000       19032.00|      30.00000       29280.00 
  BORROW                                  |                             |                             | 
0018 205-06932               84.000  LFT  |      15.58000        1308.72|      11.50000         966.00|      13.55000        1138.20 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0019 205-06937             1160.000  LFT  |       2.05000        2378.00|       1.55000        1798.00|       1.68000        1948.80 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 130                     CONTRACT ID : SR -29855-A                  COUNTIES : MIAMI 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2094565          |(   5   ) 35-1386990         |(   6  ) 35-1618530 
                                          |3D COMPANY INC               |JACK ISOM CONSTRUCTION CO    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 207-08267             2890.000  SYS  |       8.52000       24622.80|       7.00000       20230.00|      10.00000       28900.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0021 211-09264               14.000  CYS  |      36.30000         508.20|      55.00000         770.00|      30.00000         420.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0022 211-09268              350.000  CYS  |      80.16000       28056.00|     115.00000       40250.00|     175.00000       61250.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0023 301-07448              895.000  TON  |      21.26000       19027.70|      17.00000       15215.00|      22.00000       19690.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 306-08034              191.000  SYS  |       9.20000        1757.20|      15.00000        2865.00|      20.00000        3820.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0025 306-08036              244.000  SYS  |       9.20000        2244.80|      15.00000        3660.00|      20.00000        4880.00 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0026 402-07432              582.000  TON  |      40.00000       23280.00|      53.40000       31078.80|      40.00000       23280.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0027 402-07435               27.000  TON  |      40.00000        1080.00|      53.40000        1441.80|      40.00000        1080.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0028 402-07440             1592.000  TON  |      41.00000       65272.00|      53.40000       85012.80|      40.00000       63680.00 
  HMA BASE, TYPE A                        |                             |                             | 
0029 406-05520                1.800  TON  |      11.50000          20.70|     228.50000         411.30|       1.00000           1.80 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-06854                2.000  EACH |    2530.00000        5060.00|    2600.00000        5200.00|    3181.68000        6363.36 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0031 601-94689                4.000  EACH |    2640.00000       10560.00|    2850.00000       11400.00|    2399.40000        9597.60 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105              306.250  LFT  |      19.80000        6063.75|      21.50000        6584.38|      16.31000        4994.94 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 610-07486               11.000  TON  |     220.00000        2420.00|     228.50000        2513.50|     200.00000        2200.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0034 611-06497                1.000  EACH |     230.00000         230.00|     250.00000         250.00|     326.77000         326.77 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 615-06490               11.000  EACH |     201.25000        2213.75|     225.00000        2475.00|     128.03000        1408.33 
  RIGHT OF WAY MARKER                     |                             |                             | 
0036 615-06505                2.000  EACH |     632.50000        1265.00|     700.00000        1400.00|     765.74000        1531.48 
  MONUMENT, B                             |                             |                             | 
0037 615-06530                1.000  EACH |     747.50000         747.50|     825.00000         825.00|     998.00000         998.00 
  BENCH MARK POST                         |                             |                             | 
0038 616-02320              437.000  SYS  |       1.67000         729.79|       3.00000        1311.00|       3.00000        1311.00 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              106.000  TON  |      36.80000        3900.80|      20.00000        2120.00|      35.00000        3710.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 616-06451              161.000  TON  |      38.53000        6203.33|      22.00000        3542.00|      35.00000        5635.00 
  RIPRAP, UNIFORM                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 130                     CONTRACT ID : SR -29855-A                  COUNTIES : MIAMI 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2094565          |(   5   ) 35-1386990         |(   6  ) 35-1618530 
                                          |3D COMPANY INC               |JACK ISOM CONSTRUCTION CO    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-01004                2.000  EACH |     230.00000         460.00|     300.00000         600.00|     200.00000         400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-02363              682.000  SYS  |       1.21000         825.22|       1.50000        1023.00|       1.05000         716.10 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0043 621-02770              868.000  SYS  |       1.67000        1449.56|       1.10000         954.80|       1.45000        1258.60 
  EROSION CONTROL BLANKET                 |                             |                             | 
0044 621-06545                0.070  TON  |    2058.57000         144.10|     600.00000          42.00|    1790.00000         125.30 
  FERTILIZER                              |                             |                             | 
0045 621-06559              682.000  SYS  |       1.54000        1050.28|       1.00000         682.00|       1.34000         913.88 
  MULCHED SEEDING, R                      |                             |                             | 
0046 621-06567                5.460  kGAL |     115.00000         627.90|       1.00000           5.46|       1.00000           5.46 
  WATER                                   |                             |                             | 
0047 621-06574              111.000  SYS  |       8.37000         929.07|       5.00000         555.00|       7.28000         808.08 
  SODDING                                 |                             |                             | 
0048 621-06575              173.000  SYS  |       8.37000        1448.01|       5.00000         865.00|       7.28000        1259.44 
  SODDING, NURSERY                        |                             |                             | 
0049 622-52436                2.000  EACH |      46.00000          92.00|      50.00000         100.00|      40.00000          80.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0050 622-91786               47.000  EACH |      13.05000         613.35|      10.00000         470.00|      11.25000         528.75 
  SEEDLING                                |                             |                             | 
0051 622-98200                2.000  EACH |      46.00000          92.00|      50.00000         100.00|      40.00000          80.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0052 628-09401                4.000  MOS  |    2310.00000        9240.00|    2550.00000       10200.00|    4000.00000       16000.00 
  FIELD OFFICE, A                         |                             |                             | 
0053 714-07537               48.000  LFT  |    1590.57000       76347.36|    1600.00000       76800.00|    2600.00000      124800.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 18' X 7'                      |                             |                             | 
0054 714-08514              439.200  SFT  |      79.96000       35118.43|      80.00000       35136.00|     100.00000       43920.00 
  WINGWALL                                |                             |                             | 
0055 715-05169               37.000  LFT  |      42.55000        1574.35|      38.00000        1406.00|      50.00000        1850.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0056 715-05595                3.000  LFT  |      75.33000         225.99|     100.00000         300.00|     200.00000         600.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0057 715-46005                1.000  EACH |     333.50000         333.50|     400.00000         400.00|     500.00000         500.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0058 720-45005                1.000  EACH |    1569.75000        1569.75|    1650.00000        1650.00|    3500.00000        3500.00 
  INLET, A2                               |                             |                             | 
0059 801-04308                4.000  EACH |     356.50000        1426.00|     375.00000        1500.00|     300.00000        1200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0060 801-06625               23.000  EACH |     113.85000        2618.55|     110.00000        2530.00|      85.00000        1955.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 130                     CONTRACT ID : SR -29855-A                  COUNTIES : MIAMI 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2094565          |(   5   ) 35-1386990         |(   6  ) 35-1618530 
                                          |3D COMPANY INC               |JACK ISOM CONSTRUCTION CO    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 801-06640               17.000  EACH |     136.85000        2326.45|     140.00000        2380.00|     111.00000        1887.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0062 801-06775                       LUMP |     287.50000         287.50|    5000.00000        5000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0063 801-07118               48.000  LFT  |      11.21000         538.08|      15.00000         720.00|      12.00000         576.00 
  BARRICADE, III-A                        |                             |                             | 
0064 801-07119               48.000  LFT  |      12.59000         604.32|      18.00000         864.00|      13.00000         624.00 
  BARRICADE, III-B                        |                             |                             | 
0065 802-05704                7.000  LFT  |      13.80000          96.60|      30.00000         210.00|      15.03000         105.21 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0066 802-07060                1.000  EACH |     258.75000         258.75|     255.00000         255.00|     107.95000         107.95 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0067 808-06703             1456.000  LFT  |       0.41000         596.96|       0.90000        1310.40|       0.65000         946.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0068 808-75245             4440.000  LFT  |       0.41000        1820.40|       0.91000        4040.40|       0.65000        2886.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       448,590.58|           $       472,761.64|           $       575,580.05 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       448,590.58|           $       472,761.64|           $       575,580.05 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 130                     CONTRACT ID : SR -29855-A                  COUNTIES : MIAMI 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3200.00000        3200.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     175.00000         175.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |     100.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   25000.00000       25000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-03000                       LUMP |    2500.00000        2500.00|                             | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 2, 365 LFT. OF FARM                 |                             |                             | 
0013 202-04089                1.000  EACH |     184.00000         184.00|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0014 202-51330                       LUMP |   50000.00000       50000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 202-96133                7.000  LFT  |      49.50000         346.50|                             | 
  PIPE, REMOVE                            |                             |                             | 
0016 203-02000              321.000  CYS  |      50.00000       16050.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070              976.000  CYS  |      31.35000       30597.60|                             | 
  BORROW                                  |                             |                             | 
0018 205-06932               84.000  LFT  |      13.55000        1138.20|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0019 205-06937             1160.000  LFT  |       1.68000        1948.80|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 130                     CONTRACT ID : SR -29855-A                  COUNTIES : MIAMI 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 207-08267             2890.000  SYS  |       6.50000       18785.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0021 211-09264               14.000  CYS  |      36.40000         509.60|                             | 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0022 211-09268              350.000  CYS  |      97.20000       34020.00|                             | 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0023 301-07448              895.000  TON  |      24.00000       21480.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 306-08034              191.000  SYS  |       6.35000        1212.85|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0025 306-08036              244.000  SYS  |       6.35000        1549.40|                             | 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0026 402-07432              582.000  TON  |      39.00000       22698.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0027 402-07435               27.000  TON  |     150.00000        4050.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0028 402-07440             1592.000  TON  |      38.75000       61690.00|                             | 
  HMA BASE, TYPE A                        |                             |                             | 
0029 406-05520                1.800  TON  |    2000.00000        3600.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-06854                2.000  EACH |    3181.68000        6363.36|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0031 601-94689                4.000  EACH |    3297.58000       13190.32|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105              306.250  LFT  |      16.31000        4994.94|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 610-07486               11.000  TON  |     256.50000        2821.50|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0034 611-06497                1.000  EACH |     326.77000         326.77|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 615-06490               11.000  EACH |     128.03000        1408.33|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0036 615-06505                2.000  EACH |     765.74000        1531.48|                             | 
  MONUMENT, B                             |                             |                             | 
0037 615-06530                1.000  EACH |     750.00000         750.00|                             | 
  BENCH MARK POST                         |                             |                             | 
0038 616-02320              437.000  SYS  |       4.40000        1922.80|                             | 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              106.000  TON  |      50.00000        5300.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 616-06451              161.000  TON  |      59.00000        9499.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 130                     CONTRACT ID : SR -29855-A                  COUNTIES : MIAMI 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-01004                2.000  EACH |     200.00000         400.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-02363              682.000  SYS  |       1.05000         716.10|                             | 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0043 621-02770              868.000  SYS  |       1.45000        1258.60|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0044 621-06545                0.070  TON  |    1790.00000         125.30|                             | 
  FERTILIZER                              |                             |                             | 
0045 621-06559              682.000  SYS  |       1.34000         913.88|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0046 621-06567                5.460  kGAL |       1.00000           5.46|                             | 
  WATER                                   |                             |                             | 
0047 621-06574              111.000  SYS  |       7.28000         808.08|                             | 
  SODDING                                 |                             |                             | 
0048 621-06575              173.000  SYS  |       7.28000        1259.44|                             | 
  SODDING, NURSERY                        |                             |                             | 
0049 622-52436                2.000  EACH |      40.00000          80.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0050 622-91786               47.000  EACH |      11.25000         528.75|                             | 
  SEEDLING                                |                             |                             | 
0051 622-98200                2.000  EACH |      40.00000          80.00|                             | 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0052 628-09401                4.000  MOS  |    2250.00000        9000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0053 714-07537               48.000  LFT  |    1800.00000       86400.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 18' X 7'                      |                             |                             | 
0054 714-08514              439.200  SFT  |     129.00000       56656.80|                             | 
  WINGWALL                                |                             |                             | 
0055 715-05169               37.000  LFT  |      60.95000        2255.15|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0056 715-05595                3.000  LFT  |     124.00000         372.00|                             | 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0057 715-46005                1.000  EACH |     404.00000         404.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0058 720-45005                1.000  EACH |    2500.00000        2500.00|                             | 
  INLET, A2                               |                             |                             | 
0059 801-04308                4.000  EACH |      60.00000         240.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0060 801-06625               23.000  EACH |      60.00000        1380.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 130                     CONTRACT ID : SR -29855-A                  COUNTIES : MIAMI 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 801-06640               17.000  EACH |      70.00000        1190.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0062 801-06775                       LUMP |   46100.00000       46100.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0063 801-07118               48.000  LFT  |       6.25000         300.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0064 801-07119               48.000  LFT  |       6.25000         300.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0065 802-05704                7.000  LFT  |      15.03000         105.21|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0066 802-07060                1.000  EACH |     107.95000         107.95|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0067 808-06703             1456.000  LFT  |       0.50000         728.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0068 808-75245             4440.000  LFT  |       0.50000        2220.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       595,684.17|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       595,684.17|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 140                     CONTRACT ID : SR -30247-A                  COUNTIES : WHITLEY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : CURVE CORRECTION                                            COMPLETION DATE : 06/18/10 
     LOCATION     : ON US 33 AT CLINGERMAN AVENUE, 0.5 MILE                          PROJECT(S) :  2192034 
                    NORTH OF SR 205 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       302,904.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       309,722.32  102.2510% 
   3   35-1185040     NIBLOCK EXCAVATING INC                                                     $       341,213.39  112.6474% 
   4   62-1492793     API CONSTRUCTION CORP                                                      $       371,794.93  122.7435% 
   5   35-1636776     LINKEL COMPANY                                                             $       693,548.00  228.9663% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 140 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : SR -30247-A                  COUNTIES : WHITLEY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   CURVE CORRECTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5149.18000        5149.18|    5170.00000        5170.00|    5170.00000        5170.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      80.00000          80.00|       1.00000           1.00|     120.00000         120.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |      36.00000         144.00|     300.00000        1200.00|     100.00000         400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   15000.00000       15000.00|   15486.00000       15486.00|   17000.00000       17000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    6000.00000        6000.00|    6000.00000        6000.00|    9900.00000        9900.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240              349.000  SYS  |       9.00000        3141.00|      50.00000       17450.00|       5.50000        1919.50 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-03000                       LUMP |     250.00000         250.00|       1.00000           1.00|    1500.00000        1500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 5, FLAG POLE AND BOULDER            |                             |                             | 
0014 202-03000                       LUMP |    9000.00000        9000.00|   11047.00000       11047.00|    9100.00000        9100.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 7                                   |                             |                             | 
0015 202-96133               85.000  LFT  |       3.00000         255.00|       4.00000         340.00|       8.00000         680.00 
  PIPE, REMOVE                            |                             |                             | 
0016 203-02000             1601.000  CYS  |      20.00000       32020.00|      10.00000       16010.00|      15.30000       24495.30 
  EXCAVATION, COMMON                      |                             |                             | 
0017 205-06931                7.000  TON  |      57.00000         399.00|      38.00000         266.00|     170.00000        1190.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06933                2.000  EACH |      90.00000         180.00|      90.00000         180.00|      90.00000         180.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : SR -30247-A                  COUNTIES : WHITLEY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06934                0.030  TON  |   10000.00000         300.00|   10000.00000         300.00|   10000.00000         300.00 
  TEMPORARY MULCHING                      |                             |                             | 
0020 205-06937             1128.000  LFT  |       1.40000        1579.20|       1.40000        1579.20|       1.40000        1579.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 205-09543              100.000  TON  |      17.00000        1700.00|       6.00000         600.00|      23.00000        2300.00 
  NO 2 STONE                              |                             |                             | 
0022 207-08263             1275.000  SYS  |      19.00000       24225.00|      20.00000       25500.00|      17.25000       21993.75 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0023 207-08267              272.000  SYS  |      15.00000        4080.00|      20.00000        5440.00|      27.00000        7344.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0024 211-09264              110.000  CYS  |      30.00000        3300.00|      20.00000        2200.00|      11.50000        1265.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0025 303-01180              570.000  TON  |      17.00000        9690.00|       6.00000        3420.00|      17.00000        9690.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0026 303-07449               20.000  TON  |      30.00000         600.00|     100.00000        2000.00|      60.00000        1200.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0027 306-08034             2294.000  SYS  |       3.25000        7455.50|      10.00000       22940.00|       2.75000        6308.50 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0028 402-07784              260.000  TON  |      67.00000       17420.00|      97.00000       25220.00|      83.00000       21580.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0029 402-07785              118.000  TON  |      55.00000        6490.00|      97.00000       11446.00|      80.25000        9469.50 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0030 402-07786              728.000  TON  |      53.00000       38584.00|      40.00000       29120.00|      61.25000       44590.00 
  HMA BASE, TYPE D                        |                             |                             | 
0031 402-07787               37.000  TON  |      53.00000        1961.00|      97.00000        3589.00|      83.00000        3071.00 
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 
0032 406-05520                2.000  TON  |      50.00000         100.00|      50.00000         100.00|    1100.00000        2200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 604-07901               14.000  SYS  |     125.00000        1750.00|     100.00000        1400.00|      85.00000        1190.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0034 604-91531              418.000  SYS  |      32.00000       13376.00|      20.00000        8360.00|      26.00000       10868.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0035 605-06120               14.000  LFT  |      25.00000         350.00|       8.00000         112.00|      18.00000         252.00 
  CURB, CONCRETE                          |                             |                             | 
0036 605-06140             1105.000  LFT  |      13.00000       14365.00|       8.00000        8840.00|      14.73000       16276.65 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0037 610-08446               51.000  SYS  |      50.00000        2550.00|      35.00000        1785.00|      28.00000        1428.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0038 610-09108              260.000  SYS  |      53.00000       13780.00|      48.00000       12480.00|      39.00000       10140.00 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0039 611-06497                1.000  EACH |     155.00000         155.00|     100.00000         100.00|     150.00000         150.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : SR -30247-A                  COUNTIES : WHITLEY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 615-06490               17.000  EACH |     145.00000        2465.00|     100.00000        1700.00|     195.00000        3315.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0041 615-06505                3.000  EACH |     550.00000        1650.00|     100.00000         300.00|     655.00000        1965.00 
  MONUMENT, B                             |                             |                             | 
0042 615-06510                1.000  EACH |     450.00000         450.00|     100.00000         100.00|     494.00000         494.00 
  MONUMENT, C                             |                             |                             | 
0043 616-02320               52.000  SYS  |       1.00000          52.00|       2.00000         104.00|      12.00000         624.00 
  GEOTEXTILES                             |                             |                             | 
0044 616-06451                9.000  TON  |      31.00000         279.00|      12.00000         108.00|     210.00000        1890.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0045 621-01004                1.000  EACH |     400.00000         400.00|     400.00000         400.00|     400.00000         400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-06545                0.300  TON  |    2000.00000         600.00|    2000.00000         600.00|    2000.00000         600.00 
  FERTILIZER                              |                             |                             | 
0047 621-06560             3578.000  SYS  |       0.80000        2862.40|       0.80000        2862.40|       0.80000        2862.40 
  MULCHED SEEDING, U                      |                             |                             | 
0048 621-06567                2.000  kGAL |      25.00000          50.00|      25.00000          50.00|      25.00000          50.00 
  WATER                                   |                             |                             | 
0049 621-06575              577.000  SYS  |       5.00000        2885.00|       5.00000        2885.00|       5.00000        2885.00 
  SODDING, NURSERY                        |                             |                             | 
0050 628-09401                4.000  MOS  |    1800.00000        7200.00|    3000.00000       12000.00|    2000.00000        8000.00 
  FIELD OFFICE, A                         |                             |                             | 
0051 628-09408                4.000  MOS  |     250.00000        1000.00|     450.00000        1800.00|     750.00000        3000.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0052 628-09409                4.000  MOS  |      70.00000         280.00|     200.00000         800.00|     100.00000         400.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0053 715-05121               78.000  LFT  |      45.00000        3510.00|      30.00000        2340.00|      56.00000        4368.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0054 715-05151              190.000  LFT  |      40.00000        7600.00|      30.00000        5700.00|      47.00000        8930.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0055 715-05169               55.000  LFT  |      40.00000        2200.00|      30.00000        1650.00|      31.00000        1705.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0056 715-08307                8.000  TON  |     110.00000         880.00|     100.00000         800.00|     140.00000        1120.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE D  |                             |                             | 
0057 715-09064              130.000  LFT  |       1.00000         130.00|      12.00000        1560.00|      12.00000        1560.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0058 715-46005                6.000  EACH |     250.00000        1500.00|     200.00000        1200.00|     350.00000        2100.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0059 715-46010                2.000  EACH |     275.00000         550.00|     200.00000         400.00|     475.00000         950.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0060 720-03757                2.000  EACH |    2500.00000        5000.00|    2000.00000        4000.00|    2100.00000        4200.00 
  MANHOLE, C15                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : SR -30247-A                  COUNTIES : WHITLEY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 720-98174                3.000  EACH |    1750.00000        5250.00|    2000.00000        6000.00|    1700.00000        5100.00 
  INLET, B15                              |                             |                             | 
0062 801-03290                2.000  EACH |      81.00000         162.00|      81.00000         162.00|      81.00000         162.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0063 801-04308                6.000  EACH |      44.00000         264.00|      44.00000         264.00|      44.00000         264.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0064 801-06203             3176.000  LFT  |       0.34000        1079.84|       0.34000        1079.84|       0.34000        1079.84 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0065 801-06625               20.000  EACH |      52.00000        1040.00|      52.00000        1040.00|      52.00000        1040.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0066 801-06640               12.000  EACH |     103.00000        1236.00|     103.00000        1236.00|     103.00000        1236.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0067 801-06775                       LUMP |   10000.00000       10000.00|    5717.00000        5717.00|   30000.00000       30000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0068 801-07118               84.000  LFT  |       4.70000         394.80|       4.70000         394.80|       4.70000         394.80 
  BARRICADE, III-A                        |                             |                             | 
0069 801-07119               24.000  LFT  |       5.80000         139.20|       5.80000         139.20|       5.80000         139.20 
  BARRICADE, III-B                        |                             |                             | 
0070 802-05701               38.000  LFT  |      35.00000        1330.00|      35.00000        1330.00|      15.00000         570.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0071 802-76030                9.000  SFT  |      40.00000         360.00|      40.00000         360.00|      15.00000         135.00 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0072 808-06703             1473.000  LFT  |       0.29000         427.17|       0.29000         427.17|       0.29000         427.17 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0073 808-06713             1608.000  LFT  |       0.34000         546.72|       0.34000         546.72|       0.34000         546.72 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0074 808-06714             1424.000  LFT  |       0.34000         484.16|       0.34000         484.16|       0.34000         484.16 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0075 808-06716             2100.000  LFT  |       0.65000        1365.00|       0.65000        1365.00|       0.65000        1365.00 
  LINE, REMOVE                            |                             |                             | 
0076 808-75043              111.000  LFT  |       0.90000          99.90|       0.90000          99.90|       0.90000          99.90 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0077 808-75240               90.000  LFT  |       0.29000          26.10|       0.29000          26.10|       0.29000          26.10 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0078 808-75245             2537.000  LFT  |       0.29000         735.73|       0.29000         735.73|       0.29000         735.73 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0079 808-75297               22.000  LFT  |       3.05000          67.10|       3.05000          67.10|       3.05000          67.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : SR -30247-A                  COUNTIES : WHITLEY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1185040 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 808-75996                9.000  EACH |      10.00000          90.00|     400.00000        3600.00|      26.43000         237.87 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0081 808-75998                9.000  EACH |      92.00000         828.00|     400.00000        3600.00|      92.00000         828.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       302,904.00|           $       309,722.32|           $       341,213.39 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       302,904.00|           $       309,722.32|           $       341,213.39 
==================================================================================================================================== 
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     CALL ORDER   : 140                     CONTRACT ID : SR -30247-A                  COUNTIES : WHITLEY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-1636776         |(      ) 
                                          |API CONSTRUCTION CORP        |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   CURVE CORRECTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|   50000.00000       50000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     150.00000         150.00|     150.00000         150.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |      85.00000         340.00|     150.00000         600.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   18615.00000       18615.00|   50000.00000       50000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   15000.00000       15000.00|   42000.00000       42000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240              349.000  SYS  |       7.90000        2757.10|      30.00000       10470.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-03000                       LUMP |       0.01000           0.01|   25000.00000       25000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 5, FLAG POLE AND BOULDER            |                             |                             | 
0014 202-03000                       LUMP |   27850.00000       27850.00|   25000.00000       25000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 7                                   |                             |                             | 
0015 202-96133               85.000  LFT  |       6.00000         510.00|      10.00000         850.00| 
  PIPE, REMOVE                            |                             |                             | 
0016 203-02000             1601.000  CYS  |      13.35000       21373.35|      25.00000       40025.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0017 205-06931                7.000  TON  |      44.00000         308.00|     300.00000        2100.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06933                2.000  EACH |     132.00000         264.00|     500.00000        1000.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : SR -30247-A                  COUNTIES : WHITLEY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-1636776         |(      ) 
                                          |API CONSTRUCTION CORP        |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06934                0.030  TON  |    6355.00000         190.65|    5000.00000         150.00| 
  TEMPORARY MULCHING                      |                             |                             | 
0020 205-06937             1128.000  LFT  |       1.75000        1974.00|       1.00000        1128.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 205-09543              100.000  TON  |      17.25000        1725.00|      50.00000        5000.00| 
  NO 2 STONE                              |                             |                             | 
0022 207-08263             1275.000  SYS  |      18.00000       22950.00|      30.00000       38250.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0023 207-08267              272.000  SYS  |      12.00000        3264.00|      10.00000        2720.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0024 211-09264              110.000  CYS  |      21.80000        2398.00|      25.00000        2750.00| 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0025 303-01180              570.000  TON  |      18.00000       10260.00|      25.00000       14250.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0026 303-07449               20.000  TON  |      55.00000        1100.00|      30.00000         600.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0027 306-08034             2294.000  SYS  |       3.85000        8831.90|       5.00000       11470.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0028 402-07784              260.000  TON  |      85.85000       22321.00|     150.00000       39000.00| 
  HMA SURFACE, TYPE D                     |                             |                             | 
0029 402-07785              118.000  TON  |     100.95000       11912.10|     100.00000       11800.00| 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0030 402-07786              728.000  TON  |      67.00000       48776.00|      80.00000       58240.00| 
  HMA BASE, TYPE D                        |                             |                             | 
0031 402-07787               37.000  TON  |      88.00000        3256.00|      75.00000        2775.00| 
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 
0032 406-05520                2.000  TON  |       1.00000           2.00|     300.00000         600.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 604-07901               14.000  SYS  |      75.00000        1050.00|     200.00000        2800.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0034 604-91531              418.000  SYS  |      24.00000       10032.00|      50.00000       20900.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0035 605-06120               14.000  LFT  |      15.00000         210.00|      50.00000         700.00| 
  CURB, CONCRETE                          |                             |                             | 
0036 605-06140             1105.000  LFT  |      12.00000       13260.00|      20.00000       22100.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0037 610-08446               51.000  SYS  |      27.00000        1377.00|      50.00000        2550.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0038 610-09108              260.000  SYS  |      35.00000        9100.00|      75.00000       19500.00| 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0039 611-06497                1.000  EACH |     155.00000         155.00|     300.00000         300.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : SR -30247-A                  COUNTIES : WHITLEY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-1636776         |(      ) 
                                          |API CONSTRUCTION CORP        |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 615-06490               17.000  EACH |     145.00000        2465.00|     250.00000        4250.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0041 615-06505                3.000  EACH |     550.00000        1650.00|     700.00000        2100.00| 
  MONUMENT, B                             |                             |                             | 
0042 615-06510                1.000  EACH |     450.00000         450.00|     600.00000         600.00| 
  MONUMENT, C                             |                             |                             | 
0043 616-02320               52.000  SYS  |       8.65000         449.80|       2.00000         104.00| 
  GEOTEXTILES                             |                             |                             | 
0044 616-06451                9.000  TON  |     125.00000        1125.00|      50.00000         450.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0045 621-01004                1.000  EACH |     575.00000         575.00|    2500.00000        2500.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-06545                0.300  TON  |    1305.00000         391.50|    1000.00000         300.00| 
  FERTILIZER                              |                             |                             | 
0047 621-06560             3578.000  SYS  |       0.70000        2504.60|       1.00000        3578.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0048 621-06567                2.000  kGAL |       1.00000           2.00|     500.00000        1000.00| 
  WATER                                   |                             |                             | 
0049 621-06575              577.000  SYS  |       5.45000        3144.65|      10.00000        5770.00| 
  SODDING, NURSERY                        |                             |                             | 
0050 628-09401                4.000  MOS  |    2130.00000        8520.00|    1500.00000        6000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0051 628-09408                4.000  MOS  |     245.00000         980.00|     400.00000        1600.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0052 628-09409                4.000  MOS  |      55.00000         220.00|     150.00000         600.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0053 715-05121               78.000  LFT  |      66.75000        5206.50|      60.00000        4680.00| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0054 715-05151              190.000  LFT  |      45.30000        8607.00|     100.00000       19000.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0055 715-05169               55.000  LFT  |      40.90000        2249.50|      50.00000        2750.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0056 715-08307                8.000  TON  |     390.00000        3120.00|     250.00000        2000.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE D  |                             |                             | 
0057 715-09064              130.000  LFT  |      12.00000        1560.00|      20.00000        2600.00| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0058 715-46005                6.000  EACH |     292.00000        1752.00|     500.00000        3000.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0059 715-46010                2.000  EACH |     305.00000         610.00|     600.00000        1200.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0060 720-03757                2.000  EACH |    2290.00000        4580.00|    2500.00000        5000.00| 
  MANHOLE, C15                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : SR -30247-A                  COUNTIES : WHITLEY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-1636776         |(      ) 
                                          |API CONSTRUCTION CORP        |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 720-98174                3.000  EACH |    1960.00000        5880.00|    2500.00000        7500.00| 
  INLET, B15                              |                             |                             | 
0062 801-03290                2.000  EACH |      81.00000         162.00|     400.00000         800.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0063 801-04308                6.000  EACH |      44.00000         264.00|     200.00000        1200.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0064 801-06203             3176.000  LFT  |       0.34000        1079.84|       2.00000        6352.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0065 801-06625               20.000  EACH |      52.00000        1040.00|     150.00000        3000.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0066 801-06640               12.000  EACH |     103.00000        1236.00|     400.00000        4800.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0067 801-06775                       LUMP |   31795.00000       31795.00|   50000.00000       50000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0068 801-07118               84.000  LFT  |       4.70000         394.80|      30.00000        2520.00| 
  BARRICADE, III-A                        |                             |                             | 
0069 801-07119               24.000  LFT  |       5.80000         139.20|      40.00000         960.00| 
  BARRICADE, III-B                        |                             |                             | 
0070 802-05701               38.000  LFT  |      35.00000        1330.00|      45.00000        1710.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0071 802-76030                9.000  SFT  |      40.00000         360.00|      50.00000         450.00| 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0072 808-06703             1473.000  LFT  |       0.29000         427.17|       3.00000        4419.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0073 808-06713             1608.000  LFT  |       0.34000         546.72|       6.00000        9648.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0074 808-06714             1424.000  LFT  |       0.34000         484.16|       6.00000        8544.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0075 808-06716             2100.000  LFT  |       0.65000        1365.00|       2.00000        4200.00| 
  LINE, REMOVE                            |                             |                             | 
0076 808-75043              111.000  LFT  |       0.90000          99.90|       8.00000         888.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0077 808-75240               90.000  LFT  |       0.29000          26.10|       8.00000         720.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0078 808-75245             2537.000  LFT  |       0.29000         735.73|       3.00000        7611.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0079 808-75297               22.000  LFT  |       3.05000          67.10|      10.00000         220.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : SR -30247-A                  COUNTIES : WHITLEY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-1636776         |(      ) 
                                          |API CONSTRUCTION CORP        |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 808-75996                9.000  EACH |       5.95000          53.55|     210.00000        1890.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0081 808-75998                9.000  EACH |      92.00000         828.00|     250.00000        2250.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       371,794.93|           $       693,548.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       371,794.93|           $       693,548.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 164                     CONTRACT ID : SR -31913-A                  COUNTIES : VIGO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 06/30/10 
     LOCATION     : ON BROWN AVENUE FROM WABASH AVENUE TO LOCUST STREET              PROJECT(S) :  0500965 
                                                                                                   0900119 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1461789     POINDEXTER EXCAVATING                                                      $     1,523,108.30  100.0000% 
   2   35-1875662     CRIDER & CRIDER INC                                                        $     1,592,206.68  104.5367% 
   3   37-0797609     FEUTZ CONTRACTORS INC                                                      $     1,593,403.32  104.6152% 
   4   35-2126716     WABASH VALLEY ASPHALT CO LLC                                               $     1,618,018.46  106.2313% 
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,686,007.27  110.6952% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 164                     CONTRACT ID : SR -31913-A                  COUNTIES : VIGO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1461789          |(   2  ) 35-1875662          |(   3  ) 37-0797609 
                                          |POINDEXTER EXCAVATING        |CRIDER & CRIDER INC          |FEUTZ CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30000.00000       30000.00|   25000.00000       25000.00|   17000.00000       17000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   72500.00000       72500.00|   75000.00000       75000.00|   67000.00000       67000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   91400.00000       91400.00|   20000.00000       20000.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-01300                1.000  EACH |    2600.00000        2600.00|    2398.00000        2398.00|    1725.00000        1725.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0012 202-02278             2381.000  LFT  |       6.00000       14286.00|       5.00000       11905.00|       9.00000       21429.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0013 202-52710             1699.000  SYS  |      10.00000       16990.00|       5.00000        8495.00|      10.75000       18264.25 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 202-91385                5.000  EACH |     550.00000        2750.00|     500.00000        2500.00|     220.00000        1100.00 
  INLET, REMOVE                           |                             |                             | 
0015 203-02000             5843.000  CYS  |      20.00000      116860.00|      24.00000      140232.00|      15.00000       87645.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 205-02237               45.000  EACH |      78.00000        3510.00|      90.00000        4050.00|     300.00000       13500.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0017 205-03371               10.000  CYS  |      60.00000         600.00|      50.00000         500.00|      21.00000         210.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0018 207-08263            12237.000  SYS  |       5.10000       62408.70|       7.75000       94836.75|       5.95000       72810.15 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0019 207-08267              522.000  SYS  |      11.00000        5742.00|      10.00000        5220.00|       6.15000        3210.30 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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     CALL ORDER   : 164                     CONTRACT ID : SR -31913-A                  COUNTIES : VIGO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1461789          |(   2   ) 35-1875662         |(   3  ) 37-0797609 
                                          |POINDEXTER EXCAVATING        |CRIDER & CRIDER INC          |FEUTZ CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-09264             1178.000  CYS  |      12.50000       14725.00|      25.00000       29450.00|      20.35000       23972.30 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0021 301-07448               32.000  TON  |      49.00000        1568.00|      50.00000        1600.00|      23.00000         736.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 401-07334              799.000  TON  |      90.00000       71910.00|     104.33000       83359.67|     109.50000       87490.50 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07403             1332.000  TON  |      69.00000       91908.00|      90.41000      120426.12|      95.00000      126540.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0024 401-07408             3625.000  TON  |      63.00000      228375.00|      73.35000      265893.75|      77.00000      279125.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0025 401-07429             1887.000  TON  |      71.00000      133977.00|      72.90000      137562.30|      76.50000      144355.50 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0026 402-05496               21.000  TON  |     160.00000        3360.00|     289.00000        6069.00|     300.00000        6300.00 
  HMA FOR ISLANDS                         |                             |                             | 
0027 406-05520               10.000  TON  |     420.00000        4200.00|     450.00000        4500.00|     472.50000        4725.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 604-07896               21.000  SYS  |     120.00000        2520.00|      95.00000        1995.00|     107.00000        2247.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0029 604-07897               10.000  SYS  |     105.00000        1050.00|      75.00000         750.00|      94.00000         940.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0030 604-07898               17.000  SYS  |     120.00000        2040.00|      85.00000        1445.00|      94.00000        1598.00 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0031 604-07900               14.000  SYS  |     150.00000        2100.00|     120.00000        1680.00|      93.00000        1302.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0032 604-07901               82.000  SYS  |     120.00000        9840.00|      90.00000        7380.00|     108.00000        8856.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0033 604-07902               30.000  SYS  |     100.00000        3000.00|      65.00000        1950.00|     108.50000        3255.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0034 604-91531             1127.000  SYS  |      32.00000       36064.00|      29.00000       32683.00|      27.35000       30823.45 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0035 605-06120             3043.000  LFT  |      13.50000       41080.50|      12.00000       36516.00|      12.30000       37428.90 
  CURB, CONCRETE                          |                             |                             | 
0036 605-06140             3939.000  LFT  |      14.50000       57115.50|      14.00000       55146.00|      18.65000       73462.35 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0037 605-06250               92.000  SYS  |      73.00000        6716.00|      65.00000        5980.00|      83.00000        7636.00 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0038 605-96305              375.000  LFT  |      14.00000        5250.00|      12.00000        4500.00|      21.50000        8062.50 
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             | 
0039 610-08446              309.000  SYS  |      34.00000       10506.00|      32.00000        9888.00|      42.40000       13101.60 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0040 610-09108              213.000  SYS  |      40.00000        8520.00|      38.00000        8094.00|      50.50000       10756.50 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
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     CALL ORDER   : 164                     CONTRACT ID : SR -31913-A                  COUNTIES : VIGO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1461789          |(   2   ) 35-1875662         |(   3  ) 37-0797609 
                                          |POINDEXTER EXCAVATING        |CRIDER & CRIDER INC          |FEUTZ CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-01004                2.000  EACH |     600.00000        1200.00|    1000.00000        2000.00|     550.00000        1100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-06560             7260.000  SYS  |       0.55000        3993.00|       0.66000        4791.60|       0.54000        3920.40 
  MULCHED SEEDING, U                      |                             |                             | 
0043 621-06574              100.000  SYS  |      29.00000        2900.00|      25.45000        2545.00|      24.15000        2415.00 
  SODDING                                 |                             |                             | 
0045 628-09401               12.000  MOS  |    1600.00000       19200.00|    2000.00000       24000.00|    1500.00000       18000.00 
  FIELD OFFICE, A                         |                             |                             | 
0046 715-05048             3544.000  LFT  |       4.00000       14176.00|       5.00000       17720.00|       5.15000       18251.60 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0047 715-05149             2438.000  LFT  |      23.00000       56074.00|      25.00000       60950.00|      23.75000       57902.50 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0048 715-05151              447.000  LFT  |      29.00000       12963.00|      30.00000       13410.00|      24.80000       11085.60 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0049 715-05152              549.000  LFT  |      31.00000       17019.00|      31.00000       17019.00|      29.25000       16058.25 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0050 715-05153              116.000  LFT  |      45.00000        5220.00|      35.00000        4060.00|      36.30000        4210.80 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0051 715-05154                7.000  LFT  |      80.00000         560.00|      40.00000         280.00|     154.00000        1078.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0052 715-08305               25.000  TON  |     160.00000        4000.00|     125.00000        3125.00|     160.00000        4000.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0053 718-06532             3544.000  LFT  |       1.00000        3544.00|       0.85000        3012.40|       1.00000        3544.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0054 718-52610              307.000  CYS  |      28.00000        8596.00|      40.00000       12280.00|      40.00000       12280.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0055 718-99153             3157.000  SYS  |       1.50000        4735.50|       1.00000        3157.00|       1.40000        4419.80 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0056 720-44000                7.000  EACH |     500.00000        3500.00|    1000.00000        7000.00|     275.00000        1925.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0057 720-45410                3.000  EACH |    1650.00000        4950.00|    2000.00000        6000.00|    2600.00000        7800.00 
  MANHOLE, C4                             |                             |                             | 
0058 720-98174                8.000  EACH |    1700.00000       13600.00|    2000.00000       16000.00|    2325.00000       18600.00 
  INLET, B15                              |                             |                             | 
0059 720-98555               37.000  EACH |    1600.00000       59200.00|    2000.00000       74000.00|    2330.00000       86210.00 
  INLET, C15                              |                             |                             | 
0060 801-04308                5.000  EACH |     140.00000         700.00|     133.00000         665.00|     140.00000         700.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0061 801-06203              397.000  LFT  |       3.00000        1191.00|       2.00000         794.00|       2.10000         833.70 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0062 801-06640               15.000  EACH |     178.00000        2670.00|     168.00000        2520.00|     175.00000        2625.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 164                     CONTRACT ID : SR -31913-A                  COUNTIES : VIGO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1461789          |(   2   ) 35-1875662         |(   3  ) 37-0797609 
                                          |POINDEXTER EXCAVATING        |CRIDER & CRIDER INC          |FEUTZ CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0063 801-06645                1.000  EACH |     110.00000         110.00|      90.00000          90.00|      95.00000          95.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0064 801-06775                       LUMP |   19000.00000       19000.00|   10000.00000       10000.00|    4000.00000        4000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0065 801-07118               90.000  LFT  |      10.00000         900.00|       8.50000         765.00|       9.00000         810.00 
  BARRICADE, III-A                        |                             |                             | 
0066 801-07119               80.000  LFT  |      11.00000         880.00|       9.00000         720.00|       9.50000         760.00 
  BARRICADE, III-B                        |                             |                             | 
0067 802-05701              250.000  LFT  |      13.00000        3250.00|      12.25000        3062.50|      14.70000        3675.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0068 802-07060                7.000  EACH |      64.00000         448.00|      60.00000         420.00|     157.50000        1102.50 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0069 802-76025              138.000  SFT  |      15.50000        2139.00|      14.50000        2001.00|      23.10000        3187.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0070 802-76035               22.000  SFT  |      22.00000         484.00|      20.00000         440.00|      25.00000         550.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0071 805-01816                3.000  EACH |    1030.00000        3090.00|     980.00000        2940.00|    1295.00000        3885.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0072 805-01842                8.000  EACH |     865.00000        6920.00|     815.00000        6520.00|     865.00000        6920.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0073 805-02069                1.000  EACH |    2850.00000        2850.00|    2662.00000        2662.00|    3300.00000        3300.00 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
0074 805-02072                1.000  EACH |    2950.00000        2950.00|    2780.00000        2780.00|    3430.00000        3430.00 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
0075 805-02077                2.000  EACH |    3600.00000        7200.00|    3398.00000        6796.00|    4140.00000        8280.00 
  SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM |                             |                             | 
0076 805-02087                       LUMP |    1200.00000        1200.00|     940.00000         940.00|     646.00000         646.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0077 805-02152                8.000  EACH |     460.00000        3680.00|     432.00000        3456.00|     582.00000        4656.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0078 805-02328              453.000  LFT  |       0.50000         226.50|       0.42000         190.26|       0.43000         194.79 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0079 805-05698                1.000  EACH |    1000.00000        1000.00|     940.00000         940.00|    1078.00000        1078.00 
  SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN.  |                             |                             | 
  X 2FT. 6 IN. X 7 FT.                    |                             |                             | 
0080 805-06592              894.000  LFT  |      15.00000       13410.00|      13.50000       12069.00|      19.40000       17343.60 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 164                     CONTRACT ID : SR -31913-A                  COUNTIES : VIGO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1461789          |(   2   ) 35-1875662         |(   3  ) 37-0797609 
                                          |POINDEXTER EXCAVATING        |CRIDER & CRIDER INC          |FEUTZ CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0081 805-78100                1.000  EACH |   11100.00000       11100.00|   10472.00000       10472.00|   13267.00000       13267.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0082 805-78205                6.000  EACH |     556.00000        3336.00|     525.00000        3150.00|     686.00000        4116.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0083 805-78230                2.000  EACH |     950.00000        1900.00|     876.00000        1752.00|    1050.00000        2100.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0084 805-78370                8.000  EACH |     130.00000        1040.00|     120.00000         960.00|     194.00000        1552.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0085 805-78467               44.000  LFT  |       3.00000         132.00|       2.75000         121.00|       1.94000          85.36 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0086 805-78480             1274.000  LFT  |       1.00000        1274.00|       0.88000        1121.12|       1.34000        1707.16 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0087 805-78485             1459.000  LFT  |       1.50000        2188.50|       1.35000        1969.65|       1.55000        2261.45 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0088 805-78490              711.000  LFT  |       1.60000        1137.60|       1.45000        1030.95|       1.62000        1151.82 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0089 805-78510             2405.000  LFT  |       0.80000        1924.00|       0.75000        1803.75|       0.86000        2068.30 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0090 805-78746              383.000  LFT  |      10.00000        3830.00|       9.10000        3485.30|       8.63000        3305.29 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0091 805-78785                2.000  EACH |     680.00000        1360.00|     633.00000        1266.00|     647.00000        1294.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0092 805-78795              165.000  LFT  |       8.00000        1320.00|       7.20000        1188.00|       8.63000        1423.95 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0093 805-78925                1.000  EACH |    1100.00000        1100.00|     966.00000         966.00|    1295.00000        1295.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0094 808-06701               70.000  LFT  |       4.00000         280.00|       2.90000         203.00|       3.05000         213.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0095 808-06703              916.000  LFT  |       0.50000         458.00|       0.48000         439.68|       0.50000         458.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0096 808-06706              105.000  LFT  |       5.00000         525.00|       4.00000         420.00|       4.20000         441.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0097 808-08258               14.000  LFT  |      17.00000         238.00|      15.50000         217.00|      16.30000         228.20 
  TRANSVERSE MARKINGS , THERMOPLASTIC,    |                             |                             | 
  WHITE                                   |                             |                             | 
0098 808-75245             3856.000  LFT  |       0.50000        1928.00|       0.48000        1850.88|       0.50000        1928.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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     CALL ORDER   : 164                     CONTRACT ID : SR -31913-A                  COUNTIES : VIGO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1461789          |(   2   ) 35-1875662         |(   3  ) 37-0797609 
                                          |POINDEXTER EXCAVATING        |CRIDER & CRIDER INC          |FEUTZ CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0099 808-75297              304.000  LFT  |       5.00000        1520.00|       4.00000        1216.00|       4.20000        1276.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0100 808-75300              817.000  LFT  |       1.50000        1225.50|       1.00000         817.00|       1.05000         857.85 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0101 808-75320                7.000  EACH |      82.00000         574.00|      79.00000         553.00|      83.00000         581.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0102 808-75325                2.000  EACH |     120.00000         240.00|     106.00000         212.00|     111.00000         222.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0103 622-05651               47.000  EACH |     410.00000       19270.00|     380.00000       17860.00|     406.00000       19082.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,523,108.30|           $     1,592,206.68|           $     1,593,403.32 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,523,108.30|           $     1,592,206.68|           $     1,593,403.32 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 164                     CONTRACT ID : SR -31913-A                  COUNTIES : VIGO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2126716          |(   5   ) 35-1357381         |(      ) 
                                          |WABASH VALLEY ASPHALT CO LLC |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   28600.00000       28600.00|   24000.00000       24000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   81934.65000       81934.65|   82500.00000       82500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   15750.00000       15750.00|   30000.00000       30000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-01300                1.000  EACH |    2512.38000        2512.38|   10000.00000       10000.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0012 202-02278             2381.000  LFT  |       8.40000       20000.40|       3.50000        8333.50| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0013 202-52710             1699.000  SYS  |      11.76000       19980.24|       4.40000        7475.60| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 202-91385                5.000  EACH |     578.55000        2892.75|     275.00000        1375.00| 
  INLET, REMOVE                           |                             |                             | 
0015 203-02000             5843.000  CYS  |      12.96000       75725.28|      16.00000       93488.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0016 205-02237               45.000  EACH |     157.50000        7087.50|      80.00000        3600.00| 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0017 205-03371               10.000  CYS  |     110.25000        1102.50|      40.00000         400.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0018 207-08263            12237.000  SYS  |       7.10000       86882.70|      14.50000      177436.50| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0019 207-08267              522.000  SYS  |      14.70000        7673.40|      22.00000       11484.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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     CALL ORDER   : 164                     CONTRACT ID : SR -31913-A                  COUNTIES : VIGO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2126716          |(   5   ) 35-1357381         |(      ) 
                                          |WABASH VALLEY ASPHALT CO LLC |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-09264             1178.000  CYS  |      15.43000       18176.54|      39.50000       46531.00| 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0021 301-07448               32.000  TON  |      18.90000         604.80|      30.00000         960.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 401-07334              799.000  TON  |     104.33000       83359.67|      85.50000       68314.50| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07403             1332.000  TON  |      86.30000      114951.60|      66.50000       88578.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0024 401-07408             3625.000  TON  |      70.01000      253786.25|      58.50000      212062.50| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0025 401-07429             1887.000  TON  |      69.39000      130938.93|      68.50000      129259.50| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0026 402-05496               21.000  TON  |     289.32000        6075.72|     195.00000        4095.00| 
  HMA FOR ISLANDS                         |                             |                             | 
0027 406-05520               10.000  TON  |     450.00000        4500.00|     515.00000        5150.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 604-07896               21.000  SYS  |     131.25000        2756.25|     120.00000        2520.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0029 604-07897               10.000  SYS  |     184.80000        1848.00|      95.00000         950.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0030 604-07898               17.000  SYS  |     211.05000        3587.85|     110.00000        1870.00| 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0031 604-07900               14.000  SYS  |     163.80000        2293.20|     150.00000        2100.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0032 604-07901               82.000  SYS  |     155.40000       12742.80|     115.00000        9430.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0033 604-07902               30.000  SYS  |     131.25000        3937.50|      85.00000        2550.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0034 604-91531             1127.000  SYS  |      38.33000       43197.91|      36.75000       41417.25| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0035 605-06120             3043.000  LFT  |      17.85000       54317.55|      16.00000       48688.00| 
  CURB, CONCRETE                          |                             |                             | 
0036 605-06140             3939.000  LFT  |      16.80000       66175.20|      16.50000       64993.50| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0037 605-06250               92.000  SYS  |      89.25000        8211.00|      86.50000        7958.00| 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0038 605-96305              375.000  LFT  |      18.90000        7087.50|      14.00000        5250.00| 
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             | 
0039 610-08446              309.000  SYS  |      46.89000       14489.01|      45.75000       14136.75| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0040 610-09108              213.000  SYS  |      59.85000       12748.05|      48.50000       10330.50| 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 164                     CONTRACT ID : SR -31913-A                  COUNTIES : VIGO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2126716          |(   5   ) 35-1357381         |(      ) 
                                          |WABASH VALLEY ASPHALT CO LLC |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-01004                2.000  EACH |    1050.00000        2100.00|     550.00000        1100.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-06560             7260.000  SYS  |       0.69000        5009.40|       0.57000        4138.20| 
  MULCHED SEEDING, U                      |                             |                             | 
0043 621-06574              100.000  SYS  |      26.72000        2672.00|      25.50000        2550.00| 
  SODDING                                 |                             |                             | 
0045 628-09401               12.000  MOS  |     500.00000        6000.00|    1800.00000       21600.00| 
  FIELD OFFICE, A                         |                             |                             | 
0046 715-05048             3544.000  LFT  |      11.55000       40933.20|       5.50000       19492.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0047 715-05149             2438.000  LFT  |      34.02000       82940.76|      32.00000       78016.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0048 715-05151              447.000  LFT  |      36.96000       16521.12|      37.00000       16539.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0049 715-05152              549.000  LFT  |      43.16000       23694.84|      39.00000       21411.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0050 715-05153              116.000  LFT  |      46.09000        5346.44|      49.00000        5684.00| 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0051 715-05154                7.000  LFT  |      49.35000         345.45|     105.00000         735.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0052 715-08305               25.000  TON  |     125.00000        3125.00|     175.00000        4375.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0053 718-06532             3544.000  LFT  |       0.99000        3508.56|       1.00000        3544.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0054 718-52610              307.000  CYS  |      22.68000        6962.76|      45.00000       13815.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0055 718-99153             3157.000  SYS  |       2.10000        6629.70|       1.00000        3157.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0056 720-44000                7.000  EACH |     500.00000        3500.00|     500.00000        3500.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0057 720-45410                3.000  EACH |    2102.10000        6306.30|    1700.00000        5100.00| 
  MANHOLE, C4                             |                             |                             | 
0058 720-98174                8.000  EACH |    1730.40000       13843.20|    2100.00000       16800.00| 
  INLET, B15                              |                             |                             | 
0059 720-98555               37.000  EACH |    1730.40000       64024.80|    2200.00000       81400.00| 
  INLET, C15                              |                             |                             | 
0060 801-04308                5.000  EACH |     142.31000         711.55|     145.00000         725.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0061 801-06203              397.000  LFT  |       1.05000         416.85|       2.20000         873.40| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0062 801-06640               15.000  EACH |     173.04000        2595.60|     185.00000        2775.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 164                     CONTRACT ID : SR -31913-A                  COUNTIES : VIGO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2126716          |(   5   ) 35-1357381         |(      ) 
                                          |WABASH VALLEY ASPHALT CO LLC |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0063 801-06645                1.000  EACH |      90.00000          90.00|     100.00000         100.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0064 801-06775                       LUMP |   20688.00000       20688.00|   51000.00000       51000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0065 801-07118               90.000  LFT  |       8.67000         780.30|       9.35000         841.50| 
  BARRICADE, III-A                        |                             |                             | 
0066 801-07119               80.000  LFT  |       9.32000         745.60|      10.00000         800.00| 
  BARRICADE, III-B                        |                             |                             | 
0067 802-05701              250.000  LFT  |      12.88000        3220.00|      13.50000        3375.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0068 802-07060                7.000  EACH |      61.93000         433.51|      66.00000         462.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0069 802-76025              138.000  SFT  |      15.17000        2093.46|      16.00000        2208.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0070 802-76035               22.000  SFT  |      21.08000         463.76|      22.00000         484.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0071 805-01816                3.000  EACH |    1011.36000        3034.08|    1080.00000        3240.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0072 805-01842                8.000  EACH |     827.23000        6617.84|     900.00000        7200.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0073 805-02069                1.000  EACH |    2765.82000        2765.82|    2930.00000        2930.00| 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
0074 805-02072                1.000  EACH |    2921.78000        2921.78|    3060.00000        3060.00| 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
0075 805-02077                2.000  EACH |    3554.31000        7108.62|    3740.00000        7480.00| 
  SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM |                             |                             | 
0076 805-02087                       LUMP |     986.06000         986.06|    1035.00000        1035.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0077 805-02152                8.000  EACH |     457.92000        3663.36|     475.00000        3800.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0078 805-02328              453.000  LFT  |       0.42000         190.26|       0.46000         208.38| 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0079 805-05698                1.000  EACH |     961.90000         961.90|    1035.00000        1035.00| 
  SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN.  |                             |                             | 
  X 2FT. 6 IN. X 7 FT.                    |                             |                             | 
0080 805-06592              894.000  LFT  |      14.19000       12685.86|      15.00000       13410.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 164                     CONTRACT ID : SR -31913-A                  COUNTIES : VIGO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2126716          |(   5   ) 35-1357381         |(      ) 
                                          |WABASH VALLEY ASPHALT CO LLC |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0081 805-78100                1.000  EACH |   10979.89000       10979.89|   11520.00000       11520.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0082 805-78205                6.000  EACH |     551.93000        3311.58|     575.00000        3450.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0083 805-78230                2.000  EACH |     907.97000        1815.94|     965.00000        1930.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0084 805-78370                8.000  EACH |     122.76000         982.08|     132.00000        1056.00| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0085 805-78467               44.000  LFT  |       2.82000         124.08|       3.05000         134.20| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0086 805-78480             1274.000  LFT  |       0.92000        1172.08|       0.97000        1235.78| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0087 805-78485             1459.000  LFT  |       1.40000        2042.60|       1.50000        2188.50| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0088 805-78490              711.000  LFT  |       1.51000        1073.61|       1.60000        1137.60| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0089 805-78510             2405.000  LFT  |       0.79000        1899.95|       0.83000        1996.15| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0090 805-78746              383.000  LFT  |       9.45000        3619.35|      10.00000        3830.00| 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0091 805-78785                2.000  EACH |     660.09000        1320.18|     700.00000        1400.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0092 805-78795              165.000  LFT  |       7.48000        1234.20|       8.00000        1320.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0093 805-78925                1.000  EACH |    1016.33000        1016.33|    1060.00000        1060.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0094 808-06701               70.000  LFT  |       3.05000         213.50|       3.20000         224.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0095 808-06703              916.000  LFT  |       0.50000         458.00|       0.53000         485.48| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0096 808-06706              105.000  LFT  |       4.06000         426.30|       4.40000         462.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0097 808-08258               14.000  LFT  |      16.45000         230.30|      17.00000         238.00| 
  TRANSVERSE MARKINGS , THERMOPLASTIC,    |                             |                             | 
  WHITE                                   |                             |                             | 
0098 808-75245             3856.000  LFT  |       0.49000        1889.44|       0.53000        2043.68| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 164                     CONTRACT ID : SR -31913-A                  COUNTIES : VIGO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2126716          |(   5   ) 35-1357381         |(      ) 
                                          |WABASH VALLEY ASPHALT CO LLC |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0099 808-75297              304.000  LFT  |       4.17000        1267.68|       4.40000        1337.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0100 808-75300              817.000  LFT  |       1.00000         817.00|       1.10000         898.70| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0101 808-75320                7.000  EACH |      82.82000         579.74|      87.00000         609.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0102 808-75325                2.000  EACH |     109.88000         219.76|     116.50000         233.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0103 622-05651               47.000  EACH |     399.00000       18753.00|     425.00000       19975.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,618,018.46|           $     1,686,007.27|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,618,018.46|           $     1,686,007.27|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 170                     CONTRACT ID : SR -32115-A                  COUNTIES : KNOX 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/30/09 
     LOCATION     : ON SECOND STREET FROM BIBLACK BLVD TO                            PROJECT(S) :  0900585 
                    EXECUTIVE DRIVE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $        96,822.00  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       131,500.00  135.8162% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : SR -32115-A                  COUNTIES : KNOX 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTR INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    4800.00000        4800.00|    6481.20000        6481.20| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490              148.000  TON  |      87.00000       12876.00|      95.00000       14060.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08034             7822.000  SYS  |       1.00000        7822.00|       5.00000       39110.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 402-07433              742.000  TON  |      54.00000       40068.00|      58.00000       43036.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0011 402-07451              148.000  TON  |      55.00000        8140.00|      56.00000        8288.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0012 406-05520                2.000  TON  |     400.00000         800.00|     500.00000        1000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 610-07487               33.000  TON  |     100.00000        3300.00|     110.00000        3630.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0014 628-09408                3.000  MOS  |     350.00000        1050.00|     300.00000         900.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0015 628-09409                3.000  MOS  |     100.00000         300.00|      60.00000         180.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0016 720-44000                8.000  EACH |     750.00000        6000.00|     275.00000        2200.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0017 801-03290                2.000  EACH |     140.00000         280.00|     135.00000         270.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640                6.000  EACH |     125.00000         750.00|     120.00000         720.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |    4500.00000        4500.00|    5500.00000        5500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : SR -32115-A                  COUNTIES : KNOX 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTR INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 808-75245             6600.000  LFT  |       0.75000        4950.00|       0.75000        4950.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0021 808-75297               24.000  LFT  |      20.00000         480.00|      19.95000         478.80| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0022 808-75340                2.000  EACH |     350.00000         700.00|     345.00000         690.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
     SECTION TOTALS                       |           $        96,822.00|           $       131,500.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        96,822.00|           $       131,500.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 180                     CONTRACT ID : SR -32153-A                  COUNTIES : CARROLL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/30/10 
     LOCATION     : ON CR 600S FROM CR 560W TO SR 75                                 PROJECT(S) :  0900560 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       514,852.72  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       531,011.58  103.1385% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       542,838.82  105.4357% 
   4   35-1621699     CENTRAL PAVING INC                                                         $       574,018.92  111.4919% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       599,794.66  116.4983% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 180                     CONTRACT ID : SR -32153-A                  COUNTIES : CARROLL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-1917625 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|   10000.00000       10000.00|    3870.00000        3870.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   26200.00000       26200.00|   26000.00000       26000.00|   25100.00000       25100.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 303-01180             1414.000  TON  |       7.00000        9898.00|      20.25000       28633.50|      18.50000       26159.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 306-08042            57266.000  SYS  |       0.27000       15461.82|       0.01000         572.66|       0.35000       20043.10 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 306-08043             1200.000  SYS  |       3.00000        3600.00|       0.01000          12.00|       2.70000        3240.00 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08432              802.000  SYS  |       3.00000        2406.00|       0.01000           8.02|       5.75000        4611.50 
  MILLING, APPROACH                       |                             |                             | 
0013 402-07432             6670.000  TON  |      44.00000      293480.00|      20.00000      133400.00|      47.75000      318492.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0014 402-07450              630.000  TON  |      65.00000       40950.00|      45.00000       28350.00|      51.00000       32130.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0015 406-05520               15.400  TON  |     300.00000        4620.00|       1.00000          15.40|     540.00000        8316.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 408-07504               10.800  TON  |     300.00000        3240.00|     100.00000        1080.00|    1025.00000       11070.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0017 610-07486               90.000  TON  |     125.00000       11250.00|      73.00000        6570.00|     120.00000       10800.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0018 615-06525                6.000  EACH |     750.00000        4500.00|     405.00000        2430.00|     965.00000        5790.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0019 628-09401                3.000  MOS  |    2300.00000        6900.00|    1780.00000        5340.00|    4200.00000       12600.00 
  FIELD OFFICE, A                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 180                     CONTRACT ID : SR -32153-A                  COUNTIES : CARROLL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1917625 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-03290                2.000  EACH |     130.00000         260.00|     130.00000         260.00|     130.00000         260.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06207             7158.000  LFT  |       0.15000        1073.70|       0.01000          71.58|       1.10000        7873.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0022 801-06640               16.000  EACH |     120.00000        1920.00|     120.00000        1920.00|     120.00000        1920.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06645                4.000  EACH |      30.00000         120.00|      30.00000         120.00|      30.00000         120.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0024 801-06775                       LUMP |   20220.00000       20220.00|  248100.00000      248100.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 802-05704              550.000  LFT  |      20.00000       11000.00|      16.00000        8800.00|      15.40000        8470.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0026 802-07059               55.000  EACH |      40.00000        2200.00|      35.00000        1925.00|      35.00000        1925.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0027 802-76025              138.000  SFT  |      20.00000        2760.00|      17.00000        2346.00|      26.00000        3588.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0028 802-76035              165.000  SFT  |      20.00000        3300.00|      18.00000        2970.00|      26.50000        4372.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0029 808-03631            56766.000  LFT  |       0.40000       22706.40|       0.19000       10785.54|       0.19000       10785.54 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0030 808-03632            57266.000  LFT  |       0.40000       22906.40|       0.19000       10880.54|       0.19000       10880.54 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0031 808-04896             2186.000  LFT  |       0.40000         874.40|       0.19000         415.34|       0.19000         415.34 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
     SECTION TOTALS                       |           $       514,852.72|           $       531,011.58|           $       542,838.82 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       514,852.72|           $       531,011.58|           $       542,838.82 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 180                     CONTRACT ID : SR -32153-A                  COUNTIES : CARROLL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1621699          |(   5   ) 35-0918397         |(      ) 
                                          |CENTRAL PAVING INC           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1600.00000        1600.00|    2700.00000        2700.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   41753.00000       41753.00|   32686.84000       32686.84| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 303-01180             1414.000  TON  |      17.00000       24038.00|      20.39000       28831.46| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 306-08042            57266.000  SYS  |       0.01000         572.66|       0.35000       20043.10| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 306-08043             1200.000  SYS  |       4.35000        5220.00|       0.35000         420.00| 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08432              802.000  SYS  |       4.35000        3488.70|       0.35000         280.70| 
  MILLING, APPROACH                       |                             |                             | 
0013 402-07432             6670.000  TON  |      57.50000      383525.00|      50.62000      337635.40| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0014 402-07450              630.000  TON  |      57.50000       36225.00|      54.76000       34498.80| 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0015 406-05520               15.400  TON  |     430.00000        6622.00|     504.52000        7769.61| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 408-07504               10.800  TON  |      10.00000         108.00|    3218.42000       34758.94| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0017 610-07486               90.000  TON  |     117.00000       10530.00|     162.99000       14669.10| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0018 615-06525                6.000  EACH |     965.00000        5790.00|     965.00000        5790.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0019 628-09401                3.000  MOS  |    3120.00000        9360.00|    2969.20000        8907.60| 
  FIELD OFFICE, A                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 180                     CONTRACT ID : SR -32153-A                  COUNTIES : CARROLL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1621699          |(   5   ) 35-0918397         |(      ) 
                                          |CENTRAL PAVING INC           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-03290                2.000  EACH |     139.00000         278.00|     130.00000         260.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06207             7158.000  LFT  |       0.01000          71.58|       1.11000        7945.38| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0022 801-06640               16.000  EACH |     112.00000        1792.00|     120.00000        1920.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06645                4.000  EACH |      59.00000         236.00|     130.00000         520.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0024 801-06775                       LUMP |    9664.00000        9664.00|   19714.81000       19714.81| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 802-05704              550.000  LFT  |       9.50000        5225.00|      15.40000        8470.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0026 802-07059               55.000  EACH |      23.00000        1265.00|      35.00000        1925.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0027 802-76025              138.000  SFT  |      13.37000        1845.06|      26.00000        3588.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0028 802-76035              165.000  SFT  |      16.50000        2722.50|      26.50000        4372.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0029 808-03631            56766.000  LFT  |       0.19000       10785.54|       0.19000       10785.54| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0030 808-03632            57266.000  LFT  |       0.19000       10880.54|       0.19000       10880.54| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0031 808-04896             2186.000  LFT  |       0.19000         415.34|       0.19000         415.34| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
     SECTION TOTALS                       |           $       574,018.92|           $       599,794.66|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       574,018.92|           $       599,794.66|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 190                     CONTRACT ID : SR -32168-A                  COUNTIES : CASS 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/30/10 
     LOCATION     : ON CR 200E FROM CR 400S TO SR 218                                PROJECT(S) :  0900564 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       304,266.34  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       307,502.64  101.0636% 
   3   35-1621699     CENTRAL PAVING INC                                                         $       345,868.39  113.6729% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 190                     CONTRACT ID : SR -32168-A                  COUNTIES : CASS 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-1621699 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |CENTRAL PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2800.00000        2800.00|   10000.00000       10000.00|     800.00000         800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     125.00000         250.00|      80.00000         160.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |     125.00000         750.00|      36.00000         216.00|      50.00000         300.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   15250.00000       15250.00|   15300.00000       15300.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 303-01180              390.000  TON  |      25.00000        9750.00|      19.10000        7449.00|      17.85000        6961.50 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 306-08042            37660.000  SYS  |       0.10000        3766.00|       0.01000         376.60|       0.47000       17700.20 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043             2253.000  SYS  |       1.00000        2253.00|       0.01000          22.53|       0.01000          22.53 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432              349.000  SYS  |       1.00000         349.00|       0.01000           3.49|       0.01000           3.49 
  MILLING, APPROACH                       |                             |                             | 
0015 402-07432             4383.000  TON  |      36.35000      159322.05|      20.00000       87660.00|      51.00000      223533.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0016 402-07450              829.000  TON  |      60.00000       49740.00|      46.00000       38134.00|      51.00000       42279.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0017 406-05520               10.100  TON  |     250.00000        2525.00|       1.00000          10.10|     430.00000        4343.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 408-07504                6.000  TON  |     300.00000        1800.00|     100.00000         600.00|      10.00000          60.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 190                     CONTRACT ID : SR -32168-A                  COUNTIES : CASS 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1621699 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |CENTRAL PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 610-07486               41.000  TON  |     125.00000        5125.00|      66.25000        2716.25|     120.00000        4920.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0020 628-09408                3.000  MOS  |     268.00000         804.00|     284.00000         852.00|     330.00000         990.00 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0021 628-09409                3.000  MOS  |      60.00000         180.00|      38.00000         114.00|      60.00000         180.00 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0022 801-03290                2.000  EACH |     140.00000         280.00|     140.00000         280.00|     125.00000         250.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06207             3942.000  LFT  |       0.12000         473.04|       0.01000          39.42|       0.01000          39.42 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0024 801-06640               12.000  EACH |     120.00000        1440.00|     120.00000        1440.00|     109.00000        1308.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06645                4.000  EACH |     120.00000         480.00|     400.00000        1600.00|      55.00000         220.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0026 801-06775                       LUMP |   29775.00000       29775.00|  123375.00000      123375.00|    5888.00000        5888.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 802-05704              160.000  LFT  |      12.00000        1920.00|      12.00000        1920.00|       9.40000        1504.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0028 802-07059               16.000  EACH |      50.00000         800.00|      50.00000         800.00|      30.00000         480.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0029 802-76025               40.000  SFT  |      24.00000         960.00|      24.00000         960.00|      15.00000         600.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0030 802-76035               48.000  SFT  |      23.00000        1104.00|      23.00000        1104.00|      17.00000         816.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0031 808-03631            31180.000  LFT  |       0.19000        5924.20|       0.19000        5924.20|       0.19000        5924.20 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0032 808-03632            31530.000  LFT  |       0.19000        5990.70|       0.19000        5990.70|       0.19000        5990.70 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0033 808-04896             2365.000  LFT  |       0.19000         449.35|       0.19000         449.35|       0.19000         449.35 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
     SECTION TOTALS                       |           $       304,266.34|           $       307,502.64|           $       345,868.39 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       304,266.34|           $       307,502.64|           $       345,868.39 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 200 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 200                     CONTRACT ID : SR -32173-A                  COUNTIES : CARROLL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/15/10 
     LOCATION     : ON VARIOUS ROADS THROUGHOUT CARROLL COUNTY                       PROJECT(S) :  0900652 
                                                                                                   0900655 
                                                                                                   0900656 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       688,043.44  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       690,628.30  100.3757% 
   3   35-1139301     E & B PAVING INC                                                           $       692,113.60  100.5916% 
   4   35-1621699     CENTRAL PAVING INC                                                         $       781,187.81  113.5376% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       794,844.94  115.5225% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : SR -32173-A                  COUNTIES : CARROLL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1917625          |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    3875.00000        3875.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      80.00000         160.00|      75.00000         150.00|     125.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      36.00000         216.00|     100.00000         600.00|     130.00000         780.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |   15510.00000       15510.00|   30500.00000       30500.00|   35000.00000       35000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 303-01180              798.000  TON  |      18.55000       14802.90|      18.00000       14364.00|      10.00000        7980.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 306-08042            80393.000  SYS  |       1.00000       80393.00|       0.30000       24117.90|       0.30000       24117.90 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0015 306-08043             3099.000  SYS  |       0.01000          30.99|       1.20000        3718.80|       2.00000        6198.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08432              897.000  SYS  |       0.01000           8.97|       5.00000        4485.00|       2.00000        1794.00 
  MILLING, APPROACH                       |                             |                             | 
0017 402-07432             9450.000  TON  |      50.00000      472500.00|      47.00000      444150.00|      43.65000      412492.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0018 402-07450              885.000  TON  |      50.00000       44250.00|      51.50000       45577.50|      65.00000       57525.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : SR -32173-A                  COUNTIES : CARROLL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1917625         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 406-05520               21.900  TON  |       1.00000          21.90|     535.00000       11716.50|     300.00000        6570.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 408-07504               13.400  TON  |     100.00000        1340.00|    1025.00000       13735.00|     300.00000        4020.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0021 610-07486              100.000  TON  |      72.00000        7200.00|     115.00000       11500.00|     125.00000       12500.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0022 615-06525                3.000  EACH |     410.00000        1230.00|     985.00000        2955.00|     750.00000        2250.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0023 628-09401                3.000  MOS  |    1780.00000        5340.00|    4260.00000       12780.00|    2000.00000        6000.00 
  FIELD OFFICE, A                         |                             |                             | 
0024 801-03290                5.000  EACH |      80.00000         400.00|      80.00000         400.00|      80.00000         400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0025 801-06207             8828.000  LFT  |       0.01000          88.28|       1.15000       10152.20|       0.15000        1324.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 801-06640               21.000  EACH |      60.00000        1260.00|      60.00000        1260.00|      60.00000        1260.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06645               38.000  EACH |      50.00000        1900.00|      50.00000        1900.00|      50.00000        1900.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0028 801-06775                       LUMP |    1000.00000        1000.00|   12500.00000       12500.00|   32400.00000       32400.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0029 802-05704              400.000  LFT  |      16.00000        6400.00|      13.00000        5200.00|      20.00000        8000.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0030 802-07059               40.000  EACH |      40.00000        1600.00|      35.00000        1400.00|      50.00000        2000.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0031 802-76025              100.000  SFT  |      17.00000        1700.00|      27.00000        2700.00|      20.00000        2000.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0032 802-76035              120.000  SFT  |      18.00000        2160.00|      28.00000        3360.00|      20.00000        2400.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0033 808-03631            70162.000  LFT  |       0.19000       13330.78|       0.19000       13330.78|       0.40000       28064.80 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0034 808-03632            70612.000  LFT  |       0.19000       13416.28|       0.19000       13416.28|       0.40000       28244.80 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0035 808-04896             4086.000  LFT  |       0.19000         776.34|       0.19000         776.34|       0.40000        1634.40 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
     SECTION TOTALS                       |           $       688,043.44|           $       690,628.30|           $       692,113.60 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       688,043.44|           $       690,628.30|           $       692,113.60 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : SR -32173-A                  COUNTIES : CARROLL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1621699          |(   5   ) 35-0918397         |(      ) 
                                          |CENTRAL PAVING INC           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1600.00000        1600.00|    3085.00000        3085.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     150.00000         300.00|     105.29000         210.58| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      50.00000         300.00|      68.44000         410.64| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |   95507.00000       95507.00|   36479.54000       36479.54| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 303-01180              798.000  TON  |      16.70000       13326.60|      18.98000       15146.04| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 306-08042            80393.000  SYS  |       0.01000         803.93|       0.33000       26529.69| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0015 306-08043             3099.000  SYS  |       2.60000        8057.40|       0.33000        1022.67| 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08432              897.000  SYS  |       2.60000        2332.20|       0.33000         296.01| 
  MILLING, APPROACH                       |                             |                             | 
0017 402-07432             9450.000  TON  |      55.00000      519750.00|      51.57000      487336.50| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0018 402-07450              885.000  TON  |      55.00000       48675.00|      59.35000       52524.75| 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0019 406-05520               21.900  TON  |     430.00000        9417.00|     505.94000       11080.09| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : SR -32173-A                  COUNTIES : CARROLL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1621699          |(   5   ) 35-0918397         |(      ) 
                                          |CENTRAL PAVING INC           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 408-07504               13.400  TON  |      10.00000         134.00|    3110.67000       41682.98| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0021 610-07486              100.000  TON  |     110.00000       11000.00|     201.37000       20137.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0022 615-06525                3.000  EACH |     985.00000        2955.00|     985.00000        2955.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0023 628-09401                3.000  MOS  |    3120.00000        9360.00|    2977.57000        8932.71| 
  FIELD OFFICE, A                         |                             |                             | 
0024 801-03290                5.000  EACH |     139.00000         695.00|      80.00000         400.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0025 801-06207             8828.000  LFT  |       0.01000          88.28|       1.11000        9799.08| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 801-06640               21.000  EACH |     112.00000        2352.00|      60.00000        1260.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06645               38.000  EACH |      59.00000        2242.00|      50.00000        1900.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0028 801-06775                       LUMP |   16644.00000       16644.00|   33465.26000       33465.26| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0029 802-05704              400.000  LFT  |       9.50000        3800.00|      13.00000        5200.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0030 802-07059               40.000  EACH |      25.00000        1000.00|      35.00000        1400.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0031 802-76025              100.000  SFT  |      13.37000        1337.00|      27.00000        2700.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0032 802-76035              120.000  SFT  |      16.50000        1980.00|      28.00000        3360.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0033 808-03631            70162.000  LFT  |       0.19000       13330.78|       0.19000       13330.78| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0034 808-03632            70612.000  LFT  |       0.19000       13416.28|       0.19000       13416.28| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0035 808-04896             4086.000  LFT  |       0.19000         776.34|       0.19000         776.34| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
     SECTION TOTALS                       |           $       781,187.81|           $       794,844.94|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       781,187.81|           $       794,844.94|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 220                     CONTRACT ID : SR -32273-A                  COUNTIES : STARKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/07/09 
     LOCATION     : ON TOTO RD; ON CO RD 210; AND CO RD 625E                         PROJECT(S) :  0900712 
                                                                                                   0900713 
                                                                                                   0900714 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       718,037.08  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       757,662.90  105.5186% 
   3   35-1139301     E & B PAVING INC                                                           $       815,554.38  113.5811% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,018,447.00  141.8377% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : SR -32273-A                  COUNTIES : STARKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(   3  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4825.00000        4825.00|    8000.00000        8000.00|    1700.00000        1700.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   35500.00000       35500.00|   32500.00000       32500.00|   40000.00000       40000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 301-07448              374.000  TON  |      10.00000        3740.00|      20.00000        7480.00|      41.50000       15521.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 304-07490              155.000  TON  |      50.00000        7750.00|      65.00000       10075.00|     130.23210       20185.98 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08042           126718.000  SYS  |       0.61000       77297.98|       0.40000       50687.20|       0.56000       70962.08 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0012 306-08043             3400.000  SYS  |       0.68000        2312.00|       0.40000        1360.00|       0.79000        2686.00 
  MILLING, TRANSITION                     |                             |                             | 
0013 306-08432              628.000  SYS  |       2.65000        1664.20|       0.40000         251.20|       4.89000        3070.92 
  MILLING, APPROACH                       |                             |                             | 
0014 402-07433            10456.000  TON  |      48.00000      501888.00|      51.00000      533256.00|      54.00000      564624.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0015 402-07451              295.000  TON  |      40.00000       11800.00|      51.00000       15045.00|      65.00000       19175.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0016 406-05520               28.900  TON  |       1.00000          28.90|     500.00000       14450.00|      40.00000        1156.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 408-07504               22.000  TON  |     700.00000       15400.00|     400.00000        8800.00|     100.00000        2200.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0018 610-07487              639.700  TON  |      50.00000       31985.00|      65.00000       41580.50|      93.42890       59766.47 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0019 720-44000                3.000  EACH |     500.00000        1500.00|     350.00000        1050.00|     620.31000        1860.93 
  CASTING, ADJUST TO GRADE                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 220 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : SR -32273-A                  COUNTIES : STARKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-03290                6.000  EACH |      80.00000         480.00|     135.00000         810.00|      80.00000         480.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06640               48.000  EACH |      70.00000        3360.00|      69.00000        3312.00|      70.00000        3360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   18500.00000       18500.00|   29000.00000       29000.00|    8800.00000        8800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       718,037.08|           $       757,662.90|           $       815,554.38 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       718,037.08|           $       757,662.90|           $       815,554.38 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : SR -32273-A                  COUNTIES : STARKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.76000        4000.76|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   44800.00000       44800.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 301-07448              374.000  TON  |      24.00000        8976.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 304-07490              155.000  TON  |      93.00000       14415.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08042           126718.000  SYS  |       0.98000      124183.64|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0012 306-08043             3400.000  SYS  |       1.66000        5644.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0013 306-08432              628.000  SYS  |       8.00000        5024.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0014 402-07433            10456.000  TON  |      61.80000      646180.80|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0015 402-07451              295.000  TON  |      65.00000       19175.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0016 406-05520               28.900  TON  |     100.00000        2890.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 408-07504               22.000  TON  |    2640.00000       58080.00|                             | 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0018 610-07487              639.700  TON  |      94.00000       60131.80|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0019 720-44000                3.000  EACH |     700.00000        2100.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : SR -32273-A                  COUNTIES : STARKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-03290                6.000  EACH |      80.00000         480.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06640               48.000  EACH |      70.00000        3360.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   19000.00000       19000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $     1,018,447.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,018,447.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 230                     CONTRACT ID : SR -32291-A                  COUNTIES : JASPER 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/20/10 
     LOCATION     : ON I-65 FROM 2.12 MILES NORTH OF US 231 TO                       PROJECT(S) :  0710115 
                    3.29 MILES SOUTH OF SR 14 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,009,802.03  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,146,138.59  104.5298% 
   3   35-1139301     E & B PAVING INC                                                           $     3,845,097.99  127.7525% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 230                     CONTRACT ID : SR -32291-A                  COUNTIES : JASPER 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(   3  ) 35-1139301 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5100.00000        5100.00|    5314.04000        5314.04|    5600.00000        5600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |      75.00000         225.00|     100.00000         300.00|      60.00000         180.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |     100.00000        1800.00|      60.00000        1080.00|      60.00000        1080.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   60400.00000       60400.00|   89357.39000       89357.39|  187000.00000      187000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 303-07449             7000.000  TON  |      15.00000      105000.00|      19.50000      136500.00|      17.00000      119000.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0013 304-07783              500.000  TON  |     120.00000       60000.00|     197.01000       98505.00|     230.00000      115000.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0014 306-08034           350161.000  SYS  |       0.60000      210096.60|       0.23000       80537.03|       0.30000      105048.30 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08036             4992.000  SYS  |       1.00000        4992.00|       0.64000        3194.88|       0.30000        1497.60 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0016 306-08043             4160.000  SYS  |       1.30000        5408.00|       0.30000        1248.00|       0.30000        1248.00 
  MILLING, TRANSITION                     |                             |                             | 
0017 401-06264                       LUMP |    5000.00000        5000.00|    5596.43000        5596.43|    9000.00000        9000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07349            38442.000  TON  |      57.00000     2191194.00|      61.82000     2376484.44|      77.00000     2960034.00 
  QC/QA-HMA, 5, 70, SURFACE, 12.5 mm      |                             |                             | 
0019 404-05511            77056.000  SYS  |       1.00000       77056.00|       0.78000       60103.68|       1.40000      107878.40 
  SEAL COAT, 2                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 230                     CONTRACT ID : SR -32291-A                  COUNTIES : JASPER 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 406-05520               87.800  TON  |     500.00000       43900.00|     460.88000       40465.26|      40.00000        3512.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 606-07484           199362.000  LFT  |       0.11000       21929.82|       0.11000       21929.82|       0.18000       35885.16 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0022 628-09402                6.000  MOS  |    2400.00000       14400.00|    2946.28000       17677.68|    1700.00000       10200.00 
  FIELD OFFICE, B                         |                             |                             | 
0023 628-09407               18.000  MOS  |     130.00000        2340.00|     405.00000        7290.00|     300.00000        5400.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 3 EACH                     |                             |                             | 
0024 801-03290                8.000  EACH |     200.00000        1600.00|     175.00000        1400.00|     175.00000        1400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0025 801-06203            45550.000  LFT  |       0.05000        2277.50|       0.05000        2277.50|       0.03000        1366.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0026 801-06207            22775.000  LFT  |       1.00000       22775.00|       1.09000       24824.75|       0.10000        2277.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0027 801-06640               14.000  EACH |     180.00000        2520.00|     175.00000        2450.00|     400.00000        5600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0028 801-06775                       LUMP |   76150.00000       76150.00|   73964.58000       73964.58|   62100.00000       62100.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0033 808-75996              900.000  EACH |       4.23000        3807.00|       4.23000        3807.00|      10.00000        9000.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0034 808-75998              982.000  EACH |      16.49000       16193.18|      16.49000       16193.18|      22.00000       21604.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0035 808-03002            26603.000  LFT  |       0.27000        7182.81|       0.27000        7182.81|       0.27000        7182.81 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0036 808-03632           123478.000  LFT  |       0.27000       33339.06|       0.27000       33339.06|       0.27000       33339.06 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0037 808-03631           123478.000  LFT  |       0.27000       33339.06|       0.27000       33339.06|       0.27000       33339.06 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0038 808-05534              590.000  LFT  |       3.00000        1770.00|       3.00000        1770.00|       0.54000         318.60 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
     SECTION TOTALS                       |           $     3,009,802.03|           $     3,146,138.59|           $     3,845,097.99 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,009,802.03|           $     3,146,138.59|           $     3,845,097.99 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 240                     CONTRACT ID : SR -32300-A                  COUNTIES : DEKALB 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/31/10 
     LOCATION     : ON CR 48 FROM 700' EAST OF NORTH TAYLOR ROAD TO 1600'            PROJECT(S) :  0900988 
                    WEST OF CR 23 AND ON CR 35 FROM COUNTY LINE RD TO CR 46A                       0901203 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       348,466.50  100.0000% 
   2   62-1492793     API CONSTRUCTION CORP                                                      $       403,535.70  115.8033% 
   3   35-1139301     E & B PAVING INC                                                           $       412,476.90  118.3692% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 240                     CONTRACT ID : SR -32300-A                  COUNTIES : DEKALB 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 62-1492793          |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP        |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PM 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |      80.00000          80.00|     125.00000         125.00|     330.00000         330.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                3.000  MOS  |      40.00000         120.00|      75.00000         225.00|      50.00000         150.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |    8500.00000        8500.00|    3000.00000        3000.00|   10000.00000       10000.00 
  MOBILIZATION AND DEMOBILIZATION , ON CR |                             |                             | 
  35                                      |                             |                             | 
0011 110-01001                       LUMP |    8500.00000        8500.00|    4935.00000        4935.00|   10000.00000       10000.00 
  MOBILIZATION AND DEMOBILIZATION , ON CR |                             |                             | 
  48                                      |                             |                             | 
0012 301-07448              105.000  TON  |      25.00000        2625.00|      10.00000        1050.00|       5.00000         525.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 303-01180                6.400  TON  |      25.00000         160.00|     125.00000         800.00|      50.00000         320.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 304-07490              255.000  TON  |      80.00000       20400.00|      95.00000       24225.00|      75.00000       19125.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08034            35100.000  SYS  |       0.55000       19305.00|       0.50000       17550.00|       0.50000       17550.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08432             1335.000  SYS  |       1.70000        2269.50|       5.00000        6675.00|       0.01000          13.35 
  MILLING, APPROACH                       |                             |                             | 
0017 402-07433             2900.000  TON  |      41.50000      120350.00|      50.00000      145000.00|      66.00000      191400.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 402-07451             1319.000  TON  |      39.50000       52100.50|      55.00000       72545.00|      35.00000       46165.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 240                     CONTRACT ID : SR -32300-A                  COUNTIES : DEKALB 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 62-1492793         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP        |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 404-05511            64660.000  SYS  |       1.00000       64660.00|       1.13000       73065.80|       1.00000       64660.00 
  SEAL COAT, 2                            |                             |                             | 
0020 406-05520                1.900  TON  |     800.00000        1520.00|     100.00000         190.00|       1.00000           1.90 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 406-05521                9.200  SYS  |       0.17000           1.56|     100.00000         920.00|       1.00000           9.20 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 408-07504               50.000  TON  |       0.01000           0.50|       1.00000          50.00|     100.00000        5000.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0023 610-07487              140.000  TON  |      90.00000       12600.00|      95.00000       13300.00|      35.00000        4900.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0024 615-01469                2.000  EACH |     465.00000         930.00|     775.00000        1550.00|    1000.00000        2000.00 
  MONUMENT, SECTION CORNER, INSTALL       |                             |                             | 
0025 628-09408                3.000  MOS  |     252.33000         756.99|     500.00000        1500.00|     300.00000         900.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1EACH   |                             |                             | 
0026 628-09409                3.000  MOS  |      80.00000         240.00|     100.00000         300.00|     100.00000         300.00 
  MOBILE INTERNET SERVICE , 1EACH         |                             |                             | 
0027 801-03290                4.000  EACH |     220.00000         880.00|     220.00000         880.00|     200.00000         800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0028 801-03291                4.000  EACH |      40.00000         160.00|      40.00000         160.00|      80.00000         320.00 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0029 801-06640               34.000  EACH |     128.00000        4352.00|     128.00000        4352.00|     100.00000        3400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |    5174.55000        5174.55|    9000.00000        9000.00|   10200.00000       10200.00 
  MAINTAINING TRAFFIC , ON CR 48          |                             |                             | 
0031 801-06775                       LUMP |    5000.00000        5000.00|    4000.00000        4000.00|   10200.00000       10200.00 
  MAINTAINING TRAFFIC . ON CR 35          |                             |                             | 
0032 801-92448               30.000  DAY  |       6.60000         198.00|       2.00000          60.00|       5.00000         150.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0033 805-96014              500.000  LFT  |       0.01000           5.00|       1.00000         500.00|       2.00000        1000.00 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0034 808-06703            15650.000  LFT  |       0.30000        4695.00|       0.30000        4695.00|       0.30000        4695.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0035 808-06712             6955.000  LFT  |       0.10000         695.50|       0.10000         695.50|       0.05000         347.75 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0036 808-06713            55636.000  LFT  |       0.10000        5563.60|       0.10000        5563.60|       0.05000        2781.80 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0037 808-06714            27818.000  LFT  |       0.10000        2781.80|       0.10000        2781.80|       0.05000        1390.90 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0038 808-06726               63.000  LFT  |       5.00000         315.00|       5.00000         315.00|       5.00000         315.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 240                     CONTRACT ID : SR -32300-A                  COUNTIES : DEKALB 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 62-1492793         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP        |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 808-75140                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  RXR                                     |                             |                             | 
0040 808-75240             1050.000  LFT  |       0.30000         315.00|       0.30000         315.00|       0.30000         315.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75245             7350.000  LFT  |       0.30000        2205.00|       0.30000        2205.00|       0.30000        2205.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0042 808-75297               40.000  LFT  |      10.00000         400.00|      10.00000         400.00|      10.00000         400.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       348,466.50|           $       403,535.70|           $       412,476.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       348,466.50|           $       403,535.70|           $       412,476.90 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 250                     CONTRACT ID : SR -32316-A                  COUNTIES : BOONE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/15/09 
     LOCATION     : ON VARIOUS ROADS WITHIN BOONE COUNTY                             PROJECT(S) :  0900721 
                                                                                                   0900722 
                                                                                                   0900723 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,164,361.25  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     1,270,538.00  109.1189% 
   3   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     1,294,499.00  111.1768% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,318,000.00  113.1951% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : SR -32316-A                  COUNTIES : BOONE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1139301          |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    1900.00000        1900.00|    5100.00000        5100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|      70.00000         140.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                3.000  MOS  |      40.00000         120.00|      70.00000         210.00|     150.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   21000.00000       21000.00|   65000.00000       65000.00|   57000.00000       57000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 301-07448              140.000  TON  |      35.00000        4900.00|      30.00000        4200.00|      34.00000        4760.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 303-01180             5942.000  TON  |      15.00000       89130.00|      15.00000       89130.00|      18.75000      111412.50 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 304-07489              606.000  TON  |      65.00000       39390.00|      85.00000       51510.00|      83.50000       50601.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0015 304-07490              460.000  TON  |      65.00000       29900.00|      85.00000       39100.00|      87.50000       40250.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 306-08042           194541.000  SYS  |       0.25000       48635.25|       0.50000       97270.50|       0.50000       97270.50 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0017 306-08043             5500.000  SYS  |       0.85000        4675.00|       0.50000        2750.00|       1.20000        6600.00 
  MILLING, TRANSITION                     |                             |                             | 
0018 306-08432              643.000  SYS  |       8.00000        5144.00|       0.50000         321.50|       7.50000        4822.50 
  MILLING, APPROACH                       |                             |                             | 
0019 402-07432             7881.000  TON  |      47.00000      370407.00|      47.00000      370407.00|      49.00000      386169.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
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     CALL ORDER   : 250                     CONTRACT ID : SR -32316-A                  COUNTIES : BOONE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 402-07433             8622.000  TON  |      47.00000      405234.00|      48.00000      413856.00|      47.50000      409545.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07450              443.000  TON  |      54.00000       23922.00|      62.00000       27466.00|      58.00000       25694.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0022 402-07451              863.000  TON  |      54.00000       46602.00|      62.00000       53506.00|      58.50000       50485.50 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0023 406-05520               46.000  TON  |     540.00000       24840.00|     450.00000       20700.00|      50.00000        2300.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 610-07486              109.000  TON  |     125.00000       13625.00|      48.00000        5232.00|      86.00000        9374.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0025 610-07487               63.000  TON  |     125.00000        7875.00|      49.00000        3087.00|     120.00000        7560.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0026 628-09408                3.000  MOS  |    1100.00000        3300.00|     250.00000         750.00|     400.00000        1200.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0027 628-09409                3.000  MOS  |     480.00000        1440.00|      60.00000         180.00|      80.00000         240.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0028 801-03290                8.000  EACH |     195.00000        1560.00|     165.00000        1320.00|     110.00000         880.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-06640               61.000  EACH |     155.00000        9455.00|      95.00000        5795.00|      98.00000        5978.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |   10000.00000       10000.00|   16700.00000       16700.00|   16500.00000       16500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $     1,164,361.25|           $     1,270,538.00|           $     1,294,499.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,164,361.25|           $     1,270,538.00|           $     1,294,499.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : SR -32316-A                  COUNTIES : BOONE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1900.00000        1900.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                3.000  MOS  |     100.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   33785.14000       33785.14|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 301-07448              140.000  TON  |      54.00000        7560.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 303-01180             5942.000  TON  |      18.00000      106956.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 304-07489              606.000  TON  |      85.00000       51510.00|                             | 
  HMA PATCHING, TYPE A                    |                             |                             | 
0015 304-07490              460.000  TON  |      85.00000       39100.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 306-08042           194541.000  SYS  |       0.46000       89488.86|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0017 306-08043             5500.000  SYS  |       1.40000        7700.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0018 306-08432              643.000  SYS  |       3.50000        2250.50|                             | 
  MILLING, APPROACH                       |                             |                             | 
0019 402-07432             7881.000  TON  |      50.50000      397990.50|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
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     CALL ORDER   : 250                     CONTRACT ID : SR -32316-A                  COUNTIES : BOONE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 402-07433             8622.000  TON  |      48.50000      418167.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07450              443.000  TON  |      56.00000       24808.00|                             | 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0022 402-07451              863.000  TON  |      54.00000       46602.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0023 406-05520               46.000  TON  |     525.00000       24150.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 610-07486              109.000  TON  |     130.00000       14170.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0025 610-07487               63.000  TON  |     130.00000        8190.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0026 628-09408                3.000  MOS  |     250.00000         750.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0027 628-09409                3.000  MOS  |     100.00000         300.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0028 801-03290                8.000  EACH |     165.00000        1320.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-06640               61.000  EACH |      95.00000        5795.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |   35000.00000       35000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $     1,318,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,318,000.00|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 280                     CONTRACT ID : SR -32369-A                  COUNTIES : GRANT 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/31/09 
     LOCATION     : ON KEM ROAD FROM MILLER AVENUE TO WABASH AVENUE                  PROJECT(S) :  0901070 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       222,369.30  100.0000% 
   2   35-0997978     PHEND & BROWN INC                                                          $       249,861.70  112.3634% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       258,175.26  116.1020% 
   4   35-1505753     GAUNT & SON ASPHALT                                                        $       321,206.92  144.4475% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : SR -32369-A                  COUNTIES : GRANT 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0997978          |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PM 
                                          |                             |                             | 
0001 105-06845                       LUMP |     300.00000         300.00|   17000.00000       17000.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     120.00000         120.00|     370.00000         370.00|      80.00000          80.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                5.000  MOS  |      90.00000         450.00|      50.00000         250.00|      36.00000         180.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   11100.00000       11100.00|   13000.00000       13000.00|   12900.00000       12900.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 301-07448               24.900  TON  |      11.00000         273.90|      11.00000         273.90|       5.00000         124.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 304-07490               49.400  TON  |     125.00000        6175.00|     300.00000       14820.00|     118.22000        5840.07 
  HMA PATCHING, TYPE B , FULL DEPTH       |                             |                             | 
0014 304-07490                9.900  TON  |     125.00000        1237.50|     300.00000        2970.00|      97.33000         963.57 
  HMA PATCHING, TYPE B , PARTIAL DEPTH    |                             |                             | 
0015 306-08034            27213.800  SYS  |       0.50000       13606.90|       0.42000       11429.80|       0.66000       17961.11 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08432             1382.900  SYS  |       0.50000         691.45|       0.42000         580.82|       0.01000          13.83 
  MILLING, APPROACH                       |                             |                             | 
0017 402-07433             2245.100  TON  |      54.50000      122357.95|      55.00000      123480.50|      49.02000      110054.80 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 406-05520                6.500  TON  |      40.00000         260.00|       1.00000           6.50|      10.00000          65.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 604-07894              105.000  SYS  |      75.00000        7875.00|     150.00000       15750.00|     241.71000       25379.55 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : SR -32369-A                  COUNTIES : GRANT 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 604-07896               85.600  SYS  |      75.00000        6420.00|     130.00000       11128.00|     249.78000       21381.17 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0021 604-07897                5.400  SYS  |      75.00000         405.00|     480.00000        2592.00|     261.04000        1409.62 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0022 610-07487              114.100  TON  |      60.00000        6846.00|      80.00000        9128.00|      84.25000        9612.93 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0023 628-09402                5.000  MOS  |    1200.00000        6000.00|    1200.00000        6000.00|    1719.00000        8595.00 
  FIELD OFFICE, B                         |                             |                             | 
0024 720-44000                3.000  EACH |     600.00000        1800.00|    1000.00000        3000.00|     601.14000        1803.42 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0025 801-03290                2.000  EACH |      90.00000         180.00|     150.00000         300.00|     150.00000         300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0026 801-06203            10321.000  LFT  |       0.10000        1032.10|       0.14000        1444.94|       0.01000         103.21 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0027 801-06207            10321.000  LFT  |       0.10000        1032.10|       0.01000         103.21|       0.01000         103.21 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0028 801-06640               25.000  EACH |      80.00000        2000.00|     120.00000        3000.00|     120.00000        3000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0029 801-06775                       LUMP |     900.00000         900.00|    5000.00000        5000.00|   25070.24000       25070.24 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 801-92448               80.000  DAY  |       1.00000          80.00|       2.55000         204.00|       2.55000         204.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0031 805-78470              140.000  LFT  |       2.00000         280.00|       0.75000         105.00|       0.75000         105.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0032 805-78795               80.000  LFT  |      19.00000        1520.00|       8.25000         660.00|       8.25000         660.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0033 808-06701             1020.000  LFT  |       2.10000        2142.00|       0.32000         326.40|       0.32000         326.40 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-06703              444.000  LFT  |       2.10000         932.40|       0.32000         142.08|       0.32000         142.08 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0035 808-75240             1020.000  LFT  |       2.10000        2142.00|       0.32000         326.40|       0.32000         326.40 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0036 808-75245             8130.000  LFT  |       2.10000       17073.00|       0.32000        2601.60|       0.32000        2601.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-75297              223.000  LFT  |      10.00000        2230.00|       3.85000         858.55|       3.85000         858.55 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0038 808-75320               31.000  EACH |     100.00000        3100.00|      70.00000        2170.00|      70.00000        2170.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : SR -32369-A                  COUNTIES : GRANT 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 808-75325                2.000  EACH |     100.00000         200.00|      95.00000         190.00|      95.00000         190.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0040 808-75278              100.000  LFT  |       4.00000         400.00|       1.93000         193.00|       1.93000         193.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0041 808-75274              200.000  LFT  |       3.00000         600.00|       1.28000         256.00|       1.28000         256.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                             |                             | 
0042 808-75300              200.000  LFT  |       3.00000         600.00|       0.97000         194.00|       0.97000         194.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $       222,369.30|           $       249,861.70|           $       258,175.26 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       222,369.30|           $       249,861.70|           $       258,175.26 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : SR -32369-A                  COUNTIES : GRANT 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1505753          |(       )                    |(      ) 
                                          |GAUNT & SON ASPHALT          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PM 
                                          |                             |                             | 
0001 105-06845                       LUMP |     300.00000         300.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     275.00000         275.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                5.000  MOS  |     115.00000         575.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   12500.00000       12500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 301-07448               24.900  TON  |      70.00000        1743.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 304-07490               49.400  TON  |     140.00000        6916.00|                             | 
  HMA PATCHING, TYPE B , FULL DEPTH       |                             |                             | 
0014 304-07490                9.900  TON  |     130.00000        1287.00|                             | 
  HMA PATCHING, TYPE B , PARTIAL DEPTH    |                             |                             | 
0015 306-08034            27213.800  SYS  |       1.00000       27213.80|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08432             1382.900  SYS  |       1.00000        1382.90|                             | 
  MILLING, APPROACH                       |                             |                             | 
0017 402-07433             2245.100  TON  |      67.50000      151544.25|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 406-05520                6.500  TON  |     625.00000        4062.50|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 604-07894              105.000  SYS  |     125.00000       13125.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 280 -6 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : SR -32369-A                  COUNTIES : GRANT 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1505753          |(       )                    |(      ) 
                                          |GAUNT & SON ASPHALT          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 604-07896               85.600  SYS  |     140.00000       11984.00|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0021 604-07897                5.400  SYS  |     300.00000        1620.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0022 610-07487              114.100  TON  |      85.00000        9698.50|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0023 628-09402                5.000  MOS  |    2400.00000       12000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0024 720-44000                3.000  EACH |     560.00000        1680.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0025 801-03290                2.000  EACH |     150.00000         300.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0026 801-06203            10321.000  LFT  |       0.14000        1444.94|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0027 801-06207            10321.000  LFT  |       1.00000       10321.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0028 801-06640               25.000  EACH |     120.00000        3000.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0029 801-06775                       LUMP |   40000.00000       40000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 801-92448               80.000  DAY  |       2.55000         204.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0031 805-78470              140.000  LFT  |       0.75000         105.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0032 805-78795               80.000  LFT  |       8.25000         660.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0033 808-06701             1020.000  LFT  |       0.32000         326.40|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-06703              444.000  LFT  |       0.32000         142.08|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0035 808-75240             1020.000  LFT  |       0.32000         326.40|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0036 808-75245             8130.000  LFT  |       0.32000        2601.60|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-75297              223.000  LFT  |       3.85000         858.55|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0038 808-75320               31.000  EACH |      70.00000        2170.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : SR -32369-A                  COUNTIES : GRANT 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1505753          |(       )                    |(      ) 
                                          |GAUNT & SON ASPHALT          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 808-75325                2.000  EACH |      95.00000         190.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0040 808-75278              100.000  LFT  |       1.93000         193.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0041 808-75274              200.000  LFT  |       1.28000         256.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                             |                             | 
0042 808-75300              200.000  LFT  |       0.97000         194.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $       321,206.92|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       321,206.92|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 290                     CONTRACT ID : SR -32400-A                  COUNTIES : WABASH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/18/10 
     LOCATION     : ON CR 250S FROM OLD SR 15 TO AMERICAN ROAD                       PROJECT(S) :  0901155 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       398,594.22  100.0000% 
   2   35-0997978     PHEND & BROWN INC                                                          $       427,533.22  107.2603% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       437,707.52  109.8128% 
   4   35-1505753     GAUNT & SON ASPHALT                                                        $       489,801.47  122.8822% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 290                     CONTRACT ID : SR -32400-A                  COUNTIES : WABASH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0997978          |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PM 
                                          |                             |                             | 
0001 105-06845                       LUMP |     925.00000         925.00|     500.00000         500.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   19900.00000       19900.00|   20500.00000       20500.00|  100382.50000      100382.50 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 301-07448               99.000  TON  |       5.00000         495.00|      40.00000        3960.00|       5.00000         495.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0009 303-01180              965.000  TON  |      20.00000       19300.00|      18.00000       17370.00|       5.00000        4825.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 304-07490               99.000  TON  |      60.00000        5940.00|      95.00000        9405.00|      83.00000        8217.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08042            63610.000  SYS  |       0.49000       31168.90|       0.28000       17810.80|       0.01000         636.10 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0012 306-08043             2160.000  SYS  |       0.20000         432.00|       1.50000        3240.00|       0.01000          21.60 
  MILLING, TRANSITION                     |                             |                             | 
0013 402-07433             5331.000  TON  |      49.00000      261219.00|      55.10000      293738.10|      20.00000      106620.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0014 402-07451              533.000  TON  |      51.00000       27183.00|      54.00000       28782.00|      20.00000       10660.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0015 406-05520               34.000  TON  |      40.00000        1360.00|       5.00000         170.00|     100.00000        3400.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 615-06525                6.000  EACH |     400.00000        2400.00|     225.00000        1350.00|     360.00000        2160.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0017 628-09408                3.000  MOS  |     300.00000         900.00|     281.00000         843.00|     281.00000         843.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0018 628-09409                3.000  MOS  |     180.00000         540.00|     180.00000         540.00|      80.00000         240.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0019 801-03290                2.000  EACH |      90.00000         180.00|      90.00000         180.00|      90.00000         180.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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     CALL ORDER   : 290                     CONTRACT ID : SR -32400-A                  COUNTIES : WABASH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06207             6600.000  LFT  |       0.10000         660.00|       0.73000        4818.00|       0.01000          66.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0021 801-06640               20.000  EACH |      80.00000        1600.00|      80.00000        1600.00|      80.00000        1600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |    2300.00000        2300.00|     500.00000         500.00|  155000.00000      155000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 801-92448               30.000  DAY  |       1.00000          30.00|       5.50000         165.00|      10.00000         300.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0024 808-06703            52204.000  LFT  |       0.26000       13573.04|       0.26000       13573.04|       0.26000       13573.04 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0025 808-75240             6526.000  LFT  |       0.26000        1696.76|       0.26000        1696.76|       0.26000        1696.76 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0026 808-75245            26102.000  LFT  |       0.26000        6786.52|       0.26000        6786.52|       0.26000        6786.52 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       398,594.22|           $       427,533.22|           $       437,707.52 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       398,594.22|           $       427,533.22|           $       437,707.52 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 290                     CONTRACT ID : SR -32400-A                  COUNTIES : WABASH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1505753          |(       )                    |(      ) 
                                          |GAUNT & SON ASPHALT          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2465.00000        2465.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   12950.00000       12950.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 301-07448               99.000  TON  |      33.50000        3316.50|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0009 303-01180              965.000  TON  |      21.80000       21037.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 304-07490               99.000  TON  |     110.00000       10890.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08042            63610.000  SYS  |       0.65000       41346.50|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0012 306-08043             2160.000  SYS  |       0.65000        1404.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0013 402-07433             5331.000  TON  |      54.50000      290539.50|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0014 402-07451              533.000  TON  |      55.05000       29341.65|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0015 406-05520               34.000  TON  |     625.00000       21250.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 615-06525                6.000  EACH |     725.00000        4350.00|                             | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0017 628-09408                3.000  MOS  |     350.00000        1050.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0018 628-09409                3.000  MOS  |     150.00000         450.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0019 801-03290                2.000  EACH |      90.00000         180.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06207             6600.000  LFT  |       0.95000        6270.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 290 -5 
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     CALL ORDER   : 290                     CONTRACT ID : SR -32400-A                  COUNTIES : WABASH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1505753          |(       )                    |(      ) 
                                          |GAUNT & SON ASPHALT          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-06640               20.000  EACH |      80.00000        1600.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   17500.00000       17500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 801-92448               30.000  DAY  |      60.00000        1800.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0024 808-06703            52204.000  LFT  |       0.26000       13573.04|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0025 808-75240             6526.000  LFT  |       0.26000        1696.76|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0026 808-75245            26102.000  LFT  |       0.26000        6786.52|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       489,801.47|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       489,801.47|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 300                     CONTRACT ID : SR -32404-A                  COUNTIES : BLACKFORD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 05/29/10 
     LOCATION     : ON PARK AVENUE FROM GILKEY AVENUE TO MILL STREET                 PROJECT(S) :  0901166 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       129,753.00  100.0000% 
   2   35-1145884     L I C A CONSTRUCTION                                                       $       134,676.99  103.7949% 
   3   35-1139301     E & B PAVING INC                                                           $       138,460.74  106.7110% 
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     CALL ORDER   : 300                     CONTRACT ID : SR -32404-A                  COUNTIES : BLACKFORD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1145884          |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |L I C A CONSTRUCTION         |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2000.00000        2000.00|     700.00000         700.00|     700.00000         700.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |    6200.00000        6200.00|    7479.80000        7479.80|    7000.00000        7000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 301-07448               30.000  TON  |      15.00000         450.00|      21.16000         634.80|       7.00000         210.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 303-01180              288.000  TON  |      20.00000        5760.00|      14.60000        4204.80|      34.00000        9792.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0011 304-07489               30.000  TON  |     125.00000        3750.00|      75.63000        2268.90|     100.00000        3000.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0014 402-07432             1646.000  TON  |      48.00000       79008.00|      51.15000       84192.90|      52.00000       85592.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0015 402-07450              165.000  TON  |      48.00000        7920.00|      53.71000        8862.15|      52.00000        8580.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0016 406-05520                5.600  TON  |     100.00000         560.00|      10.00000          56.00|      50.00000         280.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 628-09408                3.000  MOS  |     196.00000         588.00|     309.00000         927.00|     100.00000         300.00 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0018 628-09409                3.000  MOS  |      65.00000         195.00|      68.00000         204.00|      20.00000          60.00 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0019 801-03290                2.000  EACH |     145.00000         290.00|     164.00000         328.00|     145.00000         290.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06207             1993.000  LFT  |       1.54000        3069.22|       0.10000         199.30|       1.11000        2212.23 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0021 801-06640               28.000  EACH |     102.00000        2856.00|     114.00000        3192.00|     102.00000        2856.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : SR -32404-A                  COUNTIES : BLACKFORD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1145884         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |L I C A CONSTRUCTION         |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 801-06775                       LUMP |    5190.46000        5190.46|    3075.00000        3075.00|    1310.00000        1310.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 801-92448               10.000  DAY  |       3.00000          30.00|      10.00000         100.00|       1.00000          10.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0024 808-06703            15940.000  LFT  |       0.28000        4463.20|       0.38000        6057.20|       0.28000        4463.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0025 808-75240             1993.000  LFT  |       0.28000         558.04|       0.38000         757.34|       0.28000         558.04 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0026 306-08034            19053.000  SYS  |       0.36000        6859.08|       0.60000       11431.80|       0.59000       11241.27 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
     SECTION TOTALS                       |           $       129,753.00|           $       134,676.99|           $       138,460.74 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       129,753.00|           $       134,676.99|           $       138,460.74 
==================================================================================================================================== 
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     CALL ORDER   : 340                     CONTRACT ID : SR -32444-A                  COUNTIES : DEKALB 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : SAFE ROUTE TO SCHOOL                                        COMPLETION DATE : 05/27/10 
     LOCATION     : ALONG 3RD STREET AND SCHOOL STREET IN ST JOE                     PROJECT(S) :  0710202 
                                                                                                   0901201 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO INC                                                                 $       293,644.41  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       302,431.00  102.9923% 
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     CALL ORDER   : 340                     CONTRACT ID : SR -32444-A                  COUNTIES : DEKALB 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1065659          |(      ) 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SAFE ROUTE TO SCHOOL 
                                          |                             |                             | 
0001 105-06845                       LUMP |   16473.56000       16473.56|   15000.00000       15000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   14682.22000       14682.22|   15000.00000       15000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |    5872.88000        5872.88|    6000.00000        6000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-52710               61.000  SYS  |      20.00000        1220.00|      12.00000         732.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 203-02000               10.000  CYS  |      40.00000         400.00|      25.00000         250.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070               54.000  CYS  |      65.00000        3510.00|      30.00000        1620.00| 
  BORROW                                  |                             |                             | 
0013 205-02236                9.000  EACH |      85.00000         765.00|     125.00000        1125.00| 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0014 205-02770              125.000  SYS  |       5.00000         625.00|       4.00000         500.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0015 205-06937              875.000  LFT  |       3.45000        3018.75|       2.50000        2187.50| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 211-09266                3.000  CYS  |      50.00000         150.00|      50.00000         150.00| 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0017 301-07448               10.000  TON  |      25.00000         250.00|      80.00000         800.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 304-07489               57.000  TON  |      90.00000        5130.00|     125.00000        7125.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0019 406-05520                0.030  TON  |    3000.00000          90.00|     100.00000           3.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 340                     CONTRACT ID : SR -32444-A                  COUNTIES : DEKALB 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(      ) 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 604-07897               78.000  SYS  |      95.00000        7410.00|     230.00000       17940.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0021 604-07901               70.000  SYS  |      95.00000        6650.00|     230.00000       16100.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0022 604-44251                0.500  CYS  |    2100.00000        1050.00|    4250.00000        2125.00| 
  STEPS, CONCRETE                         |                             |                             | 
0023 604-90256              272.000  SYS  |      45.50000       12376.00|      55.00000       14960.00| 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0024 604-91531             3416.000  SYS  |      41.25000      140910.00|      37.50000      128100.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0025 605-06120              273.000  LFT  |      25.00000        6825.00|      35.00000        9555.00| 
  CURB, CONCRETE                          |                             |                             | 
0026 610-08446               60.000  SYS  |      45.00000        2700.00|      60.00000        3600.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0027 621-01004                2.000  EACH |     350.00000         700.00|     350.00000         700.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0028 621-06559             2446.000  SYS  |       0.80000        1956.80|       1.00000        2446.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0029 621-06559             2322.000  SYS  |       0.80000        1857.60|       1.00000        2322.00| 
  MULCHED SEEDING, R , UNDISTRIBUTED      |                             |                             | 
0030 628-09401                6.000  MOS  |    2157.00000       12942.00|    1621.50000        9729.00| 
  FIELD OFFICE, A                         |                             |                             | 
0031 715-05048               70.000  LFT  |       5.00000         350.00|       9.00000         630.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0032 720-44000                4.000  EACH |     200.00000         800.00|     125.00000         500.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0033 732-08419               16.000  SYS  |     110.00000        1760.00|     140.00000        2240.00| 
  MODULAR BLOCK WALL                      |                             |                             | 
0034 732-08421               16.000  SYS  |     195.00000        3120.00|     235.00000        3760.00| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0035 801-03290                8.000  EACH |     154.00000        1232.00|     150.00000        1200.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0036 801-04308               24.000  EACH |     154.00000        3696.00|     335.00000        8040.00| 
  ROAD CLOSURE SIGN ASSEMBLY , FOR        |                             |                             | 
  SIDEWALK                                |                             |                             | 
0037 801-06640               40.000  EACH |     119.00000        4760.00|     119.00000        4760.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0038 801-06775                       LUMP |   16784.00000       16784.00|   10302.94000       10302.94| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 801-07119              144.000  LFT  |      13.35000        1922.40|       9.75000        1404.00| 
  BARRICADE, III-B                        |                             |                             | 
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     CALL ORDER   : 340                     CONTRACT ID : SR -32444-A                  COUNTIES : DEKALB 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(      ) 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 802-05704              216.000  LFT  |       6.85000        1479.60|       8.65000        1868.40| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0041 802-07060                2.000  EACH |     215.00000         430.00|     150.00000         300.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0042 802-76025               36.000  SFT  |      13.40000         482.40|      26.00000         936.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0043 802-76035              162.000  SFT  |      28.40000        4600.80|      33.00000        5346.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0044 808-03439              650.000  LFT  |       5.55000        3607.50|       3.79000        2463.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
0045 808-75300              617.000  LFT  |       1.70000        1048.90|       0.98000         604.66| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $       293,644.41|           $       302,431.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       293,644.41|           $       302,431.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 350                     CONTRACT ID : SR -32449-A                  COUNTIES : FULTON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/25/09 
     LOCATION     : ON SOUTHWAY 31 AND WABASH AVENUE IN FULTON COUNTY                PROJECT(S) :  0901039 
                    WITHIN LAPORTE DISTRICT                                                        0901047 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $       204,627.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       206,073.49  100.7069% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       230,546.39  112.6667% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : SR -32449-A                  COUNTIES : FULTON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1139301          |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     100.00000         100.00|    1800.00000        1800.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   10000.00000       10000.00|   10200.00000       10200.00|   11500.00000       11500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 301-07448               55.300  TON  |      40.00000        2212.00|      13.30000         735.49|       5.00000         276.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 304-07490               55.300  TON  |      70.00000        3871.00|     114.03210        6305.98|      98.00000        5419.40 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08034            37663.000  SYS  |       0.20000        7532.60|       0.44000       16571.72|       0.81000       30507.03 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0012 402-07433             3108.000  TON  |      49.00000      152292.00|      44.00000      136752.00|      44.80000      139238.40 
  HMA SURFACE, TYPE B                     |                             |                             | 
0013 402-07451              312.000  TON  |      32.00000        9984.00|      46.00000       14352.00|      44.80000       13977.60 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0014 406-05520               10.500  TON  |       5.00000          52.50|      40.00000         420.00|       1.00000          10.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 628-09408                2.000  MOS  |     304.00000         608.00|     200.00000         400.00|     320.00000         640.00 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0016 628-09409                2.000  MOS  |     180.00000         360.00|      65.00000         130.00|      38.00000          76.00 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0017 801-03290                4.000  EACH |      95.00000         380.00|      95.00000         380.00|      95.00000         380.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06207             1454.000  LFT  |       1.90000        2762.60|       1.00000        1454.00|       0.79000        1148.66 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0019 801-06640               26.000  EACH |      80.00000        2080.00|      80.00000        2080.00|      80.00000        2080.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 350 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : SR -32449-A                  COUNTIES : FULTON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06775                       LUMP |     100.00000         100.00|    2200.00000        2200.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 808-06703            29080.000  LFT  |       0.26000        7560.80|       0.26000        7560.80|       0.26000        7560.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0023 808-75240             3635.000  LFT  |       0.26000         945.10|       0.26000         945.10|       0.26000         945.10 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0024 808-75245            14540.000  LFT  |       0.26000        3780.40|       0.26000        3780.40|       0.26000        3780.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       204,627.00|           $       206,073.49|           $       230,546.39 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       204,627.00|           $       206,073.49|           $       230,546.39 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 360                     CONTRACT ID : SR -32453-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/30/10 
     LOCATION     : VARIOUS LOCATIONS THROUGHOUT THE LAPORTE DISTRICT                PROJECT(S) :  0900948 
                                                                                                   0900949 
                                                                                                   0900950 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     1,411,269.23  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,424,768.52  100.9565% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,570,155.71  111.2584% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 360                     CONTRACT ID : SR -32453-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(   3  ) 35-1065659 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|     330.00000         330.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , BEECH AND    |                             |                             | 
  PATTERSON ROAD                          |                             |                             | 
0002 105-06845                       LUMP |    1000.00000        1000.00|    1200.00000        1200.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , BEECH AND    |                             |                             | 
  TYLER ROAD                              |                             |                             | 
0003 105-06845                       LUMP |    1000.00000        1000.00|     850.00000         850.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , KERN ROAD    |                             |                             | 
  AND SR 23                               |                             |                             | 
0004 105-06845                       LUMP |    1000.00000        1000.00|     100.00000         100.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , MAIN AND     |                             |                             | 
  LIBERTY STREET                          |                             |                             | 
0005 105-06845                       LUMP |    1000.00000        1000.00|     150.00000         150.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , MAYFLOWER    |                             |                             | 
  ROAD AND SUMPTION TRAIL                 |                             |                             | 
0006 105-06845                       LUMP |    1000.00000        1000.00|     800.00000         800.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , OAK ROAD AND |                             |                             | 
  NEW ROAD                                |                             |                             | 
0007 105-06845                       LUMP |    1000.00000        1000.00|     450.00000         450.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , OAK ROAD AND |                             |                             | 
  ROOSEVELT                               |                             |                             | 
0008 105-06845                       LUMP |    1000.00000        1000.00|     350.00000         350.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , PATTERSON    |                             |                             | 
  AND WATKINS                             |                             |                             | 
0009 105-06845                       LUMP |    1000.00000        1000.00|     100.00000         100.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , PATTERSON    |                             |                             | 
  ROAD AND BEEHLER CT                     |                             |                             | 
0010 105-06845                       LUMP |    1000.00000        1000.00|     400.00000         400.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , SUMPTION     |                             |                             | 
  TRAIL AND KERN ROAD                     |                             |                             | 
0011 105-06845                       LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , TAMARACH AND |                             |                             | 
  TYLER ROAD                              |                             |                             | 
0012 105-06845                       LUMP |    1000.00000        1000.00|     250.00000         250.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , TIMOTHY ROAD |                             |                             | 
  AND SR 2                                |                             |                             | 
0013 105-06845                       LUMP |    1000.00000        1000.00|     350.00000         350.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , WALKERTON    |                             |                             | 
  TRAIL AND GEORGIA STREET                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 360 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 360                     CONTRACT ID : SR -32453-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 105-06845                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , WALKERTON    |                             |                             | 
  TRAIL AND SPRUCE ROAD                   |                             |                             | 
0015 105-06845                       LUMP |    1000.00000        1000.00|     100.00000         100.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING , WASHINGTON   |                             |                             | 
  STREET AND SR 23                        |                             |                             | 
0016 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0017 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0018 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0019 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0020 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0021 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0022 110-01001                       LUMP |    5000.00000        5000.00|    7500.00000        7500.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION , BEECH |                             |                             | 
  AND PATTERSON ROAD                      |                             |                             | 
0023 110-01001                       LUMP |    5000.00000        5000.00|   32000.00000       32000.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION , BEECH |                             |                             | 
  AND TYLER ROAD                          |                             |                             | 
0024 110-01001                       LUMP |    6000.00000        6000.00|   19000.00000       19000.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION , KERN  |                             |                             | 
  ROAD AND SR 23                          |                             |                             | 
0025 110-01001                       LUMP |    6000.00000        6000.00|    1250.00000        1250.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION , MAIN  |                             |                             | 
  AND LIBERTY STREET                      |                             |                             | 
0026 110-01001                       LUMP |    8650.00000        8650.00|    3100.00000        3100.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  MAYFLOWER ROAD AND SUMPTION TRAIL       |                             |                             | 
0027 110-01001                       LUMP |    6720.00000        6720.00|   19500.00000       19500.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION , OAK   |                             |                             | 
  ROAD AND NEW ROAD                       |                             |                             | 
0028 110-01001                       LUMP |    6000.00000        6000.00|    9000.00000        9000.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION , OAK   |                             |                             | 
  ROAD AND ROOSEVELT                      |                             |                             | 
0029 110-01001                       LUMP |    6000.00000        6000.00|    8000.00000        8000.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  PATTERSON AND WATKINS                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 360                     CONTRACT ID : SR -32453-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0030 110-01001                       LUMP |    5000.00000        5000.00|     950.00000         950.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  PATTERSON ROAD AND BEEHLER CT           |                             |                             | 
0031 110-01001                       LUMP |    6500.00000        6500.00|    8450.00000        8450.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  SUMPTION TRAIL AND KERN ROAD            |                             |                             | 
0032 110-01001                       LUMP |    6000.00000        6000.00|   35000.00000       35000.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  TAMARACH AND TYLER ROAD                 |                             |                             | 
0033 110-01001                       LUMP |    6000.00000        6000.00|    5200.00000        5200.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  TIMOTHY ROAD AND SR 2                   |                             |                             | 
0034 110-01001                       LUMP |    6000.00000        6000.00|    7100.00000        7100.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  WALKERTON TRAIL AND GEORGIA STREET      |                             |                             | 
0035 110-01001                       LUMP |    6000.00000        6000.00|   11000.00000       11000.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  WALKERTON TRAIL AND SPRUCE ROAD         |                             |                             | 
0036 110-01001                       LUMP |    6000.00000        6000.00|    1100.00000        1100.00|    6700.00000        6700.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  WASHINGTON STREET AND SR 23             |                             |                             | 
0037 303-01180             2908.500  TON  |      15.00000       43627.50|      25.00000       72712.50|      23.00000       66895.50 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0038 306-08033             1056.000  SYS  |       1.25000        1320.00|       0.80000         844.80|       2.44000        2576.64 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0039 306-08036            24013.000  SYS  |       1.25000       30016.25|       0.90000       21611.70|       1.08000       25934.04 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0040 306-08042           120830.000  SYS  |       0.60000       72498.00|       0.80000       96664.00|       0.65000       78539.50 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0041 306-08043             4148.000  SYS  |       1.25000        5185.00|       0.80000        3318.40|       1.33000        5516.84 
  MILLING, TRANSITION                     |                             |                             | 
0042 306-08432             1989.000  SYS  |       1.25000        2486.25|       0.80000        1591.20|       3.14000        6245.46 
  MILLING, APPROACH                       |                             |                             | 
0043 402-07433            14915.000  TON  |      45.50000      678632.50|      47.00000      701005.00|      49.30000      735309.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0044 402-07451             1841.000  TON  |      45.50000       83765.50|       0.49000         902.09|      55.00000      101255.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0045 406-05520               50.600  TON  |     200.00000       10120.00|       1.00000          50.60|     100.00000        5060.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0046 408-07504               32.500  TON  |     400.00000       13000.00|     100.00000        3250.00|    2000.00000       65000.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 360                     CONTRACT ID : SR -32453-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0047 411-09520            67052.000  SYS  |       2.42000      162265.84|       2.42000      162265.84|       2.42000      162265.84 
  MICRO-SURFACING, WARRANTED, SINGLE      |                             |                             | 
  COURSE                                  |                             |                             | 
0048 610-07487              212.000  TON  |     100.00000       21200.00|      80.00000       16960.00|     110.00000       23320.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0049 615-06525               28.000  EACH |     250.00000        7000.00|     400.00000       11200.00|     525.00000       14700.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0050 615-06527               10.000  EACH |     250.00000        2500.00|     600.00000        6000.00|     425.00000        4250.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0051 628-09401                6.000  MOS  |    2000.00000       12000.00|       1.00000           6.00|    1880.00000       11280.00 
  FIELD OFFICE, A                         |                             |                             | 
0052 801-03290               14.000  EACH |      90.00000        1260.00|      90.00000        1260.00|      90.00000        1260.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0053 801-06207            22300.000  LFT  |       0.42000        9366.00|       0.68000       15164.00|       0.50000       11150.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0054 801-06640               74.000  EACH |      70.00000        5180.00|      70.00000        5180.00|      70.00000        5180.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0055 801-06645               28.000  EACH |      35.00000         980.00|      35.00000         980.00|      35.00000         980.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0056 801-06775                       LUMP |    4000.00000        4000.00|    2200.00000        2200.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , BEECH AND         |                             |                             | 
  PATTERSON ROAD                          |                             |                             | 
0057 801-06775                       LUMP |    4000.00000        4000.00|    9000.00000        9000.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , BEECH AND TYLER   |                             |                             | 
  ROAD                                    |                             |                             | 
0058 801-06775                       LUMP |    4000.00000        4000.00|    5500.00000        5500.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , KERN ROAD AND SR  |                             |                             | 
  23                                      |                             |                             | 
0059 801-06775                       LUMP |    4000.00000        4000.00|     350.00000         350.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , MAIN AND LIBERTY  |                             |                             | 
  STREET                                  |                             |                             | 
0060 801-06775                       LUMP |    4000.00000        4000.00|     875.00000         875.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , MAYFLOWER ROAD    |                             |                             | 
  AND SUMPTION TRAIL                      |                             |                             | 
0061 801-06775                       LUMP |    4000.00000        4000.00|    5500.00000        5500.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , OAK ROAD AND NEW  |                             |                             | 
  ROAD                                    |                             |                             | 
0062 801-06775                       LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , OAK ROAD AND      |                             |                             | 
  ROOSEVELT                               |                             |                             | 
0063 801-06775                       LUMP |    4000.00000        4000.00|    2100.00000        2100.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , PATTERSON AND     |                             |                             | 
  WATKINS                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 360                     CONTRACT ID : SR -32453-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0064 801-06775                       LUMP |    4000.00000        4000.00|     260.00000         260.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , PATTERSON ROAD    |                             |                             | 
  AND BEEHLER CT                          |                             |                             | 
0065 801-06775                       LUMP |    4000.00000        4000.00|    2400.00000        2400.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , SUMPTION TRAIL    |                             |                             | 
  AND KERN ROAD                           |                             |                             | 
0066 801-06775                       LUMP |    4000.00000        4000.00|   10500.00000       10500.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , TAMARACH AND      |                             |                             | 
  TYLER ROAD                              |                             |                             | 
0067 801-06775                       LUMP |    4000.00000        4000.00|    1400.00000        1400.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , TIMOTHY ROAD AND  |                             |                             | 
  SR 2                                    |                             |                             | 
0068 801-06775                       LUMP |    4000.00000        4000.00|    2000.00000        2000.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , WALKERTON TRAIL   |                             |                             | 
  AND GEORGIA STREET                      |                             |                             | 
0069 801-06775                       LUMP |    4000.00000        4000.00|    3200.00000        3200.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , WALKERTON TRAIL   |                             |                             | 
  AND SPRUCE ROAD                         |                             |                             | 
0070 801-06775                       LUMP |    4000.00000        4000.00|     300.00000         300.00|    3020.00000        3020.00 
  MAINTAINING TRAFFIC , WASHINGTON STREET |                             |                             | 
  AND SR 23                               |                             |                             | 
0071 802-05704             1460.000  LFT  |      10.00000       14600.00|       8.00000       11680.00|       8.00000       11680.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0072 802-07059              146.000  EACH |      25.00000        3650.00|      21.00000        3066.00|      21.00000        3066.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0073 802-76025              623.000  SFT  |      12.00000        7476.00|      12.00000        7476.00|      12.00000        7476.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0074 802-76035              145.000  SFT  |      12.00000        1740.00|      13.00000        1885.00|      13.00000        1885.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0075 808-03631           177186.000  LFT  |       0.19000       33665.34|       0.19000       33665.34|       0.19000       33665.34 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0076 808-03632            70513.000  LFT  |       0.19000       13397.47|       0.19000       13397.47|       0.19000       13397.47 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0077 808-04896            15482.000  LFT  |       0.19000        2941.58|       0.19000        2941.58|       0.19000        2941.58 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0078 808-99077              276.000  LFT  |      20.00000        5520.00|      20.00000        5520.00|      20.00000        5520.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,411,269.23|           $     1,424,768.52|           $     1,570,155.71 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,411,269.23|           $     1,424,768.52|           $     1,570,155.71 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 370                     CONTRACT ID : SR -32467-A                  COUNTIES : MARSHALL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/30/10 
     LOCATION     : ON LINCOLN HIGHWAY FROM KING ROAD TO ELM ROAD AND ON 9A          PROJECT(S) :  0900496 
                    ROAD FROM PLYMOUTH CITY LIMITS TO SR 31                                        0900514 
                                                                                                   0900671 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $       765,081.20  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       790,670.60  103.3447% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       848,484.00  110.9012% 
   4   35-1120685     WALSH & KELLY INC                                                          $       929,694.86  121.5158% 
   5   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,007,387.04  131.6706% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 370                     CONTRACT ID : SR -32467-A                  COUNTIES : MARSHALL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1139301          |(   3  ) 35-0918397 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1200.00000        1200.00|    2285.00000        2285.00|    2675.00000        2675.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     400.00000         800.00|      60.00000         120.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      55.00000         330.00|      80.00000         480.00|     100.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |   37750.00000       37750.00|   39000.00000       39000.00|   18200.70000       18200.70 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 303-01180              264.000  TON  |      18.00000        4752.00|      38.00000       10032.00|      29.75000        7854.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 306-08034            28187.000  SYS  |       0.30000        8456.10|       0.40000       11274.80|       1.87000       52709.69 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08036            76279.000  SYS  |       0.30000       22883.70|       0.40000       30511.60|       1.87000      142641.73 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0016 402-07433            10717.000  TON  |      45.00000      482265.00|      48.00000      514416.00|      50.00000      535850.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 402-07451             2143.000  TON  |      45.00000       96435.00|      50.00000      107150.00|       5.00000       10715.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0018 406-05520               27.400  TON  |       0.01000           0.27|      40.00000        1096.00|       1.00000          27.40 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 408-07504               16.200  TON  |     410.00000        6642.00|     100.00000        1620.00|     100.00000        1620.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 370 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 370                     CONTRACT ID : SR -32467-A                  COUNTIES : MARSHALL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 628-09401                3.000  MOS  |    2257.31000        6771.93|    1850.00000        5550.00|     600.00000        1800.00 
  FIELD OFFICE, A                         |                             |                             | 
0021 801-03290                6.000  EACH |      85.00000         510.00|      85.00000         510.00|      90.00000         540.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06207            10684.000  LFT  |       0.01000         106.84|       1.01000       10790.84|       0.93000        9936.12 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0023 801-06640               30.000  EACH |      70.00000        2100.00|      70.00000        2100.00|      70.00000        2100.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06645               12.000  EACH |      30.00000         360.00|      30.00000         360.00|      42.00000         504.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0025 801-06775                       LUMP |   33176.00000       33176.00|    4100.00000        4100.00|   13500.00000       13500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 802-05704              680.000  LFT  |      20.00000       13600.00|      10.00000        6800.00|       8.00000        5440.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0028 802-07059               68.000  EACH |     100.00000        6800.00|      25.00000        1700.00|      21.00000        1428.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0029 802-76025              280.000  SFT  |      12.00000        3360.00|      14.00000        3920.00|      12.00000        3360.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0030 802-76035               72.000  SFT  |      13.00000         936.00|      14.00000        1008.00|      13.00000         936.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0031 808-03631            84772.000  LFT  |       0.19000       16106.68|       0.19000       16106.68|       0.19000       16106.68 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0032 808-03632            79062.000  LFT  |       0.19000       15021.78|       0.19000       15021.78|       0.19000       15021.78 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0033 808-04896             6410.000  LFT  |       0.19000        1217.90|       0.19000        1217.90|       0.19000        1217.90 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0034 808-99077              291.000  LFT  |      12.00000        3492.00|      12.00000        3492.00|      12.00000        3492.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $       765,081.20|           $       790,670.60|           $       848,484.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       765,081.20|           $       790,670.60|           $       848,484.00 
==================================================================================================================================== 
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     CALL ORDER   : 370                     CONTRACT ID : SR -32467-A                  COUNTIES : MARSHALL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(   5   ) 35-1065659         |(      ) 
                                          |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    3501.40000        3501.40| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|      80.00000         160.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      65.00000         390.00|      40.00000         240.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |   42000.00000       42000.00|   50300.00000       50300.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 303-01180              264.000  TON  |      20.00000        5280.00|      25.30000        6679.20| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 306-08034            28187.000  SYS  |       0.75000       21140.25|       1.10000       31005.70| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08036            76279.000  SYS  |       0.75000       57209.25|       1.32000      100688.28| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0016 402-07433            10717.000  TON  |      51.00000      546567.00|      54.30000      581933.10| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 402-07451             2143.000  TON  |      51.00000      109293.00|      45.00000       96435.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0018 406-05520               27.400  TON  |     500.00000       13700.00|     100.00000        2740.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 408-07504               16.200  TON  |     400.00000        6480.00|    1980.00000       32076.00| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
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     CALL ORDER   : 370                     CONTRACT ID : SR -32467-A                  COUNTIES : MARSHALL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(   5   ) 35-1065659         |(      ) 
                                          |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 628-09401                3.000  MOS  |    2000.00000        6000.00|    2100.00000        6300.00| 
  FIELD OFFICE, A                         |                             |                             | 
0021 801-03290                6.000  EACH |      90.00000         540.00|      90.00000         540.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06207            10684.000  LFT  |       0.75000        8013.00|       0.50000        5342.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0023 801-06640               30.000  EACH |      70.00000        2100.00|      70.00000        2100.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06645               12.000  EACH |      42.00000         504.00|      42.00000         504.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0025 801-06775                       LUMP |   51000.00000       51000.00|   31680.00000       31680.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 802-05704              680.000  LFT  |      12.75000        8670.00|      16.00000       10880.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0028 802-07059               68.000  EACH |      35.00000        2380.00|      35.00000        2380.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0029 802-76025              280.000  SFT  |      26.50000        7420.00|      17.00000        4760.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0030 802-76035               72.000  SFT  |      27.25000        1962.00|      18.00000        1296.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0031 808-03631            84772.000  LFT  |       0.19000       16106.68|       0.19000       16106.68| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0032 808-03632            79062.000  LFT  |       0.19000       15021.78|       0.19000       15021.78| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0033 808-04896             6410.000  LFT  |       0.19000        1217.90|       0.19000        1217.90| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0034 808-99077              291.000  LFT  |      12.00000        3492.00|      12.00000        3492.00| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $       929,694.86|           $     1,007,387.04|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       929,694.86|           $     1,007,387.04|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 380                     CONTRACT ID : SR -32468-A                  COUNTIES : MARSHALL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : SURFACE TREATMENT                                           COMPLETION DATE : 07/02/10 
     LOCATION     : AT VARIOUS LOCATIONS WITHIN THE LAPORTE DISTRICT                 PROJECT(S) :  0900493 
                                                                                                   0900500 
                                                                                                   0900501 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $       508,328.65  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       563,141.73  110.7830% 
   3   35-1139301     E & B PAVING INC                                                           $       615,875.29  121.1569% 
   4   35-1120685     WALSH & KELLY INC                                                          $       621,427.45  122.2491% 
   5   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       787,004.65  154.8220% 
       35-1443475      KLINK TRUCKING INC                                                                  IRREGULAR 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : SR -32468-A                  COUNTIES : MARSHALL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-0918397          |(   3  ) 35-1139301 
                                          |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SURFACE TREATMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   15500.00000       15500.00|    9500.00000        9500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     300.00000         600.00|     150.00000         300.00|      60.00000         120.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |     100.00000         600.00|      75.00000         450.00|     100.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 110-01001                       LUMP |   25000.00000       25000.00|   28000.00000       28000.00|   30750.00000       30750.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 303-01180              930.000  TON  |       1.00000         930.00|      15.00000       13950.00|      17.00000       15810.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 404-05512           161690.000  SYS  |       1.24000      200495.60|       1.30000      210197.00|       1.46000      236067.40 
  SEAL COAT, 3                            |                             |                             | 
0013 404-05515            60304.000  SYS  |       3.15000      189957.60|       3.35000      202018.40|       3.46000      208651.84 
  SEAL COAT, 6                            |                             |                             | 
0014 628-09401                3.000  MOS  |    2500.00000        7500.00|    1000.00000        3000.00|    1750.00000        5250.00 
  FIELD OFFICE, A                         |                             |                             | 
0015 801-03290               18.000  EACH |      90.00000        1620.00|      90.00000        1620.00|     100.00000        1800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06207            22978.000  LFT  |       0.05000        1148.90|       0.01000         229.78|       0.10000        2297.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0017 801-06640               77.000  EACH |      70.00000        5390.00|      70.00000        5390.00|      85.00000        6545.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06645               36.000  EACH |      30.00000        1080.00|      30.00000        1080.00|      45.00000        1620.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : SR -32468-A                  COUNTIES : MARSHALL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06775                       LUMP |   16000.00000       16000.00|   28400.00000       28400.00|   25500.00000       25500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 801-92448               45.000  DAY  |       2.00000          90.00|       2.00000          90.00|       1.50000          67.50 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0021 802-05704             1380.000  LFT  |       8.00000       11040.00|       8.00000       11040.00|      12.60000       17388.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0022 802-07059              138.000  EACH |      21.00000        2898.00|      21.00000        2898.00|      35.00000        4830.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0023 802-76025              430.000  SFT  |      12.00000        5160.00|      12.00000        5160.00|      25.80000       11094.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0024 802-76035              312.000  SFT  |      13.00000        4056.00|      13.00000        4056.00|      26.35000        8221.20 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0025 808-06712             9913.000  LFT  |       0.09000         892.17|       0.09000         892.17|       0.09000         892.17 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0026 808-06713           182062.000  LFT  |       0.09000       16385.58|       0.09000       16385.58|       0.09000       16385.58 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0027 808-06714           117720.000  LFT  |       0.09000       10594.80|       0.09000       10594.80|       0.09000       10594.80 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0028 808-75035              328.000  LFT  |       3.00000         984.00|       3.00000         984.00|       3.00000         984.00 
  LINE, PAINT, SOLID, WHITE, 24 IN.       |                             |                             | 
0029 808-75140                3.000  EACH |     300.00000         900.00|     300.00000         900.00|     300.00000         900.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  RXR                                     |                             |                             | 
     SECTION TOTALS                       |           $       508,328.65|           $       563,141.73|           $       615,875.29 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       508,328.65|           $       563,141.73|           $       615,875.29 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : SR -32468-A                  COUNTIES : MARSHALL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(   5   ) 35-1065659         |(      ) 
                                          |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SURFACE TREATMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     125.00000         250.00|      80.00000         160.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |     125.00000         750.00|      40.00000         240.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 110-01001                       LUMP |   30000.00000       30000.00|   24500.00000       24500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 303-01180              930.000  TON  |      20.00000       18600.00|      24.00000       22320.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 404-05512           161690.000  SYS  |       1.30000      210197.00|       1.85000      299126.50| 
  SEAL COAT, 3                            |                             |                             | 
0013 404-05515            60304.000  SYS  |       3.80000      229155.20|       5.65000      340717.60| 
  SEAL COAT, 6                            |                             |                             | 
0014 628-09401                3.000  MOS  |     600.00000        1800.00|    2100.00000        6300.00| 
  FIELD OFFICE, A                         |                             |                             | 
0015 801-03290               18.000  EACH |      90.00000        1620.00|      90.00000        1620.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06207            22978.000  LFT  |       0.25000        5744.50|       0.50000       11489.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0017 801-06640               77.000  EACH |      77.00000        5929.00|      70.00000        5390.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06645               36.000  EACH |      36.00000        1296.00|      30.00000        1080.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0019 801-06775                       LUMP |   32700.00000       32700.00|   15200.00000       15200.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : SR -32468-A                  COUNTIES : MARSHALL 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1120685          |(   5   ) 35-1065659         |(      ) 
                                          |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-92448               45.000  DAY  |       2.00000          90.00|      21.00000         945.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0021 802-05704             1380.000  LFT  |      12.60000       17388.00|       8.00000       11040.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0022 802-07059              138.000  EACH |      35.00000        4830.00|      21.00000        2898.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0023 802-76025              430.000  SFT  |      25.80000       11094.00|      12.00000        5160.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0024 802-76035              312.000  SFT  |      26.35000        8221.20|      13.00000        4056.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0025 808-06712             9913.000  LFT  |       0.09000         892.17|       0.09000         892.17| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0026 808-06713           182062.000  LFT  |       0.09000       16385.58|       0.09000       16385.58| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0027 808-06714           117720.000  LFT  |       0.09000       10594.80|       0.09000       10594.80| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0028 808-75035              328.000  LFT  |       3.00000         984.00|       3.00000         984.00| 
  LINE, PAINT, SOLID, WHITE, 24 IN.       |                             |                             | 
0029 808-75140                3.000  EACH |     300.00000         900.00|     300.00000         900.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  RXR                                     |                             |                             | 
     SECTION TOTALS                       |           $       621,427.45|           $       787,004.65|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       621,427.45|           $       787,004.65|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 390                     CONTRACT ID : SR -32499-A                  COUNTIES : HUNTINGTON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/12/10 
     LOCATION     : ON CR 900N FROM SR 9 TO CR 600E; AND ON CR 300S                  PROJECT(S) :  0901323 
                    FROM SR 218 TO CR 300S                                                         0901324 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,138,076.89  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,300,457.50  114.2680% 
   3   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                               $     1,304,138.06  114.5914% 
   4   35-0997978     PHEND & BROWN INC                                                          $     1,310,686.78  115.1668% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 390                     CONTRACT ID : SR -32499-A                  COUNTIES : HUNTINGTON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-1016737 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2400.00000        2400.00|   15000.00000       15000.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     120.00000         120.00|      80.00000          80.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |      80.00000         320.00|      36.00000         144.00|     100.00000         400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   56900.00000       56900.00|   64000.00000       64000.00|   64250.00000       64250.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-04089               48.000  EACH |      40.00000        1920.00|      40.00000        1920.00|      34.00000        1632.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0013 301-07448             1250.000  TON  |       7.00000        8750.00|       5.00000        6250.00|      17.00000       21250.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 303-01180               93.000  TON  |      39.00000        3627.00|      78.50000        7300.50|      40.00000        3720.00 
 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0015 304-07490             2138.000  TON  |      48.00000      102624.00|      50.00000      106900.00|      50.00000      106900.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 306-08034           181350.000  SYS  |       0.40000       72540.00|       0.16000       29016.00|       0.30000       54405.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08432             3925.000  SYS  |       1.50000        5887.50|       0.01000          39.25|       2.00000        7850.00 
  MILLING, APPROACH                       |                             |                             | 
0018 402-07433            15267.000  TON  |      44.00000      671748.00|      46.24000      705946.08|      48.50000      740449.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0019 402-07451             1710.000  TON  |      46.00000       78660.00|      51.19000       87534.90|      47.50000       81225.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
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     CALL ORDER   : 390                     CONTRACT ID : SR -32499-A                  COUNTIES : HUNTINGTON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1016737 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 406-05520               51.000  TON  |      40.00000        2040.00|      10.00000         510.00|     550.00000       28050.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 610-07487              433.000  TON  |      50.00000       21650.00|      67.05000       29032.65|      70.00000       30310.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0022 628-09402                4.000  MOS  |    1200.00000        4800.00|    1739.25000        6957.00|    2300.00000        9200.00 
  FIELD OFFICE, B                         |                             |                             | 
0023 720-44000               17.000  EACH |     100.00000        1700.00|     515.01000        8755.17|     350.00000        5950.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0024 801-03290                4.000  EACH |      90.00000         360.00|     150.00000         600.00|      78.00000         312.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0025 801-06203             7583.000  LFT  |       0.30000        2274.90|       0.19000        1440.77|       0.47000        3564.01 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0026 801-06207             7583.000  LFT  |       1.00000        7583.00|       0.89000        6748.87|       0.90000        6824.70 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0027 801-06640               52.000  EACH |      75.00000        3900.00|     101.00000        5252.00|      73.00000        3796.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0028 801-06775                       LUMP |   17900.00000       17900.00|  117054.06000      117054.06|   40000.00000       40000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0029 801-92448              720.000  DAY  |       1.00000         720.00|       1.75000        1260.00|       2.00000        1440.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0030 802-05701              656.000  LFT  |      16.00000       10496.00|      16.00000       10496.00|       6.75000        4428.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0031 802-76025              178.000  SFT  |      17.00000        3026.00|      17.00000        3026.00|       8.20000        1459.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0032 802-76030              186.000  SFT  |      18.00000        3348.00|      18.00000        3348.00|       9.00000        1674.00 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0033 808-75205           151654.000  LFT  |       0.10000       15165.40|       0.27000       40946.58|       0.27000       40946.58 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0034 808-75240            10592.000  LFT  |       1.00000       10592.00|       0.27000        2859.84|       0.27000        2859.84 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0035 808-75245            66922.000  LFT  |       0.10000        6692.20|       0.27000       18068.94|       0.27000       18068.94 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0036 808-75297               72.000  LFT  |      10.00000         720.00|       4.00000         288.00|       5.00000         360.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0037 808-75340                2.000  EACH |     350.00000         700.00|     385.00000         770.00|     375.00000         750.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
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                                                                                                                   PAGE : 390 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 390                     CONTRACT ID : SR -32499-A                  COUNTIES : HUNTINGTON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1016737 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 808-75998             1381.000  EACH |      13.69000       18905.89|      13.69000       18905.89|      13.69000       18905.89 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,138,076.89|           $     1,300,457.50|           $     1,304,138.06 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,138,076.89|           $     1,300,457.50|           $     1,304,138.06 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 390                     CONTRACT ID : SR -32499-A                  COUNTIES : HUNTINGTON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     800.00000         800.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     370.00000         370.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |      50.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   58000.00000       58000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-04089               48.000  EACH |      34.00000        1632.00|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0013 301-07448             1250.000  TON  |       0.01000          12.50|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 303-01180               93.000  TON  |      80.00000        7440.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0015 304-07490             2138.000  TON  |      80.00000      171040.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 306-08034           181350.000  SYS  |       0.38000       68913.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08432             3925.000  SYS  |       0.90000        3532.50|                             | 
  MILLING, APPROACH                       |                             |                             | 
0018 402-07433            15267.000  TON  |      48.00000      732816.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0019 402-07451             1710.000  TON  |      48.00000       82080.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 390                     CONTRACT ID : SR -32499-A                  COUNTIES : HUNTINGTON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 406-05520               51.000  TON  |       1.00000          51.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 610-07487              433.000  TON  |      80.00000       34640.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0022 628-09402                4.000  MOS  |    2200.00000        8800.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0023 720-44000               17.000  EACH |     300.00000        5100.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0024 801-03290                4.000  EACH |      78.00000         312.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0025 801-06203             7583.000  LFT  |       0.35000        2654.05|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0026 801-06207             7583.000  LFT  |       1.15000        8720.45|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0027 801-06640               52.000  EACH |      73.00000        3796.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0028 801-06775                       LUMP |   15600.00000       15600.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0029 801-92448              720.000  DAY  |       1.50000        1080.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0030 802-05701              656.000  LFT  |       6.75000        4428.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0031 802-76025              178.000  SFT  |       8.20000        1459.60|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0032 802-76030              186.000  SFT  |       9.00000        1674.00|                             | 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0033 808-75205           151654.000  LFT  |       0.26000       39430.04|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0034 808-75240            10592.000  LFT  |       0.26000        2753.92|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0035 808-75245            66922.000  LFT  |       0.26000       17399.72|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0036 808-75297               72.000  LFT  |      10.00000         720.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0037 808-75340                2.000  EACH |     350.00000         700.00|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 390 -7 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 390                     CONTRACT ID : SR -32499-A                  COUNTIES : HUNTINGTON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 808-75998             1381.000  EACH |      25.00000       34525.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,310,686.78|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,310,686.78|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 450                     CONTRACT ID : SRS-29811-C                  COUNTIES : JACKSON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT SURFACE TREATMENT                                   COMPLETION DATE : 11/30/09 
     LOCATION     : ON SR 11 FROM SR 250 TO US 50                                    PROJECT(S) :  0710434 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,129,575.55  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,262,441.02  111.7624% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 450                     CONTRACT ID : SRS-29811-C                  COUNTIES : JACKSON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT SURFACE TREATMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    2300.00000        2300.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   56500.00000       56500.00|   63000.00000       63000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-90277                2.000  EACH |     400.00000         800.00|     275.00000         550.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0009 303-01180               30.000  TON  |      40.00000        1200.00|      38.00000        1140.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 303-07449              100.000  TON  |      50.00000        5000.00|      40.00000        4000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07491              317.000  TON  |     250.00000       79250.00|     165.00000       52305.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0012 306-08042             2664.000  SYS  |       5.00000       13320.00|       2.10000        5594.40| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043              403.000  SYS  |       3.00000        1209.00|       2.10000         846.30| 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432            10087.000  SYS  |       3.00000       30261.00|       2.25000       22695.75| 
  MILLING, APPROACH                       |                             |                             | 
0015 402-07452               50.000  TON  |     250.00000       12500.00|     110.00000        5500.00| 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0016 402-09325           120325.000  SYS  |       6.60000      794145.00|       8.25000      992681.25| 
  ULTRATHIN BONDING WEARING COURSE        |                             |                             | 
0017 406-05520                0.500  TON  |     500.00000         250.00|     650.00000         325.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 615-06525                1.000  EACH |     400.00000         400.00|     675.00000         675.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0019 615-06527                7.000  EACH |    1000.00000        7000.00|     675.00000        4725.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 450                     CONTRACT ID : SRS-29811-C                  COUNTIES : JACKSON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 628-09402                6.000  MOS  |    1000.00000        6000.00|    2800.00000       16800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0021 720-44000                2.000  EACH |     750.00000        1500.00|     750.00000        1500.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0022 801-03290                2.000  EACH |     300.00000         600.00|     250.00000         500.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06207             4600.000  LFT  |       1.00000        4600.00|       1.70000        7820.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0024 801-06640               44.000  EACH |     125.00000        5500.00|     100.00000        4400.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06775                       LUMP |   48000.00000       48000.00|   32725.00000       32725.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0026 805-78470             1250.000  LFT  |       0.50000         625.00|       0.45000         562.50| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0027 805-78510              170.000  LFT  |       4.00000         680.00|       3.50000         595.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0028 805-78785                2.000  EACH |    1250.00000        2500.00|    1300.00000        2600.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0029 805-78795              400.000  LFT  |      10.00000        4000.00|       9.00000        3600.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0030 808-02157                3.000  EACH |     350.00000        1050.00|     250.00000         750.00| 
  PAVEMENT MESSAGE MARKINGS, REMOVE       |                             |                             | 
0031 808-04298                2.000  EACH |     600.00000        1200.00|     425.00000         850.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0032 808-05929              658.000  LFT  |       1.50000         987.00|       1.20000         789.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0033 808-06368             1000.000  LFT  |       3.00000        3000.00|       2.25000        2250.00| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0034 808-06705             9200.000  LFT  |       1.50000       13800.00|       1.25000       11500.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0035 808-06712             6231.000  LFT  |       0.25000        1557.75|       0.17000        1059.27| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0036 808-06713            71367.000  LFT  |       0.20000       14273.40|       0.13000        9277.71| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0037 808-06714            45452.000  LFT  |       0.20000        9090.40|       0.12000        5454.24| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0038 808-75260              750.000  LFT  |       3.00000        2250.00|       2.50000        1875.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 450                     CONTRACT ID : SRS-29811-C                  COUNTIES : JACKSON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 808-75297              212.000  LFT  |       6.00000        1272.00|       5.00000        1060.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0040 808-75320                1.000  EACH |     250.00000         250.00|     130.00000         130.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
     SECTION TOTALS                       |           $     1,129,575.55|           $     1,262,441.02|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,129,575.55|           $     1,262,441.02|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 460                     CONTRACT ID : SRS-30079-B                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/15/09 
     LOCATION     : ON SR 55 FROM JUNCTION OF US 231 TO JUNCTION OF RIDGE ROAD       PROJECT(S) :  0710053 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     3,180,541.24  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,455,959.95  108.6595% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : SRS-30079-B                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    6450.00000        6450.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     110.00000         330.00|      50.00000         150.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               15.000  MOS  |     110.00000        1650.00|     100.00000        1500.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |  168000.00000      168000.00|   70000.00000       70000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241               20.000  LFT  |      12.00000         240.00|       8.00000         160.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-02278              350.000  LFT  |       9.00000        3150.00|       5.30000        1855.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0014 202-52710              350.000  SYS  |      10.50000        3675.00|      10.30000        3605.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0015 202-93741                4.000  EACH |     155.00000         620.00|     155.00000         620.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 303-07449             2500.000  TON  |      15.00000       37500.00|      28.00000       70000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0017 304-07491              300.000  TON  |     135.00000       40500.00|     152.50000       45750.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0018 306-08036           103400.000  SYS  |       0.89000       92026.00|       1.30000      134420.00| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0019 306-08037             6150.000  SYS  |       0.90000        5535.00|       2.15000       13222.50| 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : SRS-30079-B                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 306-08038            64200.000  SYS  |       0.90000       57780.00|       2.10000      134820.00| 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0021 306-08043             4000.000  SYS  |       2.00000        8000.00|       2.60000       10400.00| 
  MILLING, TRANSITION                     |                             |                             | 
0022 401-06264                       LUMP |    5000.00000        5000.00|   15000.00000       15000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0023 401-07328            15200.000  TON  |      64.00000      972800.00|      69.85000     1061720.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07379            20240.000  TON  |      54.00000     1092960.00|      62.50000     1265000.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0025 406-05520               92.000  TON  |     500.00000       46000.00|     490.00000       45080.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-01115              180.000  LFT  |      61.35000       11043.00|      52.00000        9360.00| 
  GUARDRAIL, W BEAM, 1 FT. 6.75 IN.       |                             |                             | 
  SPACING                                 |                             |                             | 
0027 601-03464                1.000  EACH |      45.00000          45.00|      45.00000          45.00| 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0028 601-06035             1590.000  LFT  |       6.85000       10891.50|       6.85000       10891.50| 
  GUARDRAIL, RESET                        |                             |                             | 
0029 601-94689                5.000  EACH |    3000.00000       15000.00|    2820.00000       14100.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 604-06070              350.000  SYS  |      55.00000       19250.00|      45.00000       15750.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0031 604-07894                5.000  SYS  |     195.00000         975.00|     200.00000        1000.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0032 604-07896                2.000  SYS  |     225.00000         450.00|     200.00000         400.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0033 604-07897               13.000  SYS  |     195.00000        2535.00|     200.00000        2600.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0034 604-07901               11.000  SYS  |     195.00000        2145.00|     200.00000        2200.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0035 604-07902                4.000  SYS  |     195.00000         780.00|     200.00000         800.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0036 605-06120              350.000  LFT  |      37.00000       12950.00|      25.00000        8750.00| 
  CURB, CONCRETE                          |                             |                             | 
0037 610-07488             2300.000  TON  |     105.00000      241500.00|     107.00000      246100.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0038 616-02842               30.000  TON  |      48.00000        1440.00|      84.00000        2520.00| 
  RIPRAP, DITCH                           |                             |                             | 
0039 621-06574              700.000  SYS  |       9.98000        6986.00|      10.00000        7000.00| 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : SRS-30079-B                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 628-09401                5.000  MOS  |    3500.00000       17500.00|    3300.00000       16500.00| 
  FIELD OFFICE, A                         |                             |                             | 
0041 628-09408                5.000  MOS  |     300.00000        1500.00|     235.00000        1175.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0042 628-09409                5.000  MOS  |     100.00000         500.00|      50.00000         250.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0043 720-44045                1.000  EACH |    1500.00000        1500.00|     450.00000         450.00| 
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             | 
0044 801-03290                2.000  EACH |     148.00000         296.00|     145.00000         290.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0045 801-06203            16800.000  LFT  |       0.18000        3024.00|       0.14000        2352.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0046 801-06207             8400.000  LFT  |       1.15000        9660.00|       1.00000        8400.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0047 801-06640               92.000  EACH |      89.00000        8188.00|      85.00000        7820.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0048 801-06775                       LUMP |   80000.00000       80000.00|   20400.00000       20400.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0049 805-02327               44.000  EACH |     145.00000        6380.00|     145.00000        6380.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0050 805-02441            15360.000  LFT  |       1.00000       15360.00|       1.00000       15360.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0051 805-78795             9500.000  LFT  |       9.00000       85500.00|       9.00000       85500.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0052 808-06701            25000.000  LFT  |       0.01000         250.00|       0.27000        6750.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0053 808-75205            16200.000  LFT  |       0.28000        4536.00|       0.27000        4374.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0054 808-75240             6000.000  LFT  |       0.28000        1680.00|       0.27000        1620.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-75245            65000.000  LFT  |       0.28000       18200.00|       0.27000       17550.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0056 808-75297              800.000  LFT  |       3.50000        2800.00|       3.42000        2736.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0057 808-75300              630.000  LFT  |       1.00000         630.00|       0.84000         529.20| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : SRS-30079-B                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 808-75320               72.000  EACH |      60.00000        4320.00|      60.00000        4320.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0059 808-75325               26.000  EACH |      80.00000        2080.00|      85.00000        2210.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0060 808-75340                2.000  EACH |     350.00000         700.00|     295.00000         590.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0061 808-75996             1160.000  EACH |       0.25000         290.00|       3.75000        4350.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0062 801-06710              135.000  DAY  |       8.00000        1080.00|       9.65000        1302.75| 
  FLASHING ARROW SIGN                     |                             |                             | 
0063 801-09133                2.000  EACH |    2500.00000        5000.00|    2400.00000        4800.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0064 720-44000                7.000  EACH |     559.82000        3918.74|     475.00000        3325.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0065 306-08432            14140.000  SYS  |       2.75000       38885.00|       2.50000       35350.00| 
  MILLING, APPROACH                       |                             |                             | 
     SECTION TOTALS                       |           $     3,180,541.24|           $     3,455,959.95|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,180,541.24|           $     3,455,959.95|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 470                     CONTRACT ID : SRS-31938-A                  COUNTIES : DEARBORN 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/16/10 
     LOCATION     : ON SR 148 FROM SR 48 TO MAPLE STREET                             PROJECT(S) :  0900144 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     PAUL H ROHE COMPANY                                                        $       827,466.29  100.0000% 
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       873,570.40  105.5717% 
   3   13-3003901     BARRETT PAVING MATERIALS                                                   $     1,111,237.67  134.2940% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 470                     CONTRACT ID : SRS-31938-A                  COUNTIES : DEARBORN 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2  ) 35-1357381          |(   3  ) 13-3003901 
                                          |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC    |BARRETT PAVING MATERIALS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    9500.00000        9500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      70.00000         140.00|     150.00000         300.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      50.00000         600.00|     100.00000        1200.00|      50.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |    8000.00000        8000.00|   30000.00000       30000.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 301-07448              900.000  TON  |      28.00000       25200.00|      10.00000        9000.00|      30.00000       27000.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 303-07449             1200.000  TON  |      24.00000       28800.00|      20.00000       24000.00|      30.00000       36000.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0014 304-07490             6403.000  TON  |      53.00000      339359.00|      55.00000      352165.00|      70.35000      450451.05 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08042            62624.000  SYS  |       0.35000       21918.40|       0.50000       31312.00|       0.94000       58866.56 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0016 306-08043              660.000  SYS  |       1.00000         660.00|       0.50000         330.00|       2.30000        1518.00 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432             8253.000  SYS  |       0.50000        4126.50|       1.00000        8253.00|       2.70000       22283.10 
  MILLING, APPROACH                       |                             |                             | 
0018 401-07321             5167.000  TON  |      51.00000      263517.00|      50.00000      258350.00|      63.00000      325521.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0019 402-07451              250.000  TON  |      61.00000       15250.00|      80.00000       20000.00|      66.00000       16500.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
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     CALL ORDER   : 470                     CONTRACT ID : SRS-31938-A                  COUNTIES : DEARBORN 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(   3  ) 13-3003901 
                                          |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC    |BARRETT PAVING MATERIALS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 406-05520               19.500  TON  |     325.00000        6337.50|     500.00000        9750.00|     425.00000        8287.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 610-07487              681.000  TON  |      82.00000       55842.00|      75.00000       51075.00|      80.00000       54480.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0022 628-09402                6.000  MOS  |    1250.00000        7500.00|    1000.00000        6000.00|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0023 628-09407                6.000  MOS  |     225.00000        1350.00|     250.00000        1500.00|     500.00000        3000.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0024 720-44000                4.000  EACH |     300.00000        1200.00|     500.00000        2000.00|     430.00000        1720.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0025 801-03290                3.000  EACH |     232.00000         696.00|     275.00000         825.00|     232.00000         696.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0026 801-06203             2500.000  LFT  |       0.18000         450.00|       0.55000        1375.00|       1.00000        2500.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0027 801-06207             2500.000  LFT  |       0.85000        2125.00|       0.75000        1875.00|       1.00000        2500.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0028 801-06640               39.000  EACH |     108.00000        4212.00|     175.00000        6825.00|     108.00000        4212.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0029 801-06775                       LUMP |   22000.00000       22000.00|   35000.00000       35000.00|   30200.00000       30200.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 808-06712              398.000  LFT  |       0.17000          67.66|       0.20000          79.60|       0.18000          71.64 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0031 808-06713            48378.000  LFT  |       0.12000        5805.36|       0.15000        7256.70|       0.13000        6289.14 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0032 808-06714            46319.000  LFT  |       0.11000        5095.09|       0.15000        6947.85|       0.11000        5095.09 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0033 808-75297              140.000  LFT  |       7.50000        1050.00|       8.50000        1190.00|       7.90000        1106.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0034 808-75996              601.000  EACH |       1.94000        1165.94|       2.25000        1352.25|       5.43000        3263.43 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998              601.000  EACH |       2.99000        1796.99|       3.25000        1953.25|      14.01000        8420.01 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0036 808-75998               15.000  EACH |       2.99000          44.85|       3.25000          48.75|      14.01000         210.15 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 
  BLUE                                    |                             |                             | 
0037 808-94435                6.000  EACH |     275.00000        1650.00|     350.00000        2100.00|     290.00000        1740.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (STOP)              |                             |                             | 
     SECTION TOTALS                       |           $       827,466.29|           $       873,570.40|           $     1,111,237.67 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       827,466.29|           $       873,570.40|           $     1,111,237.67 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 480                     CONTRACT ID : SRS-31939-A                  COUNTIES : JEFFERSON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/16/10 
     LOCATION     : ON SR 56 FROM EAST JCT WITH SR 62 TO THE CROOKED                 PROJECT(S) :  0900145 
                    CREEK BRIDGE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       595,391.45  100.0000% 
   2   35-0844079     PAUL H ROHE COMPANY                                                        $       722,738.50  121.3888% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       838,000.00  140.7477% 
   4   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       894,934.61  150.3103% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 480                     CONTRACT ID : SRS-31939-A                  COUNTIES : JEFFERSON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-0844079          |(   3  ) 35-2040801 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1200.00000        1200.00|     900.00000         900.00|    4700.00000        4700.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     300.00000         600.00|      60.00000         120.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               14.000  MOS  |     100.00000        1400.00|      50.00000         700.00|      60.00000         840.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |    6000.00000        6000.00|   21730.00000       21730.00|   41500.00000       41500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 303-01180               50.000  TON  |      40.00000        2000.00|      44.00000        2200.00|      70.00000        3500.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 303-07449              312.000  TON  |      25.00000        7800.00|      26.00000        8112.00|      29.00000        9048.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0014 304-07491             1245.000  TON  |      68.00000       84660.00|      70.00000       87150.00|     110.00000      136950.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0015 306-08042            50676.000  SYS  |       0.50000       25338.00|       0.50000       25338.00|       0.50000       25338.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0016 306-08043              750.000  SYS  |       1.00000         750.00|       1.00000         750.00|       2.00000        1500.00 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432             2292.000  SYS  |       1.00000        2292.00|       0.50000        1146.00|       4.75000       10887.00 
  MILLING, APPROACH                       |                             |                             | 
0018 401-07328             4181.000  TON  |      48.45000      202569.45|      64.00000      267584.00|      59.00000      246679.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0019 402-07452               50.000  TON  |      80.00000        4000.00|      95.00000        4750.00|      59.00000        2950.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 480                     CONTRACT ID : SRS-31939-A                  COUNTIES : JEFFERSON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-2040801 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 406-05520               15.000  TON  |     500.00000        7500.00|     375.00000        5625.00|     550.00000        8250.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 503-03489              100.000  EACH |      10.50000        1050.00|      10.00000        1000.00|      17.00000        1700.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0022 503-05240               50.000  LFT  |      17.50000         875.00|       7.00000         350.00|      35.00000        1750.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0023 506-06333             1579.000  SYS  |      94.00000      148426.00|      80.00000      126320.00|     110.00000      173690.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0024 506-06334              100.000  SYS  |      55.00000        5500.00|     150.00000       15000.00|     375.00000       37500.00 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0025 507-07480             5900.000  SYS  |       1.00000        5900.00|       5.60000       33040.00|       6.80000       40120.00 
  PCCP PROFILING                          |                             |                             | 
0026 507-07482             6100.000  LFT  |       1.75000       10675.00|       0.54000        3294.00|       1.96000       11956.00 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0027 610-07488              189.000  TON  |     100.00000       18900.00|     110.00000       20790.00|     105.00000       19845.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0028 628-09402                7.000  MOS  |    1000.00000        7000.00|    1400.00000        9800.00|    1500.00000       10500.00 
  FIELD OFFICE, B                         |                             |                             | 
0029 628-09407                7.000  MOS  |     250.00000        1750.00|     200.00000        1400.00|     400.00000        2800.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0030 801-01093                2.000  EACH |    1200.00000        2400.00|     595.00000        1190.00|     595.00000        1190.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0031 801-03290                4.000  EACH |     275.00000        1100.00|     155.00000         620.00|     155.00000         620.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0032 801-06203             5100.000  LFT  |       0.25000        1275.00|       0.21000        1071.00|       0.50000        2550.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0033 801-06207             5100.000  LFT  |       0.60000        3060.00|       1.10000        5610.00|       1.15000        5865.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0034 801-06640               18.000  EACH |     150.00000        2700.00|     120.00000        2160.00|     120.00000        2160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0035 801-06775                       LUMP |   20000.00000       20000.00|   58995.00000       58995.00|   18566.44000       18566.44 
  MAINTAINING TRAFFIC                     |                             |                             | 
0036 808-06711             1725.000  LFT  |       0.65000        1121.25|       0.13000         224.25|       0.13000         224.25 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0037 808-06712             1250.000  LFT  |       0.25000         312.50|       0.13000         162.50|       0.13000         162.50 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0038 808-06713            27815.000  LFT  |       0.15000        4172.25|       0.13000        3615.95|       0.13000        3615.95 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0039 808-06714            21080.000  LFT  |       0.15000        3162.00|       0.13000        2740.40|       0.13000        2740.40 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 480                     CONTRACT ID : SRS-31939-A                  COUNTIES : JEFFERSON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-2040801 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 808-75297               50.000  LFT  |      15.00000         750.00|      15.00000         750.00|      15.00000         750.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0041 808-75996              326.000  EACH |      10.00000        3260.00|       5.95000        1939.70|       5.50000        1793.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998              326.000  EACH |      18.00000        5868.00|      19.95000        6503.70|      16.98000        5535.48 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0043 808-75998                1.000  EACH |      18.00000          18.00|      50.00000          50.00|      16.98000          16.98 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 
  BLUE,  FOR FIRE HYDRANT LOCATIONS       |                             |                             | 
     SECTION TOTALS                       |           $       595,391.45|           $       722,738.50|           $       838,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       595,391.45|           $       722,738.50|           $       838,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 480                     CONTRACT ID : SRS-31939-A                  COUNTIES : JEFFERSON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(       )                    |(      ) 
                                          |MAC CONSTRUCTION & EXCAVATIN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     250.00000         500.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               14.000  MOS  |     175.00000        2450.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 303-01180               50.000  TON  |      65.00000        3250.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 303-07449              312.000  TON  |      32.00000        9984.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0014 304-07491             1245.000  TON  |     125.00000      155625.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0015 306-08042            50676.000  SYS  |       0.52000       26351.52|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0016 306-08043              750.000  SYS  |       0.26000         195.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432             2292.000  SYS  |       0.61000        1398.12|                             | 
  MILLING, APPROACH                       |                             |                             | 
0018 401-07328             4181.000  TON  |      65.00000      271765.00|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0019 402-07452               50.000  TON  |     130.00000        6500.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 480                     CONTRACT ID : SRS-31939-A                  COUNTIES : JEFFERSON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(       )                    |(      ) 
                                          |MAC CONSTRUCTION & EXCAVATIN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 406-05520               15.000  TON  |    1350.00000       20250.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 503-03489              100.000  EACH |      10.00000        1000.00|                             | 
  RETROFITTED TIE BARS                    |                             |                             | 
0022 503-05240               50.000  LFT  |      50.00000        2500.00|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0023 506-06333             1579.000  SYS  |     114.00000      180006.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0024 506-06334              100.000  SYS  |     375.00000       37500.00|                             | 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0025 507-07480             5900.000  SYS  |       5.60000       33040.00|                             | 
  PCCP PROFILING                          |                             |                             | 
0026 507-07482             6100.000  LFT  |       1.60000        9760.00|                             | 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0027 610-07488              189.000  TON  |     135.00000       25515.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0028 628-09402                7.000  MOS  |    1950.00000       13650.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0029 628-09407                7.000  MOS  |     260.00000        1820.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0030 801-01093                2.000  EACH |    1100.00000        2200.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0031 801-03290                4.000  EACH |     249.00000         996.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0032 801-06203             5100.000  LFT  |       0.60000        3060.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0033 801-06207             5100.000  LFT  |       1.25000        6375.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0034 801-06640               18.000  EACH |     127.00000        2286.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0035 801-06775                       LUMP |   32000.00000       32000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0036 808-06711             1725.000  LFT  |       0.59400        1024.65|                             | 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0037 808-06712             1250.000  LFT  |       0.22200         277.50|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0038 808-06713            27815.000  LFT  |       0.14000        3894.10|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0039 808-06714            21080.000  LFT  |       0.11900        2508.52|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 480                     CONTRACT ID : SRS-31939-A                  COUNTIES : JEFFERSON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(       )                    |(      ) 
                                          |MAC CONSTRUCTION & EXCAVATIN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 808-75297               50.000  LFT  |      12.00000         600.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0041 808-75996              326.000  EACH |       9.49000        3093.74|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998              326.000  EACH |      16.98000        5535.48|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0043 808-75998                1.000  EACH |      16.98000          16.98|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 
  BLUE,  FOR FIRE HYDRANT LOCATIONS       |                             |                             | 
     SECTION TOTALS                       |           $       894,934.61|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       894,934.61|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 520                     CONTRACT ID : SRS-32127-A                  COUNTIES : MADISON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/30/09 
     LOCATION     : ON CR 600W FROM CR 400N TO SR 128 AND ON CR 1100N FROM           PROJECT(S) :  0900605 
                    CR 100E TO CR 500E; ALSO FROM CR 750W TO CR 200W                               0900635 
                                                                                                   0900638 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       893,200.00  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       942,065.41  105.4708% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,101,322.00  123.3007% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 520                     CONTRACT ID : SRS-32127-A                  COUNTIES : MADISON 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3050.00000        3050.00|   15000.00000       15000.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   44600.00000       44600.00|  235535.00000      235535.00|   55066.00000       55066.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 306-08042           198505.000  SYS  |       0.30000       59551.50|       0.01000        1985.05|       0.60000      119103.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043             5230.000  SYS  |       0.30000        1569.00|       0.01000          52.30|       0.60000        3138.00 
  MILLING, TRANSITION                     |                             |                             | 
0011 402-07433            16377.000  TON  |      43.00000      704211.00|      20.00000      327540.00|      52.00000      851604.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 406-05520               49.600  TON  |     450.00000       22320.00|      10.00000         496.00|     500.00000       24800.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 628-09401                4.000  MOS  |    1000.00000        4000.00|    1663.25000        6653.00|    2050.00000        8200.00 
  FIELD OFFICE, A                         |                             |                             | 
0014 801-03290                6.000  EACH |     164.00000         984.00|     125.00000         750.00|     125.00000         750.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-06640               71.000  EACH |     108.00000        7668.00|      81.00000        5751.00|      81.00000        5751.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |   19562.54000       19562.54|  346157.23000      346157.23|    2145.83000        2145.83 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 808-06712            22019.000  LFT  |       0.12000        2642.28|       0.01000         220.19|       0.15000        3302.85 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0018 808-06713           139971.000  LFT  |       0.12000       16796.52|       0.01000        1399.71|       0.13000       18196.23 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0019 808-06714            51993.000  LFT  |       0.12000        6239.16|       0.01000         519.93|       0.13000        6759.09 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       893,200.00|           $       942,065.41|           $     1,101,322.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       893,200.00|           $       942,065.41|           $     1,101,322.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 530 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 530                     CONTRACT ID : SRS-32152-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/13/09 
     LOCATION     : AT VARIOUS LOCATIONS WITHIN THE GREENFIELD DISTRICT              PROJECT(S) :  0900334 
                                                                                                   0900340 
                                                                                                   0900647 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       868,623.60  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       920,665.55  105.9913% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 530 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 530                     CONTRACT ID : SRS-32152-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3500.00000        3500.00|   10000.00000       10000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |    2700.00000        2700.00|   46000.00000       46000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 303-07449              117.000  TON  |      10.00000        1170.00|      41.00000        4797.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0010 306-08034             2783.000  SYS  |       0.15000         417.45|       0.01000          27.83| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0011 306-08042           189267.000  SYS  |       0.15000       28390.05|       0.01000        1892.67| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0012 306-08043             5761.000  SYS  |       0.15000         864.15|       5.00000       28805.00| 
  MILLING, TRANSITION                     |                             |                             | 
0013 402-07432             9397.000  TON  |      48.00000      451056.00|      50.00000      469850.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0014 402-07433             6846.000  TON  |      47.50000      325185.00|      20.00000      136920.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0015 402-07450              316.000  TON  |      47.50000       15010.00|      20.00000        6320.00| 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0016 402-07451               68.000  TON  |     115.00000        7820.00|      20.00000        1360.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0017 406-05520               49.300  TON  |     250.00000       12325.00|       1.00000          49.30| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07486               27.000  TON  |      48.00000        1296.00|      50.00000        1350.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0019 610-07487               60.000  TON  |      48.00000        2880.00|      20.00000        1200.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 530 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 530                     CONTRACT ID : SRS-32152-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 628-09401                1.000  MOS  |    1500.00000        1500.00|    2065.00000        2065.00| 
  FIELD OFFICE, A                         |                             |                             | 
0021 801-03290               32.000  EACH |      80.00000        2560.00|       1.00000          32.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06207            10993.000  LFT  |       0.15000        1648.95|       0.01000         109.93| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0023 801-06640              106.000  EACH |      50.00000        5300.00|      60.00000        6360.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06775                       LUMP |     200.00000         200.00|  202380.00000      202380.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 808-06712              668.000  LFT  |       0.10000          66.80|       1.00000         668.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0026 808-06714            47282.000  LFT  |       0.10000        4728.20|       0.01000         472.82| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       868,623.60|           $       920,665.55|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       868,623.60|           $       920,665.55|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 540 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 540                     CONTRACT ID : SRS-32196-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/13/09 
     LOCATION     : ON CR 700W FROM CR 00NS TO CR 220S                               PROJECT(S) :  0900686 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       117,342.23  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       125,276.82  106.7619% 
   3   35-1889453     BAUMGARTNER & COMPANY INC                                                  $       164,591.93  140.2666% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 540 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 540                     CONTRACT ID : SRS-32196-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-1889453 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |BAUMGARTNER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     500.00000         500.00|   10000.00000       10000.00|     728.00000         728.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    1300.00000        1300.00|    6200.00000        6200.00|    1673.00000        1673.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-07449               17.000  TON  |      10.00000         170.00|      31.00000         527.00|     115.18000        1958.06 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0009 306-08034              471.000  SYS  |       0.15000          70.65|       0.01000           4.71|       0.57000         268.47 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08042            25437.000  SYS  |       0.15000        3815.55|       0.01000         254.37|       0.57000       14499.09 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 306-08043              403.000  SYS  |       0.15000          60.45|       5.00000        2015.00|       0.57000         229.71 
  MILLING, TRANSITION                     |                             |                             | 
0012 402-07433             2132.000  TON  |      48.00000      102336.00|      20.00000       42640.00|      59.36000      126555.52 
  HMA SURFACE, TYPE B                     |                             |                             | 
0013 402-07451               12.000  TON  |     100.00000        1200.00|      20.00000         240.00|      59.36000         712.32 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0014 406-05520                6.000  TON  |     250.00000        1500.00|       1.00000           6.00|     440.00000        2640.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487               12.000  TON  |      57.00000         684.00|      20.00000         240.00|     304.75000        3657.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 628-09401                1.000  MOS  |    1500.00000        1500.00|    2065.00000        2065.00|    2100.00000        2100.00 
  FIELD OFFICE, A                         |                             |                             | 
0017 801-03290                4.000  EACH |     140.00000         560.00|     110.00000         440.00|     255.00000        1020.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06207             2306.000  LFT  |       0.15000         345.90|       0.01000          23.06|       0.92000        2121.52 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0019 801-06640                9.000  EACH |     125.00000        1125.00|      98.00000         882.00|     172.00000        1548.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 540 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 540                     CONTRACT ID : SRS-32196-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1889453 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |BAUMGARTNER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06775                       LUMP |     200.00000         200.00|   57765.00000       57765.00|    2250.00000        2250.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-06714            16414.000  LFT  |       0.12000        1969.68|       0.12000        1969.68|       0.16000        2626.24 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       117,342.23|           $       125,276.82|           $       164,591.93 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       117,342.23|           $       125,276.82|           $       164,591.93 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 560 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 560                     CONTRACT ID : SRS-32244-A                  COUNTIES : RUSH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/14/09 
     LOCATION     : ON CR 715W FROM SR 44 TO BASE ROAD                               PROJECT(S) :  0900797 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       164,124.20  100.0000% 
   2   35-1561537     GLOBE ASPHALT PAVING CO                                                    $       169,750.00  103.4278% 
   3   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       179,866.20  109.5915% 
   4   35-0844079     PAUL H ROHE COMPANY                                                        $       180,462.74  109.9550% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       211,520.00  128.8780% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 560 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 560                     CONTRACT ID : SRS-32244-A                  COUNTIES : RUSH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1561537          |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS LP     |GLOBE ASPHALT PAVING CO      |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1100.00000        1100.00|    1501.30000        1501.30|    1000.00000        1000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    7500.00000        7500.00|    8000.00000        8000.00|    7500.00000        7500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490               47.500  TON  |     100.00000        4750.00|      85.00000        4037.50|     100.00000        4750.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08042            27640.000  SYS  |       0.45000       12438.00|       0.40000       11056.00|       0.65000       17966.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043             1640.000  SYS  |       0.75000        1230.00|       0.40000         656.00|       0.65000        1066.00 
  MILLING, TRANSITION                     |                             |                             | 
0011 402-07433             2281.000  TON  |      47.00000      107207.00|      49.00000      111769.00|      50.00000      114050.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 402-07451              228.000  TON  |      55.00000       12540.00|      60.00000       13680.00|      50.00000       11400.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0013 406-05520                7.700  TON  |     250.00000        1925.00|     480.00000        3696.00|     500.00000        3850.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07487               17.000  TON  |     110.00000        1870.00|     110.00000        1870.00|      80.00000        1360.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0015 801-03290                2.000  EACH |     170.00000         340.00|     170.00000         340.00|     400.00000         800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06640               16.000  EACH |     125.00000        2000.00|     120.00000        1920.00|     150.00000        2400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06775                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0018 808-75240             3110.000  LFT  |       0.40000        1244.00|       0.40000        1244.00|       0.40000        1244.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0019 808-75245            12438.000  LFT  |       0.40000        4975.20|       0.40000        4975.20|       0.40000        4975.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       164,124.20|           $       169,750.00|           $       179,866.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       164,124.20|           $       169,750.00|           $       179,866.20 



==================================================================================================================================== 



 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 560                     CONTRACT ID : SRS-32244-A                  COUNTIES : RUSH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0844079          |(   5   ) 35-0918397         |(      ) 
                                          |PAUL H ROHE COMPANY          |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     700.00000         700.00|     950.00000         950.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    1850.00000        1850.00|    9327.20000        9327.20| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490               47.500  TON  |     110.00000        5225.00|     146.00000        6935.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08042            27640.000  SYS  |       0.40000       11056.00|       0.65000       17966.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043             1640.000  SYS  |       0.70000        1148.00|       3.10000        5084.00| 
  MILLING, TRANSITION                     |                             |                             | 
0011 402-07433             2281.000  TON  |      55.50000      126595.50|      57.80000      131841.80| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 402-07451              228.000  TON  |      65.00000       14820.00|      73.00000       16644.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0013 406-05520                7.700  TON  |     350.00000        2695.00|     524.00000        4034.80| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07487               17.000  TON  |     130.00000        2210.00|     189.00000        3213.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0015 801-03290                2.000  EACH |     165.00000         330.00|     165.00000         330.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06640               16.000  EACH |     120.00000        1920.00|     120.00000        1920.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06775                       LUMP |    6000.00000        6000.00|    7050.00000        7050.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0018 808-75240             3110.000  LFT  |       0.38000        1181.80|       0.40000        1244.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0019 808-75245            12438.000  LFT  |       0.38000        4726.44|       0.40000        4975.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       180,462.74|           $       211,520.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       180,462.74|           $       211,520.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 570 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 570                     CONTRACT ID : SRS-32245-A                  COUNTIES : FAYETTE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/13/09 
     LOCATION     : ON VETERANS MEMORIAL HIGHWAY FROM SR 121 TO SR 1                 PROJECT(S) :  0900799 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     PAUL H ROHE COMPANY                                                        $       100,000.00  100.0000% 
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       106,969.00  106.9690% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       109,807.48  109.8075% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 570                     CONTRACT ID : SRS-32245-A                  COUNTIES : FAYETTE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2  ) 35-1357381          |(   3  ) 35-1917625 
                                          |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     500.00000         500.00|     750.00000         750.00|     650.00000         650.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |       1.00000           1.00|     350.00000         350.00|     110.00000         110.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                3.000  MOS  |      75.00000         225.00|     100.00000         300.00|      80.00000         240.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 301-07448                4.000  TON  |      70.00000         280.00|      50.00000         200.00|      90.00000         360.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0012 304-07490               51.000  TON  |     110.00000        5610.00|     200.00000       10200.00|     175.00000        8925.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 306-08034            11616.000  SYS  |       0.50000        5808.00|       1.50000       17424.00|       1.00000       11616.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0014 402-07433              959.000  TON  |      60.00000       57540.00|      55.00000       52745.00|      60.00000       57540.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0015 402-07451               58.000  TON  |      85.00000        4930.00|      60.00000        3480.00|      90.00000        5220.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0016 406-05520                3.000  TON  |     355.00000        1065.00|     500.00000        1500.00|     400.00000        1200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 610-07487                3.000  TON  |     165.00000         495.00|     100.00000         300.00|     150.00000         450.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0018 628-09408                3.000  MOS  |     450.00000        1350.00|     500.00000        1500.00|    1000.00000        3000.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0019 628-09409                3.000  MOS  |     110.00000         330.00|     100.00000         300.00|      80.00000         240.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 570                     CONTRACT ID : SRS-32245-A                  COUNTIES : FAYETTE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(   3  ) 35-1917625 
                                          |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-03290                2.000  EACH |     175.00000         350.00|     400.00000         800.00|     180.00000         360.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06207              865.000  LFT  |       1.10000         951.50|       1.00000         865.00|       1.60000        1384.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0022 801-06218               14.000  LFT  |       7.50000         105.00|       4.00000          56.00|       8.00000         112.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0023 801-06640               12.000  EACH |     145.00000        1740.00|     150.00000        1800.00|     155.00000        1860.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06775                       LUMP |    9117.00000        9117.00|    5000.00000        5000.00|    3800.00000        3800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 808-06706               14.000  LFT  |       8.00000         112.00|       5.00000          70.00|       9.00000         126.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0026 808-06713             8646.000  LFT  |       0.25000        2161.50|       0.25000        2161.50|       0.28000        2420.88 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0027 808-75245             8646.000  LFT  |       0.50000        4323.00|       0.25000        2161.50|       0.60000        5187.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       100,000.00|           $       106,969.00|           $       109,807.48 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       100,000.00|           $       106,969.00|           $       109,807.48 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 600                     CONTRACT ID : SRS-32248-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/16/10 
     LOCATION     : ON OLD US 30 FROM US 30 TO EAST COUNTY LINE ROAD                 PROJECT(S) :  0900802 
                    AND OLD US 30 FROM WEST COUNTY LINE ROAD TO CR 350W                            0900803 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,438,672.11  100.0000% 
   2   35-0997978     PHEND & BROWN INC                                                          $     1,491,498.71  103.6719% 
   3   35-1185040     NIBLOCK EXCAVATING INC                                                     $     1,700,529.65  118.2013% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,880,849.20  130.7351% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 600                     CONTRACT ID : SRS-32248-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0997978          |(   3  ) 35-1185040 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1800.00000        1800.00|    1800.00000        1800.00|    4500.00000        4500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   71900.00000       71900.00|   75000.00000       75000.00|   85000.00000       85000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-90277                6.000  EACH |     175.00000        1050.00|     130.00000         780.00|     130.00000         780.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0010 301-07448              676.000  TON  |       7.00000        4732.00|      19.00000       12844.00|      15.50000       10478.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 303-01180             1578.000  TON  |      25.00000       39450.00|      19.00000       29982.00|      15.50000       24459.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 304-07490             2724.000  TON  |      50.00000      136200.00|      90.00000      245160.00|      75.00000      204300.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 306-08034           227714.000  SYS  |       0.39000       88808.46|       0.25000       56928.50|       0.35000       79699.90 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0014 402-07433            19730.000  TON  |      45.00000      887850.00|      43.00000      848390.00|      51.25000     1011162.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0015 402-07451             1094.000  TON  |      47.00000       51418.00|      43.00000       47042.00|      51.25000       56067.50 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0016 406-05520               59.800  TON  |      40.00000        2392.00|       0.01000           0.60|     600.00000       35880.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 408-07504               32.200  TON  |     100.00000        3220.00|     410.00000       13202.00|     445.00000       14329.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0018 615-06527                5.000  EACH |     400.00000        2000.00|     500.00000        2500.00|     851.00000        4255.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0019 628-09401                6.000  MOS  |    1200.00000        7200.00|     800.00000        4800.00|    1800.00000       10800.00 
  FIELD OFFICE, A                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 600                     CONTRACT ID : SRS-32248-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1185040 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-03290                4.000  EACH |      90.00000         360.00|      90.00000         360.00|      95.00000         380.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06203            21308.000  LFT  |       0.10000        2130.80|       0.01000         213.08|       0.25000        5327.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0022 801-06207            21308.000  LFT  |       0.10000        2130.80|       0.01000         213.08|       1.20000       25569.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0023 801-06640               61.000  EACH |      75.00000        4575.00|      75.00000        4575.00|      69.00000        4209.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06645                8.000  EACH |      30.00000         240.00|      30.00000         240.00|      23.00000         184.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0025 801-06775                       LUMP |   51800.00000       51800.00|   25000.00000       25000.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0026 801-92448              240.000  DAY  |       1.00000         240.00|       1.00000         240.00|       2.75000         660.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0027 802-05704             1140.000  LFT  |      13.00000       14820.00|      25.00000       28500.00|       8.00000        9120.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0028 802-07059              114.000  EACH |      55.00000        6270.00|     100.00000       11400.00|      21.00000        2394.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0029 802-76025              325.000  SFT  |      11.00000        3575.00|      12.00000        3900.00|      12.00000        3900.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0030 802-76035              294.000  SFT  |      12.00000        3528.00|      13.00000        3822.00|      13.00000        3822.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0031 805-78470             1000.000  LFT  |       0.75000         750.00|       0.13000         130.00|       0.13000         130.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0032 805-78785                6.000  EACH |     575.00000        3450.00|     585.00000        3510.00|     585.00000        3510.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0033 805-78795              320.000  LFT  |       8.00000        2560.00|       9.00000        2880.00|       9.00000        2880.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0034 808-03178                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     140.00000         280.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0035 808-03631           167810.000  LFT  |       0.19000       31883.90|       0.19000       31883.90|       0.13000       21815.30 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0036 808-03632           170460.000  LFT  |       0.05000        8523.00|       0.19000       32387.40|       0.13000       22159.80 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0037 808-04896            12785.000  LFT  |       0.19000        2429.15|       0.19000        2429.15|       0.13000        1662.05 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0038 808-99077               90.000  LFT  |      12.00000        1080.00|      12.00000        1080.00|       9.00000         810.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,438,672.11|           $     1,491,498.71|           $     1,700,529.65 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,438,672.11|           $     1,491,498.71|           $     1,700,529.65 



==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 600                     CONTRACT ID : SRS-32248-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PM 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13857.05000       13857.05|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   94000.00000       94000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-90277                6.000  EACH |     130.00000         780.00|                             | 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0010 301-07448              676.000  TON  |      20.00000       13520.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 303-01180             1578.000  TON  |      16.70000       26352.60|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 304-07490             2724.000  TON  |      80.50000      219282.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 306-08034           227714.000  SYS  |       0.95000      216328.30|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0014 402-07433            19730.000  TON  |      49.70000      980581.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0015 402-07451             1094.000  TON  |      56.30000       61592.20|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0016 406-05520               59.800  TON  |     100.00000        5980.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 408-07504               32.200  TON  |    2150.00000       69230.00|                             | 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0018 615-06527                5.000  EACH |     525.00000        2625.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0019 628-09401                6.000  MOS  |    1870.00000       11220.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 600 -6 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 600                     CONTRACT ID : SRS-32248-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-03290                4.000  EACH |     102.00000         408.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06203            21308.000  LFT  |       0.20000        4261.60|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0022 801-06207            21308.000  LFT  |       0.50000       10654.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0023 801-06640               61.000  EACH |      89.00000        5429.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06645                8.000  EACH |      35.00000         280.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0025 801-06775                       LUMP |   48226.00000       48226.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0026 801-92448              240.000  DAY  |      10.00000        2400.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0027 802-05704             1140.000  LFT  |       8.00000        9120.00|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0028 802-07059              114.000  EACH |      21.00000        2394.00|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0029 802-76025              325.000  SFT  |      12.00000        3900.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0030 802-76035              294.000  SFT  |      13.00000        3822.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0031 805-78470             1000.000  LFT  |       0.13000         130.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0032 805-78785                6.000  EACH |     585.00000        3510.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0033 805-78795              320.000  LFT  |       9.00000        2880.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0034 808-03178                2.000  EACH |     150.00000         300.00|                             | 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0035 808-03631           167810.000  LFT  |       0.19000       31883.90|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0036 808-03632           170460.000  LFT  |       0.19000       32387.40|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0037 808-04896            12785.000  LFT  |       0.19000        2429.15|                             | 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0038 808-99077               90.000  LFT  |      12.00000        1080.00|                             | 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,880,849.20|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,880,849.20|           $             0.00|           $ 



==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 660 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 660                     CONTRACT ID : SRS-32332-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/13/09 
     LOCATION     : ON CR 400N FROM CR 850E TO CR 900E                               PROJECT(S) :  0901023 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $        38,060.03  100.0000% 
   2   35-1889453     BAUMGARTNER & COMPANY INC                                                  $        48,387.35  127.1343% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $        51,752.03  135.9747% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 660 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 660                     CONTRACT ID : SRS-32332-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1889453          |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |BAUMGARTNER & COMPANY INC    |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     200.00000         200.00|     416.00000         416.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    3999.00000        3999.00|     692.00000         692.00|    2500.00000        2500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-07449                1.000  TON  |     100.00000         100.00|     811.00000         811.00|      71.00000          71.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0009 306-08034              314.000  SYS  |       0.01000           3.14|       1.41000         442.74|       0.01000           3.14 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08042             5481.000  SYS  |       0.01000          54.81|       1.41000        7728.21|       0.01000          54.81 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 306-08043              808.000  SYS  |       0.01000           8.08|       1.41000        1139.28|       0.01000           8.08 
  MILLING, TRANSITION                     |                             |                             | 
0012 402-07433              486.000  TON  |      62.00000       30132.00|      62.32000       30287.52|      43.00000       20898.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0013 402-07451                5.000  TON  |      62.00000         310.00|      62.32000         311.60|      43.00000         215.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0014 406-05520                1.000  TON  |     250.00000         250.00|     440.00000         440.00|     660.00000         660.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487                4.000  TON  |      62.00000         248.00|     244.25000         977.00|      43.00000         172.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 628-09401                1.000  MOS  |    1500.00000        1500.00|    2100.00000        2100.00|    2065.00000        2065.00 
  FIELD OFFICE, A                         |                             |                             | 
0017 801-03290                4.000  EACH |     125.00000         500.00|     255.00000        1020.00|     125.00000         500.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640                4.000  EACH |     125.00000         500.00|     203.00000         812.00|     125.00000         500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |     250.00000         250.00|    1205.00000        1205.00|   19100.00000       19100.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        38,060.03|           $        48,387.35|           $        51,752.03 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        38,060.03|           $        48,387.35|           $        51,752.03 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 670                     CONTRACT ID : SRS-32333-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 04/30/10 
     LOCATION     : ON NEW MARKET RD FROM ZIMMERMAN RD TO SR 3                       PROJECT(S) :  0901026 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       187,972.61  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       194,000.00  103.2065% 
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       232,767.69  123.8306% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 670                     CONTRACT ID : SRS-32333-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(   3  ) 35-1487672 
                                          |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    1200.00000        1200.00|    1100.00000        1100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |     500.00000         500.00|    9700.00000        9700.00|    8500.00000        8500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-01180                4.000  TON  |      28.00000         112.00|     120.00000         480.00|     350.00000        1400.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 304-07489               19.000  TON  |     165.00000        3135.00|     300.00000        5700.00|     450.00000        8550.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0010 306-08042            33363.000  SYS  |       0.52000       17348.76|       0.30000       10008.90|       0.46000       15346.98 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 306-08043              516.000  SYS  |       1.05000         541.80|       2.00000        1032.00|       0.29000         149.64 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08432               83.000  SYS  |       2.50000         207.50|      17.00000        1411.00|       0.29000          24.07 
  MILLING, APPROACH                       |                             |                             | 
0013 402-07432             2795.000  TON  |      46.85000      130945.75|      47.00000      131365.00|      54.00000      150930.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0014 406-05520                8.600  TON  |     540.00000        4644.00|     550.00000        4730.00|    1000.00000        8600.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07486                7.000  TON  |     110.00000         770.00|     200.00000        1400.00|     350.00000        2450.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0016 628-09401                4.000  MOS  |     400.00000        1600.00|    1000.00000        4000.00|    1400.00000        5600.00 
  FIELD OFFICE, A                         |                             |                             | 
0017 801-03290                2.000  EACH |     400.00000         800.00|     175.00000         350.00|     475.00000         950.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640                6.000  EACH |     315.00000        1890.00|     145.00000         870.00|     250.00000        1500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |    3500.00000        3500.00|    4707.70000        4707.70|    8000.00000        8000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 670                     CONTRACT ID : SRS-32333-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(   3  ) 35-1487672 
                                          |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 808-06703            32770.000  LFT  |       0.32000       10486.40|       0.26000        8520.20|       0.30000        9831.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0021 808-75245            32770.000  LFT  |       0.32000       10486.40|       0.26000        8520.20|       0.30000        9831.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       187,972.61|           $       194,000.00|           $       232,767.69 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       187,972.61|           $       194,000.00|           $       232,767.69 
==================================================================================================================================== 
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     CALL ORDER   : 680                     CONTRACT ID : SRS-32335-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 04/30/10 
     LOCATION     : ON CHARLESTOWN-MEMPHIS RD FROM US 31                             PROJECT(S) :  0901029 
                    TO 1400 FT WEST OF SADDLEBACK DR 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       299,000.00  100.0000% 
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       353,029.10  118.0699% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 680                     CONTRACT ID : SRS-32335-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1487672          |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1100.00000        1100.00|    1100.00000        1100.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   14900.00000       14900.00|   14000.00000       14000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-01180               10.000  TON  |     130.00000        1300.00|     350.00000        3500.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 304-07489               50.000  TON  |     175.00000        8750.00|     230.00000       11500.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0010 306-08042            52269.000  SYS  |       0.23000       12021.87|       0.44000       22998.36| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 306-08043             1243.000  SYS  |       1.35000        1678.05|       0.25000         310.75| 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08432              147.000  SYS  |      17.50000        2572.50|       0.25000          36.75| 
  MILLING, APPROACH                       |                             |                             | 
0013 402-07432             4411.000  TON  |      47.65000      210184.15|      52.00000      229372.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0014 406-05520               13.500  TON  |     550.00000        7425.00|    1000.00000       13500.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07486               12.000  TON  |     220.00000        2640.00|     275.00000        3300.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0016 628-09401                4.000  MOS  |    1000.00000        4000.00|    2182.00000        8728.00| 
  FIELD OFFICE, A                         |                             |                             | 
0017 801-03290                2.000  EACH |     250.00000         500.00|     475.00000         950.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640               15.000  EACH |     150.00000        2250.00|     150.00000        2250.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |    4496.01000        4496.01|   12500.00000       12500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 680                     CONTRACT ID : SRS-32335-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 808-04298                2.000  EACH |     750.00000        1500.00|     295.00000         590.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0021 808-06703            50269.000  LFT  |       0.23000       11561.87|       0.28000       14075.32| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0022 808-75245            50269.000  LFT  |       0.23000       11561.87|       0.28000       14075.32| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0023 808-75297               24.000  LFT  |      23.07000         553.68|       9.90000         237.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       299,000.00|           $       353,029.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       299,000.00|           $       353,029.10|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 690 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 690                     CONTRACT ID : SRS-32336-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/13/09 
     LOCATION     : ON CR 750W FROM CR 300N TO CR 400N                               PROJECT(S) :  0901030 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $        58,943.20  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $        70,810.60  120.1336% 
   3   35-1889453     BAUMGARTNER & COMPANY INC                                                  $        78,378.15  132.9723% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 690 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 690                     CONTRACT ID : SRS-32336-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-1889453 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |BAUMGARTNER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     200.00000         200.00|    1000.00000        1000.00|     520.00000         520.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |     100.00000         100.00|    3500.00000        3500.00|     984.00000         984.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-07449                6.000  TON  |      10.00000          60.00|      41.00000         246.00|     116.00000         696.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0009 306-08034              140.000  SYS  |       0.27000          37.80|       1.28000         179.20|       1.00000         140.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08042            10277.000  SYS  |       0.27000        2774.79|       1.28000       13154.56|       1.00000       10277.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 306-08043              358.000  SYS  |       0.27000          96.66|       1.28000         458.24|       1.00000         358.00 
  MILLING, TRANSITION                     |                             |                             | 
0012 402-07433              877.000  TON  |      57.25000       50208.25|      46.00000       40342.00|      59.78000       52427.06 
  HMA SURFACE, TYPE B                     |                             |                             | 
0013 402-07451                9.000  TON  |      57.25000         515.25|      46.00000         414.00|      59.78000         538.02 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0014 406-05520                3.000  TON  |     250.00000         750.00|     535.00000        1605.00|     440.00000        1320.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487                1.000  TON  |      57.25000          57.25|      46.00000          46.00|     300.00000         300.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 628-09401                1.000  MOS  |    1500.00000        1500.00|    2065.00000        2065.00|    2100.00000        2100.00 
  FIELD OFFICE, A                         |                             |                             | 
0017 801-03290                2.000  EACH |     175.00000         350.00|     175.00000         350.00|     203.00000         406.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06207              535.000  LFT  |       0.15000          80.25|       0.79000         422.65|       1.82000         973.70 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0019 801-06640                6.000  EACH |     145.00000         870.00|     145.00000         870.00|     142.00000         852.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 690 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 690                     CONTRACT ID : SRS-32336-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1889453 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |BAUMGARTNER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06775                       LUMP |     100.00000         100.00|    4915.00000        4915.00|    1337.00000        1337.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-06714             2751.000  LFT  |       0.45000        1237.95|       0.45000        1237.95|       1.87000        5144.37 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $        58,943.20|           $        70,810.60|           $        78,378.15 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        58,943.20|           $        70,810.60|           $        78,378.15 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 700 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 700                     CONTRACT ID : SRS-32338-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/13/09 
     LOCATION     : ON CR 100N FROM CR 400E TO CR 500E                               PROJECT(S) :  0901031 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $        67,848.89  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $        80,463.78  118.5926% 
   3   35-1889453     BAUMGARTNER & COMPANY INC                                                  $        95,568.99  140.8556% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 700 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 700                     CONTRACT ID : SRS-32338-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-1889453 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |BAUMGARTNER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     400.00000         400.00|    1000.00000        1000.00|     624.00000         624.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |     100.00000         100.00|    4000.00000        4000.00|     893.00000         893.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-07449              225.000  TON  |      10.00000        2250.00|      17.30000        3892.50|      36.58000        8230.50 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0009 306-08034              159.000  SYS  |       0.27000          42.93|       1.06000         168.54|       0.88000         139.92 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08042            11978.000  SYS  |       0.27000        3234.06|       1.06000       12696.68|       0.88000       10540.64 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 306-08043              408.000  SYS  |       0.27000         110.16|       1.06000         432.48|       0.88000         359.04 
  MILLING, TRANSITION                     |                             |                             | 
0012 402-07433             1022.000  TON  |      54.00000       55188.00|      44.80000       45785.60|      59.60000       60911.20 
  HMA SURFACE, TYPE B                     |                             |                             | 
0013 402-07451               10.000  TON  |     100.00000        1000.00|      44.80000         448.00|      59.60000         596.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0014 406-05520                3.000  TON  |     200.00000         600.00|     535.00000        1605.00|     440.00000        1320.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487               16.000  TON  |      55.00000         880.00|      44.80000         716.80|     244.13000        3906.08 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 628-09401                1.000  MOS  |    1500.00000        1500.00|    2065.00000        2065.00|    2100.00000        2100.00 
  FIELD OFFICE, A                         |                             |                             | 
0017 801-03290                2.000  EACH |     145.00000         290.00|     145.00000         290.00|     151.00000         302.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06207              546.000  LFT  |       0.15000          81.90|       0.79000         431.34|       3.20000        1747.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0019 801-06640                8.000  EACH |     100.00000         800.00|     100.00000         800.00|     104.00000         832.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 700 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 700                     CONTRACT ID : SRS-32338-A                  COUNTIES : HOWARD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1889453 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |BAUMGARTNER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06775                       LUMP |     100.00000         100.00|    4860.00000        4860.00|    1690.00000        1690.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-06714            10557.000  LFT  |       0.12000        1266.84|       0.12000        1266.84|       0.13000        1372.41 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $        67,848.89|           $        80,463.78|           $        95,568.99 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        67,848.89|           $        80,463.78|           $        95,568.99 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 710 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 710                     CONTRACT ID : SRS-32344-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/13/09 
     LOCATION     : ON SALISBURY ROAD FROM NOLANDS FORK ROAD TO WILLIAMSBURG         PROJECT(S) :  0901036 
                    PIKE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       147,291.80  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 710 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 710                     CONTRACT ID : SRS-32344-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1850.00000        1850.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      50.00000         100.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                8.000  MOS  |      75.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |    7300.00000        7300.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 303-07449              318.000  TON  |      19.00000        6042.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0013 304-07490              100.000  TON  |     160.00000       16000.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0014 306-08042            10060.000  SYS  |       1.05000       10563.00|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0015 306-08043              560.000  SYS  |       1.50000         840.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0016 401-93793               25.000  TON  |      70.00000        1750.00|                             | 
  WEDGE AND LEVELING                      |                             |                             | 
0017 402-07433              830.000  TON  |      82.50000       68475.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 406-05520                3.100  TON  |     600.00000        1860.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 610-07487               13.000  TON  |     125.00000        1625.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 710 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 710                     CONTRACT ID : SRS-32344-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 628-09408                4.000  MOS  |     100.00000         400.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0021 628-09409                4.000  MOS  |      75.00000         300.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0022 801-03290                3.000  EACH |     150.00000         450.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06207             3430.000  LFT  |       0.75000        2572.50|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0024 801-06640                9.000  EACH |     125.00000        1125.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06775                       LUMP |   19000.00000       19000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0026 801-92448               60.000  DAY  |       5.20000         312.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0027 808-06703             6862.000  LFT  |       0.69000        4734.78|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0028 808-75240              858.000  LFT  |       0.69000         592.02|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-75245             1150.000  LFT  |       0.69000         793.50|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       147,291.80|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       147,291.80|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 720 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 720                     CONTRACT ID : SRS-32345-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/20/09 
     LOCATION     : ON 37TH STREET FROM HODGIN ROAD TO US 40                         PROJECT(S) :  0901037 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       499,767.75  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 720 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 720                     CONTRACT ID : SRS-32345-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2000.00000        2000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      50.00000         100.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                8.000  MOS  |      75.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   24900.00000       24900.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 301-07448               20.000  TON  |      65.00000        1300.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 304-07490               46.000  TON  |     450.00000       20700.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0014 306-08034            28069.000  SYS  |       1.30000       36489.70|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08432              720.000  SYS  |       3.75000        2700.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0016 401-93793              155.000  TON  |      65.00000       10075.00|                             | 
  WEDGE AND LEVELING                      |                             |                             | 
0017 402-07433             2550.000  TON  |      74.00000      188700.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 406-05520                9.350  TON  |     600.00000        5610.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 408-07478                0.700  TON  |    7065.00000        4945.50|                             | 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  ROUT AND SEAL                           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 720 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 720                     CONTRACT ID : SRS-32345-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 507-07479              295.000  TON  |     275.00000       81125.00|                             | 
  HMA PARTIAL DEPTH PATCH , TYPE B        |                             |                             | 
0021 610-07487               60.000  TON  |     125.00000        7500.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0022 615-06525                1.000  EACH |     675.00000         675.00|                             | 
  CASTING ADJUSTED TO GRADE, MONUMENT ,   |                             |                             | 
  SECTION CORNER                          |                             |                             | 
0023 628-09408                4.000  MOS  |     100.00000         400.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0024 628-09409                4.000  MOS  |      75.00000         300.00|                             | 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0025 718-06532             7500.000  LFT  |       1.00000        7500.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0026 718-08308               50.000  LFT  |     140.00000        7000.00|                             | 
  UNDERDRAIN, PATCHING                    |                             |                             | 
0027 718-52610              140.000  CYS  |     125.00000       17500.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0028 718-99153             1442.000  SYS  |       1.20000        1730.40|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0029 801-03290                6.000  EACH |     162.00000         972.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06207             6150.000  LFT  |       0.90000        5535.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0031 801-06640               23.000  EACH |     130.00000        2990.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0032 801-06710              120.000  DAY  |      15.00000        1800.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0033 801-06775                       LUMP |   41750.00000       41750.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0034 801-92448              360.000  DAY  |       5.00000        1800.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0035 805-78470             1380.000  LFT  |       0.28000         386.40|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0036 805-78785                3.000  EACH |    1000.00000        3000.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0037 805-78795              480.000  LFT  |       7.75000        3720.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0038 808-06703            13116.000  LFT  |       0.42000        5508.72|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0039 808-75245             7214.000  LFT  |       0.42000        3029.88|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 720                     CONTRACT ID : SRS-32345-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 808-75278              585.000  LFT  |       2.05000        1199.25|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0041 808-75297              176.000  LFT  |       4.15000         730.40|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0042 808-75320               27.000  EACH |      80.00000        2160.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0043 808-92027             3170.000  LFT  |       1.05000        3328.50|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       499,767.75|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       499,767.75|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 730                     CONTRACT ID : SRS-32346-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/06/09 
     LOCATION     : ON INDUSTRIES ROAD FROM WILLIAMSBURG PIKE EAST TO UNION          PROJECT(S) :  0901038 
                    PIKE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       205,133.88  100.0000% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 730                     CONTRACT ID : SRS-32346-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      50.00000         100.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                8.000  MOS  |      75.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   10200.00000       10200.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 306-08034            15561.000  SYS  |       1.50000       23341.50|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0013 306-08037             1579.000  SYS  |       1.60000        2526.40|                             | 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0014 306-08432              189.000  SYS  |       3.00000         567.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0015 401-93793               47.000  TON  |      80.00000        3760.00|                             | 
  WEDGE AND LEVELING                      |                             |                             | 
0016 402-07433             1560.000  TON  |      73.50000      114660.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 406-05520                5.710  TON  |     550.00000        3140.50|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07487               16.000  TON  |     125.00000        2000.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0019 628-09408                4.000  MOS  |     100.00000         400.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 730                     CONTRACT ID : SRS-32346-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 628-09409                4.000  MOS  |      75.00000         300.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0021 720-44000                7.000  EACH |     495.00000        3465.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0022 801-03290                6.000  EACH |     152.00000         912.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06207             6350.000  LFT  |       0.70000        4445.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0024 801-06640               14.000  EACH |     125.00000        1750.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06710              240.000  DAY  |      10.00000        2400.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0026 801-06775                       LUMP |   13300.00000       13300.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 801-92448              480.000  DAY  |       2.50000        1200.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0028 805-78470             1380.000  LFT  |       0.25000         345.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0029 805-78785                3.000  EACH |    1000.00000        3000.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0030 805-78795              480.000  LFT  |       7.65000        3672.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0031 808-06701             1565.000  LFT  |       0.68000        1064.20|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0032 808-06703              201.000  LFT  |       0.68000         136.68|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0033 808-75245             5820.000  LFT  |       0.68000        3957.60|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-75278               98.000  LFT  |       4.20000         411.60|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0035 808-75297               36.000  LFT  |       8.40000         302.40|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0036 808-75320                1.000  EACH |     158.00000         158.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0037 808-92027              540.000  LFT  |       2.80000        1512.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       205,133.88|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       205,133.88|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 740                     CONTRACT ID : SRS-32347-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 04/30/10 
     LOCATION     : ON ENGLE ROAD FROM FLOYD COUNTY LINE                             PROJECT(S) :  0901050 
                    TO ST JOHN ROAD 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       104,000.00  100.0000% 
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       114,909.50  110.4899% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 740                     CONTRACT ID : SRS-32347-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1487672          |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     900.00000         900.00|    1100.00000        1100.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    5500.00000        5500.00|    2500.00000        2500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-01180                1.000  TON  |     300.00000         300.00|    1300.00000        1300.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 306-08042            12925.000  SYS  |       0.55000        7108.75|       0.82000       10598.50| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043              671.000  SYS  |       2.50000        1677.50|       0.44000         295.24| 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432               12.000  SYS  |      55.00000         660.00|       0.44000           5.28| 
  MILLING, APPROACH                       |                             |                             | 
0012 402-07432             1122.000  TON  |      59.00000       66198.00|      60.00000       67320.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0013 406-05520                3.400  TON  |     550.00000        1870.00|    1300.00000        4420.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07486                1.000  TON  |     575.00000         575.00|     850.00000         850.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0015 628-09401                4.000  MOS  |    1200.00000        4800.00|    1400.00000        5600.00| 
  FIELD OFFICE, A                         |                             |                             | 
0016 801-03290                3.000  EACH |     165.00000         495.00|     475.00000        1425.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06640                9.000  EACH |     125.00000        1125.00|     250.00000        2250.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |    2427.35000        2427.35|    7400.00000        7400.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 808-06703            12948.000  LFT  |       0.40000        5179.20|       0.38000        4920.24| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 740                     CONTRACT ID : SRS-32347-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 808-75245            12948.000  LFT  |       0.40000        5179.20|       0.38000        4920.24| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       104,000.00|           $       114,909.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       104,000.00|           $       114,909.50|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 750                     CONTRACT ID : SRS-32349-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 04/30/10 
     LOCATION     : ON MARBLE HILL ROAD FROM SR 62 TO JEFFERSON                      PROJECT(S) :  0901052 
                    COUNTY LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       131,294.30  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       140,000.00  106.6307% 
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       170,056.06  129.5228% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 750                     CONTRACT ID : SRS-32349-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(   3  ) 35-1487672 
                                          |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     875.00000         875.00|     950.00000         950.00|    1100.00000        1100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |     750.00000         750.00|    7000.00000        7000.00|    7000.00000        7000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-01180               16.000  TON  |      20.00000         320.00|      69.00000        1104.00|     260.00000        4160.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 306-08042            22717.000  SYS  |       0.60000       13630.20|       0.23000        5224.91|       0.52000       11812.84 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043              526.000  SYS  |       1.25000         657.50|       2.60000        1367.60|       0.27000         142.02 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432               60.000  SYS  |       3.00000         180.00|      27.00000        1620.00|       0.27000          16.20 
  MILLING, APPROACH                       |                             |                             | 
0012 402-07432             1911.000  TON  |      47.60000       90963.60|      50.00000       95550.00|      55.00000      105105.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0013 406-05520                5.900  TON  |     420.00000        2478.00|     550.00000        3245.00|    1000.00000        5900.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07486                5.000  TON  |     130.00000         650.00|     275.00000        1375.00|     360.00000        1800.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0015 628-09401                4.000  MOS  |     400.00000        1600.00|    1150.00000        4600.00|    1400.00000        5600.00 
  FIELD OFFICE, A                         |                             |                             | 
0016 801-03290                3.000  EACH |     380.00000        1140.00|     165.00000         495.00|     475.00000        1425.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06640               13.000  EACH |     235.00000        3055.00|     120.00000        1560.00|     250.00000        3250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |    2250.00000        2250.00|    3527.49000        3527.49|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 808-06703            18200.000  LFT  |       0.35000        6370.00|       0.34000        6188.00|       0.35000        6370.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 750 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 750                     CONTRACT ID : SRS-32349-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(   3  ) 35-1487672 
                                          |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 808-75245            18200.000  LFT  |       0.35000        6370.00|       0.34000        6188.00|       0.35000        6370.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       131,294.30|           $       140,000.00|           $       170,056.06 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       131,294.30|           $       140,000.00|           $       170,056.06 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 780 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 780                     CONTRACT ID : SRS-32366-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 04/30/10 
     LOCATION     : ON NEW HOPE CHURCH ROAD FROM BETHLEHEM-NEW                       PROJECT(S) :  0901063 
                    WASHINGTON ROAD RO JEFFERSON COUNTY LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $        79,761.00  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $        83,000.00  104.0609% 
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       104,602.52  131.1449% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 780 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 780                     CONTRACT ID : SRS-32366-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(   3  ) 35-1487672 
                                          |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     750.00000         750.00|    1200.00000        1200.00|    1100.00000        1100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    1200.00000        1200.00|    4296.40000        4296.40|    4000.00000        4000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-01180                3.000  TON  |      40.00000         120.00|     100.00000         300.00|     500.00000        1500.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 306-08042            11492.000  SYS  |       1.00000       11492.00|       0.50000        5746.00|       0.87000        9998.04 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043              456.000  SYS  |       2.00000         912.00|       2.60000        1185.60|       0.48000         218.88 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432               50.000  SYS  |      12.00000         600.00|      15.00000         750.00|       0.48000          24.00 
  MILLING, APPROACH                       |                             |                             | 
0012 402-07432              948.000  TON  |      48.00000       45504.00|      52.00000       49296.00|      61.00000       57828.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0013 406-05520                2.900  TON  |     630.00000        1827.00|     550.00000        1595.00|    1100.00000        3190.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07486                4.000  TON  |     180.00000         720.00|     175.00000         700.00|     350.00000        1400.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0015 628-09401                4.000  MOS  |     400.00000        1600.00|    1000.00000        4000.00|    1400.00000        5600.00 
  FIELD OFFICE, A                         |                             |                             | 
0016 801-03290                3.000  EACH |     420.00000        1260.00|     165.00000         495.00|     475.00000        1425.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06640                9.000  EACH |     275.00000        2475.00|     125.00000        1125.00|     250.00000        2250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |    2000.00000        2000.00|    4404.40000        4404.40|    7000.00000        7000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 808-06703            11620.000  LFT  |       0.40000        4648.00|       0.34000        3950.80|       0.39000        4531.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 780 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 780                     CONTRACT ID : SRS-32366-A                  COUNTIES : CLARK 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(   3  ) 35-1487672 
                                          |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 808-75245            11620.000  LFT  |       0.40000        4648.00|       0.34000        3950.80|       0.39000        4531.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $        79,761.00|           $        83,000.00|           $       104,602.52 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        79,761.00|           $        83,000.00|           $       104,602.52 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 810 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 810                     CONTRACT ID : SRS-32409-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/06/09 
     LOCATION     : ON KEPLER ROAD FROM JACKSONBURG ROAD TO WASHINGTON ROAD          PROJECT(S) :  0901175 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       240,829.91  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 810 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 810                     CONTRACT ID : SRS-32409-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      50.00000          50.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                2.000  MOS  |      75.00000         150.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   12000.00000       12000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 303-01180              513.000  TON  |      17.00000        8721.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 306-08042            23646.000  SYS  |       0.85000       20099.10|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043             1323.000  SYS  |       1.20000        1587.60|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432              783.000  SYS  |       2.70000        2114.10|                             | 
  MILLING, APPROACH                       |                             |                             | 
0015 402-07432             2060.000  TON  |      68.00000      140080.00|                             | 
  HMA SURFACE, TYPE A Modified PG Binder  |                             |                             | 
  76-22                                   |                             |                             | 
0016 402-07450              258.000  TON  |      60.00000       15480.00|                             | 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0017 406-05520                6.000  TON  |     550.00000        3300.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07486              100.000  TON  |     125.00000       12500.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 810 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 810                     CONTRACT ID : SRS-32409-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 628-09408                2.000  MOS  |     100.00000         200.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM 1 EACH    |                             |                             | 
0020 628-09409                2.000  MOS  |      75.00000         150.00|                             | 
  MOBILE INTERNET SERVICE 1 EACH          |                             |                             | 
0021 801-03290                2.000  EACH |     152.00000         304.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06640                7.000  EACH |     126.00000         882.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |   18894.00000       18894.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 808-06712             1345.000  LFT  |       0.21000         282.45|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0025 808-06714            12046.000  LFT  |       0.21000        2529.66|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       240,829.91|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       240,829.91|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 820 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 820                     CONTRACT ID : SRS-32410-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/23/09 
     LOCATION     : ON POTTERSHOP ROAD FROM ABINGTON TO US 27                        PROJECT(S) :  0901176 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $        62,885.50  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 820 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 820                     CONTRACT ID : SRS-32410-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      50.00000          50.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                2.000  MOS  |      75.00000         150.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |    3100.00000        3100.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 303-01180               68.000  TON  |      20.00000        1360.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 306-08042             2395.000  SYS  |       1.50000        3592.50|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043              392.000  SYS  |       3.50000        1372.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432              385.000  SYS  |       4.00000        1540.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0015 402-07432              230.000  TON  |     114.00000       26220.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0016 402-07450               20.000  TON  |     108.00000        2160.00|                             | 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0017 406-05520                1.000  TON  |     700.00000         700.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07486               48.000  TON  |     170.00000        8160.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0019 628-09408                2.000  MOS  |     100.00000         200.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 820 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 820                     CONTRACT ID : SRS-32410-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 628-09409                2.000  MOS  |      75.00000         150.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0021 801-03290                2.000  EACH |     150.00000         300.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06640                8.000  EACH |     125.00000        1000.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |    9155.00000        9155.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 808-06714             1550.000  LFT  |       1.40000        2170.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $        62,885.50|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        62,885.50|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 830 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 830                     CONTRACT ID : SRS-32411-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/04/10 
     LOCATION     : ON ARBA PIKE FROM FOUNTAIN CITY PIKE TO                          PROJECT(S) :  0900357 
                    RANDOLPH COUNTY LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1145884     L I C A CONSTRUCTION                                                       $       316,993.36  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       364,025.00  114.8368% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 830 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 830                     CONTRACT ID : SRS-32411-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2  ) 35-1917625          |(      ) 
                                          |L I C A CONSTRUCTION         |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1150.00000        1150.00|    1500.00000        1500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   16070.00000       16070.00|   18000.00000       18000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-01180              985.000  TON  |      15.90000       15661.50|      18.00000       17730.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 306-08042            43125.000  SYS  |       0.67000       28893.75|       0.55000       23718.75| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043              303.000  SYS  |       2.85000         863.55|       2.00000         606.00| 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432              762.000  SYS  |       1.94000        1478.28|       4.00000        3048.00| 
  MILLING, APPROACH                       |                             |                             | 
0012 402-07433             3824.000  TON  |      54.41000      208063.84|      64.00000      244736.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0013 402-07451              382.000  TON  |      62.98000       24058.36|      64.00000       24448.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0014 406-05521            46346.000  SYS  |       0.10000        4634.60|       0.15000        6951.90| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 628-09408                3.000  MOS  |     337.00000        1011.00|     100.00000         300.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0016 628-09409                3.000  MOS  |      68.00000         204.00|      75.00000         225.00| 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0017 801-03290                4.000  EACH |     155.00000         620.00|     175.00000         700.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640               14.000  EACH |     135.00000        1890.00|     130.00000        1820.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06710               45.000  DAY  |      20.00000         900.00|      18.00000         810.00| 
  FLASHING ARROW SIGN                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 830 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 830                     CONTRACT ID : SRS-32411-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2   ) 35-1917625         |(      ) 
                                          |L I C A CONSTRUCTION         |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06775                       LUMP |    6425.00000        6425.00|   13799.15000       13799.15| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-06712             2174.000  LFT  |       0.18000         391.32|       0.20000         434.80| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0022 808-06714            25962.000  LFT  |       0.18000        4673.16|       0.20000        5192.40| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       316,993.36|           $       364,025.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       316,993.36|           $       364,025.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 840 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 840                     CONTRACT ID : SRS-32413-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/13/09 
     LOCATION     : ON JACKSONBURG ROAD FROM SWOVELAND ROAD TO SR 38                 PROJECT(S) :  0901178 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       150,990.00  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 840 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 840                     CONTRACT ID : SRS-32413-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      50.00000          50.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                2.000  MOS  |      75.00000         150.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |    6795.00000        6795.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 303-01180              280.000  TON  |      18.00000        5040.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 306-08042            13100.000  SYS  |       0.70000        9170.00|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043              959.000  SYS  |       1.50000        1438.50|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432              169.000  SYS  |       6.00000        1014.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0015 402-07432             1160.000  TON  |      79.00000       91640.00|                             | 
  HMA SURFACE, TYPE A Modified PG Binder  |                             |                             | 
  76-22                                   |                             |                             | 
0016 402-07450              140.000  TON  |      79.00000       11060.00|                             | 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0017 406-05520                4.000  TON  |     780.00000        3120.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07486               40.000  TON  |     195.00000        7800.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 840 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 840                     CONTRACT ID : SRS-32413-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 628-09408                2.000  MOS  |     100.00000         200.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0020 628-09409                2.000  MOS  |      75.00000         150.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0021 801-03290                2.000  EACH |     185.00000         370.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06640                6.000  EACH |     165.00000         990.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |    7675.90000        7675.90|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 808-04298                2.000  EACH |     515.00000        1030.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0025 808-06712             1307.000  LFT  |       0.65000         849.55|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0026 808-06714             2217.000  LFT  |       0.65000        1441.05|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       150,990.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       150,990.00|           $       364,025.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 850 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 850                     CONTRACT ID : SRS-32414-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/04/10 
     LOCATION     : ON POTTERSHOP ROAD FROM PENNVILLE ROAD TO ABINGTON ROAD          PROJECT(S) :  0901179 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $        65,225.00  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 850 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 850                     CONTRACT ID : SRS-32414-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      50.00000          50.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                2.000  MOS  |      75.00000         150.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |    3225.00000        3225.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 303-01180              127.000  TON  |      18.00000        2286.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 306-08042             3636.000  SYS  |       1.50000        5454.00|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043              205.000  SYS  |       3.50000         717.50|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0014 402-07432              300.000  TON  |     117.00000       35100.00|                             | 
  HMA SURFACE, TYPE A Modified PG Binder  |                             |                             | 
  76-22                                   |                             |                             | 
0015 402-07450               40.000  TON  |     117.00000        4680.00|                             | 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0016 406-05520                1.000  TON  |     900.00000         900.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 610-07486               12.000  TON  |     175.00000        2100.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0018 628-09408                2.000  MOS  |     100.00000         200.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 850 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 850                     CONTRACT ID : SRS-32414-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 628-09409                2.000  MOS  |      75.00000         150.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0020 801-03290                2.000  EACH |     150.00000         300.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06640                8.000  EACH |     130.00000        1040.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |    5172.00000        5172.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 808-06714             2926.000  LFT  |       0.75000        2194.50|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $        65,225.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        65,225.00|           $       364,025.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 860 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 860                     CONTRACT ID : SRS-32415-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/06/09 
     LOCATION     : ON PENNVILLE ROAD FROM FAYETTE COUNTY LINE TO US 40              PROJECT(S) :  0901180 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       815,375.00  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 860 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 860                     CONTRACT ID : SRS-32415-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      50.00000          50.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                2.000  MOS  |      75.00000         150.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   40500.00000       40500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 303-01180             1884.000  TON  |      18.00000       33912.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 306-08042            97667.000  SYS  |       0.47750       46635.99|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043             1014.000  SYS  |       1.25000        1267.50|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432              949.000  SYS  |       4.00000        3796.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0015 402-07432             7810.000  TON  |      69.50000      542795.00|                             | 
  HMA SURFACE, TYPE A Modified PG Binder  |                             |                             | 
  76-22                                   |                             |                             | 
0016 402-07450             1000.000  TON  |      69.50000       69500.00|                             | 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0017 406-05520               24.000  TON  |     750.00000       18000.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07486              155.000  TON  |     125.00000       19375.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 860 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 860                     CONTRACT ID : SRS-32415-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 628-09408                2.000  MOS  |     100.00000         200.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM 1 EACH    |                             |                             | 
0020 628-09409                2.000  MOS  |      75.00000         150.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0021 801-03290                2.000  EACH |     155.00000         310.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06640               14.000  EACH |     130.00000        1820.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |   27197.21000       27197.21|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 808-06712             7916.000  LFT  |       0.15000        1187.40|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0025 808-06714            23486.000  LFT  |       0.15000        3522.90|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       815,375.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       815,375.00|           $       364,025.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 870 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 870                     CONTRACT ID : SRS-32416-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/13/09 
     LOCATION     : ON CENTERVILLE ROAD FROM I-70 TO SR 38                           PROJECT(S) :  0901181 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       199,090.00  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 870 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 870                     CONTRACT ID : SRS-32416-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1200.00000        1200.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    9750.00000        9750.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-01180              449.000  TON  |      18.00000        8082.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 306-08042            19800.000  SYS  |       0.55000       10890.00|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043             2371.000  SYS  |       1.20000        2845.20|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432             1113.000  SYS  |       2.00000        2226.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0012 402-07433             1927.000  TON  |      68.00000      131036.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0013 402-07451              193.000  TON  |      68.00000       13124.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0014 406-05521            23363.000  SYS  |       0.15000        3504.45|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 628-09408                3.000  MOS  |     100.00000         300.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0016 628-09409                3.000  MOS  |      75.00000         225.00|                             | 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0017 801-03290                4.000  EACH |     155.00000         620.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640                9.000  EACH |     130.00000        1170.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06710               25.000  DAY  |      30.00000         750.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 870 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 870                     CONTRACT ID : SRS-32416-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06775                       LUMP |    8912.55000        8912.55|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-06712              742.000  LFT  |       0.17000         126.14|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0022 808-06714            12698.000  LFT  |       0.17000        2158.66|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0023 808-75297               20.000  LFT  |      38.00000         760.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0024 808-75320                2.000  EACH |     160.00000         320.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0025 808-75325                1.000  EACH |     205.00000         205.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0026 808-75340                2.000  EACH |     440.00000         880.00|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
     SECTION TOTALS                       |           $       199,090.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       199,090.00|           $       364,025.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 880 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 880                     CONTRACT ID : SRS-32417-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/25/09 
     LOCATION     : ON SOUTH L STREET FROM 9TH STREET TO HENLEY ROAD                 PROJECT(S) :  0901182 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       661,900.00  100.0000% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 880                     CONTRACT ID : SRS-32417-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      50.00000         100.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                8.000  MOS  |      75.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   33000.00000       33000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02279             1500.000  LFT  |       6.00000        9000.00|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0013 202-52710              840.000  SYS  |      10.00000        8400.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 306-08037            39700.000  SYS  |       1.65000       65505.00|                             | 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0015 306-08432             1700.000  SYS  |       3.25000        5525.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0016 401-93793              220.000  TON  |      71.00000       15620.00|                             | 
  WEDGE AND LEVELING                      |                             |                             | 
0017 402-07433             3600.000  TON  |      71.00000      255600.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 406-05520               13.500  TON  |     750.00000       10125.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 604-06070               50.400  SYS  |     150.00000        7560.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 880 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 880                     CONTRACT ID : SRS-32417-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 604-07896              360.000  SYS  |     120.00000       43200.00|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0021 604-07897               22.000  SYS  |     150.00000        3300.00|                             | 
  CURB RAMP, CONCRETE, C MODIFIED         |                             |                             | 
0022 604-07900              130.000  SYS  |     180.00000       23400.00|                             | 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0023 604-07901               67.000  SYS  |     215.00000       14405.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0024 604-07901               40.000  SYS  |     180.00000        7200.00|                             | 
  CURB RAMP, CONCRETE, G MODIFIED         |                             |                             | 
0025 605-06150             1500.000  LFT  |      39.00000       58500.00|                             | 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0026 610-07487              145.000  TON  |     130.00000       18850.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0027 615-06525                4.000  EACH |     675.00000        2700.00|                             | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0028 615-06527                1.000  EACH |     575.00000         575.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0029 628-09408                4.000  MOS  |     100.00000         400.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0030 628-09409                4.000  MOS  |      75.00000         300.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0031 720-44000               20.000  EACH |     400.00000        8000.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0032 720-44070                2.000  EACH |     900.00000        1800.00|                             | 
  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 
0033 801-03290                6.000  EACH |     350.00000        2100.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-06207            16100.000  LFT  |       0.70000       11270.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0035 801-06640               32.000  EACH |     200.00000        6400.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0036 801-06710              120.000  DAY  |      11.00000        1320.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0037 801-06775                       LUMP |   28015.20000       28015.20|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 801-92448              360.000  DAY  |       8.50000        3060.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0039 808-06701             2110.000  LFT  |       0.45000         949.50|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 880 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 880                     CONTRACT ID : SRS-32417-A                  COUNTIES : WAYNE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 808-06703             1205.000  LFT  |       0.45000         542.25|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0041 808-75240              765.000  LFT  |       0.45000         344.25|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0042 808-75245            14090.000  LFT  |       0.45000        6340.50|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0043 808-75297              533.000  LFT  |       5.50000        2931.50|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0044 808-75300             1328.000  LFT  |       1.60000        2124.80|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0045 808-75320               19.000  EACH |      70.00000        1330.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
     SECTION TOTALS                       |           $       661,900.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       661,900.00|           $       364,025.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 910                     CONTRACT ID : ST -32405-A                  COUNTIES : CASS 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : SIGN MODERNIZATION                                          COMPLETION DATE : 11/30/09 
     LOCATION     : ON VARIOUS CITY STREETS WITHIN THE TOWNS OF GALVESTON,           PROJECT(S) :  0900944 
                    ROYAL CENTER AND WALTON                                                        0900945 
                                                                                                   0900946 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1983873     M A S MARKERS INC                                                          $        63,706.88  100.0000% 
   2   06-1675328     MARTELL ELECTRIC LLC                                                       $        73,848.55  115.9193% 
   3   38-2421492     ACTION TRAFFIC MAINTENANCE                                                 $        75,994.82  119.2882% 
   4   35-1657131     MICHIANA CONTRACTING INC                                                   $        78,318.26  122.9353% 
   5   36-3343234     WESTERN REMAC INC                                                          $        88,906.09  139.5549% 
   6   38-2932367     RMD HOLDINGS LTD                                                           $        95,756.02  150.3072% 
   7   74-2851603     QUANTA SERVICES INC                                                        $       146,783.05  230.4038% 
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                                                                                                                   PAGE : 910 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 910                     CONTRACT ID : ST -32405-A                  COUNTIES : CASS 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1983873          |(   2  ) 06-1675328          |(   3  ) 38-2421492 
                                          |M A S MARKERS INC            |MARTELL ELECTRIC LLC         |ACTION TRAFFIC MAINTENANCE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGN MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|     500.00000         500.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   12397.15000       12397.15|    3500.00000        3500.00|    6000.00000        6000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-04089              473.000  EACH |      15.00000        7095.00|      18.00000        8514.00|       7.00000        3311.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0009 628-09408                4.000  MOS  |     100.00000         400.00|      80.00000         320.00|      75.00000         300.00 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0010 628-09409                4.000  MOS  |      60.00000         240.00|      40.00000         160.00|      75.00000         300.00 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0011 801-06775                       LUMP |   12397.15000       12397.15|    2500.00000        2500.00|    6000.00000        6000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-05704             3888.500  LFT  |       3.66000       14231.91|       8.20000       31885.70|       8.50000       33052.25 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0013 802-07060               15.000  EACH |      35.65000         534.75|      30.00000         450.00|      45.00000         675.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 802-09734             1900.320  SFT  |       5.07000        9634.62|      11.80000       22423.78|      11.34000       21549.63 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  080 IN.                                 |                             |                             | 
0015 802-09735              296.700  SFT  |       5.97000        1771.30|      12.10000        3590.07|      12.14000        3601.94 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  100 IN.                                 |                             |                             | 
     SECTION TOTALS                       |           $        63,706.88|           $        73,848.55|           $        75,994.82 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        63,706.88|           $        73,848.55|           $        75,994.82 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 910                     CONTRACT ID : ST -32405-A                  COUNTIES : CASS 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1657131          |(   5   ) 36-3343234         |(   6  ) 38-2932367 
                                          |MICHIANA CONTRACTING INC     |WESTERN REMAC INC            |RMD HOLDINGS LTD 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGN MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3250.00000        3250.00|    4740.00000        4740.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |    5300.00000        5300.00|    7585.00000        7585.00|    6200.00000        6200.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-04089              473.000  EACH |      18.00000        8514.00|      26.10000       12345.30|      32.50000       15372.50 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0009 628-09408                4.000  MOS  |     130.00000         520.00|     165.00000         660.00|    1500.00000        6000.00 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0010 628-09409                4.000  MOS  |      65.00000         260.00|      87.00000         348.00|      50.00000         200.00 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0011 801-06775                       LUMP |     500.00000         500.00|    3804.90000        3804.90|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-05704             3888.500  LFT  |       8.00000       31108.00|       9.30000       36163.05|       7.80000       30330.30 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0013 802-07060               15.000  EACH |      20.00000         300.00|      75.00000        1125.00|     130.00000        1950.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 802-09734             1900.320  SFT  |      13.00000       24704.16|       9.60000       18243.07|      13.50000       25654.32 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  080 IN.                                 |                             |                             | 
0015 802-09735              296.700  SFT  |      13.00000        3857.10|      13.10000        3886.77|      17.00000        5043.90 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  100 IN.                                 |                             |                             | 
     SECTION TOTALS                       |           $        78,318.26|           $        88,906.09|           $        95,756.02 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        78,318.26|           $        88,906.09|           $        95,756.02 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 910                     CONTRACT ID : ST -32405-A                  COUNTIES : CASS 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGN MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |    7000.00000        7000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-04089              473.000  EACH |      60.00000       28380.00|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0009 628-09408                4.000  MOS  |     600.00000        2400.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0010 628-09409                4.000  MOS  |     100.00000         400.00|                             | 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0011 801-06775                       LUMP |    1700.00000        1700.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-05704             3888.500  LFT  |      14.70000       57160.95|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0013 802-07060               15.000  EACH |     100.00000        1500.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 802-09734             1900.320  SFT  |      20.00000       38006.40|                             | 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  080 IN.                                 |                             |                             | 
0015 802-09735              296.700  SFT  |      21.00000        6230.70|                             | 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  100 IN.                                 |                             |                             | 
     SECTION TOTALS                       |           $       146,783.05|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       146,783.05|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 920 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 920                     CONTRACT ID : ST -32452-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : SIGN MODERNIZATION                                          COMPLETION DATE : 06/30/10 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE LAPORTE DISTRICT             PROJECT(S) :  0900964 
                                                                                                   0900965 
                                                                                                   0900966 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1983873     M A S MARKERS INC                                                          $       286,225.03  100.0000% 
   2   38-2421492     ACTION TRAFFIC MAINTENANCE                                                 $       314,302.14  109.8095% 
   3   35-1657131     MICHIANA CONTRACTING INC                                                   $       316,792.35  110.6795% 
   4   06-1675328     MARTELL ELECTRIC LLC                                                       $       327,023.00  114.2538% 
   5   38-2932367     RMD HOLDINGS LTD                                                           $       389,851.10  136.2044% 
   6   74-2851603     QUANTA SERVICES INC                                                        $       395,617.20  138.2189% 
   7   36-3343234     WESTERN REMAC INC                                                          $       436,788.30  152.6031% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 920                     CONTRACT ID : ST -32452-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1983873          |(   2  ) 38-2421492          |(   3  ) 35-1657131 
                                          |M A S MARKERS INC            |ACTION TRAFFIC MAINTENANCE   |MICHIANA CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGN MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|     750.00000         750.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING , COUNTY WIDE  |                             |                             | 
0002 105-06845                       LUMP |    1500.00000        1500.00|     750.00000         750.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING , LAKEVILLE    |                             |                             | 
  WIDE                                    |                             |                             | 
0003 105-06845                       LUMP |    1500.00000        1500.00|     750.00000         750.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING , NEW CARLISLE |                             |                             | 
0004 105-06845                       LUMP |    1500.00000        1500.00|     750.00000         750.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING , NORTH LIBERT |                             |                             | 
0005 105-06845                       LUMP |    1500.00000        1500.00|     750.00000         750.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING , WALKERTON    |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |   10600.00000       10600.00|    1500.00000        1500.00|    1700.00000        1700.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  COUNTY WIDE                             |                             |                             | 
0012 110-01001                       LUMP |   10600.00000       10600.00|    1500.00000        1500.00|    1700.00000        1700.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  LAKEVILLE WIDE                          |                             |                             | 
0013 110-01001                       LUMP |   10600.00000       10600.00|    1500.00000        1500.00|    1700.00000        1700.00 
  MOBILIZATION AND DEMOBILIZATION , NEW   |                             |                             | 
  CARLISLE                                |                             |                             | 
0014 110-01001                       LUMP |   10600.00000       10600.00|    1500.00000        1500.00|    1700.00000        1700.00 
  MOBILIZATION AND DEMOBILIZATION , NORTH |                             |                             | 
  LIBERTY                                 |                             |                             | 
0015 110-01001                       LUMP |   10600.00000       10600.00|    1500.00000        1500.00|    1700.00000        1700.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  WALKERTON                               |                             |                             | 
0016 202-04089             2030.000  EACH |      15.00000       30450.00|       5.25000       10657.50|      19.00000       38570.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 920                     CONTRACT ID : ST -32452-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1983873          |(   2   ) 38-2421492         |(   3  ) 35-1657131 
                                          |M A S MARKERS INC            |ACTION TRAFFIC MAINTENANCE   |MICHIANA CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 628-09408                7.000  MOS  |     150.00000        1050.00|      50.00000         350.00|     125.00000         875.00 
  MOBILE LAPTOP COMPUTER SYSTEM ,1 EACH   |                             |                             | 
0018 628-09409                7.000  MOS  |      60.00000         420.00|      50.00000         350.00|      65.00000         455.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0019 801-06775                       LUMP |    9198.75000        9198.75|    2500.00000        2500.00|    1700.00000        1700.00 
  MAINTAINING TRAFFIC , COUNTY WIDE       |                             |                             | 
0020 801-06775                       LUMP |    9198.75000        9198.75|    2500.00000        2500.00|    1700.00000        1700.00 
  MAINTAINING TRAFFIC , LAKEVILLE WIDE    |                             |                             | 
0021 801-06775                       LUMP |    9198.75000        9198.75|    2500.00000        2500.00|    1700.00000        1700.00 
  MAINTAINING TRAFFIC , NEW CARLISLE      |                             |                             | 
0022 801-06775                       LUMP |    9198.75000        9198.75|    2500.00000        2500.00|    1700.00000        1700.00 
  MAINTAINING TRAFFIC , NORTH LIBERTY     |                             |                             | 
0023 801-06775                       LUMP |    9198.75000        9198.75|    2500.00000        2500.00|    1700.00000        1700.00 
  MAINTAINING TRAFFIC , WALKERTON         |                             |                             | 
0024 802-05704            18930.000  LFT  |       4.19000       79316.70|       7.75000      146707.50|       7.20000      136296.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0025 802-07060              100.000  EACH |      39.00000        3900.00|      45.00000        4500.00|      25.00000        2500.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0026 802-09734             7873.000  SFT  |       5.58000       43931.34|      11.34000       89279.82|       9.75000       76761.75 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  080 IN.                                 |                             |                             | 
0027 802-09735             3188.000  SFT  |       6.48000       20658.24|      12.14000       38702.32|       9.20000       29329.60 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  100 IN.                                 |                             |                             | 
     SECTION TOTALS                       |           $       286,225.03|           $       314,302.14|           $       316,792.35 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       286,225.03|           $       314,302.14|           $       316,792.35 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 920                     CONTRACT ID : ST -32452-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 06-1675328          |(   5   ) 38-2932367         |(   6  ) 74-2851603 
                                          |MARTELL ELECTRIC LLC         |RMD HOLDINGS LTD             |QUANTA SERVICES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGN MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |     500.00000         500.00|    3000.00000        3000.00|    3300.00000        3300.00 
  CONSTRUCTION ENGINEERING , COUNTY WIDE  |                             |                             | 
0002 105-06845                       LUMP |     500.00000         500.00|    2000.00000        2000.00|     300.00000         300.00 
  CONSTRUCTION ENGINEERING , LAKEVILLE    |                             |                             | 
  WIDE                                    |                             |                             | 
0003 105-06845                       LUMP |     500.00000         500.00|    2000.00000        2000.00|     300.00000         300.00 
  CONSTRUCTION ENGINEERING , NEW CARLISLE |                             |                             | 
0004 105-06845                       LUMP |     500.00000         500.00|    2000.00000        2000.00|     500.00000         500.00 
  CONSTRUCTION ENGINEERING , NORTH LIBERT |                             |                             | 
0005 105-06845                       LUMP |     500.00000         500.00|    2000.00000        2000.00|     800.00000         800.00 
  CONSTRUCTION ENGINEERING , WALKERTON    |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |    2000.00000        2000.00|    6000.00000        6000.00|   11100.00000       11100.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  COUNTY WIDE                             |                             |                             | 
0012 110-01001                       LUMP |    2000.00000        2000.00|    2500.00000        2500.00|     900.00000         900.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  LAKEVILLE WIDE                          |                             |                             | 
0013 110-01001                       LUMP |    2000.00000        2000.00|    2500.00000        2500.00|     900.00000         900.00 
  MOBILIZATION AND DEMOBILIZATION , NEW   |                             |                             | 
  CARLISLE                                |                             |                             | 
0014 110-01001                       LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    1700.00000        1700.00 
  MOBILIZATION AND DEMOBILIZATION , NORTH |                             |                             | 
  LIBERTY                                 |                             |                             | 
0015 110-01001                       LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    2600.00000        2600.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  WALKERTON                               |                             |                             | 
0016 202-04089             2030.000  EACH |      18.20000       36946.00|      30.00000       60900.00|      12.00000       24360.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0017 628-09408                7.000  MOS  |     160.00000        1120.00|    1500.00000       10500.00|     600.00000        4200.00 
  MOBILE LAPTOP COMPUTER SYSTEM ,1 EACH   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 920                     CONTRACT ID : ST -32452-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 06-1675328          |(   5   ) 38-2932367         |(   6  ) 74-2851603 
                                          |MARTELL ELECTRIC LLC         |RMD HOLDINGS LTD             |QUANTA SERVICES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 628-09409                7.000  MOS  |      67.00000         469.00|      50.00000         350.00|     100.00000         700.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0019 801-06775                       LUMP |     730.00000         730.00|    2000.00000        2000.00|     980.00000         980.00 
  MAINTAINING TRAFFIC , COUNTY WIDE       |                             |                             | 
0020 801-06775                       LUMP |     730.00000         730.00|    2000.00000        2000.00|      80.00000          80.00 
  MAINTAINING TRAFFIC , LAKEVILLE WIDE    |                             |                             | 
0021 801-06775                       LUMP |     730.00000         730.00|    2000.00000        2000.00|      80.00000          80.00 
  MAINTAINING TRAFFIC , NEW CARLISLE      |                             |                             | 
0022 801-06775                       LUMP |     730.00000         730.00|    2000.00000        2000.00|     150.00000         150.00 
  MAINTAINING TRAFFIC , NORTH LIBERTY     |                             |                             | 
0023 801-06775                       LUMP |     730.00000         730.00|    2000.00000        2000.00|     230.00000         230.00 
  MAINTAINING TRAFFIC , WALKERTON         |                             |                             | 
0024 802-05704            18930.000  LFT  |       7.00000      132510.00|       6.10000      115473.00|      10.00000      189300.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0025 802-07060              100.000  EACH |      40.00000        4000.00|      64.75000        6475.00|     150.00000       15000.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0026 802-09734             7873.000  SFT  |      13.00000      102349.00|      14.10000      111009.30|      12.20000       96050.60 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  080 IN.                                 |                             |                             | 
0027 802-09735             3188.000  SFT  |      10.50000       33474.00|      15.10000       48138.80|      13.20000       42081.60 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  100 IN.                                 |                             |                             | 
     SECTION TOTALS                       |           $       327,023.00|           $       389,851.10|           $       395,617.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       327,023.00|           $       389,851.10|           $       395,617.20 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 920                     CONTRACT ID : ST -32452-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 36-3343234          |(       )                    |(      ) 
                                          |WESTERN REMAC INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGN MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5460.00000        5460.00|                             | 
  CONSTRUCTION ENGINEERING , COUNTY WIDE  |                             |                             | 
0002 105-06845                       LUMP |    5460.00000        5460.00|                             | 
  CONSTRUCTION ENGINEERING , LAKEVILLE    |                             |                             | 
  WIDE                                    |                             |                             | 
0003 105-06845                       LUMP |    5460.00000        5460.00|                             | 
  CONSTRUCTION ENGINEERING , NEW CARLISLE |                             |                             | 
0004 105-06845                       LUMP |    5460.00000        5460.00|                             | 
  CONSTRUCTION ENGINEERING , NORTH LIBERT |                             |                             | 
0005 105-06845                       LUMP |    5460.00000        5460.00|                             | 
  CONSTRUCTION ENGINEERING , WALKERTON    |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |   36866.00000       36866.00|                             | 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  COUNTY WIDE                             |                             |                             | 
0012 110-01001                       LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  LAKEVILLE WIDE                          |                             |                             | 
0013 110-01001                       LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , NEW   |                             |                             | 
  CARLISLE                                |                             |                             | 
0014 110-01001                       LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , NORTH |                             |                             | 
  LIBERTY                                 |                             |                             | 
0015 110-01001                       LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  WALKERTON                               |                             |                             | 
0016 202-04089             2030.000  EACH |      22.40000       45472.00|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0017 628-09408                7.000  MOS  |     102.90000         720.30|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM ,1 EACH   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 920                     CONTRACT ID : ST -32452-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 36-3343234          |(       )                    |(      ) 
                                          |WESTERN REMAC INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 628-09409                7.000  MOS  |      80.60000         564.20|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0019 801-06775                       LUMP |    2557.90000        2557.90|                             | 
  MAINTAINING TRAFFIC , COUNTY WIDE       |                             |                             | 
0020 801-06775                       LUMP |    2610.30000        2610.30|                             | 
  MAINTAINING TRAFFIC , LAKEVILLE WIDE    |                             |                             | 
0021 801-06775                       LUMP |    2610.30000        2610.30|                             | 
  MAINTAINING TRAFFIC , NEW CARLISLE      |                             |                             | 
0022 801-06775                       LUMP |    2610.30000        2610.30|                             | 
  MAINTAINING TRAFFIC , NORTH LIBERTY     |                             |                             | 
0023 801-06775                       LUMP |    2610.30000        2610.30|                             | 
  MAINTAINING TRAFFIC , WALKERTON         |                             |                             | 
0024 802-05704            18930.000  LFT  |       9.40000      177942.00|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0025 802-07060              100.000  EACH |      28.20000        2820.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0026 802-09734             7873.000  SFT  |      12.10000       95263.30|                             | 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  080 IN.                                 |                             |                             | 
0027 802-09735             3188.000  SFT  |      10.30000       32836.40|                             | 
  SIGN, SHEET, TYPE IV, WITH LEGEND, 0.   |                             |                             | 
  100 IN.                                 |                             |                             | 
     SECTION TOTALS                       |           $       436,788.30|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       436,788.30|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 940                     CONTRACT ID : SB -29856-A                  COUNTIES : ELKHART 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 10/01/10 
     LOCATION     : ON US 6 OVER BRANCH OF KIEFER DITCH, 0.82 MILE EAST OF SR 15     PROJECT(S) :  0101500 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817530     PIONEER ASSOCIATES INC                                                     $       531,512.95  100.0000% 
   2   90-0177865     HIS CONSTRUCTORS LLC                                                       $       556,608.00  104.7214% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       559,682.90  105.3000% 
   4   38-1625197     SELGE CONSTRUCTION CO INC                                                  $       594,051.79  111.7662% 
   5   35-1185040     NIBLOCK EXCAVATING INC                                                     $       610,277.00  114.8188% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       687,765.48  129.3977% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 940                     CONTRACT ID : SB -29856-A                  COUNTIES : ELKHART 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(   2  ) 90-0177865          |(   3  ) 35-1065659 
                                          |PIONEER ASSOCIATES INC       |HIS CONSTRUCTORS LLC         |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   15000.00000       15000.00|   13878.72000       13878.72 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     210.00000         210.00|     175.00000         175.00|      80.00000          80.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |     140.00000         560.00|      85.00000         340.00|      40.00000         160.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   41000.00000       41000.00|   27000.00000       27000.00|   27500.00000       27500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    3000.00000        3000.00|   11000.00000       11000.00|   12500.00000       12500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240              120.000  SYS  |      11.00000        1320.00|       9.00000        1080.00|      22.10000        2652.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-51330                       LUMP |    8000.00000        8000.00|   15000.00000       15000.00|   20000.00000       20000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0014 203-02000              772.000  CYS  |      17.00000       13124.00|      24.00000       18528.00|      21.00000       16212.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-02770              706.000  SYS  |       1.00000         706.00|       1.35000         953.10|       1.45000        1023.70 
  EROSION CONTROL BLANKET                 |                             |                             | 
0016 205-06931               30.000  TON  |      85.00000        2550.00|      38.00000        1140.00|      56.80000        1704.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06936              156.000  TON  |      50.00000        7800.00|      54.00000        8424.00|      39.20000        6115.20 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0018 205-06937             1980.000  LFT  |       2.00000        3960.00|       1.75000        3465.00|       1.55000        3069.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 205-09543              167.000  TON  |      30.00000        5010.00|      20.50000        3423.50|      31.50000        5260.50 
  NO 2 STONE                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 940                     CONTRACT ID : SB -29856-A                  COUNTIES : ELKHART 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(   2   ) 90-0177865         |(   3  ) 35-1065659 
                                          |PIONEER ASSOCIATES INC       |HIS CONSTRUCTORS LLC         |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 207-08263             1801.000  SYS  |      16.00000       28816.00|      16.00000       28816.00|      14.60000       26294.60 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0021 207-08267              198.000  SYS  |      10.00000        1980.00|      12.00000        2376.00|      12.30000        2435.40 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-09264                7.000  CYS  |      35.00000         245.00|      16.50000         115.50|      12.60000          88.20 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0023 211-09268              201.000  CYS  |      90.00000       18090.00|      90.00000       18090.00|      65.60000       13185.60 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0024 301-07448             1481.000  TON  |      15.00000       22215.00|      17.00000       25177.00|      16.00000       23696.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0025 306-08034             2081.000  SYS  |       2.50000        5202.50|       3.20000        6659.20|       1.40000        2913.40 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0026 306-08043              960.000  SYS  |       2.50000        2400.00|       3.35000        3216.00|       1.40000        1344.00 
  MILLING, TRANSITION                     |                             |                             | 
0027 402-07434              339.000  TON  |      75.00000       25425.00|      73.00000       24747.00|      69.20000       23458.80 
  HMA SURFACE, TYPE C                     |                             |                             | 
0028 402-07439             1046.000  TON  |      45.00000       47070.00|      44.00000       46024.00|      42.00000       43932.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0029 402-07442              525.000  TON  |      52.00000       27300.00|      51.00000       26775.00|      48.00000       25200.00 
  HMA BASE, TYPE C                        |                             |                             | 
0030 402-07453              204.000  TON  |      60.00000       12240.00|      75.00000       15300.00|      55.00000       11220.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0031 406-05520                1.800  TON  |     595.00000        1071.00|     575.00000        1035.00|     553.00000         995.40 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01700                2.000  EACH |    1825.00000        3650.00|    1800.00000        3600.00|    1700.00000        3400.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-06854                2.000  EACH |    2470.00000        4940.00|    2445.00000        4890.00|    2300.00000        4600.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0034 601-94689                2.000  EACH |    3520.00000        7040.00|    2660.00000        5320.00|    3610.00000        7220.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-99105              294.000  LFT  |      21.00000        6174.00|      21.00000        6174.00|      20.00000        5880.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 610-07487               19.000  TON  |      81.00000        1539.00|      80.00000        1520.00|      76.00000        1444.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0037 610-09108              131.000  SYS  |      46.00000        6026.00|      46.00000        6026.00|      40.30000        5279.30 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0038 615-06490                8.000  EACH |     185.00000        1480.00|     185.00000        1480.00|     175.00000        1400.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 615-06505                4.000  EACH |     590.00000        2360.00|     585.00000        2340.00|     550.00000        2200.00 
  MONUMENT, B                             |                             |                             | 
0040 615-06527                1.000  EACH |     480.00000         480.00|     475.00000         475.00|     450.00000         450.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 940                     CONTRACT ID : SB -29856-A                  COUNTIES : ELKHART 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(   2   ) 90-0177865         |(   3  ) 35-1065659 
                                          |PIONEER ASSOCIATES INC       |HIS CONSTRUCTORS LLC         |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 616-02320              331.000  SYS  |       3.00000         993.00|       2.00000         662.00|       5.40000        1787.40 
  GEOTEXTILES                             |                             |                             | 
0042 616-05688               90.000  TON  |      54.00000        4860.00|      48.00000        4320.00|      53.60000        4824.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0043 621-01004                2.000  EACH |     510.00000        1020.00|     500.00000        1000.00|     375.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-02318               10.000  LBS  |     240.00000        2400.00|     235.00000        2350.00|     185.00000        1850.00 
  SEED MIXTURE, PRAIRIE GRASS             |                             |                             | 
0045 621-06545                1.000  TON  |    1050.00000        1050.00|    1040.00000        1040.00|     960.00000         960.00 
  FERTILIZER                              |                             |                             | 
0046 621-06557              176.000  LBS  |       5.00000         880.00|       4.95000         871.20|       3.80000         668.80 
  SEED MIXTURE, T                         |                             |                             | 
0047 621-06559             3692.000  SYS  |       0.60000        2215.20|       0.59000        2178.28|       0.49000        1809.08 
  MULCHED SEEDING, R                      |                             |                             | 
0048 621-06565                3.000  TON  |     500.00000        1500.00|     495.00000        1485.00|     513.00000        1539.00 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06567                5.000  kGAL |       1.00000           5.00|       1.05000           5.25|       1.00000           5.00 
  WATER                                   |                             |                             | 
0050 621-06575             1303.000  SYS  |       4.50000        5863.50|       4.00000        5212.00|       3.19000        4156.57 
  SODDING, NURSERY                        |                             |                             | 
0051 622-52436                4.000  EACH |      43.00000         172.00|      42.00000         168.00|      24.00000          96.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0052 622-98200                6.000  EACH |      43.00000         258.00|      42.00000         252.00|      24.00000         144.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0053 628-09401                4.000  MOS  |    3140.00000       12560.00|    2200.00000        8800.00|    2100.00000        8400.00 
  FIELD OFFICE, A                         |                             |                             | 
0054 714-07622               90.000  LFT  |    1050.00000       94500.00|    1200.00000      108000.00|    1340.00000      120600.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 13 FT. X 5 FT.                |                             |                             | 
0055 715-05169               40.000  LFT  |      34.00000        1360.00|      50.00000        2000.00|      29.10000        1164.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0056 715-46005                2.000  EACH |     280.00000         560.00|     722.00000        1444.00|     315.00000         630.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0057 801-01851                       LUMP |   30000.00000       30000.00|   25000.00000       25000.00|   27300.00000       27300.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0058 801-03290                2.000  EACH |      64.00000         128.00|     100.00000         200.00|      95.00000         190.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0059 801-06203            18919.000  LFT  |       0.15000        2837.85|       0.20000        3783.80|       0.19000        3594.61 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0060 801-06207             2459.000  LFT  |       1.00000        2459.00|       0.86000        2114.74|       0.83000        2040.97 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 940                     CONTRACT ID : SB -29856-A                  COUNTIES : ELKHART 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(   2   ) 90-0177865         |(   3  ) 35-1065659 
                                          |PIONEER ASSOCIATES INC       |HIS CONSTRUCTORS LLC         |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 801-06216               24.000  LFT  |       6.50000         156.00|       5.25000         126.00|       5.00000         120.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0062 801-06640               25.000  EACH |     115.00000        2875.00|      73.00000        1825.00|      69.00000        1725.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0063 801-06645                4.000  EACH |      44.00000         176.00|      42.00000         168.00|      40.00000         160.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0064 801-06775                       LUMP |   17000.00000       17000.00|   20734.37000       20734.37|   25565.73000       25565.73 
  MAINTAINING TRAFFIC                     |                             |                             | 
0065 801-07118               24.000  LFT  |      16.00000         384.00|      10.50000         252.00|      10.00000         240.00 
  BARRICADE, III-A                        |                             |                             | 
0066 801-08508              598.000  LFT  |      38.00000       22724.00|      41.00000       24518.00|      45.20000       27029.60 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0067 802-05704               11.000  LFT  |      30.00000         330.00|       6.35000          69.85|       6.00000          66.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0068 802-07060                1.000  EACH |     160.00000         160.00|     205.00000         205.00|     195.00000         195.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0069 808-06703             2120.000  LFT  |       0.35000         742.00|       0.33000         699.60|       1.00000        2120.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0070 808-06716             1959.000  LFT  |       0.50000         979.50|       0.51000         999.09|       0.48000         940.32 
  LINE, REMOVE                            |                             |                             | 
0071 808-75240              280.000  LFT  |       0.35000          98.00|       0.33000          92.40|       1.00000         280.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0072 808-75245              164.000  LFT  |       0.35000          57.40|       0.33000          54.12|       1.00000         164.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0073 808-75996               15.000  EACH |      18.00000         270.00|      16.50000         247.50|      18.00000         270.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0074 808-75998               15.000  EACH |     130.00000        1950.00|       2.70000          40.50|     100.00000        1500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       531,512.95|           $       556,608.00|           $       559,682.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       531,512.95|           $       556,608.00|           $       559,682.90 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 940                     CONTRACT ID : SB -29856-A                  COUNTIES : ELKHART 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-1185040         |(   6  ) 35-0918397 
                                          |SELGE CONSTRUCTION CO INC    |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   19400.00000       19400.00|    5000.00000        5000.00|    9682.00000        9682.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     150.00000         150.00|     125.05000         125.05|     163.00000         163.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |      75.00000         300.00|      75.00000         300.00|      81.00000         324.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   49000.00000       49000.00|   29000.00000       29000.00|   59750.00000       59750.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    5000.00000        5000.00|   22000.00000       22000.00|   11750.00000       11750.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240              120.000  SYS  |      15.00000        1800.00|      20.00000        2400.00|      32.37000        3884.40 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-51330                       LUMP |   40000.00000       40000.00|   15000.00000       15000.00|   38000.00000       38000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0014 203-02000              772.000  CYS  |      50.00000       38600.00|      20.00000       15440.00|      23.50000       18142.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-02770              706.000  SYS  |       1.30000         917.80|       1.30000         917.80|       1.30000         917.80 
  EROSION CONTROL BLANKET                 |                             |                             | 
0016 205-06931               30.000  TON  |      41.00000        1230.00|      50.00000        1500.00|      93.00000        2790.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06936              156.000  TON  |      27.25000        4251.00|      20.00000        3120.00|      82.00000       12792.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0018 205-06937             1980.000  LFT  |       1.65000        3267.00|       1.64000        3247.20|       1.64000        3247.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 205-09543              167.000  TON  |      36.75000        6137.25|      45.00000        7515.00|      53.00000        8851.00 
  NO 2 STONE                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 940                     CONTRACT ID : SB -29856-A                  COUNTIES : ELKHART 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-1185040         |(   6  ) 35-0918397 
                                          |SELGE CONSTRUCTION CO INC    |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 207-08263             1801.000  SYS  |       0.01000          18.01|      16.70000       30076.70|      20.00000       36020.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0021 207-08267              198.000  SYS  |      27.75000        5494.50|       8.59000        1700.82|      28.00000        5544.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-09264                7.000  CYS  |      59.00000         413.00|      20.00000         140.00|      84.00000         588.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0023 211-09268              201.000  CYS  |     107.00000       21507.00|      80.00000       16080.00|      65.00000       13065.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0024 301-07448             1481.000  TON  |      22.50000       33322.50|      16.50000       24436.50|      20.50000       30360.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0025 306-08034             2081.000  SYS  |       2.00000        4162.00|       0.65000        1352.65|       5.00000       10405.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0026 306-08043              960.000  SYS  |       2.00000        1920.00|       0.65000         624.00|       5.00000        4800.00 
  MILLING, TRANSITION                     |                             |                             | 
0027 402-07434              339.000  TON  |      69.20000       23458.80|      70.00000       23730.00|      74.00000       25086.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0028 402-07439             1046.000  TON  |      42.00000       43932.00|      58.00000       60668.00|      60.00000       62760.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0029 402-07442              525.000  TON  |      48.00000       25200.00|      52.00000       27300.00|      60.00000       31500.00 
  HMA BASE, TYPE C                        |                             |                             | 
0030 402-07453              204.000  TON  |      55.00000       11220.00|      80.00000       16320.00|      86.00000       17544.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0031 406-05520                1.800  TON  |     553.00000         995.40|       1.00000           1.80|       1.00000           1.80 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01700                2.000  EACH |    1700.00000        3400.00|    1700.00000        3400.00|    1700.00000        3400.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-06854                2.000  EACH |    2300.00000        4600.00|    2300.00000        4600.00|    2300.00000        4600.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0034 601-94689                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|    2500.00000        5000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-99105              294.000  LFT  |      20.00000        5880.00|      20.00000        5880.00|      20.00000        5880.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 610-07487               19.000  TON  |      76.00000        1444.00|     130.00000        2470.00|     120.00000        2280.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0037 610-09108              131.000  SYS  |      50.00000        6550.00|      58.00000        7598.00|      48.00000        6288.00 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0038 615-06490                8.000  EACH |     175.00000        1400.00|     175.00000        1400.00|     175.00000        1400.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 615-06505                4.000  EACH |     550.00000        2200.00|     550.00000        2200.00|     550.00000        2200.00 
  MONUMENT, B                             |                             |                             | 
0040 615-06527                1.000  EACH |     450.00000         450.00|     450.00000         450.00|     450.00000         450.00 
  MONUMENT, SECTION CORNER                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 940 -8 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 940                     CONTRACT ID : SB -29856-A                  COUNTIES : ELKHART 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-1185040         |(   6  ) 35-0918397 
                                          |SELGE CONSTRUCTION CO INC    |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 616-02320              331.000  SYS  |       2.55000         844.05|       3.00000         993.00|       3.00000         993.00 
  GEOTEXTILES                             |                             |                             | 
0042 616-05688               90.000  TON  |      88.50000        7965.00|      60.00000        5400.00|      68.00000        6120.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0043 621-01004                2.000  EACH |     475.00000         950.00|     475.00000         950.00|     475.00000         950.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-02318               10.000  LBS  |     222.00000        2220.00|     222.00000        2220.00|     222.00000        2220.00 
  SEED MIXTURE, PRAIRIE GRASS             |                             |                             | 
0045 621-06545                1.000  TON  |     980.00000         980.00|     980.00000         980.00|     980.00000         980.00 
  FERTILIZER                              |                             |                             | 
0046 621-06557              176.000  LBS  |       4.65000         818.40|       4.65000         818.40|       4.65000         818.40 
  SEED MIXTURE, T                         |                             |                             | 
0047 621-06559             3692.000  SYS  |       0.55000        2030.60|       0.55000        2030.60|       0.55000        2030.60 
  MULCHED SEEDING, R                      |                             |                             | 
0048 621-06565                3.000  TON  |     465.00000        1395.00|     465.00000        1395.00|     465.00000        1395.00 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06567                5.000  kGAL |       1.00000           5.00|       1.00000           5.00|       1.00000           5.00 
  WATER                                   |                             |                             | 
0050 621-06575             1303.000  SYS  |       3.86000        5029.58|       3.86000        5029.58|       3.86000        5029.58 
  SODDING, NURSERY                        |                             |                             | 
0051 622-52436                4.000  EACH |      40.00000         160.00|      40.00000         160.00|      40.00000         160.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0052 622-98200                6.000  EACH |      40.00000         240.00|      40.00000         240.00|     150.00000         900.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0053 628-09401                4.000  MOS  |    2425.00000        9700.00|    2250.00000        9000.00|    2292.60000        9170.40 
  FIELD OFFICE, A                         |                             |                             | 
0054 714-07622               90.000  LFT  |    1105.00000       99450.00|    1415.00000      127350.00|    1050.00000       94500.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 13 FT. X 5 FT.                |                             |                             | 
0055 715-05169               40.000  LFT  |      65.00000        2600.00|      35.00000        1400.00|      54.00000        2160.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0056 715-46005                2.000  EACH |     390.00000         780.00|     300.00000         600.00|     650.00000        1300.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0057 801-01851                       LUMP |   25255.00000       25255.00|   23300.00000       23300.00|   25255.00000       25255.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0058 801-03290                2.000  EACH |      95.00000         190.00|      95.00000         190.00|      95.00000         190.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0059 801-06203            18919.000  LFT  |       0.19000        3594.61|       0.19000        3594.61|       0.19000        3594.61 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0060 801-06207             2459.000  LFT  |       0.83000        2040.97|       0.83000        2040.97|       0.83000        2040.97 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 940                     CONTRACT ID : SB -29856-A                  COUNTIES : ELKHART 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-1185040         |(   6  ) 35-0918397 
                                          |SELGE CONSTRUCTION CO INC    |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 801-06216               24.000  LFT  |       5.00000         120.00|       5.00000         120.00|       5.00000         120.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0062 801-06640               25.000  EACH |      69.00000        1725.00|      69.00000        1725.00|      69.00000        1725.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0063 801-06645                4.000  EACH |      40.00000         160.00|      40.00000         160.00|      40.00000         160.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0064 801-06775                       LUMP |    6400.00000        6400.00|   50000.00000       50000.00|   47000.00000       47000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0065 801-07118               24.000  LFT  |      10.00000         240.00|      10.00000         240.00|      10.00000         240.00 
  BARRICADE, III-A                        |                             |                             | 
0066 801-08508              598.000  LFT  |      66.50000       39767.00|      40.00000       23920.00|      58.00000       34684.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0067 802-05704               11.000  LFT  |       6.00000          66.00|       6.00000          66.00|      14.00000         154.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0068 802-07060                1.000  EACH |     195.00000         195.00|     195.00000         195.00|      64.00000          64.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0069 808-06703             2120.000  LFT  |       1.00000        2120.00|       1.00000        2120.00|       0.60000        1272.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0070 808-06716             1959.000  LFT  |       0.48000         940.32|       0.48000         940.32|       1.08000        2115.72 
  LINE, REMOVE                            |                             |                             | 
0071 808-75240              280.000  LFT  |       1.00000         280.00|       1.00000         280.00|       0.60000         168.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0072 808-75245              164.000  LFT  |       1.00000         164.00|       1.00000         164.00|       0.60000          98.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0073 808-75996               15.000  EACH |     100.00000        1500.00|      10.00000         150.00|      29.81000         447.15 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0074 808-75998               15.000  EACH |     100.00000        1500.00|     100.00000        1500.00|      15.53000         232.95 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       594,051.79|           $       610,277.00|           $       687,765.48 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       594,051.79|           $       610,277.00|           $       687,765.48 
==================================================================================================================================== 
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                                                                                                                   PAGE : 950 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 950                     CONTRACT ID : SB -32071-A                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 06/30/10 
     LOCATION     : ON SR 912 RAMP OVER I-80                                         PROJECT(S) :  0900336 
                                                                                                   0900337 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $       598,804.76  100.0000% 
   2   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $       660,994.60  110.3857% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       691,673.94  115.5091% 
   4   36-0872360     ALBIN CARLSON & CO                                                         $       724,186.45  120.9387% 
       38-1164400      RAM CONSTRUCTION SERVICES OF MICHIGAN, INC.                                         IRREGULAR 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 950                     CONTRACT ID : SB -32071-A                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2  ) 35-1106884          |(   3  ) 35-0918397 
                                          |SUPERIOR CONSTRUCTION CO     |ELLAS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7400.00000        7400.00|   66000.00000       66000.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     150.00000         150.00|     200.00000         200.00|     300.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                3.000  MOS  |     125.00000         375.00|     100.00000         300.00|     125.00000         375.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   15000.00000       15000.00|   33000.00000       33000.00|   17291.85000       17291.85 
  MOBILIZATION AND DEMOBILIZATION , STR   |                             |                             | 
  NO (912)I80-5-07823                     |                             |                             | 
0012 110-01001                       LUMP |   15000.00000       15000.00|   33000.00000       33000.00|   17291.85000       17291.85 
  MOBILIZATION AND DEMOBILIZATION , STR   |                             |                             | 
  NO (912)I80-5-07828                     |                             |                             | 
0013 304-07783                2.000  TON  |    4432.88000        8865.76|    2205.00000        4410.00|     550.00000        1100.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0014 628-09408                3.000  MOS  |     500.00000        1500.00|     300.00000         900.00|     600.00000        1800.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0015 628-09409                3.000  MOS  |     100.00000         300.00|     100.00000         300.00|     120.00000         360.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0016 722-09456             9656.000  SYS  |      48.00000      463488.00|      45.65000      440796.40|      44.14000      426215.84 
  POLYMERIC OVERLAY SYSTEM                |                             |                             | 
0017 801-03290                2.000  EACH |      94.00000         188.00|     145.00000         290.00|     145.00000         290.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06207             7544.000  LFT  |       0.93000        7015.92|       0.97000        7317.68|       1.50000       11316.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 950                     CONTRACT ID : SB -32071-A                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-1106884         |(   3  ) 35-0918397 
                                          |SUPERIOR CONSTRUCTION CO     |ELLAS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06208             5200.000  LFT  |       1.01000        5252.00|       1.21000        6292.00|       2.00000       10400.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  5 IN                                    |                             |                             | 
0020 801-06640                8.000  EACH |      64.00000         512.00|     100.00000         800.00|     100.00000         800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06710                8.000  DAY  |      25.00000         200.00|      25.00000         200.00|      25.00000         200.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0022 801-06775                       LUMP |    7285.00000        7285.00|    3050.00000        3050.00|    2050.00000        2050.00 
  MAINTAINING TRAFFIC , STR NO            |                             |                             | 
  (912)I80-5-07823                        |                             |                             | 
0023 801-06775                       LUMP |    7285.00000        7285.00|    3050.00000        3050.00|    2050.00000        2050.00 
  MAINTAINING TRAFFIC , STR NO            |                             |                             | 
  (912)I80-5-07828                        |                             |                             | 
0024 801-08401             3549.000  LFT  |      12.00000       42588.00|      13.00000       46137.00|      45.00000      159705.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0025 808-06713             6474.000  LFT  |       0.26000        1683.24|       0.12000         776.88|       0.24000        1553.76 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0026 808-06716            12948.000  LFT  |       0.45000        5826.60|       0.37000        4790.76|       0.37000        4790.76 
  LINE, REMOVE                            |                             |                             | 
0027 722-51852              200.000  SFT  |      36.00000        7200.00|      43.00000        8600.00|     150.00000       30000.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0028 808-06714             6474.000  LFT  |       0.26000        1683.24|       0.12000         776.88|       0.12000         776.88 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       598,804.76|           $       660,994.60|           $       691,673.94 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       598,804.76|           $       660,994.60|           $       691,673.94 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 950                     CONTRACT ID : SB -32071-A                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 36-0872360          |(       )                    |(      ) 
                                          |ALBIN CARLSON & CO           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1200.00000        1200.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     150.00000         150.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                3.000  MOS  |     150.00000         450.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   21500.00000       21500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR   |                             |                             | 
  NO (912)I80-5-07823                     |                             |                             | 
0012 110-01001                       LUMP |   21500.00000       21500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION , STR   |                             |                             | 
  NO (912)I80-5-07828                     |                             |                             | 
0013 304-07783                2.000  TON  |    1500.00000        3000.00|                             | 
  HMA PATCHING, TYPE D                    |                             |                             | 
0014 628-09408                3.000  MOS  |     500.00000        1500.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0015 628-09409                3.000  MOS  |     175.00000         525.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0016 722-09456             9656.000  SYS  |      50.00000      482800.00|                             | 
  POLYMERIC OVERLAY SYSTEM                |                             |                             | 
0017 801-03290                2.000  EACH |     150.00000         300.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06207             7544.000  LFT  |       1.00000        7544.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 950 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 950                     CONTRACT ID : SB -32071-A                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 36-0872360          |(       )                    |(      ) 
                                          |ALBIN CARLSON & CO           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06208             5200.000  LFT  |       1.25000        6500.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  5 IN                                    |                             |                             | 
0020 801-06640                8.000  EACH |     100.00000         800.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06710                8.000  DAY  |      25.00000         200.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0022 801-06775                       LUMP |    2050.00000        2050.00|                             | 
  MAINTAINING TRAFFIC , STR NO            |                             |                             | 
  (912)I80-5-07823                        |                             |                             | 
0023 801-06775                       LUMP |    2050.00000        2050.00|                             | 
  MAINTAINING TRAFFIC , STR NO            |                             |                             | 
  (912)I80-5-07828                        |                             |                             | 
0024 801-08401             3549.000  LFT  |      43.25000      153494.25|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0025 808-06713             6474.000  LFT  |       0.15000         971.10|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0026 808-06716            12948.000  LFT  |       0.50000        6474.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0027 722-51852              200.000  SFT  |      51.00000       10200.00|                             | 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0028 808-06714             6474.000  LFT  |       0.15000         971.10|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       724,186.45|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       724,186.45|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 960 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 960                     CONTRACT ID : SB -32072-A                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 06/30/10 
     LOCATION     : ON SR 152 OVER CONRAIL AND IHB RAILROAD                          PROJECT(S) :  0900338 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $       634,408.12  100.0000% 
   2   36-0872360     ALBIN CARLSON & CO                                                         $       682,797.60  107.6275% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       721,019.03  113.6522% 
   4   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $       761,725.76  120.0687% 
       38-1164400      RAM CONSTRUCTION SERVICES OF MICHIGAN, INC.                                         IRREGULAR 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 960                     CONTRACT ID : SB -32072-A                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2  ) 36-0872360          |(   3  ) 35-0918397 
                                          |SUPERIOR CONSTRUCTION CO     |ALBIN CARLSON & CO           |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   23700.00000       23700.00|    1000.00000        1000.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     150.00000         300.00|     135.00000         270.00|     300.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |     125.00000         750.00|      70.00000         420.00|     125.00000         750.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   35000.00000       35000.00|   40000.00000       40000.00|   36050.95000       36050.95 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 628-09401                3.000  MOS  |    1450.00000        4350.00|    2700.00000        8100.00|    5250.00000       15750.00 
  FIELD OFFICE, A                         |                             |                             | 
0012 722-09456             9614.000  SYS  |      48.00000      461472.00|      49.25000      473489.50|      45.88000      441090.32 
  POLYMERIC OVERLAY SYSTEM                |                             |                             | 
0013 722-51852             4326.000  SFT  |      15.00000       64890.00|      29.75000      128698.50|      47.00000      203322.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0014 801-03290                2.000  EACH |     129.00000         258.00|     129.00000         258.00|     145.00000         290.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-04308                5.000  EACH |      81.00000         405.00|      81.00000         405.00|     300.00000        1500.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0016 801-06625               36.000  EACH |      61.00000        2196.00|      61.00000        2196.00|     101.00000        3636.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0017 801-06640               20.000  EACH |      78.00000        1560.00|      78.00000        1560.00|     102.00000        2040.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |   28000.00000       28000.00|   15000.00000       15000.00|     200.00000         200.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 801-07118              320.000  LFT  |       4.93000        1577.60|       5.00000        1600.00|      10.00000        3200.00 
  BARRICADE, III-A                        |                             |                             | 
0020 808-06713             4326.000  LFT  |       0.26000        1124.76|       0.30000        1297.80|       0.13000         562.38 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                                                                                   PAGE : 960 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 960                     CONTRACT ID : SB -32072-A                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 36-0872360         |(   3  ) 35-0918397 
                                          |SUPERIOR CONSTRUCTION CO     |ALBIN CARLSON & CO           |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 808-06714             4326.000  LFT  |       0.26000        1124.76|       0.30000        1297.80|       0.13000         562.38 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0022 628-09408                3.000  MOS  |     500.00000        1500.00|     300.00000         900.00|     600.00000        1800.00 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0023 628-09409                3.000  MOS  |     100.00000         300.00|     100.00000         300.00|     120.00000         360.00 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0024 802-06402                3.000  EACH |    1965.00000        5895.00|    2000.00000        6000.00|    2100.00000        6300.00 
  DYNAMIC MESSAGE SIGN                    |                             |                             | 
     SECTION TOTALS                       |           $       634,408.12|           $       682,797.60|           $       721,019.03 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       634,408.12|           $       682,797.60|           $       721,019.03 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 960                     CONTRACT ID : SB -32072-A                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1106884          |(       )                    |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   97500.00000       97500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     200.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |     100.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   37500.00000       37500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 628-09401                3.000  MOS  |    2750.00000        8250.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0012 722-09456             9614.000  SYS  |      46.00000      442244.00|                             | 
  POLYMERIC OVERLAY SYSTEM                |                             |                             | 
0013 722-51852             4326.000  SFT  |      36.00000      155736.00|                             | 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0014 801-03290                2.000  EACH |     145.00000         290.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-04308                5.000  EACH |     300.00000        1500.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0016 801-06625               36.000  EACH |     101.00000        3636.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0017 801-06640               20.000  EACH |     102.00000        2040.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |     200.00000         200.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 801-07118              320.000  LFT  |      10.00000        3200.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0020 808-06713             4326.000  LFT  |       0.13000         562.38|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 960                     CONTRACT ID : SB -32072-A                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1106884          |(       )                    |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 808-06714             4326.000  LFT  |       0.13000         562.38|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0022 628-09408                3.000  MOS  |     300.00000         900.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0023 628-09409                3.000  MOS  |     100.00000         300.00|                             | 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0024 802-06402                3.000  EACH |    2100.00000        6300.00|                             | 
  DYNAMIC MESSAGE SIGN                    |                             |                             | 
     SECTION TOTALS                       |           $       761,725.76|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       761,725.76|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 970                     CONTRACT ID : SB -32073-A                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : BRIDGE SURFACE SEAL                                         COMPLETION DATE : 10/31/09 
     LOCATION     : ON US 41 OVER BROWN AND SINGLETON DITCH                          PROJECT(S) :  0900341 
                                                                                                   0900343 
                                                                                                   0900345 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1841931     VENUS PAINTING COMPANY                                                     $        97,307.00  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 970                     CONTRACT ID : SB -32073-A                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1841931          |(      )                     |(      ) 
                                          |VENUS PAINTING COMPANY       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE SURFACE SEAL 
                                          |                             |                             | 
0001 105-06845                       LUMP |       1.00000           1.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     100.00000         100.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                2.000  MOS  |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 628-09408                2.000  MOS  |     500.00000        1000.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0012 628-09409                2.000  MOS  |     500.00000        1000.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0013 709-51821                       LUMP |   20000.00000       20000.00|                             | 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0014 709-51821                       LUMP |   20000.00000       20000.00|                             | 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0015 709-51821                       LUMP |   20000.00000       20000.00|                             | 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0016 709-51821                       LUMP |   20000.00000       20000.00|                             | 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0017 801-01093                4.000  EACH |     500.00000        2000.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0018 801-06640               24.000  EACH |     100.00000        2400.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                                                                                   PAGE : 970 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 970                     CONTRACT ID : SB -32073-A                  COUNTIES : LAKE 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1841931          |(       )                    |(      ) 
                                          |VENUS PAINTING COMPANY       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06710               16.000  DAY  |      30.00000         480.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0020 801-06775                       LUMP |    3600.00000        3600.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 801-03290                4.000  EACH |     200.00000         800.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 808-75001              150.000  LFT  |       0.40000          60.00|                             | 
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                             |                             | 
0023 808-06714              600.000  LFT  |       0.30000         180.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0024 808-06713              600.000  LFT  |       0.30000         180.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0025 801-06207              150.000  LFT  |       2.00000         300.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $        97,307.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        97,307.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 972                     CONTRACT ID : SB -32081-B                  COUNTIES : FLOYD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : BRIDGE COATING, METALLIZING                                 COMPLETION DATE : 09/25/10 
     LOCATION     : ON I-64 OVER SR 111(MAIN ST.); OVER SOUTHERN RAILROAD;           PROJECT(S) :  0900363 
                    OVER SR 111 AND RAILROAD                                                       0900365 
                                                                                                   0900366 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2019240     CENTRAL PAINTING INC                                                       $     3,078,124.00   95.2313% 
   2   35-1841931     VENUS PAINTING COMPANY                                                     $     3,232,261.00  100.0000% 
   3   35-1602596     ICARUS INDUSTRIAL PAINTING                                                 $     3,237,000.00  100.1466% 
   4   35-1645115     THREE STAR PAINTING                                                        $     4,000,000.00  123.7524% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 972                     CONTRACT ID : SB -32081-B                  COUNTIES : FLOYD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2019240          |(   2  ) 35-1841931          |(   3  ) 35-1602596 
                                          |CENTRAL PAINTING INC         |VENUS PAINTING COMPANY       |ICARUS INDUSTRIAL PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE COATING, METALLIZING 
                                          |                             |                             | 
0001 105-08520                3.000  EACH |     150.00000         450.00|      60.00000         180.00|     250.00000         750.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               45.000  MOS  |      10.00000         450.00|     100.00000        4500.00|     200.00000        9000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0009 110-01001                       LUMP |  110000.00000      110000.00|  170000.00000      170000.00|  161850.00000      161850.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 619-03777                       LUMP |  250000.00000      250000.00|  600000.00000      600000.00|  202525.00000      202525.00 
  SURFACE PREPARATION, METALLIZING , STR. |                             |                             | 
  NO. 1                                   |                             |                             | 
0011 619-03777                       LUMP |  410600.00000      410600.00|  500000.00000      500000.00|  283000.00000      283000.00 
  SURFACE PREPARATION, METALLIZING , STR. |                             |                             | 
  NO. 2                                   |                             |                             | 
0012 619-03777                       LUMP |  973184.00000      973184.00|  700000.00000      700000.00|  631400.00000      631400.00 
  SURFACE PREPARATION, METALLIZING , STR. |                             |                             | 
  NO. 3                                   |                             |                             | 
0013 619-03778                       LUMP |  125650.00000      125650.00|  160000.00000      160000.00|  263000.00000      263000.00 
  METALLIZING , STR. NO. 1                |                             |                             | 
0014 619-03778                       LUMP |  182400.00000      182400.00|  200000.00000      200000.00|  367000.00000      367000.00 
  METALLIZING , STR. NO. 2                |                             |                             | 
0015 619-03778                       LUMP |  400000.00000      400000.00|  440000.00000      440000.00|  819000.00000      819000.00 
  METALLIZING , STR. NO. 3                |                             |                             | 
0016 619-03779                       LUMP |   44000.00000       44000.00|   40000.00000       40000.00|   41000.00000       41000.00 
  SEAL COAT, METALLIZING , STR. NO. 1     |                             |                             | 
0017 619-03779                       LUMP |   64000.00000       64000.00|   40000.00000       40000.00|   57297.00000       57297.00 
  SEAL COAT, METALLIZING , STR. NO. 2     |                             |                             | 
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                                                                                                                   PAGE : 972 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 972                     CONTRACT ID : SB -32081-B                  COUNTIES : FLOYD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2019240          |(   2   ) 35-1841931         |(   3  ) 35-1602596 
                                          |CENTRAL PAINTING INC         |VENUS PAINTING COMPANY       |ICARUS INDUSTRIAL PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 619-03779                       LUMP |  134000.00000      134000.00|   60000.00000       60000.00|  127900.00000      127900.00 
  SEAL COAT, METALLIZING , STR. NO. 3     |                             |                             | 
0019 619-03780                       LUMP |   44000.00000       44000.00|   80000.00000       80000.00|   41000.00000       41000.00 
  TOP COAT, METALLIZING , STR. NO. 1      |                             |                             | 
0020 619-03780                       LUMP |   64000.00000       64000.00|   80000.00000       80000.00|   57297.00000       57297.00 
  TOP COAT, METALLIZING , STR. NO. 2      |                             |                             | 
0021 619-03780                       LUMP |  134000.00000      134000.00|   90000.00000       90000.00|  127900.00000      127900.00 
  TOP COAT, METALLIZING , STR. NO. 3      |                             |                             | 
0022 619-03781                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  POLLUTION CONTROL, METALIZING , STR. NO |                             |                             | 
  1                                       |                             |                             | 
0023 619-03781                       LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    1000.00000        1000.00 
  POLLUTION CONTROL, METALIZING , STR. NO |                             |                             | 
  2                                       |                             |                             | 
0024 619-03781                       LUMP |    1000.00000        1000.00|    6000.00000        6000.00|    1000.00000        1000.00 
  POLLUTION CONTROL, METALIZING , STR. NO |                             |                             | 
  3                                       |                             |                             | 
0025 619-03782                       LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, METALLIZING , STR. |                             |                             | 
  NO. 1                                   |                             |                             | 
0026 619-03782                       LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, METALLIZING , STR. |                             |                             | 
  NO. 2                                   |                             |                             | 
0027 619-03782                       LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, METALLIZING , STR. |                             |                             | 
  NO. 3                                   |                             |                             | 
0028 628-09403               15.000  MOS  |     400.00000        6000.00|    1000.00000       15000.00|     700.00000       10500.00 
  FIELD OFFICE, C                         |                             |                             | 
0029 628-09407               15.000  MOS  |     100.00000        1500.00|     800.00000       12000.00|     100.00000        1500.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0030 709-51821                       LUMP |   24774.00000       24774.00|     900.00000         900.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0031 709-51821                       LUMP |   40000.00000       40000.00|    1300.00000        1300.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0032 709-51821                       LUMP |   60000.00000       60000.00|    3000.00000        3000.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0033 801-03290                5.000  EACH |      10.00000          50.00|     375.00000        1875.00|     465.00000        2325.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-06640                6.000  EACH |      10.00000          60.00|     250.00000        1500.00|     375.00000        2250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0035 801-09133                2.000  EACH |    1500.00000        3000.00|    6000.00000       12000.00|   11500.00000       23000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $     3,078,124.00|           $     3,232,261.00|           $     3,237,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,078,124.00|           $     3,232,261.00|           $     3,237,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 972                     CONTRACT ID : SB -32081-B                  COUNTIES : FLOYD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1645115          |(       )                    |(      ) 
                                          |THREE STAR PAINTING          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE COATING, METALLIZING 
                                          |                             |                             | 
0001 105-08520                3.000  EACH |      60.00000         180.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               45.000  MOS  |     100.00000        4500.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0009 110-01001                       LUMP |  205000.00000      205000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 619-03777                       LUMP |  396000.00000      396000.00|                             | 
  SURFACE PREPARATION, METALLIZING , STR. |                             |                             | 
  NO. 1                                   |                             |                             | 
0011 619-03777                       LUMP |  616000.00000      616000.00|                             | 
  SURFACE PREPARATION, METALLIZING , STR. |                             |                             | 
  NO. 2                                   |                             |                             | 
0012 619-03777                       LUMP | 1456000.00000     1456000.00|                             | 
  SURFACE PREPARATION, METALLIZING , STR. |                             |                             | 
  NO. 3                                   |                             |                             | 
0013 619-03778                       LUMP |   74593.00000       74593.00|                             | 
  METALLIZING , STR. NO. 1                |                             |                             | 
0014 619-03778                       LUMP |  108500.00000      108500.00|                             | 
  METALLIZING , STR. NO. 2                |                             |                             | 
0015 619-03778                       LUMP |  238000.00000      238000.00|                             | 
  METALLIZING , STR. NO. 3                |                             |                             | 
0016 619-03779                       LUMP |   77000.00000       77000.00|                             | 
  SEAL COAT, METALLIZING , STR. NO. 1     |                             |                             | 
0017 619-03779                       LUMP |  108500.00000      108500.00|                             | 
  SEAL COAT, METALLIZING , STR. NO. 2     |                             |                             | 
0018 619-03779                       LUMP |  238000.00000      238000.00|                             | 
  SEAL COAT, METALLIZING , STR. NO. 3     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 972                     CONTRACT ID : SB -32081-B                  COUNTIES : FLOYD 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1645115          |(       )                    |(      ) 
                                          |THREE STAR PAINTING          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 619-03780                       LUMP |   77000.00000       77000.00|                             | 
  TOP COAT, METALLIZING , STR. NO. 1      |                             |                             | 
0020 619-03780                       LUMP |  108500.00000      108500.00|                             | 
  TOP COAT, METALLIZING , STR. NO. 2      |                             |                             | 
0021 619-03780                       LUMP |  238000.00000      238000.00|                             | 
  TOP COAT, METALLIZING , STR. NO. 3      |                             |                             | 
0022 619-03781                       LUMP |    5000.00000        5000.00|                             | 
  POLLUTION CONTROL, METALIZING , STR. NO |                             |                             | 
  1                                       |                             |                             | 
0023 619-03781                       LUMP |    5000.00000        5000.00|                             | 
  POLLUTION CONTROL, METALIZING , STR. NO |                             |                             | 
  2                                       |                             |                             | 
0024 619-03781                       LUMP |    5000.00000        5000.00|                             | 
  POLLUTION CONTROL, METALIZING , STR. NO |                             |                             | 
  3                                       |                             |                             | 
0025 619-03782                       LUMP |    1000.00000        1000.00|                             | 
  MAINTAINING TRAFFIC, METALLIZING , STR. |                             |                             | 
  NO. 1                                   |                             |                             | 
0026 619-03782                       LUMP |    1000.00000        1000.00|                             | 
  MAINTAINING TRAFFIC, METALLIZING , STR. |                             |                             | 
  NO. 2                                   |                             |                             | 
0027 619-03782                       LUMP |    1000.00000        1000.00|                             | 
  MAINTAINING TRAFFIC, METALLIZING , STR. |                             |                             | 
  NO. 3                                   |                             |                             | 
0028 628-09403               15.000  MOS  |    1000.00000       15000.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0029 628-09407               15.000  MOS  |     215.00000        3225.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0030 709-51821                       LUMP |    2000.00000        2000.00|                             | 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0031 709-51821                       LUMP |    2000.00000        2000.00|                             | 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0032 709-51821                       LUMP |    2000.00000        2000.00|                             | 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0033 801-03290                5.000  EACH |     200.00000        1000.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-06640                6.000  EACH |     166.00000         996.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0035 801-09133                2.000  EACH |    5000.00000       10000.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $     4,000,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,000,000.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 974                     CONTRACT ID : SB -32085-A                  COUNTIES : JENNINGS 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 07/31/10 
     LOCATION     : ON US 50 OVER MUSCATATUCK RIVER                                  PROJECT(S) :  0900348 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   90-0177865     HIS CONSTRUCTORS LLC                                                       $       280,871.80  100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       321,328.30  114.4039% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       328,291.68  116.8831% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       346,500.00  123.3659% 
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       470,759.00  167.6064% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 974                     CONTRACT ID : SB -32085-A                  COUNTIES : JENNINGS 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 90-0177865          |(   2  ) 35-1385672          |(   3  ) 35-1618530 
                                          |HIS CONSTRUCTORS LLC         |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1050.00000        1050.00|    2000.00000        2000.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     175.00000         350.00|     170.00000         340.00|     350.00000         700.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               10.000  MOS  |      85.00000         850.00|     241.70000        2417.00|      75.00000         750.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   13500.00000       13500.00|   16000.00000       16000.00|   16414.58400       16414.58 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 602-06729               18.000  EACH |      12.50000         225.00|      25.00000         450.00|      20.00000         360.00 
  BARRIER DELINEATOR                      |                             |                             | 
0012 610-07486               13.000  TON  |     400.00000        5200.00|     235.00000        3055.00|     400.00000        5200.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0013 628-09402                5.000  MOS  |    2100.00000       10500.00|    1435.37000        7176.85|    3000.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0014 628-09407                4.000  MOS  |     225.00000         900.00|     759.62000        3038.48|     350.00000        1400.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0015 703-08247                5.000  EACH |     225.00000        1125.00|     250.44000        1252.20|      50.00000         250.00 
  EMBEDDED GALVANIC ANODE                 |                             |                             | 
0016 722-09456             1677.000  SYS  |      80.00000      134160.00|      99.71000      167213.67|      85.00000      142545.00 
  POLYMERIC OVERLAY SYSTEM                |                             |                             | 
0017 722-51852               40.000  SFT  |     230.00000        9200.00|      74.95000        2998.00|     100.00000        4000.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0018 724-03276              391.000  LFT  |     150.00000       58650.00|     178.83000       69922.53|     210.00000       82110.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 974                     CONTRACT ID : SB -32085-A                  COUNTIES : JENNINGS 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 90-0177865          |(   2   ) 35-1385672         |(   3  ) 35-1618530 
                                          |HIS CONSTRUCTORS LLC         |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06207             5160.000  LFT  |       0.90000        4644.00|       0.88000        4540.80|       0.88000        4540.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0020 801-06218               48.000  LFT  |       8.60000         412.80|       8.50000         408.00|       8.50000         408.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0021 801-06640               30.000  EACH |      92.00000        2760.00|      91.00000        2730.00|      91.00000        2730.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   24300.00000       24300.00|   23213.27000       23213.27|   37000.00000       37000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 801-09133                2.000  EACH |    4000.00000        8000.00|    3900.00000        7800.00|    3900.00000        7800.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0025 808-03631             1350.000  LFT  |       1.50000        2025.00|       1.45000        1957.50|       1.45000        1957.50 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0026 808-04896              340.000  LFT  |       1.50000         510.00|       1.45000         493.00|       1.45000         493.00 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0028 808-75996               18.000  EACH |      61.00000        1098.00|      80.00000        1440.00|      15.00000         270.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 808-75998               18.000  EACH |      27.00000         486.00|     110.00000        1980.00|      25.60000         460.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0030 801-03290                4.000  EACH |     230.00000         920.00|     224.00000         896.00|     224.00000         896.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
     SECTION TOTALS                       |           $       280,871.80|           $       321,328.30|           $       328,291.68 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       280,871.80|           $       321,328.30|           $       328,291.68 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/10/09 
                                                                                                                   PAGE : 974 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 974                     CONTRACT ID : SB -32085-A                  COUNTIES : JENNINGS 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1357381         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     350.00000         700.00|     230.00000         460.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               10.000  MOS  |     150.00000        1500.00|     150.00000        1500.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   17300.00000       17300.00|   16000.00000       16000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 602-06729               18.000  EACH |      14.00000         252.00|      11.00000         198.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0012 610-07486               13.000  TON  |     500.00000        6500.00|     225.00000        2925.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0013 628-09402                5.000  MOS  |    2300.00000       11500.00|    1700.00000        8500.00| 
  FIELD OFFICE, B                         |                             |                             | 
0014 628-09407                4.000  MOS  |     800.00000        3200.00|     525.00000        2100.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0015 703-08247                5.000  EACH |     200.00000        1000.00|     350.00000        1750.00| 
  EMBEDDED GALVANIC ANODE                 |                             |                             | 
0016 722-09456             1677.000  SYS  |      98.50000      165184.50|     110.00000      184470.00| 
  POLYMERIC OVERLAY SYSTEM                |                             |                             | 
0017 722-51852               40.000  SFT  |      50.00000        2000.00|     100.00000        4000.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0018 724-03276              391.000  LFT  |     150.00000       58650.00|     170.00000       66470.00| 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0019 801-06207             5160.000  LFT  |       1.20000        6192.00|       1.00000        5160.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 974                     CONTRACT ID : SB -32085-A                  COUNTIES : JENNINGS 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1357381         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR INC |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06218               48.000  LFT  |       9.00000         432.00|      10.00000         480.00| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0021 801-06640               30.000  EACH |      91.00000        2730.00|     110.00000        3300.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   49792.20000       49792.20|  156000.00000      156000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 801-09133                2.000  EACH |    5000.00000       10000.00|    4200.00000        8400.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0025 808-03631             1350.000  LFT  |       1.45000        1957.50|       1.60000        2160.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0026 808-04896              340.000  LFT  |       1.45000         493.00|       1.60000         544.00| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0028 808-75996               18.000  EACH |      25.00000         450.00|      50.00000         900.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 808-75998               18.000  EACH |      25.60000         460.80|      82.00000        1476.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0030 801-03290                4.000  EACH |     300.00000        1200.00|     240.00000         960.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
     SECTION TOTALS                       |           $       346,500.00|           $       470,759.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       346,500.00|           $       470,759.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 980                     CONTRACT ID : SB -32182-A                  COUNTIES : SHELBY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 07/30/10 
     LOCATION     : ON CR 900S OVER BRANCH OF BIG BLUE RIVER                         PROJECT(S) :  0900720 
                                                                                                   0900741 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $        92,577.00  100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                       $       109,362.00  118.1309% 
   3   90-0177865     HIS CONSTRUCTORS LLC                                                       $       109,920.00  118.7336% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       116,752.63  126.1141% 
   5   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       140,677.32  151.9571% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 980                     CONTRACT ID : SB -32182-A                  COUNTIES : SHELBY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1310611          |(   3  ) 90-0177865 
                                          |DAVE OMARA CONTRACTOR INC    |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2200.00000        2200.00|    7500.00000        7500.00|    1500.00000        1500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |    4500.00000        4500.00|   12500.00000       12500.00|    5330.00000        5330.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-51822              258.000  SYS  |      16.00000        4128.00|      21.00000        5418.00|      25.00000        6450.00 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0009 722-51401              140.000  SFT  |      70.00000        9800.00|      10.00000        1400.00|      45.00000        6300.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0010 722-51842              310.000  SYS  |      85.00000       26350.00|     175.00000       54250.00|     153.00000       47430.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0011 722-51846                3.500  CYS  |     330.00000        1155.00|     330.00000        1155.00|     330.00000        1155.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0012 722-51852              278.000  SFT  |      34.00000        9452.00|      26.50000        7367.00|      40.00000       11120.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0013 722-60824              310.000  SYS  |      13.50000        4185.00|      17.00000        5270.00|      21.00000        6510.00 
  SURFACE MILLING                         |                             |                             | 
0014 724-03276              104.000  LFT  |     140.00000       14560.00|      64.00000        6656.00|     170.00000       17680.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0015 801-04308                4.000  EACH |     115.00000         460.00|     315.00000        1260.00|     105.00000         420.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0016 801-06625               11.000  EACH |     100.00000        1100.00|      85.00000         935.00|      84.00000         924.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0017 801-06640               20.000  EACH |     115.00000        2300.00|     105.00000        2100.00|     105.00000        2100.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06645                2.000  EACH |      45.00000          90.00|      43.00000          86.00|      42.00000          84.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0019 801-06775                       LUMP |   11500.00000       11500.00|    2500.00000        2500.00|    2120.00000        2120.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 980                     CONTRACT ID : SB -32182-A                  COUNTIES : SHELBY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1310611         |(   3  ) 90-0177865 
                                          |DAVE OMARA CONTRACTOR INC    |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-07118               48.000  LFT  |       8.00000         384.00|      10.00000         480.00|       8.00000         384.00 
  BARRICADE, III-A                        |                             |                             | 
0021 801-07119               48.000  LFT  |       8.50000         408.00|      10.00000         480.00|       8.50000         408.00 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $        92,577.00|           $       109,362.00|           $       109,920.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        92,577.00|           $       109,362.00|           $       109,920.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 980                     CONTRACT ID : SB -32182-A                  COUNTIES : SHELBY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1385672         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    4500.00000        4500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |    5837.63000        5837.63|    7200.00000        7200.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-51822              258.000  SYS  |      26.00000        6708.00|      20.54000        5299.32| 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0009 722-51401              140.000  SFT  |      40.00000        5600.00|      80.24000       11233.60| 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0010 722-51842              310.000  SYS  |     180.00000       55800.00|     222.36000       68931.60| 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0011 722-51846                3.500  CYS  |     330.00000        1155.00|     330.00000        1155.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0012 722-51852              278.000  SFT  |      14.00000        3892.00|      72.95000       20280.10| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0013 722-60824              310.000  SYS  |      25.00000        7750.00|       5.00000        1550.00| 
  SURFACE MILLING                         |                             |                             | 
0014 724-03276              104.000  LFT  |     116.00000       12064.00|     141.15000       14679.60| 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0015 801-04308                4.000  EACH |      99.00000         396.00|      99.00000         396.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0016 801-06625               11.000  EACH |      77.00000         847.00|      77.00000         847.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0017 801-06640               20.000  EACH |      95.00000        1900.00|      95.00000        1900.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06645                2.000  EACH |      39.00000          78.00|      39.00000          78.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0019 801-06775                       LUMP |   11000.00000       11000.00|    1902.10000        1902.10| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 801-07118               48.000  LFT  |       7.25000         348.00|       7.25000         348.00| 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 980                     CONTRACT ID : SB -32182-A                  COUNTIES : SHELBY 
     LETTING DATE : 08/26/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1385672         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-07119               48.000  LFT  |       7.75000         372.00|       7.75000         372.00| 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $       116,752.63|           $       140,677.32|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       116,752.63|           $       140,677.32|           $ 
==================================================================================================================================== 
 


