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  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 
   5  105-08523           RADIO SERVICE                                                             48.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                         320.000        SYS 
  16  202-02241           GUARDRAIL, REMOVE                                                        104.500        LFT 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  203-02000           EXCAVATION, COMMON                                                    37,512.000        CYS 
  20  203-02070           BORROW                                                               489,792.000        CYS 
  21  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                         1.000        EACH 
  22  205-02770           EROSION CONTROL BLANKET                                                  809.000        SYS 
  23  205-03371           SEDIMENT, REMOVE                                                         600.000        CYS 
  24  205-06930           SPLASHPAD, RIPRAP                                                         23.000        TON 
  25  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    510.000        TON 
  26  205-06936           TEMPORARY SEDIMENT TRAP                                                  326.000        TON 
  27  205-06937           TEMPORARY SILT FENCE                                                   4,140.000        LFT 
  28  205-06938           TEMPORARY SLOPE DRAIN                                                    300.000        LFT 
  29  205-09543           NO 2 STONE                                                               100.000        TON 
  30  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      95.000        CYS 
  31  207-08263           SUBGRADE TREATMENT, TYPE IA                                           35,929.000        SYS 
  32  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,016.000        SYS 
  33  211-02050           B BORROW                                                               1,445.000        CYS 
  34  211-09264           STRUCTURE BACKFILL, TYPE 1                                             2,864.000        CYS 
  35  211-09266           STRUCTURE BACKFILL, TYPE 3                                             3,835.000        CYS 
  36  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      9,226.000        TON 
  37  302-07455           DENSE GRADED SUBBASE                                                      38.000        CYS 
  38  302-08562           COARSE AGGREGATE, 8                                                       74.000        TON 
  39  306-08043           MILLING, TRANSITION                                                      864.000        SYS 
  40  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,918.000        TON 
  41  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                3,136.000        TON 
  42  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        6,669.000        TON 
  43  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             3,331.000        TON 
  44  402-07432           HMA SURFACE, TYPE A                                                      201.000        TON 
  45  402-07433           HMA SURFACE, TYPE B                                                      758.000        TON 
  46  402-07435           HMA INTERMEDIATE, TYPE A                                                 313.000        TON 
  47  402-07441           HMA BASE, TYPE B                                                       2,356.000        TON 
  48  406-05520           ASPHALT FOR TACK COAT                                                     20.600        TON 
  49  503-05240           D-1 CONTRACTION JOINT                                                    124.000        LFT 
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  50  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  51  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              2.000        EACH 
  52  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  53  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  54  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,175.000        LFT 
  55  602-06729           BARRIER DELINEATOR                                                        24.000        EACH 
  56  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                           40.000        LFT 
  57  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               222.000        SYS 
  58  610-07486           HMA FOR APPROACHES, TYPE A                                               539.000        TON 
  59  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  60  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  61  615-06505           MONUMENT, B                                                                5.000        EACH 
  62  615-06510           MONUMENT, C                                                                4.000        EACH 
  63  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  64  616-02320           GEOTEXTILES                                                            1,189.000        SYS 
  65  616-05688           RIPRAP, CLASS 1                                                            9.000        TON 
  66  616-06405           RIPRAP, REVETMENT                                                      1,519.000        TON 
  67  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  68  621-03787           SEED MIXTURE, D                                                            5.000        LBS 
  69  621-06545           FERTILIZER                                                                 9.500        TON 
  70  621-06553           SEED MIXTURE, R                                                        3,230.000        LBS 
  71  621-06557           SEED MIXTURE, T                                                        1,520.000        LBS 
  72  621-06565           MULCHING MATERIAL                                                         76.000        TON 
  73  621-06567           WATER                                                                     18.000        kGAL 
  74  621-06574           SODDING                                                                4,401.000        SYS 
  75  621-92968           SEED MIXTURE, WILD FLOWER                                                  1.000        LBS 
  76  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER                                  130.000        EACH 
  77  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER                    190.000        EACH 
  78  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 12.000        EACH 
  79  628-09402           FIELD OFFICE, B                                                           24.000        MOS 
  80  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  48.000        MOS 
  81  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  82  701-06012           TEST PILE, RESTRIKE                                                        2.000        EACH 
  83  701-06027           TEST PILE                                                                  2.000        EACH 
  84  701-08253           PILE SLEEVES                                                              18.000        EACH 
  85  701-91792           PILE TIP, STEEL H                                                         46.000        EACH 
  86  701-95780           PILE, STEEL H, HP 12" X 74                                             3,715.000        LFT 
  87  702-51005           CONCRETE, A, SUBSTRUCTURE                                                290.400        CYS 
  88  703-51030           REINFORCING STEEL                                                     22,366.000        LBS 
  89  703-51032           REINFORCING STEEL, EPOXY COATED                                      233,518.000        LBS 
  90  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              548.400        CYS 
  91  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  92  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                  219.200        SYS 
  93  706-51020           CONCRETE, C, RAILING                                                      79.700        CYS 
  94  707-09183           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              1,622.500        LFT 
  95  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  96  714-04875           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                               159.000        LFT 
  97  714-04875           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                               114.000        LFT 
  98  714-08514           WINGWALL                                                                 231.000        SFT 
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  99  714-26704           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 6' X 5'                       157.000        LFT 
 100  714-26719           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 10' X 7'                      260.000        LFT 
 101  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         13,138.000        LFT 
 102  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            300.000        LFT 
 103  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                           300.000        LFT 
 104  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           300.000        LFT 
 105  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           849.000        LFT 
 106  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            38.000        LFT 
 107  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           290.000        LFT 
 108  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            38.000        LFT 
 109  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            10.000        LFT 
 110  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            88.000        LFT 
 111  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           174.000        LFT 
 112  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            54.000        LFT 
 113  715-05239           PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ. FT.                              70.000        LFT 
 114  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
 115  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
 116  715-46010           PIPE END SECTION, 18 IN.                                                  10.000        EACH 
 117  715-46020           PIPE END SECTION, 24 IN.                                                   4.000        EACH 
 118  715-97804           PIPE END SECTION, MIN. AREA 7.4 SQ. FT.                                    2.000        EACH 
 119  718-06531           OUTLET PROTECTOR, 3                                                       36.000        EACH 
 120  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 121  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,156.000        CYS 
 122  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             9,710.000        SYS 
 123  720-45069           INLET, P12                                                                 1.000        EACH 
 124  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 
 125  731-93945           FACE PANELS, CONCRETE                                                  7,670.000        SFT 
 126  731-93946           WALL ERECTION                                                          7,670.000        SFT 
 127  731-93947           LEVELING PAD, CONCRETE                                                   362.000        LFT 
 128  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
 129  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 
 130  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
 131  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 132  801-07119           BARRICADE, III-B                                                          60.000        LFT 
 133  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             157.500        LFT 
 134  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              60.000        LFT 
 135  802-07127           SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND,                11.000        SFT 
 136  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    132.750        SFT 
 137  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100  IN. THICKNESS              12.000        SFT 
 138  802-76040           SIGN,SHEET,ENCLOSED LENS WITH LEGEND (0.125 IN. THICKNESS)                11.000        SFT 
 139  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN.                   75.000        LFT 
 140  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        634.000        LFT 
 141  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 200.000        LFT 
 142  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      14,177.000        LFT 
 143  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             13,680.000        LFT 
 144  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     53.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          15.000        MOS 
   5  105-08523           RADIO SERVICE                                                             15.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  203-02000           EXCAVATION, COMMON                                                     6,239.000        CYS 
  16  203-02070           BORROW                                                                70,940.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                         650.000        CYS 
  18  205-06930           SPLASHPAD, RIPRAP                                                         18.000        TON 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    190.000        TON 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  21  205-06937           TEMPORARY SILT FENCE                                                   1,915.000        LFT 
  22  205-06938           TEMPORARY SLOPE DRAIN                                                    362.000        LFT 
  23  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     140.000        CYS 
  24  207-08266           SUBGRADE TREATMENT, TYPE III                                           9,969.000        SYS 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,105.000        SYS 
  26  211-02050           B BORROW                                                               9,390.000        CYS 
  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                               404.000        CYS 
  28  211-09266           STRUCTURE BACKFILL, TYPE 3                                            15,875.000        CYS 
  29  211-09267           STRUCTURE BACKFILL, TYPE 4                                                90.000        CYS 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        324.000        TON 
  31  302-07455           DENSE GRADED SUBBASE                                                      44.000        CYS 
  32  302-08562           COARSE AGGREGATE, 8                                                       26.000        TON 
  33  303-02051           STONE, NO 2                                                              100.000        TON 
  34  303-07449           COMPACTED AGGREGATE, NO. 73                                                5.000        TON 
  35  304-07492           WIDENING WITH HMA, TYPE A                                                 45.000        TON 
  36  306-08043           MILLING, TRANSITION                                                      244.000        SYS 
  37  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        3,432.000        TON 
  38  402-07432           HMA SURFACE, TYPE A                                                       59.000        TON 
  39  402-07433           HMA SURFACE, TYPE B                                                      650.000        TON 
  40  402-07438           HMA INTERMEDIATE, TYPE B                                               1,051.000        TON 
  41  406-05520           ASPHALT FOR TACK COAT                                                      4.300        TON 
  42  503-05240           D-1 CONTRACTION JOINT                                                     49.100        LFT 
  43  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  44  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              1.000        EACH 
  45  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               1.000        EACH 
  46  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  47  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   125.000        LFT 
  48  601-99106           GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING                                 800.000        LFT 
  49  602-06729           BARRIER DELINEATOR                                                        24.000        EACH 
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  50  603-06045           FENCE, CHAIN LINK, 48 IN.                                                855.000        LFT 
  51  605-06095           CURB, INTEGRAL, B, CONCRETE                                              821.000        LFT 
  52  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               260.000        SYS 
  53  610-07486           HMA FOR APPROACHES, TYPE A                                             1,300.000        TON 
  54  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  55  615-06505           MONUMENT, B                                                                2.000        EACH 
  56  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  57  616-02320           GEOTEXTILES                                                              448.000        SYS 
  58  616-06405           RIPRAP, REVETMENT                                                        320.000        TON 
  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  60  621-06545           FERTILIZER                                                                 3.000        TON 
  61  621-06553           SEED MIXTURE, R                                                        1,119.000        LBS 
  62  621-06557           SEED MIXTURE, T                                                          526.000        LBS 
  63  621-06565           MULCHING MATERIAL                                                         13.000        TON 
  64  621-06574           SODDING                                                                1,187.000        SYS 
  65  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  66  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  67  701-06012           TEST PILE, RESTRIKE                                                        2.000        EACH 
  68  701-06027           TEST PILE                                                                  2.000        EACH 
  69  701-91792           PILE TIP, STEEL H                                                         38.000        EACH 
  70  701-95780           PILE, STEEL H, HP 12" X 74                                             2,940.000        LFT 
  71  702-51005           CONCRETE, A, SUBSTRUCTURE                                                227.100        CYS 
  72  703-51030           REINFORCING STEEL                                                     18,175.000        LBS 
  73  703-51032           REINFORCING STEEL, EPOXY COATED                                      208,543.000        LBS 
  74  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              547.000        CYS 
  75  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  76  706-08502           REINFORCED CONCRETE MOMENT SLAB, 15 IN.                                   73.700        SYS 
  77  706-51020           CONCRETE, C, RAILING                                                      83.600        CYS 
  78  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  79  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            300.000        LFT 
  80  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            300.000        LFT 
  81  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                           300.000        LFT 
  82  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           300.000        LFT 
  83  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           154.000        LFT 
  84  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            68.000        LFT 
  85  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            20.000        LFT 
  86  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            54.000        LFT 
  87  715-05208           PIPE, TYPE 4, CIRCULAR, 15 IN.                                            98.000        LFT 
  88  715-07536           CONCRETE ANCHOR, MIN. AREA 12.9 SFT.                                       2.000        EACH 
  89  715-07587           PIPE, TYPE 1, DEFORMED, 1.8 SQ. FT.                                       56.000        LFT 
  90  715-08171           PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9 SFT.                              174.000        LFT 
  91  715-46000           PIPE END SECTION, 12 IN.                                                   3.000        EACH 
  92  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  93  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 
  94  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  95  715-46055           PIPE END SECTION, MIN. AREA 1.8 SQ. FT.                                    2.000        EACH 
  96  715-90714           PIPE, PVC, 12 IN.                                                         16.000        LFT 
  97  715-97804           PIPE END SECTION, MIN. AREA 7.4 SQ. FT.                                    2.000        EACH 
  98  720-02123           INLET PIPE RISER                                                      LUMP              LUMP 
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  99  720-45040           INLET, G7                                                                  1.000        EACH 
 100  720-45075           INLET, R13                                                                 1.000        EACH 
 101  731-93945           FACE PANELS, CONCRETE                                                 25,175.000        SFT 
 102  731-93946           WALL ERECTION                                                         25,175.000        SFT 
 103  731-93947           LEVELING PAD, CONCRETE                                                 1,127.000        LFT 
 104  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
 105  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
 106  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 108  801-07119           BARRICADE, III-B                                                          48.000        LFT 
 109  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              42.000        LFT 
 110  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     20.000        SFT 
 111  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       5,600.000        LFT 
 112  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            852.000        LFT 
 113  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,749.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          96.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
  16  202-02240           PAVEMENT REMOVAL                                                      18,885.000        SYS 
  17  202-02241           GUARDRAIL, REMOVE                                                        190.000        LFT 
  18  202-02271           HEADWALL, REMOVE                                                           8.000        EACH 
  19  202-02278           CURB, CONCRETE, REMOVE                                                 5,061.000        LFT 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  27  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  28  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                           60.000        SFT 
  29  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                    13.000        CYS 
  30  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                      13.000        CYS 
  31  202-52710           SIDEWALK, CONCRETE, REMOVE                                               845.000        SYS 
  32  202-86946           HANDHOLE, REMOVE                                                           6.000        EACH 
  33  202-91385           INLET, REMOVE                                                             26.000        EACH 
  34  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             6.000        EACH 
  35  202-93999           SIGNAL POLE, REMOVE                                                        6.000        EACH 
  36  202-96133           PIPE, REMOVE                                                           2,716.400        LFT 
  37  203-02000           EXCAVATION, COMMON                                                    24,912.000        CYS 
  38  203-02070           BORROW                                                                 1,547.000        CYS 
  39  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  40  205-06937           TEMPORARY SILT FENCE                                                  14,547.000        LFT 
  41  207-08263           SUBGRADE TREATMENT, TYPE IA                                           36,465.000        SYS 
  42  207-08263           SUBGRADE TREATMENT, TYPE IA                                           31,826.000        SYS 
  43  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         17,340.000        SYS 
  44  210-06267           CURB STOP                                                                 23.000        EACH 
  45  211-02050           B BORROW                                                                 676.000        CYS 
  46  211-07454           STRUCTURE BACKFILL                                                     1,500.000        CYS 
  47  211-09264           STRUCTURE BACKFILL, TYPE 1                                             8,811.000        CYS 
  48  213-09270           FLOWABLE BACKFILL, REMOVEABLE                                            100.000        CYS 
  49  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,629.030        TON 
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  50  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      4,442.800        TON 
  51  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                7,342.000        TON 
  52  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       20,637.400        TON 
  53  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              6,905.900        TON 
  54  402-07432           HMA SURFACE, TYPE A                                                      806.000        TON 
  55  402-07433           HMA SURFACE, TYPE B                                                      572.400        TON 
  56  402-07435           HMA INTERMEDIATE, TYPE A                                               2,114.100        TON 
  57  402-07438           HMA INTERMEDIATE, TYPE B                                                 954.000        TON 
  58  402-07441           HMA BASE, TYPE B                                                       3,227.100        TON 
  59  406-05520           ASPHALT FOR TACK COAT                                                     50.910        TON 
  60  501-05320           CEMENT CONCRETE PAVEMENT FOR PRIVATE DRIVES                               22.000        SYS 
  61  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  62  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  63  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    56.250        LFT 
  64  603-01159           FENCE, CHAIN LINK, 42 IN.                                                393.000        LFT 
  65  604-06070           SIDEWALK, CONCRETE                                                        12.000        SYS 
  66  604-07894           CURB RAMP, CONCRETE, A                                                    63.000        SYS 
  67  604-07897           CURB RAMP, CONCRETE, C                                                    24.300        SYS 
  68  604-07901           CURB RAMP, CONCRETE, G                                                   107.800        SYS 
  69  604-07903           CURB RAMP, CONCRETE, K                                                    10.200        SYS 
  70  604-44251           STEPS, CONCRETE                                                            1.650        CYS 
  71  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              9,963.200        SYS 
  72  605-06120           CURB, CONCRETE                                                         4,372.000        LFT 
  73  605-06140           CURB AND GUTTER, CONCRETE                                             17,393.000        LFT 
  74  605-06215           CENTER CURB, D, CONCRETE                                               1,925.000        LFT 
  75  610-08446           PCCP FOR APPROACHES, 6 IN.                                             2,173.000        SYS 
  76  610-09108           PCCP FOR APPROACHES, 9 IN.                                             4,513.000        SYS 
  77  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  21.000        EACH 
  78  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   6.000        EACH 
  79  615-06490           RIGHT OF WAY MARKER                                                      117.000        EACH 
  80  615-06505           MONUMENT, B                                                               16.000        EACH 
  81  615-06510           MONUMENT, C                                                                3.000        EACH 
  82  616-02320           GEOTEXTILES                                                           10,364.000        SYS 
  83  616-06405           RIPRAP, REVETMENT                                                         26.000        TON 
  84  621-06545           FERTILIZER                                                                 1.720        TON 
  85  621-06554           SEED MIXTURE, U                                                          645.000        LBS 
  86  621-06560           MULCHED SEEDING, U                                                       704.000        SYS 
  87  621-06565           MULCHING MATERIAL                                                          8.600        TON 
  88  621-06570           TOP SOIL                                                                  58.400        CYS 
  89  621-06575           SODDING, NURSERY                                                      28,178.000        SYS 
  90  628-09402           FIELD OFFICE, B                                                           24.000        MOS 
  91  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  48.000        MOS 
  92  706-01268           HANDRAIL, ALUMINUM                                                        24.000        LFT 
  93  715-01336           GATE VALVE, 12 IN.                                                         8.000        EACH 
  94  715-02745           GATE VALVE WITH VALVE BOXES, 8 IN.                                         7.000        EACH 
  95  715-04629           PIPE                                                                   1,320.000        EACH 
  96  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           957.000        LFT 
  97  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         17,546.000        LFT 
  98  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           314.000        LFT 
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  99  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            10.000        LFT 
 100  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                             24.000        LFT 
 101  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         5,654.000        LFT 
 102  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,343.000        LFT 
 103  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           773.000        LFT 
 104  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                         2,197.000        LFT 
 105  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,171.000        LFT 
 106  715-05155           PIPE, TYPE 2, CIRCULAR, 27 IN.                                           466.000        LFT 
 107  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           246.000        LFT 
 108  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                         1,212.000        LFT 
 109  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                           111.000        LFT 
 110  715-05842           CONCRETE ANCHOR, 42 IN.                                                    1.000        EACH 
 111  715-07806           PIPE, STEEL CASING                                                       356.000        LFT 
 112  715-08627           PIPE, TYPE 2, CIRCULAR, 4 IN.                                             25.000        LFT 
 113  715-46000           PIPE END SECTION, 12 IN.                                                   6.000        EACH 
 114  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
 115  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
 116  715-46025           PIPE END SECTION, 27 IN.                                                   1.000        EACH 
 117  715-90052           LIFT STATION                                                          LUMP              LUMP 
 118  715-90836           PIPE END SECTION, 8 IN.                                                    1.000        EACH 
 119  715-91738           WATER MAIN, DUCTILE IRON, 6 IN.                                           75.000        LFT 
 120  715-91739           WATER MAIN, DUCTILE IRON, 8 IN.                                        2,292.000        LFT 
 121  715-92037           PIPE, PVC, 4 IN.                                                          43.000        LFT 
 122  715-92544           WATER MAIN, DUCTILE IRON, 12 IN.                                       1,266.000        LFT 
 123  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN.                                     69.000        LFT 
 124  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 125  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,386.000        CYS 
 126  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            17,371.000        SYS 
 127  720-02538           TEMPORARY FIRE HYDRANT                                                     1.000        EACH 
 128  720-44000           CASTING, ADJUST TO GRADE                                                  23.000        EACH 
 129  720-44296           CAP INLET                                                                  1.000        EACH 
 130  720-45005           INLET, A2                                                                  1.000        EACH 
 131  720-45030           INLET, E7                                                                  6.000        EACH 
 132  720-45035           INLET, F7                                                                  8.000        EACH 
 133  720-45040           INLET, G7                                                                  2.000        EACH 
 134  720-45410           MANHOLE, C4                                                               52.000        EACH 
 135  720-94612           MANHOLE, K4                                                               14.000        EACH 
 136  720-95422           MANHOLE, J4                                                               21.000        EACH 
 137  720-96999           FIRE HYDRANT ASSEMBLY                                                      6.000        EACH 
 138  720-98174           INLET, B15                                                                90.000        EACH 
 139  720-98555           INLET, C15                                                                75.000        EACH 
 140  720-98625           MANHOLE, C4, DROP                                                          1.000        EACH 
 141  732-03063           TAPPING SLEEVE                                                             1.000        EACH 
 142  732-04750           CORPORATION STOP                                                          23.000        EACH 
 143  732-04965           WATER SERVICE LINE                                                     1,967.000        LFT 
 144  732-04994           METER                                                                      1.000        EACH 
 145  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             251.200        SYS 
 146  732-08421           MODULAR BLOCK WALL ERECTION                                              251.200        SYS 
 147  732-08564           INSERTION                                                                  1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 10 
 
          CALL ORDER   : 174                                              CONTRACT ID  : IR-30174-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
 148  732-08564           INSERTION                                                                  1.000        EACH 
 149  732-90578           WATER METER, RELOCATE                                                      2.000        EACH 
 150  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              6.000        EACH 
 151  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 152  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                25.000        EACH 
 153  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     65,500.000        LFT 
 154  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          13,792.000        LFT 
 155  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        5.000        EACH 
 156  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 5.000        EACH 
 157  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            438.000        LFT 
 158  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 
 159  801-06640           CONSTRUCTION SIGN, A                                                      74.000        EACH 
 160  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 
 161  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 162  801-07119           BARRICADE, III-B                                                       1,170.000        LFT 
 163  802-03126           OVERHEAD SIGN, RELOCATE                                                    4.000        EACH 
 164  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              41.800        LFT 
 165  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             587.500        LFT 
 166  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    255.000        SFT 
 167  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    202.000        SFT 
 168  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                    110.500        SFT 
 169  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  6.000        EACH 
 170  805-01828           TRAFFIC SIGNAL HEAD, REALIGN                                               2.000        EACH 
 171  805-01842           HANDHOLE, SIGNAL                                                          13.000        EACH 
 172  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  8.000        EACH 
 173  805-04602           CONTROLLER, REWIRE                                                         1.000        EACH 
 174  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,898.000        LFT 
 175  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  1.000        EACH 
 176  805-09067           TRAFFIC SIGNAL HEAD, REMOVE                                                8.000        EACH 
 177  805-09240           TRANSPORTATION OF SALVAGEABLE                                              2.000        EACH 
 178  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      8.000        EACH 
 179  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
 180  805-78415           SPAN, CATENARY, AND TETHER                                                 7.000        EACH 
 181  805-78420           DISCONNECT HANGER                                                          7.000        EACH 
 182  805-78467           SIGNAL CABLE, 3C 8GA.                                                     75.000        LFT 
 183  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,294.000        LFT 
 184  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,118.000        LFT 
 185  805-78490           SIGNAL CABLE, 7C 14GA.                                                 2,283.000        LFT 
 186  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       5,169.000        LFT 
 187  805-78746           PREFORMED LOOP DETECTORS                                               1,252.000        LFT 
 188  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
 189  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,099.000        LFT 
 190  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 191  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
 192  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          2.000        EACH 
 193  805-90015           POLE BANDS, STEEL                                                          6.000        EACH 
 194  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 
 195  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             11,189.000        LFT 
 196  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,259.000        LFT 
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 197  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             8,847.000        LFT 
 198  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             12,982.000        LFT 
 199  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        53.000        LFT 
 200  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    371.000        LFT 
 201  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,866.000        LFT 
 202  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 36.000        EACH 
 203  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     20.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 
  15  202-02240           PAVEMENT REMOVAL                                                      27,629.000        SYS 
  16  202-02241           GUARDRAIL, REMOVE                                                      4,147.000        LFT 
  17  202-02273           CENTER CURB, CONCRETE, REMOVE                                            528.000        SYS 
  18  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                       1,612.000        LFT 
  19  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     3.000        EACH 
  20  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     1.000        EACH 
  21  202-74055           OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE                                 1.000        EACH 
  22  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                2.000        EACH 
  23  202-85996           LIGHT STANDARD AND MAST ARM, REMOVE                                       14.000        EACH 
  24  202-95579           SERVICE POINT, REMOVE                                                      4.000        EACH 
  25  203-02000           EXCAVATION, COMMON                                                    45,456.000        CYS 
  26  203-02010           EXCAVATION, ROCK                                                       1,300.000        CYS 
  27  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 
  28  205-06930           SPLASHPAD, RIPRAP                                                         12.000        TON 
  29  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    103.000        TON 
  30  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       2,229.000        LFT 
  31  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  32  205-06937           TEMPORARY SILT FENCE                                                   4,392.000        LFT 
  33  205-06938           TEMPORARY SLOPE DRAIN                                                    268.000        LFT 
  34  207-08263           SUBGRADE TREATMENT, TYPE IA                                           64,906.000        SYS 
  35  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            998.000        SYS 
  36  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,096.000        CYS 
  37  211-09268           STRUCTURE BACKFILL, TYPE 5                                               585.000        CYS 
  38  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        757.000        TON 
  39  302-06464           SUBBASE FOR PCCP                                                      12,155.000        CYS 
  40  303-01180           COMPACTED AGGREGATE, NO. 53                                            4,330.000        TON 
  41  306-08043           MILLING, TRANSITION                                                    1,768.000        SYS 
  42  402-07432           HMA SURFACE, TYPE A                                                      140.000        TON 
  43  402-07433           HMA SURFACE, TYPE B                                                      719.000        TON 
  44  402-07435           HMA INTERMEDIATE, TYPE A                                                 287.000        TON 
  45  402-07438           HMA INTERMEDIATE, TYPE B                                               1,214.000        TON 
  46  402-07440           HMA BASE, TYPE A                                                         353.000        TON 
  47  402-07441           HMA BASE, TYPE B                                                       3,812.000        TON 
  48  402-07453           HMA FOR TEMPORARY PAVEMENT                                             3,521.000        TON 
  49  402-07453           HMA FOR TEMPORARY PAVEMENT                                               200.000        TON 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 13 
 
          CALL ORDER   : 180                                              CONTRACT ID  : IR-30720-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERCHANGE MODIFICATION 
 
  50  406-05520           ASPHALT FOR TACK COAT                                                     14.100        TON 
  51  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  52  501-06322           QC/QA-PCCP, 11 IN.                                                    32,074.000        SYS 
  53  501-06323           QC/QA-PCCP, 12 IN.                                                    12,247.000        SYS 
  54  503-03489           RETROFITTED TIE BARS                                                   2,574.000        EACH 
  55  503-05240           D-1 CONTRACTION JOINT                                                 26,593.000        LFT 
  56  601-01115           GUARDRAIL, W BEAM, 1 FT. 6.75 IN. SPACING                                 62.500        LFT 
  57  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  58  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  59  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,537.500        LFT 
  60  601-99106           GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING                                 125.000        LFT 
  61  605-06140           CURB AND GUTTER, CONCRETE                                              2,527.000        LFT 
  62  605-06215           CENTER CURB, D, CONCRETE                                               1,055.000        LFT 
  63  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                     11,634.000        LFT 
  64  607-06335           PAVED SIDE DITCH, A                                                    1,996.000        LFT 
  65  607-06340           PAVED SIDE DITCH, B                                                      802.000        LFT 
  66  607-06385           PAVED SIDE DITCH, L                                                    3,574.000        LFT 
  67  610-07487           HMA FOR APPROACHES, TYPE B                                               684.000        TON 
  68  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  69  615-06520           MONUMENT, RE-ESTABLISH                                                    10.000        EACH 
  70  616-02320           GEOTEXTILES                                                            7,134.000        SYS 
  71  616-06405           RIPRAP, REVETMENT                                                      7,091.000        TON 
  72  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               230.000        SYS 
  73  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  74  621-06545           FERTILIZER                                                                 9.500        TON 
  75  621-06553           SEED MIXTURE, R                                                        3,570.000        LBS 
  76  621-06557           SEED MIXTURE, T                                                          840.000        LBS 
  77  621-06565           MULCHING MATERIAL                                                         63.000        TON 
  78  621-06567           WATER                                                                     20.000        kGAL 
  79  621-06574           SODDING                                                                5,573.000        SYS 
  80  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  81  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  36.000        MOS 
  82  714-26702           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 6' X 3'                       480.000        LFT 
  83  715-04830           GRATED BOX END SECTION                                                     4.000        EACH 
  84  715-04830           GRATED BOX END SECTION                                                     2.000        EACH 
  85  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         14,406.000        LFT 
  86  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         1,263.000        LFT 
  87  715-05127           PIPE, TYPE 1, CURCULAR, 42 IN.                                            30.000        LFT 
  88  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           541.000        LFT 
  89  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           604.000        LFT 
  90  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           203.000        LFT 
  91  715-05239           PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ. FT.                              58.000        LFT 
  92  715-05363           PIPE, TYPE 3, DEFORMED, 1.8 SQ. FT.                                      401.000        LFT 
  93  715-08177           PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 SFT.                              134.000        LFT 
  94  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   103.000        TON 
  95  715-08449           SAFETY METAL END SECTION, 6:1, MIN. AREA 1.8 SQ. FT.                       6.000        EACH 
  96  715-08455           SAFETY METAL END SECTION, 4:1, MIN. AREA 7.4 SFT.                          2.000        EACH 
  97  715-09363           SAFETY METAL END SECTION, 4:1, MIN. AREA 10.5 SFT.                         4.000        EACH 
  98  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
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  99  715-46005           PIPE END SECTION, 15 IN.                                                   1.000        EACH 
 100  715-46010           PIPE END SECTION, 18 IN.                                                   4.000        EACH 
 101  715-46055           PIPE END SECTION, MIN. AREA 1.8 SQ. FT.                                    6.000        EACH 
 102  718-06528           OUTLET PROTECTOR, 1                                                       39.000        EACH 
 103  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 104  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,161.000        CYS 
 105  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            12,254.000        SYS 
 106  720-45030           INLET, E7                                                                  1.000        EACH 
 107  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 
 108  720-45410           MANHOLE, C4                                                                3.000        EACH 
 109  720-98174           INLET, B15                                                                 1.000        EACH 
 110  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
 111  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  6.000        EACH 
 112  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                           3.000        EACH 
 113  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
 114  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
 115  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,189.000        LFT 
 116  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          69,519.000        LFT 
 117  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       12.000        EACH 
 118  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 6.000        EACH 
 119  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           1,186.000        LFT 
 120  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            773.000        LFT 
 121  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN.                                        924.000        LFT 
 122  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
 123  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 
 124  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                    1,140.000        EACH 
 125  801-06710           FLASHING ARROW SIGN                                                      210.000        DAY 
 126  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 127  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        4.000        EACH 
 128  801-07118           BARRICADE, III-A                                                          50.000        LFT 
 129  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                       547.000        LFT 
 130  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                     10,902.000        LFT 
 131  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          3.000        EACH 
 132  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             171.000        LFT 
 133  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             447.500        LFT 
 134  802-05706           SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR BASE                           113.500        LFT 
 135  802-07057           SIGN, PANEL, WITH LEGEND                                                 152.000        SFT 
 136  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                            42.000        EACH 
 137  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         43.000        EACH 
 138  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              6.000        EACH 
 139  802-09221           BOX TRUSS SIGN STRUCTURE, TYPE A                                           1.000        EACH 
 140  802-09537           SIGN BOX TRUSS STRUCTURE FOUNDATION AT 36 IN.                              2.000        EACH 
 141  802-09570           SIGN, SHEET, SHEETING TYPE IX, WITH                                       69.800        SFT 
 142  802-09572           SIGN, PANEL, SHEETING TYPE IX, WITH LEGEND                               721.000        SFT 
 143  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                2.000        EACH 
 144  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        2.000        EACH 
 145  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     79.700        SFT 
 146  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    670.300        SFT 
 147  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     53.000        SFT 
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 148  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              567.000        LBS 
 149  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                 12.000        EACH 
 150  805-01842           HANDHOLE, SIGNAL                                                          29.000        EACH 
 151  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 152  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                         10,650.000        LFT 
 153  805-02658           CABLE, COAXIAL                                                           193.000        LFT 
 154  805-05695           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 3 1/C                    264.000        LFT 
 155  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      4,616.000        LFT 
 156  805-08464           RADIO, INTERCONNECT                                                        3.000        EACH 
 157  805-08465           RADIO ANTENNA, 6db, OMNI                                                   3.000        EACH 
 158  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
 159  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER,                                    3.000        EACH 
 160  805-09540           LOOP DETECTOR RACK                                                         3.000        EACH 
 161  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
 162  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    2.000        EACH 
 163  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     20.000        EACH 
 164  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                3.000        EACH 
 165  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     2.000        EACH 
 166  805-78415           SPAN, CATENARY, AND TETHER                                                12.000        EACH 
 167  805-78420           DISCONNECT HANGER                                                         10.000        EACH 
 168  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
 169  805-78467           SIGNAL CABLE, 3C 8GA.                                                    140.000        LFT 
 170  805-78485           SIGNAL CABLE, 5C 14GA.                                                   405.000        LFT 
 171  805-78490           SIGNAL CABLE, 7C 14GA.                                                 4,417.000        LFT 
 172  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      11,043.000        LFT 
 173  805-78785           SIGNAL DETECTOR HOUSING                                                   28.000        EACH 
 174  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    3,597.000        LFT 
 175  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 176  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                         12.000        EACH 
 177  805-86890           POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER                3,420.000        LFT 
 178  807-02428           CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN.              25.000        EACH 
 179  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                 14,555.000        LFT 
 180  807-82440           LIGHT POLE, HIGH MAST, 130 FT. E.M.H.                                      1.000        EACH 
 181  807-82520           LIGHT POLE, HIGH MAST, 140 FT. E.M.H.                                      1.000        EACH 
 182  807-82600           LIGHT POLE, HIGH MAST, 150 FT. E.M.H.                                      1.000        EACH 
 183  807-82640           LIGHT POLE, HIGH MAST, 155 FT. E.M.H.                                      1.000        EACH 
 184  807-84762           LIGHT POLE, 40 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER                 25.000        EACH 
 185  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE                                         25.000        EACH 
 186  807-86665           LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM                     22.000        EACH 
 187  807-86810           SERVICE POINT, II                                                          4.000        EACH 
 188  807-86830           CONCRETE FOUNDATION WITH GROUNDING, 4 FT. DIAMETER X 20 FT.                4.000        EACH 
 189  807-86910           CONNECTOR KIT, UNFUSED                                                    29.000        EACH 
 190  807-86915           CONNECTOR KIT, FUSED                                                      29.000        EACH 
 191  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            63.000        EACH 
 192  807-86930           INSULATION LINK, NONWATERPROOFED                                          16.000        EACH 
 193  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            25.000        EACH 
 194  807-86955           CABLE DUCT MARKER                                                         16.000        EACH 
 195  808-01045           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN., 2 FT. LINE,                  124.000        LFT 
 196  808-01329           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WRONG WAY RAMP                   4.000        EACH 
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 197  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,097.000        LFT 
 198  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                              5,109.000        LFT 
 199  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              25,442.000        LFT 
 200  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               2,906.000        LFT 
 201  808-06716           LINE, REMOVE                                                           3,526.000        LFT 
 202  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             15,687.000        LFT 
 203  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             389.000        LFT 
 204  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             190.000        LFT 
 205  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       311.000        LFT 
 206  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    408.000        LFT 
 207  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 22.000        EACH 
 208  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     17.000        EACH 
 209  808-75994           PRISMATIC REFLECTOR                                                      183.000        EACH 
 210  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               86.000        EACH 
 211  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      323.000        EACH 
 212  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                938.000        LFT 
 213  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.             154.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  203-02000           EXCAVATION, COMMON                                                     4,944.000        CYS 
  15  203-02070           BORROW                                                               133,887.000        CYS 
  16  203-02100           EXCAVATION, PEAT                                                      41,306.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                         360.000        CYS 
  18  205-06930           SPLASHPAD, RIPRAP                                                         10.400        TON 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    104.000        TON 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  21  205-06936           TEMPORARY SEDIMENT TRAP                                                  177.000        TON 
  22  205-06937           TEMPORARY SILT FENCE                                                     240.000        LFT 
  23  205-06938           TEMPORARY SLOPE DRAIN                                                    107.000        LFT 
  24  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     109.500        CYS 
  25  207-08266           SUBGRADE TREATMENT, TYPE III                                           7,345.730        SYS 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            183.000        SYS 
  27  211-02050           B BORROW                                                                 733.600        CYS 
  28  211-09264           STRUCTURE BACKFILL, TYPE 1                                                32.400        CYS 
  29  211-09266           STRUCTURE BACKFILL, TYPE 3                                             3,299.300        CYS 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,002.290        TON 
  31  302-07455           DENSE GRADED SUBBASE                                                      41.700        CYS 
  32  302-08562           COARSE AGGREGATE, 8                                                       20.700        TON 
  33  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,926.750        TON 
  34  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      191.000        TON 
  35  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  36  402-07432           HMA SURFACE, TYPE A                                                      520.780        TON 
  37  402-07435           HMA INTERMEDIATE, TYPE A                                               1,752.970        TON 
  38  406-05520           ASPHALT FOR TACK COAT                                                      3.260        TON 
  39  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  40  601-02024           GUARDRAIL TRANSITION, TGB, MODIFIED                                        2.000        EACH 
  41  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  42  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   375.000        LFT 
  43  602-06729           BARRIER DELINEATOR                                                        24.000        EACH 
  44  603-06040           FENCE, FARM FIELD, 47 IN.                                              1,053.000        LFT 
  45  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              250.300        SYS 
  46  610-07487           HMA FOR APPROACHES, TYPE B                                                50.330        TON 
  47  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  48  615-06490           RIGHT OF WAY MARKER                                                       23.000        EACH 
  49  615-06505           MONUMENT, B                                                               14.000        EACH 
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  50  615-06510           MONUMENT, C                                                                3.000        EACH 
  51  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  52  616-02320           GEOTEXTILES                                                            1,578.000        SYS 
  53  616-06405           RIPRAP, REVETMENT                                                        985.000        TON 
  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  55  621-06545           FERTILIZER                                                                 1.300        TON 
  56  621-06553           SEED MIXTURE, R                                                          552.870        LBS 
  57  621-06557           SEED MIXTURE, T                                                          533.570        LBS 
  58  621-06565           MULCHING MATERIAL                                                         13.270        TON 
  59  621-06567           WATER                                                                      5.900        kGAL 
  60  621-06570           TOP SOIL                                                               2,869.440        CYS 
  61  621-06574           SODDING                                                                2,314.000        SYS 
  62  621-06575           SODDING, NURSERY                                                         594.000        SYS 
  63  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  64  701-06011           DYNAMIC PILE LOAD TEST                                                     3.000        EACH 
  65  701-06012           TEST PILE, RESTRIKE                                                        3.000        EACH 
  66  701-06027           TEST PILE                                                                  3.000        EACH 
  67  701-08122           PILE, CONCRETE, STEEL SHELL, ENCASED,                                  4,337.000        LFT 
  68  701-99086           PILE TIP, STEEL SHELL                                                     50.000        EACH 
  69  702-51005           CONCRETE, A, SUBSTRUCTURE                                                203.500        CYS 
  70  702-51015           CONCRETE, B, FOOTINGS                                                     41.400        CYS 
  71  703-06028           REINFORCING BARS                                                      22,088.000        LBS 
  72  703-06029           REINFORCING BARS, EPOXY COATED                                       129,777.000        LBS 
  73  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              411.500        CYS 
  74  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  75  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                   35.500        SYS 
  76  706-51020           CONCRETE, C, RAILING                                                      69.800        CYS 
  77  707-08476           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              1,074.000        LFT 
  78  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  79  714-07892           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 9' X 3'                        79.000        LFT 
  80  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            62.000        LFT 
  81  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  82  731-93945           FACE PANELS, CONCRETE                                                  4,548.000        SFT 
  83  731-93946           WALL ERECTION                                                          4,548.000        SFT 
  84  731-93947           LEVELING PAD, CONCRETE                                                   307.000        LFT 
  85  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  86  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
  87  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 
  88  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  89  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  90  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  91  801-07118           BARRICADE, III-A                                                         128.000        LFT 
  92  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  93  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             139.000        LFT 
  94  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          6.000        EACH 
  95  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
  96  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     47.000        SFT 
  97  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     11.120        SFT 
  98  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       6,228.000        LFT 
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  99  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      6,252.000        LFT 
 100  808-06716           LINE, REMOVE                                                             900.000        LFT 
 101  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                             14.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         170.000        SYS 
  10  202-02240           PAVEMENT REMOVAL                                                         138.150        SYS 
  11  202-02240           PAVEMENT REMOVAL                                                          66.000        SYS 
  12  202-02278           CURB, CONCRETE, REMOVE                                                    23.300        LFT 
  13  202-07003           REMOVE                                                                LUMP              LUMP 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                                50.250        SYS 
  15  202-91385           INLET, REMOVE                                                              4.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                        87.510        CYS 
  17  205-02770           EROSION CONTROL BLANKET                                                   43.170        SYS 
  18  210-05066           FOUNTAIN                                                                   1.000        EACH 
  19  210-05066           FOUNTAIN                                                                   1.000        EACH 
  20  210-05066           FOUNTAIN                                                                   1.000        EACH 
  21  210-05066           FOUNTAIN                                                                   1.000        EACH 
  22  210-06317           PATCH                                                                    456.000        SFT 
  23  210-06369           SAW CUT                                                                  305.250        LFT 
  24  211-09265           STRUCTURE BACKFILL, TYPE 2                                               220.000        CYS 
  25  213-09270           FLOWABLE BACKFILL, REMOVEABLE                                            192.000        CYS 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              191.000        TON 
  27  303-05692           STONE, NO. 8                                                              26.600        TON 
  28  303-06074           GRAVEL                                                                     0.250        TON 
  29  304-07490           HMA PATCHING, TYPE B                                                     165.000        TON 
  30  306-08039           MILLING, ASPHALT REMOVAL                                                 445.000        SYS 
  31  402-07433           HMA SURFACE, TYPE B                                                       42.430        TON 
  32  402-07438           HMA INTERMEDIATE, TYPE B                                                   8.720        TON 
  33  402-07441           HMA BASE, TYPE B                                                          27.890        TON 
  34  601-03667           RAILING, ORNAMENTAL                                                      107.000        LFT 
  35  604-06788           CROSSWALK                                                                 35.000        SYS 
  36  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 
  37  604-07898           CURB RAMP, CONCRETE, D                                                    23.330        SYS 
  38  604-08461           PAVER                                                                    160.330        SYS 
  39  604-08461           PAVER                                                                     28.580        SYS 
  40  604-91404           SIDEWALK, CONCRETE, 5 IN.                                                 50.250        SYS 
  41  605-03657           CURB BAND, CONCRETE                                                       77.700        LFT 
  42  605-03657           CURB BAND, CONCRETE                                                       74.000        LFT 
  43  605-06120           CURB, CONCRETE                                                            23.300        LFT 
  44  616-06395           RIPRAP                                                                     1.700        SYS 
  45  621-02021           BACKFILL MIX FOR PLANTINGS                                                24.780        CYS 
  46  621-04925           FABRIC                                                                   100.000        SYS 
  47  622-05654           PLANT, PERENNIAL                                                         402.000        EACH 
  48  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  49  702-90915           CONCRETE, A                                                               36.620        CYS 
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  50  704-04850           CONCRETE                                                                 188.910        SYS 
  51  715-03420           FILL, SAND                                                                 2.400        CYS 
  52  715-05028           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           209.500        LFT 
  53  715-05062           WATER SERVICE LINE                                                    LUMP              LUMP 
  54  715-05711           PIPE, SANITARY SEWER, 6 IN.                                               98.000        LFT 
  55  718-03277           PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN.                  120.000        LFT 
  56  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 
  57  720-45042           INLET, HA5                                                                 1.000        EACH 
  58  720-45410           MANHOLE, C4                                                                2.000        EACH 
  59  732-01525           VALVE BOX                                                                  1.000        EACH 
  60  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  61  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,239.000        LFT 
  62  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        6.000        EACH 
  63  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 2.000        EACH 
  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               7.000        EACH 
  65  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  66  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  67  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  69  801-07118           BARRICADE, III-A                                                          10.000        LFT 
  70  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          3.000        EACH 
  71  802-03896           BOLLARD                                                                    6.000        EACH 
  72  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 
  73  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                            80.000        LFT 
  74  805-02032           PEDESTRIAN SIGNAL HEAD, 12 IN., RELOCATE                                   1.000        EACH 
  75  805-08129           SIGNAL CABLE                                                              80.000        LFT 
  76  805-78480           SIGNAL CABLE, 3C 14GA.                                                    80.000        LFT 
  77  805-78485           SIGNAL CABLE, 5C 14GA.                                                    80.000        LFT 
  78  805-78490           SIGNAL CABLE, 7C 14GA.                                                   304.000        LFT 
  79  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
  80  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 
  81  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 
  82  808-06368           TRANSVERSE MARKING, REMOVE                                                11.000        LFT 
  83  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                180.000        LFT 
  84  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 158.000        LFT 
  85  808-06716           LINE, REMOVE                                                             958.000        LFT 
  86  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                600.000        LFT 
  87  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     11.000        LFT 
  88  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.              20.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-06587           CLEARING AND GRUBBING                                                      3.600        ACRE 
   9  203-02000           EXCAVATION, COMMON                                                     3,893.000        CYS 
  10  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         200.000        LFT 
  11  205-06933           TEMPORARY DITCH INLET PROTECTION                                           6.000        EACH 
  12  205-06937           TEMPORARY SILT FENCE                                                   3,629.000        LFT 
  13  207-08266           SUBGRADE TREATMENT, TYPE III                                           3,330.900        SYS 
  14  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,621.200        SYS 
  15  210-04181           BICYCLE RACK                                                               5.000        EACH 
  16  210-07643           TREE PROTECTION                                                            3.000        EACH 
  17  210-07764           IRRIGATION SYSTEM                                                     LUMP              LUMP 
  18  210-07907           LANDSCAPE                                                              2,113.000        EACH 
  19  210-08645           OVERFLOW                                                                 730.000        SYS 
  20  211-09266           STRUCTURE BACKFILL, TYPE 3                                               527.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,618.100        TON 
  22  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                             2.000        TON 
  23  303-08640           CRUSHED STONE                                                            797.400        SYS 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                               16.000        SYS 
  25  402-07432           HMA SURFACE, TYPE A                                                      231.600        TON 
  26  402-07435           HMA INTERMEDIATE, TYPE A                                                 408.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                      0.400        TON 
  28  603-03692           FENCE, WOOD                                                            1,632.000        LFT 
  29  604-90256           SIDEWALK, CONCRETE, 6 IN.                                                183.300        SYS 
  30  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                252.800        SYS 
  31  615-06496           PARKING BARRIER                                                           20.000        EACH 
  32  616-06451           RIPRAP, UNIFORM                                                            6.000        TON 
  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  34  621-02770           EROSION CONTROL BLANKET                                                5,388.600        SYS 
  35  621-04978           SEED MIXTURE                                                           1,773.000        SYS 
  36  621-06560           MULCHED SEEDING, U                                                     4,357.100        SYS 
  37  622-08638           PLANTING                                                               1,503.400        CYS 
  38  622-08638           PLANTING                                                                  42.800        CYS 
  39  622-08638           PLANTING                                                                 382.500        CYS 
  40  622-08639           NATIVE                                                                   130.100        SYS 
  41  622-08639           NATIVE                                                                   346.400        SYS 
  42  622-08639           NATIVE                                                                   700.100        SYS 
  43  622-08639           NATIVE                                                                   982.300        SYS 
  44  622-08639           NATIVE                                                                   598.900        SYS 
  45  622-08639           NATIVE                                                                   233.400        SYS 
  46  622-08639           NATIVE                                                                   675.100        SYS 
  47  622-08639           NATIVE                                                                 1,107.000        SYS 
  48  622-08639           NATIVE                                                                   486.900        SYS 
  49  622-08639           NATIVE                                                                    75.300        SYS 
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  50  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  51  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  15.000        MOS 
  52  715-02916           WATER MAIN, PVC, SDR 21, 2 IN.                                           305.000        LFT 
  53  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                            44.000        LFT 
  54  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          2,092.800        LFT 
  55  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           178.600        LFT 
  56  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                            110.000        LFT 
  57  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            79.000        LFT 
  58  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            50.000        LFT 
  59  715-08641           DRAINAGE                                                                   3.000        EACH 
  60  715-46000           PIPE END SECTION, 12 IN.                                                   4.000        EACH 
  61  715-46040           PIPE END SECTION, 36 IN.                                                   1.000        EACH 
  62  715-90052           LIFT STATION                                                          LUMP              LUMP 
  63  715-90836           PIPE END SECTION, 8 IN.                                                    1.000        EACH 
  64  715-91361           PIPE, PVC, 6 IN.                                                          58.000        LFT 
  65  715-92537           PIPE, PVC, 8 IN.                                                         108.000        LFT 
  66  718-06529           OUTLET PROTECTOR, 2                                                        4.000        EACH 
  67  718-06531           OUTLET PROTECTOR, 3                                                        2.000        EACH 
  68  718-52610           AGGREGATE FOR UNDERDRAINS                                                 98.500        CYS 
  69  720-45005           INLET, A2                                                                  2.000        EACH 
  70  720-45030           INLET, E7                                                                  1.000        EACH 
  71  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
  72  720-45260           PIPE CATCH BASIN, 12 IN.                                                   2.000        EACH 
  73  720-97218           MANHOLE, D7                                                                1.000        EACH 
  74  732-01913           CLEANOUT, PVC, 4 IN.                                                       2.000        EACH 
  75  732-04596           WATER SERVICE                                                              1.000        EACH 
  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  77  802-03896           BOLLARD                                                                    3.000        EACH 
  78  802-04314           SIGN                                                                       1.000        EACH 
  79  802-04314           SIGN                                                                       2.000        EACH 
  80  802-04314           SIGN                                                                       1.000        EACH 
  81  802-04314           SIGN                                                                      15.000        EACH 
  82  807-04744           LIGHTING                                                              LUMP              LUMP 
  83  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         366.000        LFT 
  84  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN.                                          155.000        LFT 
  85  808-75035           LINE, PAINT, SOLID, WHITE, 24 IN.                                         12.000        LFT 
  86  808-97222           PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL                          2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          45.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  15  202-02240           PAVEMENT REMOVAL                                                          16.000        SYS 
  16  202-02241           GUARDRAIL, REMOVE                                                        332.000        LFT 
  17  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                         845.000        LFT 
  18  202-86946           HANDHOLE, REMOVE                                                           8.000        EACH 
  19  202-90277           DETECTOR HOUSING, REMOVE                                                  10.000        EACH 
  20  203-02000           EXCAVATION, COMMON                                                     5,340.000        CYS 
  21  205-03371           SEDIMENT, REMOVE                                                         156.000        CYS 
  22  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         541.000        LFT 
  23  205-06933           TEMPORARY DITCH INLET PROTECTION                                          17.000        EACH 
  24  205-06937           TEMPORARY SILT FENCE                                                     880.000        LFT 
  25  205-09543           NO 2 STONE                                                               100.000        TON 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,564.000        SYS 
  27  207-08268           SUBGRADE TREATMENT, TYPE IV                                           12,476.000        SYS 
  28  211-09264           STRUCTURE BACKFILL, TYPE 1                                             2,123.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,981.000        TON 
  30  306-08033           MILLING, ASPHALT, 1 IN.                                                6,581.000        SYS 
  31  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            7,799.000        SYS 
  32  306-08036           MILLING, ASPHALT, 2 IN.                                                2,555.000        SYS 
  33  306-08043           MILLING, TRANSITION                                                    2,009.000        SYS 
  34  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      2,170.000        TON 
  35  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                3,608.000        TON 
  36  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        1,116.000        TON 
  37  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        3,066.000        TON 
  38  402-07432           HMA SURFACE, TYPE A                                                      372.000        TON 
  39  406-05520           ASPHALT FOR TACK COAT                                                     11.000        TON 
  40  605-06145           CURB AND GUTTER, B, CONCRETE                                             595.000        LFT 
  41  610-07487           HMA FOR APPROACHES, TYPE B                                             1,400.000        TON 
  42  610-09108           PCCP FOR APPROACHES, 9 IN.                                               364.000        SYS 
  43  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   1.000        EACH 
  44  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 
  45  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  46  615-06490           RIGHT OF WAY MARKER                                                       43.000        EACH 
  47  615-06500           MONUMENT, A                                                                5.000        EACH 
  48  616-02320           GEOTEXTILES                                                               79.000        SYS 
  49  616-06405           RIPRAP, REVETMENT                                                         45.000        TON 
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  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  51  621-06545           FERTILIZER                                                                 0.200        TON 
  52  621-06557           SEED MIXTURE, T                                                          110.000        LBS 
  53  621-06560           MULCHED SEEDING, U                                                     1,068.000        SYS 
  54  621-06565           MULCHING MATERIAL                                                          3.000        TON 
  55  621-06567           WATER                                                                     44.000        kGAL 
  56  621-06575           SODDING, NURSERY                                                      12,256.000        SYS 
  57  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  58  702-90915           CONCRETE, A                                                                3.000        CYS 
  59  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                      1.000        EACH 
  60  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN.                                      2.000        EACH 
  61  715-04612           PIPE                                                                     185.000        LFT 
  62  715-04612           PIPE                                                                      85.000        LFT 
  63  715-04612           PIPE                                                                     117.000        LFT 
  64  715-04612           PIPE                                                                     242.000        LFT 
  65  715-04612           PIPE                                                                     142.000        LFT 
  66  715-04612           PIPE                                                                     137.000        LFT 
  67  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            30.000        LFT 
  68  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           109.000        LFT 
  69  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           137.000        LFT 
  70  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           355.000        LFT 
  71  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                           338.000        LFT 
  72  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           333.000        LFT 
  73  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                             6.000        LFT 
  74  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            70.000        LFT 
  75  715-05423           PIPE SLOTTED DRAIN, 15 IN.                                                80.000        LFT 
  76  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          235.000        SYS 
  77  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    63.000        TON 
  78  715-09064           VIDEO INSPECTION FOR PIPE                                              2,090.000        LFT 
  79  715-46005           PIPE END SECTION, 15 IN.                                                  10.000        EACH 
  80  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  81  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  82  715-99384           PIPE, REINFORCED CONCRETE, 15 IN.                                        114.000        LFT 
  83  720-03194           MANHOLE                                                                    2.000        EACH 
  84  720-04682           INLET,                                                                     1.000        EACH 
  85  720-04682           INLET,                                                                     1.000        EACH 
  86  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  87  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
  88  720-45030           INLET, E7                                                                  2.000        EACH 
  89  720-45075           INLET, R13                                                                 1.000        EACH 
  90  720-45130           INLET, E7, MODIFIED                                                        1.000        EACH 
  91  720-45140           INLET, G7, MODIFIED                                                        3.000        EACH 
  92  720-45235           CATCH BASIN, E7                                                            3.000        EACH 
  93  720-45275           PIPE CATCH BASIN, 24 IN.                                                   2.000        EACH 
  94  720-45410           MANHOLE, C4                                                                2.000        EACH 
  95  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            5.000        LFT 
  96  720-91973           MANHOLE, H4                                                                1.000        EACH 
  97  720-93409           INLET, B15, MODIFIED                                                       2.000        EACH 
  98  720-93411           INLET, C15, MODIFIED                                                       2.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 26 
 
          CALL ORDER   : 234                                              CONTRACT ID  : R -29095-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
  99  720-94208           MANHOLE, C10                                                               1.000        EACH 
 100  720-94612           MANHOLE, K4                                                                1.000        EACH 
 101  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 16.000        EACH 
 102  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                           7.000        EACH 
 103  801-01506           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR)                            2.000        EACH 
 104  801-02595           CONTROLLER, RESET TIMING                                                   2.000        EACH 
 105  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 106  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 
 107  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     14,203.000        LFT 
 108  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          12,856.000        LFT 
 109  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       10.000        EACH 
 110  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 5.000        EACH 
 111  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR)                  2.000        EACH 
 112  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  197.000        LFT 
 113  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           1,561.000        LFT 
 114  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
 115  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN.                                      1,131.000        LFT 
 116  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              31.000        EACH 
 117  801-06640           CONSTRUCTION SIGN, A                                                      62.000        EACH 
 118  801-06645           CONSTRUCTION SIGN, B                                                      18.000        EACH 
 119  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
 120  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 121  801-07118           BARRICADE, III-A                                                         192.000        LFT 
 122  801-07119           BARRICADE, III-B                                                         156.000        LFT 
 123  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                       275.000        LFT 
 124  801-94295           SIGNAL HEAD, RELOCATE                                                     18.000        EACH 
 125  802-04893           REFERENCE POST                                                             2.000        EACH 
 126  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            25.000        LFT 
 127  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                           367.000        LFT 
 128  802-05706           SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR BASE                            47.000        LFT 
 129  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
 130  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    239.000        SFT 
 131  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     74.000        SFT 
 132  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     38.000        SFT 
 133  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 134  805-01842           HANDHOLE, SIGNAL                                                          13.000        EACH 
 135  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         2,340.000        LFT 
 136  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 137  805-07557           LOOP DETECTOR                                                              1.000        EACH 
 138  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER,                                    8.000        EACH 
 139  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 140  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      3.000        EACH 
 141  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     7.000        EACH 
 142  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 143  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 144  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 145  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,400.000        LFT 
 146  805-78485           SIGNAL CABLE, 5C 14GA.                                                   230.000        LFT 
 147  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,350.000        LFT 
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 148  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       6,660.000        LFT 
 149  805-78785           SIGNAL DETECTOR HOUSING                                                   14.000        EACH 
 150  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,430.000        LFT 
 151  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 152  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 
 153  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   7.000        EACH 
 154  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         3.000        EACH 
 155  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          52.000        SYS 
 156  808-06368           TRANSVERSE MARKING, REMOVE                                               145.000        LFT 
 157  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,787.000        LFT 
 158  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,878.000        LFT 
 159  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 200.000        LFT 
 160  808-06716           LINE, REMOVE                                                           3,570.000        LFT 
 161  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,548.000        LFT 
 162  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH              16.000        LFT 
 163  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       207.000        LFT 
 164  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    390.000        LFT 
 165  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 18.000        EACH 
 166  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      9.000        EACH 
 167  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              174.000        EACH 
 168  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      289.000        EACH 
 169  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,462.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02241           GUARDRAIL, REMOVE                                                        308.000        LFT 
  11  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                     2,933.000        CYS 
  13  203-02070           BORROW                                                                13,937.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     44.000        TON 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                  186.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                   2,555.000        LFT 
  17  205-06938           TEMPORARY SLOPE DRAIN                                                     45.000        LFT 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                           11,989.000        SYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,151.000        SYS 
  20  210-07314           FORCE MAIN                                                               340.000        LFT 
  21  210-07314           FORCE MAIN                                                                26.000        LFT 
  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                               797.000        CYS 
  23  211-09268           STRUCTURE BACKFILL, TYPE 5                                             3,814.000        CYS 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                            6,596.000        TON 
  25  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                           389.000        TON 
  26  303-07449           COMPACTED AGGREGATE, NO. 73                                              520.000        TON 
  27  306-08033           MILLING, ASPHALT, 1 IN.                                                  447.000        SYS 
  28  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        722.000        TON 
  29  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                2,640.000        TON 
  30  402-07432           HMA SURFACE, TYPE A                                                      368.000        TON 
  31  404-05511           SEAL COAT, 2                                                           2,230.000        SYS 
  32  406-05520           ASPHALT FOR TACK COAT                                                      4.780        TON 
  33  610-07487           HMA FOR APPROACHES, TYPE B                                               392.000        TON 
  34  610-08446           PCCP FOR APPROACHES, 6 IN.                                               278.000        SYS 
  35  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  11.000        EACH 
  36  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  37  615-06505           MONUMENT, B                                                                5.000        EACH 
  38  616-02320           GEOTEXTILES                                                            3,296.000        SYS 
  39  616-05688           RIPRAP, CLASS 1                                                        2,653.000        TON 
  40  616-06405           RIPRAP, REVETMENT                                                         60.000        TON 
  41  616-06451           RIPRAP, UNIFORM                                                        1,096.000        TON 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  43  621-06557           SEED MIXTURE, T                                                          291.000        LBS 
  44  621-06559           MULCHED SEEDING, R                                                     1,075.000        SYS 
  45  621-06567           WATER                                                                     32.800        kGAL 
  46  621-06574           SODDING                                                                1,503.000        SYS 
  47  621-06575           SODDING, NURSERY                                                       8,308.000        SYS 
  48  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  49  622-91786           SEEDLING                                                                  12.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 29 
 
          CALL ORDER   : 240                                              CONTRACT ID  : R -29439-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  50  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
  51  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  52  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                           102.000        LFT 
  53  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           476.000        LFT 
  54  715-05408           PIPE, SANITARY SEWER, 8 IN.                                            1,193.000        LFT 
  55  715-05711           PIPE, SANITARY SEWER, 6 IN.                                              344.000        LFT 
  56  715-08123           PIPE, TYPE 1, DEFORMED, MIN. AREA 27.4 SQ. FT.                            86.000        LFT 
  57  715-08124           CONCRETE ANCHOR, MIN. AREA 27. 4 SQ. FT.                                   1.000        EACH 
  58  715-09256           GRATED BOX END SECTION, 1, 3:1,                                            1.000        EACH 
  59  715-46005           PIPE END SECTION, 15 IN.                                                  32.000        EACH 
  60  715-46030           PIPE END SECTION, 30 IN.                                                   2.000        EACH 
  61  720-45410           MANHOLE, C4                                                                3.000        EACH 
  62  720-98625           MANHOLE, C4, DROP                                                          1.000        EACH 
  63  723-08608           WINGWALL                                                               1,132.000        SFT 
  64  723-09257           STRUCTURE, PRECAST THREE-SIDED,                                          400.000        LFT 
  65  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  66  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  67  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              40.000        EACH 
  68  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  69  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  71  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  72  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  73  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              44.000        LFT 
  74  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     85.000        SFT 
  75  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  3.000        EACH 
  76  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 
  77  805-02202           SIGNAL DETECTOR HOUSING, DOUBLE                                            4.000        EACH 
  78  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        597.000        LFT 
  79  805-09471           SIGNAL CABLE, PREFORMED PAVE-OVER LOOP                                    32.000        EACH 
  80  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER,                                    4.000        EACH 
  81  805-09540           LOOP DETECTOR RACK                                                         1.000        EACH 
  82  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  83  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      4.000        EACH 
  84  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                2.000        EACH 
  85  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     4.000        EACH 
  86  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 
  87  805-78420           DISCONNECT HANGER                                                          3.000        EACH 
  88  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  89  805-78467           SIGNAL CABLE, 3C 8GA.                                                    100.000        LFT 
  90  805-78485           SIGNAL CABLE, 5C 14GA.                                                   190.000        LFT 
  91  805-78490           SIGNAL CABLE, 7C 14GA.                                                   597.000        LFT 
  92  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,100.000        LFT 
  93  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  94  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          3.000        EACH 
  95  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,014.000        LFT 
  96  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       4,152.000        LFT 
  97  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,992.000        LFT 
  98  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       424.000        LFT 
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  99  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    120.000        LFT 
 100  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 12.000        EACH 
 101  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      6.000        EACH 
 102  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      101.000        EACH 
 103  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,000.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         144.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  16  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  17  202-96632           TRAFFIC SIGNALS AND EQUIPMENT, REMOVE                                      4.000        EACH 
  18  203-02000           EXCAVATION, COMMON                                                    27,351.000        CYS 
  19  205-06934           TEMPORARY MULCHING                                                         7.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   4,122.000        LFT 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                           52,702.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,575.000        SYS 
  23  211-02050           B BORROW                                                                 738.000        CYS 
  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                          112.000        CYS 
  25  211-09264           STRUCTURE BACKFILL, TYPE 1                                            10,022.000        CYS 
  26  211-09266           STRUCTURE BACKFILL, TYPE 3                                             1,140.000        CYS 
  27  302-07455           DENSE GRADED SUBBASE                                                      53.000        CYS 
  28  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,354.000        TON 
  29  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                5,590.000        TON 
  30  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                       18,184.000        TON 
  31  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              9,364.000        TON 
  32  402-07453           HMA FOR TEMPORARY PAVEMENT                                                43.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                     33.300        TON 
  34  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
  35  601-05999           CURVED TERMINAL END                                                        2.000        EACH 
  36  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            1.000        EACH 
  37  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  38  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    75.000        LFT 
  39  604-06070           SIDEWALK, CONCRETE                                                     5,747.000        SYS 
  40  604-07897           CURB RAMP, CONCRETE, C                                                    49.000        SYS 
  41  604-07899           CURB RAMP, CONCRETE, E                                                    17.000        SYS 
  42  604-07901           CURB RAMP, CONCRETE, G                                                   269.000        SYS 
  43  604-07902           CURB RAMP, CONCRETE, H                                                   344.000        SYS 
  44  604-44251           STEPS, CONCRETE                                                           19.000        CYS 
  45  605-01870           CURB, CONCRETE, A                                                         92.000        LFT 
  46  605-06090           CURB, INTEGRAL, CONCRETE                                                  41.000        LFT 
  47  605-06120           CURB, CONCRETE                                                         1,362.000        LFT 
  48  605-06125           CURB, CONCRETE, MODIFIED                                                  23.000        LFT 
  49  605-06150           CURB AND GUTTER, C, CONCRETE                                          10,479.000        LFT 
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  50  605-06200           CENTER CURB, A, CONCRETE                                                 639.000        LFT 
  51  605-06250           CENTER CURB, C, CONCRETE                                                 260.000        SYS 
  52  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               314.000        SYS 
  53  610-07487           HMA FOR APPROACHES, TYPE B                                               683.000        TON 
  54  610-07488           HMA FOR APPROACHES, TYPE C                                             3,506.000        TON 
  55  610-08446           PCCP FOR APPROACHES, 6 IN.                                               680.000        SYS 
  56  610-09108           PCCP FOR APPROACHES, 9 IN.                                             2,509.000        SYS 
  57  615-03866           MILE MARKER                                                                2.000        EACH 
  58  615-06490           RIGHT OF WAY MARKER                                                      103.000        EACH 
  59  615-06505           MONUMENT, B                                                               12.000        EACH 
  60  616-02320           GEOTEXTILES                                                            1,960.000        SYS 
  61  616-05688           RIPRAP, CLASS 1                                                        1,881.000        TON 
  62  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  63  621-06545           FERTILIZER                                                                 1.000        TON 
  64  621-06557           SEED MIXTURE, T                                                          510.000        LBS 
  65  621-06567           WATER                                                                     60.000        kGAL 
  66  621-06575           SODDING, NURSERY                                                      16,558.000        SYS 
  67  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                     30.000        EACH 
  68  628-09403           FIELD OFFICE, C                                                           36.000        MOS 
  69  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  72.000        MOS 
  70  701-91792           PILE TIP, STEEL H                                                         16.000        EACH 
  71  701-95780           PILE, STEEL H, HP 12" X 74                                               344.000        LFT 
  72  702-03607           CORED HOLE IN CONCRETE                                                     1.000        EACH 
  73  703-06029           REINFORCING BARS, EPOXY COATED                                        66,483.000        LBS 
  74  703-51030           REINFORCING STEEL                                                        505.000        LBS 
  75  703-51032           REINFORCING STEEL, EPOXY COATED                                       25,690.000        LBS 
  76  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  254.000        EACH 
  77  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              391.700        CYS 
  78  706-06342           RAILING, PS-1                                                            834.000        LFT 
  79  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 
  80  706-09295           REINFORCED CONCRETE MOMENT SLAB, 24 IN.                                  510.000        SYS 
  81  706-51020           CONCRETE, C, RAILING                                                      52.000        CYS 
  82  707-09192           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                                836.000        LFT 
  83  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  84  714-01182           RETAINING WALL, GRAVITY                                                  284.000        SFT 
  85  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           550.000        LFT 
  86  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         10,361.000        LFT 
  87  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                             14.000        LFT 
  88  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         4,599.000        LFT 
  89  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,270.000        LFT 
  90  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           543.000        LFT 
  91  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,897.000        LFT 
  92  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         2,178.000        LFT 
  93  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              200.000        LFT 
  94  715-05411           PIPE, SANITARY SEWER, 12 IN.                                              67.000        LFT 
  95  715-05413           PIPE, SANITARY SEWER, 18 IN.                                              41.000        LFT 
  96  715-05415           PIPE, SANITARY SEWER, 24 IN.                                             132.000        LFT 
  97  715-09064           VIDEO INSPECTION FOR PIPE                                             11,037.000        LFT 
  98  715-91361           PIPE, PVC, 6 IN.                                                          22.000        LFT 
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  99  715-92037           PIPE, PVC, 4 IN.                                                          20.000        LFT 
 100  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,036.000        LFT 
 101  718-52610           AGGREGATE FOR UNDERDRAINS                                                785.000        CYS 
 102  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            11,374.000        SYS 
 103  720-02841           PIPE HOLE IN EXISTING STRUCTURE, PLUG                                      4.000        EACH 
 104  720-44000           CASTING, ADJUST TO GRADE                                                  13.000        EACH 
 105  720-45045           INLET, J10                                                                 1.000        EACH 
 106  720-45410           MANHOLE, C4                                                               39.000        EACH 
 107  720-45415           MANHOLE, D4                                                               23.000        EACH 
 108  720-94157           MANHOLE, C                                                                 1.000        EACH 
 109  720-98174           INLET, B15                                                                80.000        EACH 
 110  720-98555           INLET, C15                                                                58.000        EACH 
 111  731-93945           FACE PANELS, CONCRETE                                                  3,204.000        SFT 
 112  731-93946           WALL ERECTION                                                          3,204.000        SFT 
 113  731-93947           LEVELING PAD, CONCRETE                                                   656.000        LFT 
 114  732-07653           COARSE AGGREGATE, NO. 8                                                  170.000        TON 
 115  732-08419           MODULAR BLOCK WALL                                                       482.000        SYS 
 116  732-08421           MODULAR BLOCK WALL ERECTION                                              482.000        SYS 
 117  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 118  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 
 119  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     12,532.000        LFT 
 120  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          16,756.000        LFT 
 121  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 
 122  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
 123  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 124  801-07119           BARRICADE, III-B                                                         276.000        LFT 
 125  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        180.000        LFT 
 126  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 127  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 128  802-04893           REFERENCE POST                                                             2.000        EACH 
 129  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             851.000        LFT 
 130  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
 131  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    345.750        SFT 
 132  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    212.000        SFT 
 133  802-91122           SIGN, GROUND MOUNTED, RESET                                                8.000        EACH 
 134  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                 16.000        EACH 
 135  805-01828           TRAFFIC SIGNAL HEAD, REALIGN                                               4.000        EACH 
 136  805-01842           HANDHOLE, SIGNAL                                                          18.000        EACH 
 137  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                 16.000        EACH 
 138  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  4.000        EACH 
 139  805-02658           CABLE, COAXIAL                                                           151.000        LFT 
 140  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,809.000        LFT 
 141  805-06803           PEDESTRIAN SIGNAL, AUDIBLE                                                 1.000        EACH 
 142  805-08466           RADIO ANTENNA, 9db, YAGI                                                   3.000        EACH 
 143  805-08487           TRAFFIC SIGNAL BACKPLATE                                                   4.000        EACH 
 144  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
 145  805-08494           RADIO SPREAD SPECTRUM                                                      3.000        EACH 
 146  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               2.000        EACH 
 147  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
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 148  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    2.000        EACH 
 149  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12" AMBER                                     4.000        EACH 
 150  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     19.000        EACH 
 151  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     5.000        EACH 
 152  805-78370           PEDESTRIAN PUSH BUTTON                                                    20.000        EACH 
 153  805-78415           SPAN, CATENARY, AND TETHER                                                14.000        EACH 
 154  805-78420           DISCONNECT HANGER                                                         14.000        EACH 
 155  805-78445           SIGNAL SERVICE                                                             5.000        EACH 
 156  805-78467           SIGNAL CABLE, 3C 8GA.                                                    155.000        LFT 
 157  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,220.000        LFT 
 158  805-78480           SIGNAL CABLE, 3C 14GA.                                                 3,060.000        LFT 
 159  805-78485           SIGNAL CABLE, 5C 14GA.                                                 5,595.000        LFT 
 160  805-78490           SIGNAL CABLE, 7C 14GA.                                                   936.000        LFT 
 161  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       5,833.000        LFT 
 162  805-78746           PREFORMED LOOP DETECTORS                                               7,360.000        LFT 
 163  805-78785           SIGNAL DETECTOR HOUSING                                                   11.000        EACH 
 164  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,029.000        LFT 
 165  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 166  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                         16.000        EACH 
 167  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  48.000        EACH 
 168  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                         74.000        LFT 
 169  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        294.000        LFT 
 170  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                        74.000        LFT 
 171  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,877.000        LFT 
 172  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,424.000        LFT 
 173  808-06716           LINE, REMOVE                                                           4,580.000        LFT 
 174  808-09506           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC,                                 14.000        EACH 
 175  808-74815           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN.               750.000        LFT 
 176  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,406.000        LFT 
 177  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             12,108.000        LFT 
 178  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             208.000        LFT 
 179  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       126.000        LFT 
 180  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    610.000        LFT 
 181  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,200.000        LFT 
 182  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 29.000        EACH 
 183  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     23.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         203.000        SYS 
  11  202-02255           TREE, 18 IN., REMOVE                                                       3.000        EACH 
  12  202-02260           TREE, 30 IN., REMOVE                                                       5.000        EACH 
  13  202-02265           TREE, 48 IN., REMOVE                                                       1.000        EACH 
  14  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  15  202-06542           RELOCATE                                                                   1.000        EACH 
  16  202-06542           RELOCATE                                                                   1.000        EACH 
  17  202-51133           RAILING, REMOVE                                                           27.000        LFT 
  18  202-90747           RETAINING WALL, REMOVE                                                    27.000        LFT 
  19  203-02000           EXCAVATION, COMMON                                                     8,909.000        CYS 
  20  203-02070           BORROW                                                                 9,003.000        CYS 
  21  203-51223           EXCAVATION, WATERWAY                                                   1,384.000        CYS 
  22  205-02237           TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET                         6.000        EACH 
  23  205-06937           TEMPORARY SILT FENCE                                                  21,074.000        LFT 
  24  206-51215           EXCAVATION, X                                                             60.000        CYS 
  25  206-51220           EXCAVATION, WET                                                          168.000        CYS 
  26  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     179.000        CYS 
  27  207-08263           SUBGRADE TREATMENT, TYPE IA                                            5,450.000        SYS 
  28  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             290.000        SYS 
  29  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            629.000        SYS 
  30  210-03827           FOUNTAIN, DRINKING                                                         1.000        EACH 
  31  210-07739           TEMPORARY                                                                  4.000        EACH 
  32  211-06467           AGGREGATE FOR END BENT BACKFILL                                          190.000        CYS 
  33  211-09264           STRUCTURE BACKFILL, TYPE 1                                               170.000        CYS 
  34  211-09268           STRUCTURE BACKFILL, TYPE 5                                               404.000        CYS 
  35  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      9,478.000        TON 
  36  302-07455           DENSE GRADED SUBBASE                                                      73.000        CYS 
  37  303-07449           COMPACTED AGGREGATE, NO. 73                                               22.000        TON 
  38  303-07662           STONE                                                                    995.000        TON 
  39  303-93506           AGGREGATE, 2                                                               2.000        CYS 
  40  304-07490           HMA PATCHING, TYPE B                                                       6.500        TON 
  41  306-08033           MILLING, ASPHALT, 1 IN.                                                  710.000        SYS 
  42  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              727.000        SYS 
  43  402-05494           HMA RUMBLE STRIPS                                                        135.000        LFT 
  44  402-07432           HMA SURFACE, TYPE A                                                    1,728.000        TON 
  45  402-07433           HMA SURFACE, TYPE B                                                      376.000        TON 
  46  402-07435           HMA INTERMEDIATE, TYPE A                                               5,793.000        TON 
  47  402-07438           HMA INTERMEDIATE, TYPE B                                                 545.000        TON 
  48  402-07440           HMA BASE, TYPE A                                                         453.000        TON 
  49  402-07441           HMA BASE, TYPE B                                                       1,811.000        TON 
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  50  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               70.000        TON 
  51  404-05511           SEAL COAT, 2                                                             944.000        SYS 
  52  406-05520           ASPHALT FOR TACK COAT                                                     10.200        TON 
  53  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  54  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               2.000        EACH 
  55  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  56  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  57  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  58  601-95871           HANDRAIL                                                                 100.000        LFT 
  59  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   206.300        LFT 
  60  604-04740           PAVERS                                                                   286.000        SFT 
  61  604-04740           PAVERS                                                                    10.000        SFT 
  62  604-06069           CURB RAMP, CONCRETE                                                       44.000        SYS 
  63  604-44251           STEPS, CONCRETE                                                            2.500        CYS 
  64  604-90256           SIDEWALK, CONCRETE, 6 IN.                                                320.000        SYS 
  65  604-90256           SIDEWALK, CONCRETE, 6 IN.                                                340.000        SYS 
  66  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                888.000        SYS 
  67  605-06120           CURB, CONCRETE                                                         2,173.000        LFT 
  68  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      630.000        LFT 
  69  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                        1,150.000        LFT 
  70  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              218.200        SYS 
  71  610-07487           HMA FOR APPROACHES, TYPE B                                               182.000        TON 
  72  615-03866           MILE MARKER                                                               14.000        EACH 
  73  615-03866           MILE MARKER                                                                2.000        EACH 
  74  615-06496           PARKING BARRIER                                                           44.000        EACH 
  75  616-02320           GEOTEXTILES                                                              198.000        SYS 
  76  616-02320           GEOTEXTILES                                                            2,385.000        SYS 
  77  616-05688           RIPRAP, CLASS 1                                                           62.000        TON 
  78  616-06405           RIPRAP, REVETMENT                                                        145.000        TON 
  79  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  80  621-01743           SEED MIXTURE, GRASS, 2                                                    42.400        LBS 
  81  621-02468           SEED MIXTURE, GRASS, 1                                                    25.200        LBS 
  82  621-02770           EROSION CONTROL BLANKET                                                6,104.000        SYS 
  83  621-02770           EROSION CONTROL BLANKET                                                  973.000        SYS 
  84  621-02770           EROSION CONTROL BLANKET                                                2,233.000        SYS 
  85  621-02770           EROSION CONTROL BLANKET                                                2,427.000        SYS 
  86  621-03787           SEED MIXTURE, D                                                           72.000        LBS 
  87  621-06545           FERTILIZER                                                                 3.300        TON 
  88  621-06554           SEED MIXTURE, U                                                        1,202.000        LBS 
  89  621-06563           MULCHED SEEDING, TR                                                    6,664.000        SYS 
  90  621-06565           MULCHING MATERIAL                                                         16.020        TON 
  91  621-06570           TOP SOIL                                                               2,356.000        CYS 
  92  621-06575           SODDING, NURSERY                                                         127.000        SYS 
  93  622-05639           PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN.                                845.000        EACH 
  94  622-05643           PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN. OR UNDER                       318.000        EACH 
  95  628-09402           FIELD OFFICE, B                                                           20.000        MOS 
  96  702-51015           CONCRETE, B, FOOTINGS                                                     53.100        CYS 
  97  702-51864           FIELD DRILLED HOLE                                                       151.000        EACH 
  98  702-94139           CONCRETE, A, ABOVE FOOTINGS                                              114.100        CYS 
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  99  703-51032           REINFORCING STEEL, EPOXY COATED                                       56,827.000        LBS 
 100  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               87.500        CYS 
 101  706-06349           RAILING, TX                                                               24.700        LFT 
 102  706-06349           RAILING, TX                                                              164.300        LFT 
 103  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    2.000        EACH 
 104  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    1.000        EACH 
 105  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 106  712-03812           BENCH                                                                      1.000        EACH 
 107  714-04661           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 11' X 6'                       71.000        LFT 
 108  714-05562           RETAINING WALL                                                            81.000        SFT 
 109  714-93978           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 4' X 2'                        25.000        LFT 
 110  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            60.000        LFT 
 111  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           249.000        LFT 
 112  715-07732           PIPE, RCP, III, DO.3=75, 30 IN.                                          106.000        LFT 
 113  715-08071           PIPE, RCP, III, DO.3=75, 12 IN.                                           79.000        LFT 
 114  715-08586           DRAINAGE GATE                                                              1.000        EACH 
 115  715-46000           PIPE END SECTION, 12 IN.                                                   6.000        EACH 
 116  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
 117  720-03194           MANHOLE                                                                    2.000        EACH 
 118  720-04682           INLET,                                                                     1.000        EACH 
 119  720-04682           INLET,                                                                     4.000        EACH 
 120  720-44000           CASTING, ADJUST TO GRADE                                                  20.000        EACH 
 121  720-45045           INLET, J10                                                                 5.000        EACH 
 122  720-45055           INLET, M10                                                                 5.000        EACH 
 123  720-45075           INLET, R13                                                                 1.000        EACH 
 124  720-45410           MANHOLE, C4                                                                1.000        EACH 
 125  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            6.000        LFT 
 126  720-93411           INLET, C15, MODIFIED                                                       1.000        EACH 
 127  720-95422           MANHOLE, J4                                                                1.000        EACH 
 128  721-43011           FLAP GATE, 18 IN.                                                          1.000        EACH 
 129  723-06660           WINGWALL                                                                 559.000        SYS 
 130  732-07653           COARSE AGGREGATE, NO. 8                                                    2.000        TON 
 131  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
 132  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              42.000        EACH 
 133  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
 134  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 135  801-07118           BARRICADE, III-A                                                         168.000        LFT 
 136  801-07119           BARRICADE, III-B                                                         174.000        LFT 
 137  802-03896           BOLLARD                                                                   20.000        EACH 
 138  802-03896           BOLLARD                                                                   10.000        EACH 
 139  802-04314           SIGN                                                                       5.000        EACH 
 140  802-04314           SIGN                                                                       1.000        EACH 
 141  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             390.000        LFT 
 142  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             360.000        LFT 
 143  802-07060           SIGN, SHEET, RELOCATE                                                     11.000        EACH 
 144  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    234.550        SFT 
 145  805-01842           HANDHOLE, SIGNAL                                                           1.000        EACH 
 146  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  4.000        EACH 
 147  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        270.000        LFT 
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 148  805-06595           CONDUIT, PVC, 2 IN.                                                   15,160.000        LFT 
 149  805-08102           DECORATIVE                                                                 6.000        EACH 
 150  805-78412           SIGNAL PEDESTAL, 9 FT.                                                     1.000        EACH 
 151  805-78480           SIGNAL CABLE, 3C 14GA.                                                   500.000        LFT 
 152  805-78485           SIGNAL CABLE, 5C 14GA.                                                   500.000        LFT 
 153  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
 154  805-86890           POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER                1,890.000        LFT 
 155  805-86920           MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED                           102.000        EACH 
 156  805-86930           INSULATING LINK, NOT WATERPROOFED                                         80.000        EACH 
 157  805-96014           SAW CUT, FULL DEPTH                                                      550.000        LFT 
 158  805-96121           PEDESTRIAN PUSH BUTTON AND SIGN                                            4.000        EACH 
 159  807-02191           HANDHOLE, LIGHTING                                                        10.000        EACH 
 160  807-03951           LIGHT POLE, ORNAMENTAL                                                    63.000        EACH 
 161  807-03951           LIGHT POLE, ORNAMENTAL                                                    20.000        EACH 
 162  807-03970           LIGHT POLE BASE                                                           20.000        EACH 
 163  807-04651           WIRE                                                                  10,030.000        LFT 
 164  807-04651           WIRE                                                                   5,400.000        LFT 
 165  807-04779           CONCRETE FOUNDATION WITH GROUNDING                                        23.000        EACH 
 166  807-04779           CONCRETE FOUNDATION WITH GROUNDING                                        40.000        EACH 
 167  807-86805           SERVICE POINT, I                                                           2.000        EACH 
 168  807-86810           SERVICE POINT, II                                                          3.000        EACH 
 169  807-86910           CONNECTOR KIT, UNFUSED                                                    63.000        EACH 
 170  807-86915           CONNECTOR KIT, FUSED                                                      63.000        EACH 
 171  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            51.000        EACH 
 172  807-86930           INSULATION LINK, NONWATERPROOFED                                          52.000        EACH 
 173  808-03114           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, (XING) 8 FT.                     4.000        EACH 
 174  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             883.000        LFT 
 175  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         186.000        LFT 
 176  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        186.000        LFT 
 177  808-04097           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (AHEAD)                     4.000        EACH 
 178  808-06251           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, 12 IN.                      17.000        LFT 
 179  808-06609           PAVEMENT MESSAGE MARKING                                                   4.000        EACH 
 180  808-06609           PAVEMENT MESSAGE MARKING                                                   4.000        EACH 
 181  808-06609           PAVEMENT MESSAGE MARKING                                                   4.000        EACH 
 182  808-06609           PAVEMENT MESSAGE MARKING                                                   2.000        EACH 
 183  808-06609           PAVEMENT MESSAGE MARKING                                                   2.000        EACH 
 184  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,951.000        LFT 
 185  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 116.000        LFT 
 186  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,064.000        LFT 
 187  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        823.000        LFT 
 188  808-06716           LINE, REMOVE                                                              50.000        LFT 
 189  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN.                                          243.000        LFT 
 190  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,796.000        LFT 
 191  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     84.000        LFT 
 192  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 
  10  203-02000           EXCAVATION, COMMON                                                     4,400.000        CYS 
  11  205-03371           SEDIMENT, REMOVE                                                          15.000        CYS 
  12  205-06937           TEMPORARY SILT FENCE                                                   1,200.000        LFT 
  13  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,915.000        SYS 
  14  210-05403           MODIFICATION                                                          LUMP              LUMP 
  15  211-07454           STRUCTURE BACKFILL                                                     2,700.000        CYS 
  16  211-07454           STRUCTURE BACKFILL                                                     1,041.000        CYS 
  17  211-09265           STRUCTURE BACKFILL, TYPE 2                                               551.000        CYS 
  18  211-09268           STRUCTURE BACKFILL, TYPE 5                                                30.000        CYS 
  19  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                        380.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,435.000        TON 
  21  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 
  22  306-08033           MILLING, ASPHALT, 1 IN.                                                  250.000        SYS 
  23  601-95344           HANDRAIL, PEDESTRIAN                                                      52.000        LFT 
  24  601-95344           HANDRAIL, PEDESTRIAN                                                     500.000        LFT 
  25  604-04740           PAVERS                                                                10,927.000        SFT 
  26  604-04740           PAVERS                                                                 1,807.000        SFT 
  27  604-04740           PAVERS                                                                   521.000        SFT 
  28  604-04806           BEDDING                                                                  206.000        CYS 
  29  604-07901           CURB RAMP, CONCRETE, G                                                    49.000        SYS 
  30  604-07903           CURB RAMP, CONCRETE, K                                                    62.300        SYS 
  31  604-44251           STEPS, CONCRETE                                                            6.700        CYS 
  32  604-90256           SIDEWALK, CONCRETE, 6 IN.                                              1,655.000        SYS 
  33  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              4,409.000        SYS 
  34  605-06120           CURB, CONCRETE                                                           564.000        LFT 
  35  605-06125           CURB, CONCRETE, MODIFIED                                               6,635.000        LFT 
  36  605-06125           CURB, CONCRETE, MODIFIED                                                 382.000        LFT 
  37  605-06140           CURB AND GUTTER, CONCRETE                                              4,785.000        LFT 
  38  607-06175           GUTTER, CONCRETE                                                       7,785.000        LFT 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                               110.000        TON 
  40  610-08446           PCCP FOR APPROACHES, 6 IN.                                               646.000        SYS 
  41  610-09108           PCCP FOR APPROACHES, 9 IN.                                             2,209.000        SYS 
  42  611-03671           TRASH RECEPTACLE                                                           6.000        EACH 
  43  614-06470           HEADER, CEMENT CONCRETE, A                                               472.000        LFT 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  45  621-06567           WATER                                                                     10.000        kGAL 
  46  621-06570           TOP SOIL                                                               1,269.000        CYS 
  47  621-06570           TOP SOIL                                                                 138.000        CYS 
  48  621-06575           SODDING, NURSERY                                                       5,680.000        SYS 
  49  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             80.000        CYS 
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  50  622-05639           PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN.                                594.000        EACH 
  51  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                   75.000        EACH 
  52  622-05654           PLANT, PERENNIAL                                                       5,879.000        EACH 
  53  622-06573           IRRIGATION                                                                 1.000        EACH 
  54  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  55  703-06029           REINFORCING BARS, EPOXY COATED                                           338.000        LBS 
  56  712-03812           BENCH                                                                      8.000        EACH 
  57  715-01902           WATER SERVICE LINE, 2 IN.                                                741.000        LFT 
  58  715-03025           SANITARY MANHOLE                                                          14.000        EACH 
  59  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                              7.000        LFT 
  60  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,719.000        LFT 
  61  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           317.000        LFT 
  62  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            88.000        LFT 
  63  715-05411           PIPE, SANITARY SEWER, 12 IN.                                           1,715.000        LFT 
  64  715-05412           PIPE, SANITARY SEWER, 15 IN.                                           2,695.000        LFT 
  65  715-05413           PIPE, SANITARY SEWER, 18 IN.                                             259.000        LFT 
  66  715-05711           PIPE, SANITARY SEWER, 6 IN.                                               17.000        LFT 
  67  715-05711           PIPE, SANITARY SEWER, 6 IN.                                               47.000        LFT 
  68  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   130.000        TON 
  69  715-09064           VIDEO INSPECTION FOR PIPE                                              1,000.000        LFT 
  70  715-91738           WATER MAIN, DUCTILE IRON, 6 IN.                                          605.000        LFT 
  71  715-91739           WATER MAIN, DUCTILE IRON, 8 IN.                                        2,853.000        LFT 
  72  715-96629           WATER SERVICE LINE, 1 IN.                                                 40.000        LFT 
  73  716-04832           PIPE CASING,                                                              50.000        LFT 
  74  716-07631           PIPE INSTALLATION, TRENCHLESS, 15 IN.                                    472.000        LFT 
  75  716-09360           PIPE INSTALLATION, TRENCHLESS, 3 IN.                                     564.000        LFT 
  76  716-09396           PIPE INSTALLATION, TRENCHLESS, 2 IN.                                     120.000        LFT 
  77  718-04986           CLEANOUT                                                                   2.000        EACH 
  78  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       3.000        EACH 
  79  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    5.000        EACH 
  80  720-45275           PIPE CATCH BASIN, 24 IN.                                                  33.000        EACH 
  81  720-45410           MANHOLE, C4                                                                4.000        EACH 
  82  720-45410           MANHOLE, C4                                                               22.000        EACH 
  83  720-95422           MANHOLE, J4                                                                1.000        EACH 
  84  720-96999           FIRE HYDRANT ASSEMBLY                                                     16.000        EACH 
  85  720-99416           CATCH BASIN, B15                                                          37.000        EACH 
  86  731-08252           LEVELING PAD                                                             400.000        LFT 
  87  732-01525           VALVE BOX                                                                  2.000        EACH 
  88  732-02185           WATER SERVICE LINE, 1.50 IN.                                              63.000        LFT 
  89  732-02531           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON 6 IN.                      13.000        EACH 
  90  732-02532           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN.                     16.000        EACH 
  91  732-03053           METER PIT                                                                 13.000        EACH 
  92  732-03053           METER PIT                                                                 39.000        EACH 
  93  732-08419           MODULAR BLOCK WALL                                                       410.200        SYS 
  94  732-08421           MODULAR BLOCK WALL ERECTION                                              410.200        SYS 
  95  732-09111           SERVICE                                                                    2.000        EACH 
  96  732-09111           SERVICE                                                                    1.000        EACH 
  97  732-09111           SERVICE                                                                    1.000        EACH 
  98  732-90573           WATER SERVICE LINE, 0.75 IN                                              973.000        LFT 
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  99  732-94780           WATER SERVICE CONNECTION                                                 117.000        EACH 
 100  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 
 101  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          19,000.000        LFT 
 102  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  400.000        LFT 
 103  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                             500.000        LFT 
 104  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
 105  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 106  801-07119           BARRICADE, III-B                                                         270.000        LFT 
 107  802-04314           SIGN                                                                       3.000        EACH 
 108  802-04314           SIGN                                                                       3.000        EACH 
 109  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             553.750        LFT 
 110  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    171.210        SFT 
 111  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     95.500        SFT 
 112  802-97812           STREET NAME IDENTIFICATION SIGN                                           28.000        EACH 
 113  802-97812           STREET NAME IDENTIFICATION SIGN                                           12.000        EACH 
 114  805-01816           SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.                           11.000        EACH 
 115  805-01842           HANDHOLE, SIGNAL                                                          11.000        EACH 
 116  805-02077           SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM                                    9.000        EACH 
 117  805-02077           SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM                                    1.000        EACH 
 118  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,234.000        LFT 
 119  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  3.000        EACH 
 120  805-08464           RADIO, INTERCONNECT                                                        3.000        EACH 
 121  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
 122  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     19.000        EACH 
 123  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     3.000        EACH 
 124  805-78355           PEDESTRIAN SIGNAL HEAD, 12 IN.                                            22.000        EACH 
 125  805-78370           PEDESTRIAN PUSH BUTTON                                                    22.000        EACH 
 126  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
 127  805-78467           SIGNAL CABLE, 3C 8GA.                                                     45.000        LFT 
 128  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,846.000        LFT 
 129  805-78480           SIGNAL CABLE, 3C 14GA.                                                 4,140.000        LFT 
 130  805-78485           SIGNAL CABLE, 5C 14GA.                                                 2,208.000        LFT 
 131  805-78490           SIGNAL CABLE, 7C 14GA.                                                   792.000        LFT 
 132  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,736.000        LFT 
 133  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,705.000        LFT 
 134  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 135  805-86890           POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER                1,766.000        LFT 
 136  805-98335           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C                   4,324.000        LFT 
 137  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                  5,095.000        LFT 
 138  807-02191           HANDHOLE, LIGHTING                                                         6.000        EACH 
 139  807-02193           LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.                             55.000        EACH 
 140  807-03950           LUMINAIRE, ORNAMENTAL                                                     41.000        EACH 
 141  807-03950           LUMINAIRE, ORNAMENTAL                                                      1.000        EACH 
 142  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                         3,790.000        LFT 
 143  807-83748           LIGHT POLE, 40 FT. E.M.H., 8.0 FT. MAST ARM, ANCHOR BASE                  14.000        EACH 
 144  807-86605           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT                        41.000        EACH 
 145  807-86615           LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM                        14.000        EACH 
 146  807-86810           SERVICE POINT, II                                                          3.000        EACH 
 147  807-86910           CONNECTOR KIT, UNFUSED                                                    55.000        EACH 
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 148  807-86915           CONNECTOR KIT, FUSED                                                      55.000        EACH 
 149  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           100.000        EACH 
 150  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                53.000        EACH 
 151  807-86930           INSULATION LINK, NONWATERPROOFED                                          58.000        EACH 
 152  807-86935           INSULATION LINK, WATERPROOFED                                             61.000        EACH 
 153  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                960.000        LFT 
 154  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,010.000        LFT 
 155  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,391.000        LFT 
 156  808-06716           LINE, REMOVE                                                          19,020.000        LFT 
 157  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,865.000        LFT 
 158  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    292.000        LFT 
 159  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  5.000        EACH 
 160  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      5.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                       683.000        CYS 
  10  203-02070           BORROW                                                                   252.000        CYS 
  11  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     10.000        TON 
  12  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                   1,000.000        LFT 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            115.000        SYS 
  15  207-08268           SUBGRADE TREATMENT, TYPE IV                                            4,022.000        SYS 
  16  211-09265           STRUCTURE BACKFILL, TYPE 2                                               908.000        CYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         25.000        TON 
  18  306-08043           MILLING, TRANSITION                                                      523.000        SYS 
  19  402-07433           HMA SURFACE, TYPE B                                                      289.000        TON 
  20  402-07438           HMA INTERMEDIATE, TYPE B                                                 481.000        TON 
  21  402-07441           HMA BASE, TYPE B                                                       1,396.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                      2.300        TON 
  23  604-07901           CURB RAMP, CONCRETE, G                                                     5.300        SYS 
  24  604-07902           CURB RAMP, CONCRETE, H                                                     6.600        SYS 
  25  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                133.000        SYS 
  26  605-06140           CURB AND GUTTER, CONCRETE                                                583.000        LFT 
  27  610-07487           HMA FOR APPROACHES, TYPE B                                               248.000        TON 
  28  610-08446           PCCP FOR APPROACHES, 6 IN.                                                90.000        SYS 
  29  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  30  615-06505           MONUMENT, B                                                                2.000        EACH 
  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  32  621-06560           MULCHED SEEDING, U                                                     1,475.000        SYS 
  33  628-09401           FIELD OFFICE, A                                                            5.000        MOS 
  34  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           622.000        LFT 
  35  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           365.000        LFT 
  36  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    40.000        TON 
  37  720-03757           MANHOLE, C15                                                               3.000        EACH 
  38  720-45410           MANHOLE, C4                                                                2.000        EACH 
  39  720-98174           INLET, B15                                                                 4.000        EACH 
  40  720-98555           INLET, C15                                                                 1.000        EACH 
  41  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  42  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
  43  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  45  801-07119           BARRICADE, III-B                                                          80.000        LFT 
  46  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             130.000        LFT 
  47  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     10.000        SFT 
  48  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     47.400        SFT 
  49  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                      6.000        SFT 
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  50  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                192.000        LFT 
  51  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 28.000        LFT 
  52  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 395.000        LFT 
  53  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,690.000        LFT 
  54  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    170.000        LFT 
  55  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  56  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
  57  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                         430.000        SYS 
  14  202-02245           TREE, 6 IN., REMOVE                                                       15.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                     9,469.000        CYS 
  16  203-02070           BORROW                                                                 6,309.000        CYS 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     85.000        TON 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                          29.000        EACH 
  19  205-06937           TEMPORARY SILT FENCE                                                   1,158.000        LFT 
  20  205-09543           NO 2 STONE                                                               100.000        TON 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                           19,375.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,840.000        SYS 
  23  211-02050           B BORROW                                                                 708.000        CYS 
  24  211-09264           STRUCTURE BACKFILL, TYPE 1                                             2,438.000        CYS 
  25  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,354.000        TON 
  26  303-07449           COMPACTED AGGREGATE, NO. 73                                              581.000        TON 
  27  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              472.000        SYS 
  28  306-08043           MILLING, TRANSITION                                                      530.000        SYS 
  29  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,251.000        TON 
  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                3,037.000        TON 
  32  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        7,007.000        TON 
  33  402-07432           HMA SURFACE, TYPE A                                                      130.000        TON 
  34  402-07433           HMA SURFACE, TYPE B                                                      340.000        TON 
  35  402-07438           HMA INTERMEDIATE, TYPE B                                                 514.000        TON 
  36  402-07440           HMA BASE, TYPE A                                                         380.000        TON 
  37  402-07441           HMA BASE, TYPE B                                                         404.000        TON 
  38  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           1,350.000        TON 
  39  406-05520           ASPHALT FOR TACK COAT                                                     17.000        TON 
  40  603-01932           FENCE, CHAIN LINK, 96 IN.                                                 24.000        LFT 
  41  603-06045           FENCE, CHAIN LINK, 48 IN.                                                596.000        LFT 
  42  603-92636           FENCE, CHAIN LINK, 72 IN.                                              1,020.000        LFT 
  43  604-07894           CURB RAMP, CONCRETE, A                                                    45.000        SYS 
  44  604-07902           CURB RAMP, CONCRETE, H                                                    12.000        SYS 
  45  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              4,077.000        SYS 
  46  605-06140           CURB AND GUTTER, CONCRETE                                              5,127.000        LFT 
  47  607-05729           PAVED SIDE DITCH, MODIFIED                                               110.000        LFT 
  48  610-09108           PCCP FOR APPROACHES, 9 IN.                                               900.000        SYS 
  49  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
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  50  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  51  615-06505           MONUMENT, B                                                                6.000        EACH 
  52  616-02320           GEOTEXTILES                                                              256.000        SYS 
  53  616-06405           RIPRAP, REVETMENT                                                        192.000        TON 
  54  621-02770           EROSION CONTROL BLANKET                                                  763.000        SYS 
  55  621-06545           FERTILIZER                                                                 2.500        TON 
  56  621-06553           SEED MIXTURE, R                                                        1,056.000        LBS 
  57  621-06557           SEED MIXTURE, T                                                        1,433.000        LBS 
  58  621-06565           MULCHING MATERIAL                                                         32.000        TON 
  59  621-06567           WATER                                                                     65.000        kGAL 
  60  621-06574           SODDING                                                                  200.000        SYS 
  61  621-06575           SODDING, NURSERY                                                      16,160.000        SYS 
  62  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 11.000        EACH 
  63  622-91786           SEEDLING                                                                 440.000        EACH 
  64  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  65  714-44240           CONCRETE, A, STRUCTURES                                                    3.500        CYS 
  66  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            80.000        LFT 
  67  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           116.000        LFT 
  68  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           735.000        LFT 
  69  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           851.000        LFT 
  70  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,425.000        LFT 
  71  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,610.000        LFT 
  72  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         1,766.000        LFT 
  73  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   135.000        TON 
  74  715-46000           PIPE END SECTION, 12 IN.                                                   9.000        EACH 
  75  715-46005           PIPE END SECTION, 15 IN.                                                   6.000        EACH 
  76  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  77  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  78  715-46030           PIPE END SECTION, 30 IN.                                                   1.000        EACH 
  79  720-01092           MANHOLE, J15, MODIFIED                                                     2.000        EACH 
  80  720-03280           MANHOLE, J, MODIFIED                                                       2.000        EACH 
  81  720-04682           INLET,                                                                     3.000        EACH 
  82  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  83  720-45030           INLET, E7                                                                  3.000        EACH 
  84  720-45135           INLET, F7, MODIFIED                                                        2.000        EACH 
  85  720-45410           MANHOLE, C4                                                                1.000        EACH 
  86  720-91051           INLET, A                                                                   1.000        EACH 
  87  720-94157           MANHOLE, C                                                                 1.000        EACH 
  88  720-94157           MANHOLE, C                                                                10.000        EACH 
  89  720-94612           MANHOLE, K4                                                                4.000        EACH 
  90  720-95422           MANHOLE, J4                                                                2.000        EACH 
  91  720-98174           INLET, B15                                                                 4.000        EACH 
  92  720-98555           INLET, C15                                                                 7.000        EACH 
  93  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  94  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
  95  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     30,995.000        LFT 
  96  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             24.000        LFT 
  97  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
  98  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 
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  99  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 101  801-07119           BARRICADE, III-B                                                         244.000        LFT 
 102  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                           2.000        EACH 
 103  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           237.000        LFT 
 104  802-07125           SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND,                 6.700        SFT 
 105  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              4.000        EACH 
 106  802-07275           BOX TRUSS SIGN FOUNDATION, V-C                                             2.000        EACH 
 107  802-08479           OVERHEAD SIGN STRUCTURE, BOX TRUSS                                         1.000        EACH 
 108  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    132.100        SFT 
 109  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                      9.000        SFT 
 110  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              590.000        LBS 
 111  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,210.000        LFT 
 112  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    930.000        LFT 
 113  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
 114  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          1.000        EACH 
 115  807-02428           CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN.              19.000        EACH 
 116  807-04112           WIRE, XHHW, NO. 10                                                     1,700.000        LFT 
 117  807-04651           WIRE                                                                     120.000        LFT 
 118  807-04651           WIRE                                                                     160.000        LFT 
 119  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  4,940.000        LFT 
 120  807-83648           LIGHT POLE, 36 FT. E.M.H., 10.0 FT. MAST ARM, ANCHOR BASE                  2.000        EACH 
 121  807-83656           LIGHT POLE, 36 FT. E.M.H., 14.0 FT. MAST ARM, ANCHOR BASE                 13.000        EACH 
 122  807-83656           LIGHT POLE, 36 FT. E.M.H., 14.0 FT. MAST ARM, ANCHOR BASE                  3.000        EACH 
 123  807-86615           LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM                        18.000        EACH 
 124  807-86805           SERVICE POINT, I                                                           2.000        EACH 
 125  807-86910           CONNECTOR KIT, UNFUSED                                                    19.000        EACH 
 126  807-86915           CONNECTOR KIT, FUSED                                                      19.000        EACH 
 127  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                665.000        LFT 
 128  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,860.000        LFT 
 129  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 285.000        LFT 
 130  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,000.000        LFT 
 131  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,652.000        LFT 
 132  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH              85.000        LFT 
 133  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       465.000        LFT 
 134  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    152.000        LFT 
 135  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                532.000        LFT 
 136  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 17.000        EACH 
 137  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     17.000        EACH 
 138  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              3,045.000        LFT 
 139  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.              28.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                     9,198.000        CYS 
  14  203-02070           BORROW                                                                 1,590.000        CYS 
  15  205-06933           TEMPORARY DITCH INLET PROTECTION                                          14.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                   5,398.000        LFT 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,573.000        SYS 
  18  207-08268           SUBGRADE TREATMENT, TYPE IV                                           13,676.000        SYS 
  19  211-09264           STRUCTURE BACKFILL, TYPE 1                                             2,853.000        CYS 
  20  302-08562           COARSE AGGREGATE, 8                                                    1,744.000        TON 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                              189.000        TON 
  22  303-07662           STONE                                                                    100.000        TON 
  23  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                    1,000.000        TON 
  24  304-07490           HMA PATCHING, TYPE B                                                      25.000        TON 
  25  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        910.000        TON 
  26  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                1,500.000        TON 
  27  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        4,300.000        TON 
  28  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             2,200.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                     81.000        TON 
  30  604-07902           CURB RAMP, CONCRETE, H                                                    51.000        SYS 
  31  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              1,457.000        SYS 
  32  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    5,467.000        LFT 
  33  610-07487           HMA FOR APPROACHES, TYPE B                                               790.000        TON 
  34  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,573.000        SYS 
  35  610-09108           PCCP FOR APPROACHES, 9 IN.                                               159.000        SYS 
  36  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  15.000        EACH 
  37  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   6.000        EACH 
  38  615-06505           MONUMENT, B                                                                5.000        EACH 
  39  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  40  616-02320           GEOTEXTILES                                                               52.000        SYS 
  41  616-06405           RIPRAP, REVETMENT                                                         22.000        TON 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  43  621-06545           FERTILIZER                                                                 1.000        TON 
  44  621-06553           SEED MIXTURE, R                                                          410.000        LBS 
  45  621-06557           SEED MIXTURE, T                                                          240.000        LBS 
  46  621-06565           MULCHING MATERIAL                                                          6.000        TON 
  47  621-06574           SODDING                                                                3,361.000        SYS 
  48  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  49  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
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  50  715-04629           PIPE                                                                       3.000        EACH 
  51  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          6,067.000        LFT 
  52  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                            10.000        LFT 
  53  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         3,042.000        LFT 
  54  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           360.000        LFT 
  55  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           576.000        LFT 
  56  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         2,555.000        LFT 
  57  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           435.000        LFT 
  58  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                             55.000        LFT 
  59  715-05537           PIPE                                                                      20.000        LFT 
  60  715-05537           PIPE                                                                   2,109.000        LFT 
  61  715-09064           VIDEO INSPECTION FOR PIPE                                              6,699.000        LFT 
  62  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
  63  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  64  715-46030           PIPE END SECTION, 30 IN.                                                   1.000        EACH 
  65  715-93913           WATER MAIN, 8 IN.                                                      3,549.000        LFT 
  66  716-07630           PIPE INSTALLATION, TRENCHLESS, 12 IN.                                     75.000        LFT 
  67  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                         607.000        LFT 
  68  718-52610           AGGREGATE FOR UNDERDRAINS                                                450.000        CYS 
  69  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             5,650.000        SYS 
  70  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  71  720-45030           INLET, E7                                                                  3.000        EACH 
  72  720-45040           INLET, G7                                                                  3.000        EACH 
  73  720-45045           INLET, J10                                                                43.000        EACH 
  74  720-45055           INLET, M10                                                                32.000        EACH 
  75  720-45275           PIPE CATCH BASIN, 24 IN.                                                   8.000        EACH 
  76  720-45410           MANHOLE, C4                                                               29.000        EACH 
  77  720-45415           MANHOLE, D4                                                                2.000        EACH 
  78  722-60824           SURFACE MILLING                                                          377.000        SYS 
  79  732-02745           GATE VALVE AND BOX, 8 IN.                                                 16.000        EACH 
  80  732-04837           PLUG                                                                      11.000        EACH 
  81  732-04926           VALVE                                                                      5.000        EACH 
  82  732-04926           VALVE                                                                      1.000        EACH 
  83  732-04987           CONNECTION                                                                 5.000        EACH 
  84  732-04987           CONNECTION                                                                29.000        EACH 
  85  732-04995           LINE STOP                                                                  7.000        EACH 
  86  732-05560           SERVICE LINE                                                           2,575.000        LFT 
  87  732-05560           SERVICE LINE                                                             691.000        LFT 
  88  732-06842           TAP                                                                        2.000        EACH 
  89  732-09111           SERVICE                                                                   29.000        EACH 
  90  732-91742           FIRE HYDRANT                                                               5.000        EACH 
  91  732-94780           WATER SERVICE CONNECTION                                                   6.000        EACH 
  92  732-94780           WATER SERVICE CONNECTION                                                   2.000        EACH 
  93  732-94780           WATER SERVICE CONNECTION                                                  23.000        EACH 
  94  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              4.000        EACH 
  95  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  96  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
  97  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
  98  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
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  99  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 100  801-07118           BARRICADE, III-A                                                          72.000        LFT 
 101  801-07119           BARRICADE, III-B                                                          60.000        LFT 
 102  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           181.000        LFT 
 103  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    108.000        SFT 
 104  807-04651           WIRE                                                                   8,200.000        LFT 
 105  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,978.000        LFT 
 106  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    162.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                       8,200.000        SYS 
  11  202-02250           TREE, 10 IN., REMOVE                                                       6.000        EACH 
  12  202-02255           TREE, 18 IN., REMOVE                                                       7.000        EACH 
  13  202-02260           TREE, 30 IN., REMOVE                                                       8.000        EACH 
  14  202-02279           CURB AND GUTTER, REMOVE                                                3,050.000        LFT 
  15  202-09239           TRANSPORTATION OF SALVAGEABLE ITEMS                                        1.000        EACH 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                               115.000        SYS 
  17  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 
  18  202-91385           INLET, REMOVE                                                             11.000        EACH 
  19  202-93047           MANHOLE, REMOVE                                                            9.000        EACH 
  20  202-96133           PIPE, REMOVE                                                           1,582.000        LFT 
  21  202-96632           TRAFFIC SIGNALS AND EQUIPMENT, REMOVE                                      1.000        EACH 
  22  203-02000           EXCAVATION, COMMON                                                     8,600.000        CYS 
  23  205-02237           TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET                        57.000        EACH 
  24  205-06933           TEMPORARY DITCH INLET PROTECTION                                           6.000        EACH 
  25  205-06937           TEMPORARY SILT FENCE                                                   2,175.000        LFT 
  26  205-09543           NO 2 STONE                                                               100.000        TON 
  27  207-08263           SUBGRADE TREATMENT, TYPE IA                                           23,000.000        SYS 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,200.000        SYS 
  29  210-07877           RECONSTRUCT                                                               10.000        EACH 
  30  210-07877           RECONSTRUCT                                                               10.000        EACH 
  31  211-02050           B BORROW                                                                 400.000        CYS 
  32  211-09264           STRUCTURE BACKFILL, TYPE 1                                             2,592.000        CYS 
  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        248.000        TON 
  34  303-07449           COMPACTED AGGREGATE, NO. 73                                               71.000        TON 
  35  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              650.000        SYS 
  36  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,199.100        TON 
  37  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        205.000        TON 
  38  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,997.900        TON 
  39  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  335.000        TON 
  40  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        5,130.300        TON 
  41  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,350.000        TON 
  42  402-07432           HMA SURFACE, TYPE A                                                      177.000        TON 
  43  402-07433           HMA SURFACE, TYPE B                                                       70.000        TON 
  44  402-07435           HMA INTERMEDIATE, TYPE A                                                 281.700        TON 
  45  402-07438           HMA INTERMEDIATE, TYPE B                                                  82.000        TON 
  46  402-07440           HMA BASE, TYPE A                                                         543.300        TON 
  47  402-07441           HMA BASE, TYPE B                                                         217.000        TON 
  48  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 
  49  603-03692           FENCE, WOOD                                                               24.000        LFT 
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  50  603-06045           FENCE, CHAIN LINK, 48 IN.                                                 95.000        LFT 
  51  604-07899           CURB RAMP, CONCRETE, E                                                    86.000        SYS 
  52  604-07901           CURB RAMP, CONCRETE, G                                                    69.000        SYS 
  53  604-07902           CURB RAMP, CONCRETE, H                                                    45.000        SYS 
  54  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 
  55  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,600.000        SYS 
  56  605-06090           CURB, INTEGRAL, CONCRETE                                                  21.000        LFT 
  57  605-52807           CURB AND GUTTER, COMBINED                                              7,450.000        LFT 
  58  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,058.000        SYS 
  59  610-09108           PCCP FOR APPROACHES, 9 IN.                                               850.000        SYS 
  60  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   2.000        EACH 
  61  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  13.000        EACH 
  62  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   5.000        EACH 
  63  616-02320           GEOTEXTILES                                                               90.000        SYS 
  64  616-05688           RIPRAP, CLASS 1                                                           90.000        TON 
  65  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   5,000.000        SYS 
  66  621-06567           WATER                                                                     29.000        kGAL 
  67  621-06575           SODDING, NURSERY                                                       7,500.000        SYS 
  68  628-09402           FIELD OFFICE, B                                                           16.000        MOS 
  69  702-90915           CONCRETE, A                                                               16.000        CYS 
  70  714-44240           CONCRETE, A, STRUCTURES                                                    1.000        CYS 
  71  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                             26.000        LFT 
  72  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,305.000        LFT 
  73  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         2,399.000        LFT 
  74  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,112.000        LFT 
  75  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           190.000        LFT 
  76  715-05408           PIPE, SANITARY SEWER, 8 IN.                                              680.000        LFT 
  77  715-05411           PIPE, SANITARY SEWER, 12 IN.                                             173.000        LFT 
  78  715-46005           PIPE END SECTION, 15 IN.                                                   1.000        EACH 
  79  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 
  80  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 
  81  720-45015           INLET, A8                                                                  1.000        EACH 
  82  720-45030           INLET, E7                                                                  1.000        EACH 
  83  720-45045           INLET, J10                                                                45.000        EACH 
  84  720-45055           INLET, M10                                                                 4.000        EACH 
  85  720-45265           PIPE CATCH BASIN, 15 IN.                                                   1.000        EACH 
  86  720-45410           MANHOLE, C4                                                               15.000        EACH 
  87  720-45510           MANHOLE, C4, MODIFIED                                                      6.000        EACH 
  88  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            2.000        LFT 
  89  720-90349           MANHOLE, C8                                                                3.000        EACH 
  90  720-95422           MANHOLE, J4                                                               13.000        EACH 
  91  720-98174           INLET, B15                                                                 3.000        EACH 
  92  720-98555           INLET, C15                                                                 4.000        EACH 
  93  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  94  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
  95  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,160.000        LFT 
  96  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 
  97  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  98  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 
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  99  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 101  801-07119           BARRICADE, III-B                                                         288.000        LFT 
 102  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 103  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           345.500        LFT 
 104  802-76005           SIGN, SHEET, ENCLOSED LENS, WITH LEGEND                                  211.770        SFT 
 105  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    171.700        SFT 
 106  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     10.840        SFT 
 107  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  8.000        EACH 
 108  805-01828           TRAFFIC SIGNAL HEAD, REALIGN                                              10.000        EACH 
 109  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 
 110  805-02150           PEDESTRIAN SIGNAL HEAD, 18 IN.                                            16.000        EACH 
 111  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          5,675.000        LFT 
 112  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,450.000        LFT 
 113  805-08102           DECORATIVE                                                                47.000        EACH 
 114  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
 115  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     10.000        EACH 
 116  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     7.000        EACH 
 117  805-78370           PEDESTRIAN PUSH BUTTON                                                    16.000        EACH 
 118  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 
 119  805-78420           DISCONNECT HANGER                                                          8.000        EACH 
 120  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
 121  805-78467           SIGNAL CABLE, 3C 8GA.                                                    140.000        LFT 
 122  805-78480           SIGNAL CABLE, 3C 14GA.                                                 1,850.000        LFT 
 123  805-78485           SIGNAL CABLE, 5C 14GA.                                                 2,000.000        LFT 
 124  805-78490           SIGNAL CABLE, 7C 14GA.                                                 2,600.000        LFT 
 125  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,475.000        LFT 
 126  805-78785           SIGNAL DETECTOR HOUSING                                                   18.000        EACH 
 127  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,700.000        LFT 
 128  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
 129  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          8.000        EACH 
 130  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  18.000        EACH 
 131  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                  3,400.000        LFT 
 132  807-02428           CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN.              55.000        EACH 
 133  807-04112           WIRE, XHHW, NO. 10                                                     2,680.000        LFT 
 134  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  7,032.000        LFT 
 135  807-83648           LIGHT POLE, 36 FT. E.M.H., 10.0 FT. MAST ARM, ANCHOR BASE                  8.000        EACH 
 136  807-86605           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT                        12.000        EACH 
 137  807-86805           SERVICE POINT, I                                                           5.000        EACH 
 138  807-86910           CONNECTOR KIT, UNFUSED                                                    59.000        EACH 
 139  807-86915           CONNECTOR KIT, FUSED                                                      59.000        EACH 
 140  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                               118.000        EACH 
 141  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                490.000        LFT 
 142  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,825.000        LFT 
 143  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                400.000        LFT 
 144  808-06716           LINE, REMOVE                                                             930.000        LFT 
 145  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                               1,730.000        LFT 
 146  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,450.000        LFT 
 147  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,850.000        LFT 
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 148  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       975.000        LFT 
 149  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 13.000        EACH 
 150  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     10.000        EACH 
 151  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                350.000        LFT 
 152  808-97664           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL                   1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      3.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          72.000        MOS 
   5  105-08523           RADIO SERVICE                                                             72.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
  17  202-02240           PAVEMENT REMOVAL                                                       2,048.000        SYS 
  18  202-02240           PAVEMENT REMOVAL                                                         504.000        SYS 
  19  202-02240           PAVEMENT REMOVAL                                                         220.000        SYS 
  20  202-02241           GUARDRAIL, REMOVE                                                      2,234.000        LFT 
  21  202-02279           CURB AND GUTTER, REMOVE                                                2,527.000        LFT 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  23  202-52710           SIDEWALK, CONCRETE, REMOVE                                               501.000        SYS 
  24  202-95080           TEMPORARY CONCRETE BARRIER, REMOVE                                       440.000        LFT 
  25  203-02000           EXCAVATION, COMMON                                                    24,401.000        CYS 
  26  203-02070           BORROW                                                                54,163.000        CYS 
  27  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     43.000        TON 
  28  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       1,504.000        LFT 
  29  205-06933           TEMPORARY DITCH INLET PROTECTION                                          16.000        EACH 
  30  205-06934           TEMPORARY MULCHING                                                        20.000        TON 
  31  205-06937           TEMPORARY SILT FENCE                                                  10,658.000        LFT 
  32  207-08262           SUBGRADE TREATMENT, TYPE I                                            47,526.000        SYS 
  33  207-08266           SUBGRADE TREATMENT, TYPE III                                          10,104.000        SYS 
  34  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,970.000        SYS 
  35  210-07877           RECONSTRUCT                                                                6.000        EACH 
  36  211-09264           STRUCTURE BACKFILL, TYPE 1                                            15,548.000        CYS 
  37  211-09265           STRUCTURE BACKFILL, TYPE 2                                             2,381.000        CYS 
  38  211-09266           STRUCTURE BACKFILL, TYPE 3                                               126.000        CYS 
  39  211-09268           STRUCTURE BACKFILL, TYPE 5                                               775.000        CYS 
  40  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,415.000        TON 
  41  302-07455           DENSE GRADED SUBBASE                                                     320.000        CYS 
  42  302-07455           DENSE GRADED SUBBASE                                                       5.000        CYS 
  43  303-07449           COMPACTED AGGREGATE, NO. 73                                              345.000        TON 
  44  303-93506           AGGREGATE, 2                                                             100.000        CYS 
  45  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            6,765.000        SYS 
  46  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      4,680.000        TON 
  47  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                8,000.000        TON 
  48  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                       17,510.000        TON 
  49  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             5,567.000        TON 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 58 
 
          CALL ORDER   : 330                                              CONTRACT ID  : R -30268-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  50  402-07441           HMA BASE, TYPE B                                                         300.000        TON 
  51  402-07453           HMA FOR TEMPORARY PAVEMENT                                                29.000        TON 
  52  406-05520           ASPHALT FOR TACK COAT                                                     46.000        TON 
  53  502-06457           PCCP, 9 IN.                                                            1,915.000        SYS 
  54  502-06457           PCCP, 9 IN.                                                              180.000        SYS 
  55  503-05240           D-1 CONTRACTION JOINT                                                    970.000        LFT 
  56  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  57  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  58  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 
  59  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,213.000        LFT 
  60  603-06045           FENCE, CHAIN LINK, 48 IN.                                              2,527.000        LFT 
  61  604-07897           CURB RAMP, CONCRETE, C                                                    60.000        SYS 
  62  604-07899           CURB RAMP, CONCRETE, E                                                   296.000        SYS 
  63  604-07901           CURB RAMP, CONCRETE, G                                                    90.000        SYS 
  64  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              8,830.000        SYS 
  65  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 50.000        SYS 
  66  605-06095           CURB, INTEGRAL, B, CONCRETE                                              140.000        LFT 
  67  605-06140           CURB AND GUTTER, CONCRETE                                             12,925.000        LFT 
  68  605-06145           CURB AND GUTTER, B, CONCRETE                                           2,500.000        LFT 
  69  605-95635           CURB, CONCRETE, INTEGRAL, MODIFIED                                     1,310.000        LFT 
  70  605-95635           CURB, CONCRETE, INTEGRAL, MODIFIED                                       203.000        LFT 
  71  610-07486           HMA FOR APPROACHES, TYPE A                                               695.000        TON 
  72  610-07487           HMA FOR APPROACHES, TYPE B                                             1,235.000        TON 
  73  610-08446           PCCP FOR APPROACHES, 6 IN.                                             2,837.000        SYS 
  74  610-09108           PCCP FOR APPROACHES, 9 IN.                                               122.000        SYS 
  75  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  10.000        EACH 
  76  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                  24.000        EACH 
  77  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           20.000        EACH 
  78  615-06505           MONUMENT, B                                                               29.000        EACH 
  79  615-06510           MONUMENT, C                                                                2.000        EACH 
  80  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  81  616-02320           GEOTEXTILES                                                            1,890.000        SYS 
  82  616-05688           RIPRAP, CLASS 1                                                           15.000        TON 
  83  616-06405           RIPRAP, REVETMENT                                                        381.000        TON 
  84  616-06451           RIPRAP, UNIFORM                                                          550.000        TON 
  85  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  86  621-01597           EROSION CONTROL, MAT                                                  13,310.000        SYS 
  87  621-06560           MULCHED SEEDING, U                                                    28,000.000        SYS 
  88  621-06570           TOP SOIL                                                                 810.000        CYS 
  89  621-06574           SODDING                                                                2,272.000        SYS 
  90  621-06575           SODDING, NURSERY                                                       7,305.000        SYS 
  91  621-07044           SEED MIXTURE, T, SPRING MIX                                              950.000        LBS 
  92  621-07045           SEED MIXTURE, T, FALL MIX                                                950.000        LBS 
  93  622-05643           PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN. OR UNDER                       100.000        EACH 
  94  628-09402           FIELD OFFICE, B                                                           24.000        MOS 
  95  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  48.000        MOS 
  96  714-93641           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 4' X 3'                       112.000        LFT 
  97  715-01378           PIPE, PVC, SDR-35, 10 IN.                                                250.000        LFT 
  98  715-02397           SAFETY METAL END SECTION, 4:1, 36 IN.                                      1.000        EACH 
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  99  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      8.000        EACH 
 100  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN.                                      2.000        EACH 
 101  715-04611           SAFETY METAL END SECTION, 4:1, 12 IN.                                      4.000        EACH 
 102  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            12.000        LFT 
 103  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         1,511.000        LFT 
 104  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         11,431.000        LFT 
 105  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            500.000        LFT 
 106  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            68.000        LFT 
 107  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         5,138.000        LFT 
 108  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,662.000        LFT 
 109  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,095.000        LFT 
 110  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                           390.000        LFT 
 111  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,142.000        LFT 
 112  715-05155           PIPE, TYPE 2, CIRCULAR, 27 IN.                                           135.000        LFT 
 113  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           275.000        LFT 
 114  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                         4,204.000        LFT 
 115  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           151.000        LFT 
 116  715-05842           CONCRETE ANCHOR, 42 IN.                                                    1.000        EACH 
 117  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
 118  715-94457           PIPE, PVC, SDR 35, 8 IN                                                  250.000        LFT 
 119  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,039.000        CYS 
 120  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            12,172.000        SYS 
 121  720-01092           MANHOLE, J15, MODIFIED                                                     5.000        EACH 
 122  720-03194           MANHOLE                                                                    1.000        EACH 
 123  720-03194           MANHOLE                                                                    1.000        EACH 
 124  720-03194           MANHOLE                                                                    1.000        EACH 
 125  720-03194           MANHOLE                                                                    1.000        EACH 
 126  720-03194           MANHOLE                                                                    1.000        EACH 
 127  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
 128  720-45005           INLET, A2                                                                  4.000        EACH 
 129  720-45030           INLET, E7                                                                  1.000        EACH 
 130  720-45070           INLET, P12A                                                                1.000        EACH 
 131  720-45235           CATCH BASIN, E7                                                           12.000        EACH 
 132  720-45410           MANHOLE, C4                                                               21.000        EACH 
 133  720-90129           MANHOLE, J2                                                                1.000        EACH 
 134  720-93501           MANHOLE, L4                                                                2.000        EACH 
 135  720-94612           MANHOLE, K4                                                               26.000        EACH 
 136  720-95422           MANHOLE, J4                                                               12.000        EACH 
 137  720-98174           INLET, B15                                                                76.000        EACH 
 138  720-98555           INLET, C15                                                                15.000        EACH 
 139  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
 140  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 
 141  801-03291           CONSTRUCTION SIGN, D                                                      14.000        EACH 
 142  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
 143  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          12,924.000        LFT 
 144  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 
 145  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
 146  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 
 147  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
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 148  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 149  801-07118           BARRICADE, III-A                                                         324.000        LFT 
 150  801-07119           BARRICADE, III-B                                                         312.000        LFT 
 151  802-03896           BOLLARD                                                                   14.000        EACH 
 152  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           600.000        LFT 
 153  802-05706           SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR BASE                           150.000        LFT 
 154  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    455.000        SFT 
 155  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    100.000        SFT 
 156  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     95.000        SFT 
 157  805-01479           CONTROLLER CABINET FOUNDATION, P1, MODIFIED                                3.000        EACH 
 158  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                 10.000        EACH 
 159  805-01827           TRAFFIC SIGNAL HEAD, INSTALL                                               2.000        EACH 
 160  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
 161  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                 21.000        EACH 
 162  805-04757           SIGNAL                                                                     2.000        EACH 
 163  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,209.000        LFT 
 164  805-08464           RADIO, INTERCONNECT                                                        2.000        EACH 
 165  805-09240           TRANSPORTATION OF SALVAGEABLE                                              2.000        EACH 
 166  805-09344           WIRELESS                                                                   4.000        EACH 
 167  805-09344           WIRELESS                                                                   4.000        EACH 
 168  805-09344           WIRELESS                                                                  52.000        EACH 
 169  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               3.000        EACH 
 170  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     20.000        EACH 
 171  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                4.000        EACH 
 172  805-78225           TRAFFIC SIGNAL HEAD, 4 FACE, 12 IN. RED, AMBER, GREEN, GREEN               1.000        EACH 
 173  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     8.000        EACH 
 174  805-78415           SPAN, CATENARY, AND TETHER                                                12.000        EACH 
 175  805-78420           DISCONNECT HANGER                                                         12.000        EACH 
 176  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
 177  805-78467           SIGNAL CABLE, 3C 8GA.                                                     50.000        LFT 
 178  805-78485           SIGNAL CABLE, 5C 14GA.                                                 3,553.000        LFT 
 179  805-78490           SIGNAL CABLE, 7C 14GA.                                                   489.000        LFT 
 180  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       3,002.000        LFT 
 181  805-78746           PREFORMED LOOP DETECTORS                                               1,392.000        LFT 
 182  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
 183  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                         10.000        EACH 
 184  805-86843           WIRE, NO. 4 COPPER, 1C                                                 7,098.000        LFT 
 185  805-90005           SIGNAL PEDESTAL, 10 FT.                                                    1.000        EACH 
 186  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   6.000        EACH 
 187  805-96121           PEDESTRIAN PUSH BUTTON AND SIGN                                           18.000        EACH 
 188  807-01878           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         8.000        EACH 
 189  807-02191           HANDHOLE, LIGHTING                                                        12.000        EACH 
 190  807-02785           LUMINAIRE MAST ARM, 25 FT.                                                 8.000        EACH 
 191  807-86810           SERVICE POINT, II                                                          2.000        EACH 
 192  807-87635           MAST ARM, INSTALL                                                          2.000        EACH 
 193  807-91082           LUMINAIRE, REMOVE AND RELOCATE                                             2.000        EACH 
 194  807-99299           LIGHT STANDARD, RESET                                                      2.000        EACH 
 195  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                        110.000        LFT 
 196  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        440.000        LFT 
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 197  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                     1,600.000        LFT 
 198  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,510.000        LFT 
 199  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              12,200.000        LFT 
 200  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             27,770.000        LFT 
 201  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    510.000        LFT 
 202  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              1,690.000        LFT 
 203  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 32.000        EACH 
 204  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     29.000        EACH 
 205  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      240.000        EACH 
 206  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN.                             1,450.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                       1,252.000        SYS 
  13  202-02278           CURB, CONCRETE, REMOVE                                                   245.000        LFT 
  14  202-02279           CURB AND GUTTER, REMOVE                                                2,160.000        LFT 
  15  202-02637           PIPE, ABANDON AND GROUT FILL                                             297.000        LFT 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                                60.000        SYS 
  17  202-91385           INLET, REMOVE                                                              6.000        EACH 
  18  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  19  202-96133           PIPE, REMOVE                                                             659.000        LFT 
  20  203-02000           EXCAVATION, COMMON                                                     3,980.000        CYS 
  21  203-02070           BORROW                                                                 1,414.000        CYS 
  22  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                        26.000        EACH 
  23  205-02237           TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET                        46.000        EACH 
  24  205-06933           TEMPORARY DITCH INLET PROTECTION                                          10.000        EACH 
  25  205-06937           TEMPORARY SILT FENCE                                                   7,198.000        LFT 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            802.000        SYS 
  27  211-09265           STRUCTURE BACKFILL, TYPE 2                                             3,233.000        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,416.000        TON 
  29  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      120.000        TON 
  30  303-93506           AGGREGATE, 2                                                             100.000        CYS 
  31  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            3,142.000        SYS 
  32  402-07432           HMA SURFACE, TYPE A                                                      814.000        TON 
  33  402-07433           HMA SURFACE, TYPE B                                                      479.000        TON 
  34  402-07435           HMA INTERMEDIATE, TYPE A                                                 702.000        TON 
  35  406-05521           ASPHALT FOR TACK COAT                                                      3.000        SYS 
  36  502-06457           PCCP, 9 IN.                                                              402.000        SYS 
  37  502-08202           PCCP, 10.5 IN.                                                         2,363.000        SYS 
  38  604-07901           CURB RAMP, CONCRETE, G                                                   257.000        SYS 
  39  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                163.000        SYS 
  40  605-06120           CURB, CONCRETE                                                         7,233.000        LFT 
  41  610-08446           PCCP FOR APPROACHES, 6 IN.                                               400.000        SYS 
  42  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            4.000        EACH 
  43  616-02320           GEOTEXTILES                                                              270.000        SYS 
  44  616-06405           RIPRAP, REVETMENT                                                        336.000        TON 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  46  621-06560           MULCHED SEEDING, U                                                    15,624.000        SYS 
  47  621-06570           TOP SOIL                                                               3,060.000        CYS 
  48  621-06575           SODDING, NURSERY                                                       2,770.000        SYS 
  49  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
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  50  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  51  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         3,037.000        LFT 
  52  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,257.000        LFT 
  53  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         3,532.000        LFT 
  54  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   121.000        TON 
  55  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
  56  715-46005           PIPE END SECTION, 15 IN.                                                   6.000        EACH 
  57  720-04721           MANHOLE, K                                                                 2.000        EACH 
  58  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                   12.000        EACH 
  59  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                   13.000        EACH 
  60  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    5.000        EACH 
  61  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                  41.000        EACH 
  62  720-45431           MANHOLE, J                                                                 2.000        EACH 
  63  720-90017           INLET, J                                                                  19.000        EACH 
  64  720-91051           INLET, A                                                                  15.000        EACH 
  65  720-94157           MANHOLE, C                                                                35.000        EACH 
  66  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  67  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  68  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  70  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           225.000        LFT 
  71  802-91122           SIGN, GROUND MOUNTED, RESET                                               15.000        EACH 
  72  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  4.000        EACH 
  73  805-78370           PEDESTRIAN PUSH BUTTON                                                     4.000        EACH 
  74  805-78485           SIGNAL CABLE, 5C 14GA.                                                   204.000        LFT 
  75  805-78490           SIGNAL CABLE, 7C 14GA.                                                   205.000        LFT 
  76  805-96014           SAW CUT, FULL DEPTH                                                    4,309.000        LFT 
  77  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                948.000        LFT 
  78  808-94435           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (STOP)                     13.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 67 
 
          CALL ORDER   : 360                                              CONTRACT ID  : R -30633-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         161.000        SYS 
  11  202-02245           TREE, 6 IN., REMOVE                                                        5.000        EACH 
  12  202-02255           TREE, 18 IN., REMOVE                                                       3.000        EACH 
  13  202-02265           TREE, 48 IN., REMOVE                                                       1.000        EACH 
  14  202-02278           CURB, CONCRETE, REMOVE                                                   349.000        LFT 
  15  202-02279           CURB AND GUTTER, REMOVE                                                  335.000        LFT 
  16  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  17  202-52710           SIDEWALK, CONCRETE, REMOVE                                               302.000        SYS 
  18  202-90747           RETAINING WALL, REMOVE                                                    16.000        LFT 
  19  202-91010           TREE, 24 IN., REMOVE                                                       2.000        EACH 
  20  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 
  21  202-93898           TREE, 12 IN., REMOVE                                                       1.000        EACH 
  22  202-96133           PIPE, REMOVE                                                             258.000        LFT 
  23  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 
  24  203-02010           EXCAVATION, ROCK                                                          50.000        CYS 
  25  203-08607           LINEAR GRADING                                                         1,855.000        LFT 
  26  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                         4.000        EACH 
  27  205-02237           TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET                        16.000        EACH 
  28  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  29  205-06937           TEMPORARY SILT FENCE                                                      15.000        LFT 
  30  210-03825           SHELTER                                                                    1.000        EACH 
  31  210-07643           TREE PROTECTION                                                            7.000        EACH 
  32  210-09369           SWING                                                                      1.000        EACH 
  33  211-02050           B BORROW                                                                 300.000        CYS 
  34  213-04324           FLOWABLE FILL                                                             51.000        CYS 
  35  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                         43.000        CYS 
  36  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        540.000        TON 
  37  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        237.000        TON 
  38  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       50.000        TON 
  39  303-93506           AGGREGATE, 2                                                              50.000        CYS 
  40  304-07490           HMA PATCHING, TYPE B                                                      13.000        TON 
  41  304-07493           WIDENING WITH HMA, TYPE B                                                 57.000        TON 
  42  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              974.000        SYS 
  43  402-07433           HMA SURFACE, TYPE B                                                      146.000        TON 
  44  402-07438           HMA INTERMEDIATE, TYPE B                                                 176.000        TON 
  45  402-07441           HMA BASE, TYPE B                                                         633.000        TON 
  46  406-05521           ASPHALT FOR TACK COAT                                                  1,999.000        SYS 
  47  601-95434           HANDRAIL, STEEL PIPE, 1.5 IN.                                             54.000        LFT 
  48  603-96521           FENCE GATE, CHAIN LINK, RESET                                              1.000        EACH 
  49  604-07900           CURB RAMP, CONCRETE, F                                                    33.000        SYS 
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  50  604-07901           CURB RAMP, CONCRETE, G                                                    23.000        SYS 
  51  604-07902           CURB RAMP, CONCRETE, H                                                    22.000        SYS 
  52  604-07903           CURB RAMP, CONCRETE, K                                                    17.000        SYS 
  53  604-07904           CURB RAMP, CONCRETE, L                                                     9.000        SYS 
  54  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              1,098.000        SYS 
  55  605-06120           CURB, CONCRETE                                                            88.000        LFT 
  56  605-06140           CURB AND GUTTER, CONCRETE                                              1,523.000        LFT 
  57  605-06144           CURB AND GUTTER, A, CONCRETE                                             282.000        LFT 
  58  605-99316           CURB WALK, INTEGRAL, CONCRETE                                             64.000        SYS 
  59  610-07487           HMA FOR APPROACHES, TYPE B                                                 8.000        TON 
  60  610-08446           PCCP FOR APPROACHES, 6 IN.                                               498.000        SYS 
  61  610-09108           PCCP FOR APPROACHES, 9 IN.                                                14.000        SYS 
  62  616-02320           GEOTEXTILES                                                               79.000        SYS 
  63  616-06405           RIPRAP, REVETMENT                                                         69.000        TON 
  64  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  65  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  66  621-06575           SODDING, NURSERY                                                       1,463.000        SYS 
  67  622-05640           PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.                                 31.000        EACH 
  68  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN.                    26.000        EACH 
  69  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  70  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  71  702-51863           FIELD DRILLED HOLE IN CONCRETE                                             2.000        EACH 
  72  702-90915           CONCRETE, A                                                                4.000        CYS 
  73  714-01366           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 10' X 4'                       63.000        LFT 
  74  715-04612           PIPE                                                                      20.000        LFT 
  75  715-04612           PIPE                                                                     142.000        LFT 
  76  715-04629           PIPE                                                                       4.000        EACH 
  77  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            69.000        LFT 
  78  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            36.000        LFT 
  79  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           264.000        LFT 
  80  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                             3.000        LFT 
  81  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            40.000        LFT 
  82  715-05708           PIPE, REINFORCED CONCRETE, II, D0.3=50, 15 IN.                            30.000        LFT 
  83  715-05711           PIPE, SANITARY SEWER, 6 IN.                                              300.000        LFT 
  84  715-06690           PIPE, RCP, III, D0.01=1500, 12 IN.                                        41.000        LFT 
  85  715-90714           PIPE, PVC, 12 IN.                                                        304.000        LFT 
  86  715-91361           PIPE, PVC, 6 IN.                                                          60.000        LFT 
  87  715-96389           PIPE END SECTION, PRECAST CONCRETE, 24 IN.                                 1.000        EACH 
  88  720-04790           CASTING                                                                    1.000        EACH 
  89  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  90  720-45030           INLET, E7                                                                  3.000        EACH 
  91  720-45045           INLET, J10                                                                 9.000        EACH 
  92  720-45410           MANHOLE, C4                                                                5.000        EACH 
  93  720-45615           STRUCTURE, INLET, RECONSTRUCT                                              2.000        LFT 
  94  720-94208           MANHOLE, C10                                                               5.000        EACH 
  95  732-01913           CLEANOUT, PVC, 4 IN.                                                       4.000        EACH 
  96  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  97  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 
  98  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 
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  99  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 100  801-07119           BARRICADE, III-B                                                          80.000        LFT 
 101  802-04314           SIGN                                                                       4.000        EACH 
 102  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             324.000        LFT 
 103  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                            17.000        EACH 
 104  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          6.000        EACH 
 105  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     61.000        SFT 
 106  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.              42.000        LFT 
 107  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                256.000        LFT 
 108  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN.                                        480.000        LFT 
 109  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         440.000        LFT 
 110  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,825.000        LFT 
 111  808-75078           TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE,               199.000        LFT 
 112  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     79.000        LFT 
 113  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
 114  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                       4,889.000        SYS 
  11  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                          80.000        LFT 
  12  202-91385           INLET, REMOVE                                                              7.000        EACH 
  13  202-96133           PIPE, REMOVE                                                             912.000        LFT 
  14  203-02000           EXCAVATION, COMMON                                                       326.000        CYS 
  15  203-02070           BORROW                                                                     5.000        CYS 
  16  205-09543           NO 2 STONE                                                               100.000        TON 
  17  207-08263           SUBGRADE TREATMENT, TYPE IA                                            5,643.000        SYS 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            583.200        SYS 
  19  211-09264           STRUCTURE BACKFILL, TYPE 1                                               399.000        CYS 
  20  303-01180           COMPACTED AGGREGATE, NO. 53                                               59.300        TON 
  21  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      516.000        TON 
  22  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              501.000        SYS 
  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        394.000        TON 
  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  656.000        TON 
  26  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,050.000        TON 
  27  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          842.000        TON 
  28  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                               779.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      6.360        TON 
  30  604-07900           CURB RAMP, CONCRETE, F                                                    46.000        SYS 
  31  604-07901           CURB RAMP, CONCRETE, G                                                    33.000        SYS 
  32  604-07902           CURB RAMP, CONCRETE, H                                                    81.000        SYS 
  33  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              1,131.000        SYS 
  34  605-06125           CURB, CONCRETE, MODIFIED                                                 448.000        LFT 
  35  605-06140           CURB AND GUTTER, CONCRETE                                              1,871.000        LFT 
  36  610-07486           HMA FOR APPROACHES, TYPE A                                               593.000        TON 
  37  610-07712           PCCP FOR APPROACHES, 6 IN.                                               550.000        SYS 
  38  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 
  39  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   3.000        EACH 
  40  615-06505           MONUMENT, B                                                                2.000        EACH 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  42  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   1,440.000        SYS 
  43  621-06567           WATER                                                                      5.760        kGAL 
  44  621-06575           SODDING, NURSERY                                                       1,440.000        SYS 
  45  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  46  702-94656           CONCRETE, B                                                               14.500        CYS 
  47  703-51030           REINFORCING STEEL                                                        281.000        LBS 
  48  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          2,216.000        LFT 
  49  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           586.000        LFT 
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  50  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           102.000        LFT 
  51  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           107.000        LFT 
  52  715-09064           VIDEO INSPECTION FOR PIPE                                                802.000        LFT 
  53  718-52610           AGGREGATE FOR UNDERDRAINS                                                175.600        CYS 
  54  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,240.600        SYS 
  55  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  56  720-45080           INLET, S14                                                                 2.000        EACH 
  57  720-45410           MANHOLE, C4                                                                4.000        EACH 
  58  720-98174           INLET, B15                                                                 5.000        EACH 
  59  720-99417           CATCH BASIN, C15                                                           5.000        EACH 
  60  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  62  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,893.000        LFT 
  63  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        7.000        EACH 
  64  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 7.000        EACH 
  65  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  138.000        LFT 
  66  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
  67  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 
  68  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 
  69  801-06645           CONSTRUCTION SIGN, B                                                      13.000        EACH 
  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  71  801-07118           BARRICADE, III-A                                                         120.000        LFT 
  72  801-94295           SIGNAL HEAD, RELOCATE                                                      4.000        EACH 
  73  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             133.000        LFT 
  74  802-06830           SIGN                                                                      15.000        SFT 
  75  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     24.000        SFT 
  76  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     37.500        SFT 
  77  805-02595           CONTROLLER, RESET TIMING                                                   4.000        EACH 
  78  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        213.000        LFT 
  79  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                         24.000        LFT 
  80  805-86890           POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER                  722.000        LFT 
  81  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    237.000        LFT 
  82  807-01878           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         7.000        EACH 
  83  807-02428           CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN.               7.000        EACH 
  84  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  1,100.000        LFT 
  85  807-84762           LIGHT POLE, 40 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER                  7.000        EACH 
  86  807-86805           SERVICE POINT, I                                                           1.000        EACH 
  87  807-86905           TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC                  18.000        EACH 
  88  807-86910           CONNECTOR KIT, UNFUSED                                                     7.000        EACH 
  89  807-86915           CONNECTOR KIT, FUSED                                                       7.000        EACH 
  90  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            15.000        EACH 
  91  807-86930           INSULATION LINK, NONWATERPROOFED                                          14.000        EACH 
  92  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 580.000        LFT 
  93  808-06716           LINE, REMOVE                                                             200.000        LFT 
  94  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               269.000        LFT 
  95  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,464.000        LFT 
  96  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             114.000        LFT 
  97  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        54.000        LFT 
  98  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    117.000        LFT 
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  99  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                501.000        LFT 
 100  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  5.000        EACH 
 101  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      5.000        EACH 
 102  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       38.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  203-02070           BORROW                                                                   516.000        CYS 
  10  205-09543           NO 2 STONE                                                               100.000        TON 
  11  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          8,482.000        SYS 
  12  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              1,239.000        TON 
  13  402-07434           HMA SURFACE, TYPE C                                                      552.000        TON 
  14  402-07439           HMA INTERMEDIATE, TYPE C                                                 919.000        TON 
  15  402-07442           HMA BASE, TYPE C                                                       3,104.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 
  17  605-06150           CURB AND GUTTER, C, CONCRETE                                           3,468.000        LFT 
  18  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  19  621-06559           MULCHED SEEDING, R                                                     8,323.000        SYS 
  20  621-06570           TOP SOIL                                                                 396.000        CYS 
  21  628-09403           FIELD OFFICE, C                                                            4.000        MOS 
  22  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          3,466.000        LFT 
  23  718-52610           AGGREGATE FOR UNDERDRAINS                                                232.000        CYS 
  24  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,081.000        SYS 
  25  720-44000           CASTING, ADJUST TO GRADE                                                  32.000        EACH 
  26  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  27  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  28  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              90.000        LFT 
  29  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     41.000        SFT 
  30  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,196.000        LFT 
  31  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       230.000        LFT 
  32  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     13.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02255           TREE, 460 mm, REMOVE                                                       1.000        EACH 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   9  205-06937           TEMPORARY SILT FENCE                                                     138.170        m 
  10  621-06560           MULCHED SEEDING, U                                                     1,292.640        m2 
  11  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  12  202-02928           CATCH BASIN, REMOVE                                                        3.000        EACH 
  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  14  202-91385           INLET, REMOVE                                                              4.000        EACH 
  15  202-93047           MANHOLE, REMOVE                                                            4.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                    35,451.000        CYS 
  17  203-02070           BORROW                                                                 6,265.000        CYS 
  18  203-51223           EXCAVATION, WATERWAY                                                     470.000        CYS 
 
  19  205-06930           SPLASHPAD, RIPRAP                                                          1.200        TON 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      3.300        TON 
  21  205-06933           TEMPORARY DITCH INLET PROTECTION                                          34.000        EACH 
  22  205-06936           TEMPORARY SEDIMENT TRAP                                                  106.000        TON 
  23  205-06937           TEMPORARY SILT FENCE                                                  14,743.000        LFT 
  24  205-09543           NO 2 STONE                                                                45.000        TON 
  25  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     370.000        CYS 
  26  207-08262           SUBGRADE TREATMENT, TYPE I                                           125,579.000        SYS 
  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,029.000        SYS 
  28  211-06467           AGGREGATE FOR END BENT BACKFILL                                           48.900        CYS 
  29  211-09264           STRUCTURE BACKFILL, TYPE 1                                            13,022.000        CYS 
  30  211-09266           STRUCTURE BACKFILL, TYPE 3                                               218.000        CYS 
  31  302-06464           SUBBASE FOR PCCP                                                      39,344.000        CYS 
  32  302-07455           DENSE GRADED SUBBASE                                                     109.300        CYS 
  33  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,770.000        TON 
  34  303-07449           COMPACTED AGGREGATE, NO. 73                                                6.000        TON 
  35  304-07490           HMA PATCHING, TYPE B                                                      20.000        TON 
  36  304-07494           WIDENING WITH HMA, TYPE C                                                182.000        TON 
  37  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,518.000        SYS 
  38  306-08043           MILLING, TRANSITION                                                      357.000        SYS 
  39  402-07432           HMA SURFACE, TYPE A                                                    1,475.000        TON 
  40  402-07434           HMA SURFACE, TYPE C                                                      534.000        TON 
  41  402-07435           HMA INTERMEDIATE, TYPE A                                                  72.000        TON 
  42  402-07439           HMA INTERMEDIATE, TYPE C                                                 785.000        TON 
  43  402-07442           HMA BASE, TYPE C                                                         470.000        TON 
  44  406-05520           ASPHALT FOR TACK COAT                                                      4.200        TON 
  45  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  46  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  47  501-08193           QC/QA-PCCP, 10.5 IN.                                                  79,429.000        SYS 
  48  503-05240           D-1 CONTRACTION JOINT                                                 39,736.000        LFT 
  49  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
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  50  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  51  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   125.000        LFT 
  52  604-06070           SIDEWALK, CONCRETE                                                     5,561.000        SYS 
  53  604-07897           CURB RAMP, CONCRETE, C                                                    48.000        SYS 
  54  604-07901           CURB RAMP, CONCRETE, G                                                   158.000        SYS 
  55  605-06100           CURB, INTEGRAL, C, CONCRETE                                           32,909.000        LFT 
  56  605-06235           CENTER CURB, D, CONCRETE, MODIFIED                                       673.000        LFT 
  57  605-52807           CURB AND GUTTER, COMBINED                                                515.000        LFT 
  58  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                          566.000        LFT 
  59  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               655.500        SYS 
  60  610-07487           HMA FOR APPROACHES, TYPE B                                               699.000        TON 
  61  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,540.000        SYS 
  62  610-09108           PCCP FOR APPROACHES, 9 IN.                                               398.000        SYS 
  63  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   1.000        EACH 
  64  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  21.000        EACH 
  65  616-02320           GEOTEXTILES                                                            2,009.000        SYS 
  66  616-06405           RIPRAP, REVETMENT                                                      1,462.000        TON 
  67  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  68  621-06545           FERTILIZER                                                                 0.400        TON 
  69  621-06554           SEED MIXTURE, U                                                           83.000        LBS 
  70  621-06557           SEED MIXTURE, T                                                           20.000        LBS 
  71  621-06565           MULCHING MATERIAL                                                          1.800        TON 
  72  621-06567           WATER                                                                    308.000        kGAL 
  73  621-06575           SODDING, NURSERY                                                      77,183.000        SYS 
  74  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 
  75  622-91786           SEEDLING                                                                  93.000        EACH 
  76  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  77  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 
  78  701-51195           PILE, STEEL H, HP 12" X 53                                             2,876.000        LFT 
  79  701-91792           PILE TIP, STEEL H                                                         55.000        EACH 
  80  702-51005           CONCRETE, A, SUBSTRUCTURE                                                382.800        CYS 
  81  702-51015           CONCRETE, B, FOOTINGS                                                     27.600        CYS 
  82  702-51100           DRAIN PIPE, CAST IRON, 6 IN.                                             358.000        LBS 
  83  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,152.000        LBS 
  84  703-06028           REINFORCING BARS                                                      24,168.000        LBS 
  85  703-06029           REINFORCING BARS, EPOXY COATED                                       131,514.000        LBS 
  86  704-04850           CONCRETE                                                                 671.000        SYS 
  87  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              368.900        CYS 
  88  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    2.000        EACH 
  89  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    2.000        EACH 
  90  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    2.000        EACH 
  91  706-51020           CONCRETE, C, RAILING                                                      52.500        CYS 
  92  707-05977           STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 17 IN. X 48 IN.             5,104.000        SFT 
  93  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  94  712-04131           STRUCTURE                                                             LUMP              LUMP 
  95  712-04131           STRUCTURE                                                             LUMP              LUMP 
  96  712-04131           STRUCTURE                                                             LUMP              LUMP 
  97  712-04131           STRUCTURE                                                             LUMP              LUMP 
  98  712-04131           STRUCTURE                                                             LUMP              LUMP 
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  99  712-04131           STRUCTURE                                                             LUMP              LUMP 
 100  712-04131           STRUCTURE                                                             LUMP              LUMP 
 101  712-04131           STRUCTURE                                                             LUMP              LUMP 
 102  712-04131           STRUCTURE                                                             LUMP              LUMP 
 103  712-04131           STRUCTURE                                                             LUMP              LUMP 
 104  712-04131           STRUCTURE                                                             LUMP              LUMP 
 105  712-04131           STRUCTURE                                                             LUMP              LUMP 
 106  712-04131           STRUCTURE                                                             LUMP              LUMP 
 107  712-04131           STRUCTURE                                                             LUMP              LUMP 
 108  712-04131           STRUCTURE                                                             LUMP              LUMP 
 109  714-04802           CONCRETE MODULAR BLOCK WALL                                               93.000        SYS 
 110  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         21,187.000        LFT 
 111  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         8,809.000        LFT 
 112  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         4,815.000        LFT 
 113  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,380.000        LFT 
 114  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                         1,048.000        LFT 
 115  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           346.000        LFT 
 116  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                            34.000        LFT 
 117  715-05162           PIPE, TYPE 2, CIRCULAR, 54 IN.                                            22.000        LFT 
 118  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              446.000        LFT 
 119  715-06492           CONCRETE ANCHOR, 54 IN.                                                    1.000        EACH 
 120  715-46000           PIPE END SECTION, 12 IN.                                                  12.000        EACH 
 121  715-46005           PIPE END SECTION, 15 IN.                                                  11.000        EACH 
 122  715-46010           PIPE END SECTION, 18 IN.                                                   3.000        EACH 
 123  715-46020           PIPE END SECTION, 24 IN.                                                   3.000        EACH 
 124  715-46030           PIPE END SECTION, 30 IN.                                                   1.000        EACH 
 125  716-09593           PIPE INSTALLATION, TRENCHLESS, 21 IN.                                    170.000        LFT 
 126  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      21,187.000        LFT 
 127  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,208.000        CYS 
 128  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            21,089.000        SYS 
 129  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
 130  720-44296           CAP INLET                                                                  1.000        EACH 
 131  720-45075           INLET, R13                                                                 4.000        EACH 
 132  720-45235           CATCH BASIN, E7                                                            6.000        EACH 
 133  720-45410           MANHOLE, C4                                                              140.000        EACH 
 134  720-95335           MANHOLE, M4                                                                1.000        EACH 
 135  720-98174           INLET, B15                                                               149.000        EACH 
 136  720-98555           INLET, C15                                                                11.000        EACH 
 137  720-99416           CATCH BASIN, B15                                                          11.000        EACH 
 138  720-99417           CATCH BASIN, C15                                                           3.000        EACH 
 139  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 
 140  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
 141  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 142  801-07118           BARRICADE, III-A                                                         124.000        LFT 
 143  801-07119           BARRICADE, III-B                                                         196.000        LFT 
 144  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    119.000        SFT 
 145  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     57.000        SFT 
 146  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     47.000        SFT 
 147  802-76055           SIGN POST, A                                                             240.000        LFT 
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 148  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  8.000        EACH 
 149  805-01821           SIGNAL CANTILEVER STRUCTURE, INSTALL                                       2.000        EACH 
 150  805-01821           SIGNAL CANTILEVER STRUCTURE, INSTALL                                       4.000        EACH 
 151  805-01821           SIGNAL CANTILEVER STRUCTURE, INSTALL                                       1.000        EACH 
 152  805-01821           SIGNAL CANTILEVER STRUCTURE, INSTALL                                       1.000        EACH 
 153  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
 154  805-01842           HANDHOLE, SIGNAL                                                          23.000        EACH 
 155  805-01885           MAST ARM, 30 FT.                                                           8.000        EACH 
 156  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 157  805-02150           PEDESTRIAN SIGNAL HEAD, 18 IN.                                            16.000        EACH 
 158  805-02658           CABLE, COAXIAL                                                         1,963.000        LFT 
 159  805-03979           EMERGENCY VEHICLE LIGHT DETECTOR, TWO CHANNEL, TWO                         4.000        EACH 
 160  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                   4.000        EACH 
 161  805-05405           SIGNAL PEDESTAL, 4 FT.                                                     2.000        EACH 
 162  805-05763           SIGNAL CABLE, 3C/6                                                        47.000        LFT 
 163  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,004.000        LFT 
 164  805-06886           VIDEO VEHICLE DETECTOR SYSTEM WITH 4 CAMERAS                               2.000        EACH 
 165  805-08129           SIGNAL CABLE                                                           1,560.000        LFT 
 166  805-08487           TRAFFIC SIGNAL BACKPLATE                                                  21.000        EACH 
 167  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
 168  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      7.000        EACH 
 169  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                    14.000        EACH 
 170  805-78370           PEDESTRIAN PUSH BUTTON                                                    16.000        EACH 
 171  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
 172  805-78480           SIGNAL CABLE, 3C 14GA.                                                 3,200.000        LFT 
 173  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,983.000        LFT 
 174  805-78490           SIGNAL CABLE, 7C 14GA.                                                   700.000        LFT 
 175  805-78495           SIGNAL CABLE, 9C 14GA.                                                 1,610.000        LFT 
 176  805-78900           PEDESTAL FOUNDATION, A                                                     3.000        EACH 
 177  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
 178  805-86890           POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER                  960.000        LFT 
 179  805-90005           SIGNAL PEDESTAL, 10 FT.                                                    1.000        EACH 
 180  805-95568           CONDUIT, PVC, 4 IN.                                                      502.000        LFT 
 181  805-95568           CONDUIT, PVC, 4 IN.                                                   10,839.000        LFT 
 182  805-95600           WIRE, NO. 10 COPPER IN PLASTIC DUCTIN TRENCH, 4 1/C                    1,910.000        LFT 
 183  805-95888           WIRE, NO. 8 COPPER, 1C                                                   375.000        LFT 
 184  805-95888           WIRE, NO. 8 COPPER, 1C                                                 1,825.000        LFT 
 185  805-95889           WIRE, NO. 10 COPPER, 1C                                                  350.000        LFT 
 186  807-02191           HANDHOLE, LIGHTING                                                        13.000        EACH 
 187  807-04652           SERVICE POINT                                                              5.000        EACH 
 188  807-04744           LIGHTING                                                              LUMP              LUMP 
 189  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  1,315.000        LFT 
 190  807-86910           CONNECTOR KIT, UNFUSED                                                    15.000        EACH 
 191  807-86915           CONNECTOR KIT, FUSED                                                      30.000        EACH 
 192  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            12.000        EACH 
 193  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 
 194  807-86930           INSULATION LINK, NONWATERPROOFED                                          39.000        EACH 
 195  807-86935           INSULATION LINK, WATERPROOFED                                             52.000        EACH 
 196  808-03178           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS                 29.000        EACH 
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 197  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                 27.000        EACH 
 198  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                548.000        LFT 
 199  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,130.000        LFT 
 200  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,595.000        LFT 
 201  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,100.000        LFT 
 202  808-74812           TRANSVERSE MARKINGS, PREFORMED PLASTIC, SOLID, YELLOW,                   120.000        LFT 
 203  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                          26,140.000        LFT 
 204  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                         22,253.000        LFT 
 205  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                         20,524.000        LFT 
 206  808-75067           TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN.                430.000        LFT 
 207  808-75069           TRANSVERSE MARKINGS, PREFORMED PLASTIC, CROSSWALK LINE,                1,637.000        LFT 
 208  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,835.000        LFT 
 209  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       532.000        LFT 
 210  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     28.000        LFT 
 211  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                170.000        LFT 
 212  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  3.000        EACH 
 213  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      5.000        EACH 
 214  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      350.000        EACH 
 215  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
 216  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              5,854.000        LFT 
 217  808-97027           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 8 IN.                            300.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                    79,380.000        CYS 
  12  203-02070           BORROW                                                               320,140.000        CYS 
  13  203-51223           EXCAVATION, WATERWAY                                                     112.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                         585.000        CYS 
  15  205-06930           SPLASHPAD, RIPRAP                                                         34.000        TON 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    760.500        TON 
  17  205-06934           TEMPORARY MULCHING                                                        37.000        TON 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                  175.500        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   3,075.000        LFT 
  20  205-06938           TEMPORARY SLOPE DRAIN                                                  1,355.000        LFT 
  21  205-09543           NO 2 STONE                                                               100.000        TON 
  22  207-08262           SUBGRADE TREATMENT, TYPE I                                            63,554.000        SYS 
  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,045.000        SYS 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            341.000        SYS 
  25  211-02050           B BORROW                                                               4,144.000        CYS 
  26  211-06467           AGGREGATE FOR END BENT BACKFILL                                          328.000        CYS 
  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,798.000        CYS 
  28  211-09266           STRUCTURE BACKFILL, TYPE 3                                             5,977.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     16,768.000        TON 
  30  302-07455           DENSE GRADED SUBBASE                                                     128.000        CYS 
  31  303-07449           COMPACTED AGGREGATE, NO. 73                                              254.000        TON 
  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  33  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,123.000        TON 
  34  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      2,976.000        TON 
  35  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                4,994.000        TON 
  36  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        6,329.000        TON 
  37  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        7,836.000        TON 
  38  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        5,877.000        TON 
  39  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             5,771.000        TON 
  40  406-05520           ASPHALT FOR TACK COAT                                                     42.000        TON 
  41  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  42  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            2.000        EACH 
  43  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  44  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   650.000        LFT 
  45  602-06729           BARRIER DELINEATOR                                                       372.000        EACH 
  46  602-06944           BARRIER, CONCRETE, 33 IN.                                              2,678.500        LFT 
  47  602-08606           CONCRETE BARRIER, 33 IN., MODIFIED                                     3,832.000        LFT 
  48  603-06040           FENCE, FARM FIELD, 47 IN.                                             15,443.000        LFT 
  49  603-91748           FENCE GATE, FARM FIELD, 47 IN. X 16 FT.                                    2.000        EACH 
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  50  603-96042           FENCE GATE, FARM FIELD, 47 IN. X 24 FT.                                    2.000        EACH 
  51  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               792.000        SYS 
  52  610-07487           HMA FOR APPROACHES, TYPE B                                               225.000        TON 
  53  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 
  54  615-06505           MONUMENT, B                                                                4.000        EACH 
  55  615-06510           MONUMENT, C                                                                1.000        EACH 
  56  615-06515           MONUMENT, D                                                                6.000        EACH 
  57  616-02320           GEOTEXTILES                                                            2,051.000        SYS 
  58  616-05688           RIPRAP, CLASS 1                                                          228.000        TON 
  59  616-06405           RIPRAP, REVETMENT                                                      1,038.000        TON 
  60  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  61  621-02770           EROSION CONTROL BLANKET                                                4,416.000        SYS 
  62  621-03787           SEED MIXTURE, D                                                           16.000        LBS 
  63  621-06545           FERTILIZER                                                                15.000        TON 
  64  621-06553           SEED MIXTURE, R                                                        4,930.000        LBS 
  65  621-06565           MULCHING MATERIAL                                                         90.000        TON 
  66  621-06567           WATER                                                                     26.000        kGAL 
  67  621-06574           SODDING                                                                2,556.000        SYS 
  68  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  69  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN.                 4,080.000        LFT 
  70  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  71  701-06012           TEST PILE, RESTRIKE                                                        2.000        EACH 
  72  701-06027           TEST PILE                                                                  2.000        EACH 
  73  703-51032           REINFORCING STEEL, EPOXY COATED                                      224,072.000        LBS 
  74  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              715.400        CYS 
  75  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
  76  706-51020           CONCRETE, C, RAILING                                                      56.800        CYS 
  77  707-06404           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM                               1,228.000        LFT 
  78  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  79  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  80  711-51070           ANCHOR PLATE, AP 1                                                        64.000        EACH 
  81  714-01633           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 9' X 5'                       141.000        LFT 
  82  714-08514           WINGWALL                                                                 498.000        SFT 
  83  715-03584           SAFETY METAL END SECTION, 4:1, 18 IN.                                      2.000        EACH 
  84  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         17,158.000        LFT 
  85  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           370.000        LFT 
  86  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         1,687.000        LFT 
  87  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            52.000        LFT 
  88  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            45.000        LFT 
  89  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           309.000        LFT 
  90  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            45.000        LFT 
  91  715-05217           PIPE, TYPE 5, CIRCULAR, 12 IN.                                           660.000        LFT 
  92  715-05361           PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 SQ. FT.                            102.000        LFT 
  93  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                              478.000        LFT 
  94  715-05998           PIPE, TYPE 3, CIRCULAR, 8 IN.                                            230.000        LFT 
  95  715-06629           PIPE END SECTION, MIN. AREA 10.2 SQ. FT.                                   2.000        EACH 
  96  715-08177           PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 SFT.                              180.000        LFT 
  97  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    35.000        TON 
  98  715-09064           VIDEO INSPECTION FOR PIPE                                              1,777.000        LFT 
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  99  715-46000           PIPE END SECTION, 12 IN.                                                  11.000        EACH 
 100  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
 101  715-46020           PIPE END SECTION, 24 IN.                                                   6.000        EACH 
 102  715-46045           PIPE END SECTION, MIN. AREA 1.1 SQ. FT.                                    2.000        EACH 
 103  718-06528           OUTLET PROTECTOR, 1                                                       32.000        EACH 
 104  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 105  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,367.000        CYS 
 106  720-07301           INLET TYPE HA                                                              3.000        EACH 
 107  720-09079           INLET, HA5, MODIFIED                                                       6.000        EACH 
 108  720-45410           MANHOLE, C4                                                                1.000        EACH 
 109  731-93945           FACE PANELS, CONCRETE                                                 11,641.000        SFT 
 110  731-93946           WALL ERECTION                                                         11,641.000        SFT 
 111  731-93947           LEVELING PAD, CONCRETE                                                   752.000        LFT 
 112  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 113  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
 114  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
 115  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 116  801-07118           BARRICADE, III-A                                                         180.000        LFT 
 117  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              49.000        LFT 
 118  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              93.000        LFT 
 119  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      8.000        SFT 
 120  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     72.000        SFT 
 121  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                        120.000        LFT 
 122  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         480.000        LFT 
 123  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        480.000        LFT 
 124  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              3,310.000        LFT 
 125  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              13,230.000        LFT 
 126  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             13,230.000        LFT 
 127  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      172.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02245           TREE, 6 IN., REMOVE                                                        9.000        EACH 
  13  202-02250           TREE, 10 IN., REMOVE                                                       5.000        EACH 
  14  202-02255           TREE, 18 IN., REMOVE                                                       1.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                     1,720.000        CYS 
  16  205-06937           TEMPORARY SILT FENCE                                                   4,504.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  211-09265           STRUCTURE BACKFILL, TYPE 2                                                34.700        CYS 
  19  211-09266           STRUCTURE BACKFILL, TYPE 3                                               178.600        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,126.400        TON 
  21  303-07449           COMPACTED AGGREGATE, NO. 73                                               13.700        TON 
  22  304-07491           HMA PATCHING, TYPE C                                                       5.500        TON 
  23  402-07432           HMA SURFACE, TYPE A                                                      248.000        TON 
  24  402-07433           HMA SURFACE, TYPE B                                                       54.000        TON 
  25  402-07435           HMA INTERMEDIATE, TYPE A                                                 412.000        TON 
  26  402-07438           HMA INTERMEDIATE, TYPE B                                                  90.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                      1.200        TON 
  28  604-06070           SIDEWALK, CONCRETE                                                       518.000        SYS 
  29  604-07901           CURB RAMP, CONCRETE, G                                                    10.300        SYS 
  30  604-07902           CURB RAMP, CONCRETE, H                                                    75.500        SYS 
  31  604-07903           CURB RAMP, CONCRETE, K                                                    17.800        SYS 
  32  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              1,744.000        SYS 
  33  605-06140           CURB AND GUTTER, CONCRETE                                                 15.000        LFT 
  34  610-07486           HMA FOR APPROACHES, TYPE A                                               144.600        TON 
  35  610-08446           PCCP FOR APPROACHES, 6 IN.                                                 5.300        SYS 
  36  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  37  615-06496           PARKING BARRIER                                                            9.000        EACH 
  38  616-02320           GEOTEXTILES                                                               79.000        SYS 
  39  616-06406           RIPRAP, REVETMENT                                                         16.000        SYS 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  41  621-06560           MULCHED SEEDING, U                                                     6,364.000        SYS 
  42  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  43  706-01268           HANDRAIL, ALUMINUM                                                       480.000        LFT 
  44  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                             1.000        LFT 
  45  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            48.000        LFT 
  46  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                            220.000        LFT 
  47  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                               10.000        LFT 
  48  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  49  718-52610           AGGREGATE FOR UNDERDRAINS                                                 31.700        CYS 
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  SECTION NO. 0001    BIKE AND PEDESTRIAN PATH 
 
  50  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               190.000        SYS 
  51  720-45045           INLET, J10                                                                 1.000        EACH 
  52  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 
  53  732-08419           MODULAR BLOCK WALL                                                       126.000        SYS 
  54  732-08419           MODULAR BLOCK WALL                                                        67.000        SYS 
  55  732-08421           MODULAR BLOCK WALL ERECTION                                              126.000        SYS 
  56  732-08421           MODULAR BLOCK WALL ERECTION                                               67.000        SYS 
  57  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  58  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
  59  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            32.000        LFT 
  62  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      5.000        SFT 
  63  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
  64  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 160.000        LFT 
  65  808-97664           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL                   1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 85 
 
          CALL ORDER   : 430                                              CONTRACT ID  : R -31825-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         125.000        SYS 
  10  202-02273           CENTER CURB, CONCRETE, REMOVE                                             55.000        SYS 
  11  202-02278           CURB, CONCRETE, REMOVE                                                   435.000        LFT 
  12  202-74035           SIGN, REMOVE                                                               1.000        EACH 
  13  203-02000           EXCAVATION, COMMON                                                       370.000        CYS 
  14  207-08263           SUBGRADE TREATMENT, TYPE IA                                              400.000        SYS 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              200.000        SYS 
  16  306-08041           MILLING, PCCP                                                             70.000        SYS 
  17  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                          288.000        TON 
  18  402-07784           HMA SURFACE, TYPE D                                                       56.000        TON 
  19  402-07785           HMA INTERMEDIATE, TYPE D                                                  55.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                      2.500        TON 
  21  605-06255           CENTER CURB, D, CONCRETE                                                 150.000        SYS 
  22  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 400.000        LFT 
  26  808-75071           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION               2.000        EACH 
  27  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                970.000        LFT 
  28  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     36.000        LFT 
  29  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  30  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
  31  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 
  32  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       11.000        EACH 
  33  808-95638           CENTER CURB PAINTING                                                   2,160.000        SFT 
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          CALL ORDER   : 440                                              CONTRACT ID  : R -31866-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         853.000        SYS 
  10  202-02245           TREE, 6 IN., REMOVE                                                        4.000        EACH 
  11  202-02255           TREE, 18 IN., REMOVE                                                       3.000        EACH 
  12  202-02278           CURB, CONCRETE, REMOVE                                                 5,794.000        LFT 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                             4,039.000        SYS 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            750.000        SYS 
  15  304-07491           HMA PATCHING, TYPE C                                                      82.000        TON 
  16  306-08432           MILLING, APPROACH                                                        298.000        SYS 
  17  306-08595           MILLING ASPHALT, 3 1/2 IN.                                            50,860.000        SYS 
  18  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      4,200.000        TON 
  19  401-07385           QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm                                5,600.000        TON 
  20  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             100.000        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                     26.000        TON 
  22  604-07894           CURB RAMP, CONCRETE, A                                                   202.000        SYS 
  23  604-07896           CURB RAMP, CONCRETE, B                                                    90.000        SYS 
  24  604-07900           CURB RAMP, CONCRETE, F                                                   410.000        SYS 
  25  604-07902           CURB RAMP, CONCRETE, H                                                    99.000        SYS 
  26  604-07903           CURB RAMP, CONCRETE, K                                                    28.000        SYS 
  27  604-07904           CURB RAMP, CONCRETE, L                                                    26.000        SYS 
  28  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,541.000        SYS 
  29  605-06120           CURB, CONCRETE                                                         5,894.000        LFT 
  30  610-07486           HMA FOR APPROACHES, TYPE A                                                25.000        TON 
  31  610-08446           PCCP FOR APPROACHES, 6 IN.                                               649.000        SYS 
  32  610-08462           PCCP FOR APPROACHES, 8 IN.                                               101.000        SYS 
  33  611-03671           TRASH RECEPTACLE                                                           1.000        EACH 
  34  621-06575           SODDING, NURSERY                                                         169.000        SYS 
  35  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             24.000        CYS 
  36  622-04648           TREE GRATE                                                                10.000        EACH 
  37  622-05640           PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.                                 76.000        EACH 
  38  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                     34.000        EACH 
  39  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                    2.000        EACH 
  40  622-05654           PLANT, PERENNIAL                                                         120.000        EACH 
  41  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  42  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  43  711-03664           BENCH, METAL                                                               2.000        EACH 
  44  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            93.000        LFT 
  45  715-05428           PIPE, SLOTTED VANE DRAIN, 12 IN.                                         169.000        LFT 
  46  720-44000           CASTING, ADJUST TO GRADE                                                  62.000        EACH 
  47  720-44000           CASTING, ADJUST TO GRADE                                                  57.000        EACH 
  48  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                   14.000        EACH 
  49  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : R -31866-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  50  801-06640           CONSTRUCTION SIGN, A                                                      51.000        EACH 
  51  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            72.000        LFT 
  54  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    129.000        SFT 
  55  808-02977           TRANSVERSE MARKING, THERMOPLASTIC, BIKE SYMBOL                            21.000        EACH 
  56  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              4,601.000        LFT 
  57  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,120.000        LFT 
  58  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 249.000        LFT 
  59  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                              3,554.000        LFT 
  60  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                               4,573.000        LFT 
  61  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                234.000        LFT 
  62  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             131.000        LFT 
  63  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  1,104.000        LFT 
  64  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,319.000        LFT 
  65  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 34.000        EACH 
  66  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      9.000        EACH 
  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       26.000        EACH 
  68  808-96075           LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN.                                176.000        LFT 
  69  808-97664           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL                   5.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 88 
 
          CALL ORDER   : 450                                              CONTRACT ID  : R -31917-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    MEDIAN RECONSTRUCTED 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  304-07490           HMA PATCHING, TYPE B                                                      80.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           21,180.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                    1,748.000        TON 
  14  604-07900           CURB RAMP, CONCRETE, F                                                   156.000        SYS 
  15  604-07903           CURB RAMP, CONCRETE, K                                                    34.000        SYS 
  16  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  17  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  18  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                     13.000        EACH 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  802-04314           SIGN                                                                       4.000        EACH 
  22  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          23.000        SYS 
  23  808-06368           TRANSVERSE MARKING, REMOVE                                                80.000        LFT 
  24  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                450.000        LFT 
  25  808-06716           LINE, REMOVE                                                          15,312.000        LFT 
  26  808-74815           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN.               108.000        LFT 
  27  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 494.000        LFT 
  28  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             4,384.000        LFT 
  29  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             20,349.000        LFT 
  30  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    148.000        LFT 
  31  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                 81.000        LFT 
  32  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 60.000        EACH 
  33  808-75350           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (SCHOOL)                    3.000        EACH 
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          CALL ORDER   : 540                                              CONTRACT ID  : B -28450-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02260           TREE, 30 IN., REMOVE                                                       1.000        EACH 
  13  202-02264           TREE, 42 IN., REMOVE                                                       1.000        EACH 
  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  15  202-96035           CONCRETE WALL, REMOVE                                                     18.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 
  17  203-02070           BORROW                                                                   100.000        CYS 
  18  203-51223           EXCAVATION, WATERWAY                                                     750.000        CYS 
  19  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         100.000        LFT 
  20  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                              600.000        SYS 
  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                               175.000        CYS 
  23  303-01180           COMPACTED AGGREGATE, NO. 53                                               81.100        TON 
  24  304-07493           WIDENING WITH HMA, TYPE B                                                110.000        TON 
  25  306-08042           MILLING, SCARIFICATION/PROFILE                                           500.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                      450.000        SYS 
  27  402-07433           HMA SURFACE, TYPE B                                                      110.000        TON 
  28  402-07438           HMA INTERMEDIATE, TYPE B                                                  65.000        TON 
  29  402-07441           HMA BASE, TYPE B                                                         200.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                      0.800        TON 
  31  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  33  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    75.000        LFT 
  34  602-06729           BARRIER DELINEATOR                                                         4.000        EACH 
  35  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  36  615-06490           RIGHT OF WAY MARKER                                                       14.000        EACH 
  37  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  38  616-02320           GEOTEXTILES                                                              530.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                        510.000        TON 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  41  621-06559           MULCHED SEEDING, R                                                     1,400.000        SYS 
  42  621-06570           TOP SOIL                                                                  40.000        CYS 
  43  621-06574           SODDING                                                                  200.000        SYS 
  44  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  45  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  46  702-90915           CONCRETE, A                                                                2.820        CYS 
  47  703-90976           REINFORCING STEEL, GRADE 60                                            2,590.000        LBS 
  48  706-51025           CONCRETE, C, RAILING                                                      62.000        LFT 
  49  714-08514           WINGWALL                                                                 704.300        SFT 
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          CALL ORDER   : 540                                              CONTRACT ID  : B -28450-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
  50  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            50.000        LFT 
  51  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   146.000        TON 
  52  715-08586           DRAINAGE GATE                                                              1.000        EACH 
  53  723-08473           STRUCTURE, PRECAST THREE-SIDED, 312 IN. X 108 IN.                         40.000        LFT 
  54  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  55  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  56  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                              50.000        LFT 
  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              50.000        EACH 
  58  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  60  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  61  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  62  804-06725           DELINEATOR WITH POST, D1, 3 IN. DIA.                                       8.000        EACH 
  63  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,312.000        LFT 
  64  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,312.000        LFT 
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          CALL ORDER   : 590                                              CONTRACT ID  : M -30618-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    WEDGE AND LEVEL 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        197.000        TON 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              719.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                      10.000        TON 
  13  304-07490           HMA PATCHING, TYPE B                                                     354.000        TON 
  14  306-08043           MILLING, TRANSITION                                                   18,540.000        SYS 
  15  306-08432           MILLING, APPROACH                                                      3,876.000        SYS 
  16  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           4,793.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     26.000        TON 
  18  610-07487           HMA FOR APPROACHES, TYPE B                                               418.000        TON 
  19  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  20  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  21  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  22  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,342.000        LFT 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  801-92448           CONSTRUCTION SIGNS, MOBILE                                                60.000        DAY 
  26  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             40.000        LFT 
  27  808-09378           LINE, PERFORMANCE BASED, PAINT,                                        3,819.000        LFT 
  28  808-09379           LINE, PERFORMANCE BASED, PAINT,                                       39,199.000        LFT 
  29  808-09380           LINE, PERFORMANCE BASED, PAINT,                                       28,153.000        LFT 
  30  808-09381           RETRO-REFLECTIVITY TEST                                               LUMP              LUMP 
  31  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              386.000        EACH 
  32  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      386.000        EACH 
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          CALL ORDER   : 600                                              CONTRACT ID  : M -31830-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
   9  601-01838           GUARDRAIL POST, GALVANIZED, PLUMB IN PLACE                               225.000        EACH 
  10  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           5.000        EACH 
  11  601-05999           CURVED TERMINAL END                                                        5.000        EACH 
  12  601-06053           GUARDRAIL                                                                 10.000        EACH 
  13  601-52540           GUARDRAIL TERMINAL SECTION, W BEAM                                         4.000        EACH 
  14  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 10.000        EACH 
  15  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       5.000        EACH 
  16  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                              2.000        EACH 
  17  601-61545           GUARDRAIL POST, ALUMINUM, INSTALL                                         30.000        EACH 
  18  601-61550           GUARDRAIL TERMINAL END SECTION, ALUMINUM                                   4.000        EACH 
  19  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                      8,400.000        LFT 
  20  601-62080           GUARDRAIL, STEEL BEAM, CURVED SECTION, GALVANIZED                        300.000        LFT 
  21  601-62090           GUARDRAIL, STEEL BEAM, INSTALL                                           500.000        LFT 
  22  601-62100           GUARDRAIL POST, STEEL, INSTALL                                           200.000        EACH 
  23  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED,                           250.000        EACH 
  24  601-62554           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, INSTALL                         100.000        LFT 
  25  601-62580           GUARDRAIL SPLICE BAR, ALUMINUM                                            15.000        EACH 
  26  601-91197           GUARDRAIL POST BRACKET, 15 LBS PER LFT., ADJUSTABLE,                      25.000        EACH 
  27  601-91426           GUARDRAIL TERMINAL END SECTION, A                                          2.000        EACH 
  28  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         4.000        EACH 
  29  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          4.000        EACH 
  30  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          4.000        EACH 
  31  601-92271           GUARDRAIL POST BRACKET, GALVANIZED, LABOR ONLY                            50.000        EACH 
  32  601-93346           GUARDRAIL CONNECTOR, AS                                                    3.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                               25.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  37  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  38  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  39  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  40  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  41  601-95972           GUARDRAIL POST (CRT), 8 IN.X 6 IN.TREATED LUMBER,                         35.000        EACH 
  42  601-97054           GUARDRAIL BRACKET, STEEL, OFFSET                                           5.000        EACH 
  43  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                    300.000        EACH 
  44  601-99123           GUARDRAIL TRANSITION, GP                                                   1.000        EACH 
  45  702-93722           CONCRETE, C                                                                7.000        CYS 
  46  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 93 
 
          CALL ORDER   : 640                                              CONTRACT ID  : T -30349-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING INSTALLATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  206-51215           EXCAVATION, X                                                             10.000        CYS 
   9  304-07490           HMA PATCHING, TYPE B                                                     145.000        TON 
  10  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  13  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  16  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        226.000        LFT 
  17  805-86890           POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER                  835.000        LFT 
  18  805-87485           INSULATING LINK, FURNISH                                                  14.000        EACH 
  19  805-87490           INSULATING LINK, WATER PROOFED, FURNISH                                    8.000        EACH 
  20  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
  21  807-02428           CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN.               7.000        EACH 
  22  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  2,793.000        LFT 
  23  807-84764           LIGHT POLE, 40 FT. E.M.H., 16.0 FT. MAST ARM, TRANSFORMER                  5.000        EACH 
  24  807-84768           LIGHT POLE, 40 FT. E.M.H., 18.0 FT. MAST ARM, TRANSFORMER                  1.000        EACH 
  25  807-84816           LIGHT POLE, 42 FT. E.M.H., 16.0 FT. MAST ARM, TRANSFORMER                  1.000        EACH 
  26  807-86805           SERVICE POINT, I                                                           1.000        EACH 
  27  807-86910           CONNECTOR KIT, UNFUSED                                                     7.000        EACH 
  28  807-86915           CONNECTOR KIT, FUSED                                                       7.000        EACH 
  29  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            15.000        EACH 
  30  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 4.000        EACH 
  31  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                             7.000        EACH 
  32  807-86955           CABLE DUCT MARKER                                                          8.000        EACH 
  33  807-87205           LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM, 400 WATT, FURNISH                 7.000        EACH 
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          CALL ORDER   : 650                                              CONTRACT ID  : T -31107-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                          51.000        SYS 
  10  202-02637           PIPE, ABANDON AND GROUT FILL                                              64.000        LFT 
  11  202-91385           INLET, REMOVE                                                              3.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                     1,585.000        CYS 
  13  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,841.000        SYS 
  14  211-09267           STRUCTURE BACKFILL, TYPE 4                                                79.000        CYS 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        100.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            7,688.000        SYS 
  17  306-08432           MILLING, APPROACH                                                        796.000        SYS 
  18  402-07433           HMA SURFACE, TYPE B                                                      638.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  20  506-06333           PCCP PATCHING, FULL DEPTH                                                  8.000        SYS 
  21  604-07894           CURB RAMP, CONCRETE, A                                                    16.000        SYS 
  22  604-07900           CURB RAMP, CONCRETE, F                                                    31.000        SYS 
  23  604-07901           CURB RAMP, CONCRETE, G                                                    64.000        SYS 
  24  604-07902           CURB RAMP, CONCRETE, H                                                    25.000        SYS 
  25  604-07903           CURB RAMP, CONCRETE, K                                                     6.000        SYS 
  26  604-07904           CURB RAMP, CONCRETE, L                                                    30.000        SYS 
  27  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              2,133.000        SYS 
  28  605-06090           CURB, INTEGRAL, CONCRETE                                                  81.000        LFT 
  29  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    2,080.000        LFT 
  30  610-07486           HMA FOR APPROACHES, TYPE A                                                10.000        TON 
  31  610-07487           HMA FOR APPROACHES, TYPE B                                                66.000        TON 
  32  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,084.000        SYS 
  33  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  23.000        EACH 
  34  621-06545           FERTILIZER                                                                 1.000        TON 
  35  621-06557           SEED MIXTURE, T                                                          306.000        LBS 
  36  621-06565           MULCHING MATERIAL                                                          4.000        TON 
  37  621-06567           WATER                                                                      8.000        kGAL 
  38  621-06575           SODDING, NURSERY                                                       2,311.000        SYS 
  39  622-05634           PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING,                  36.000        EACH 
  40  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                     23.000        EACH 
  41  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                   29.000        EACH 
  42  628-09401           FIELD OFFICE, A                                                           14.000        MOS 
  43  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            59.000        LFT 
  44  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            76.000        LFT 
  45  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    61.000        TON 
  46  720-04682           INLET,                                                                    27.000        EACH 
  47  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  48  720-44296           CAP INLET                                                                  1.000        EACH 
  49  720-45251           CATCH BASIN, K10, MODIFIED                                                10.000        EACH 
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          CALL ORDER   : 650                                              CONTRACT ID  : T -31107-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT REHABILITATION 
 
  50  720-45270           PIPE CATCH BASIN, 18 IN.                                                   1.000        EACH 
  51  720-45510           MANHOLE, C4, MODIFIED                                                      3.000        EACH 
  52  720-95409           MANHOLE, J4, MODIFIED                                                      4.000        EACH 
  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
  54  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          19,152.000        LFT 
  55  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  56  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  58  801-07119           BARRICADE, III-B                                                          40.000        LFT 
  59  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  60  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          2.000        EACH 
  61  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 
  62  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     19.000        SFT 
  63  802-76065           SIGN POST, B                                                             143.000        LFT 
  64  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         244.000        LFT 
  65  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      4,394.000        LFT 
  66  808-94455           TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN.                             732.000        LFT 
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          CALL ORDER   : 660                                              CONTRACT ID  : T -31629-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PEDESTRIAN SYSTEM IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   211.000        LFT 
  11  202-02279           CURB AND GUTTER, REMOVE                                                   22.000        LFT 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               133.000        SYS 
  13  202-74035           SIGN, REMOVE                                                               9.000        EACH 
  14  202-74050           SIGN, OVERHEAD, REMOVE                                                     1.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                        55.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          3.000        TON 
  17  304-07490           HMA PATCHING, TYPE B                                                      38.000        TON 
  18  604-06070           SIDEWALK, CONCRETE                                                        19.000        SYS 
  19  604-07894           CURB RAMP, CONCRETE, A                                                    11.000        SYS 
  20  604-07903           CURB RAMP, CONCRETE, K                                                    73.000        SYS 
  21  604-07904           CURB RAMP, CONCRETE, L                                                    34.000        SYS 
  22  605-06120           CURB, CONCRETE                                                           257.000        LFT 
  23  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  24  621-06567           WATER                                                                      5.000        kGAL 
  25  621-06575           SODDING, NURSERY                                                       1,150.000        SYS 
  26  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  27  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
  28  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  29  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  30  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              20.000        LFT 
  33  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    206.000        SFT 
  34  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  35  805-04133           SIGNAL PEDESTAL, 12 FT.                                                   18.000        EACH 
  36  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
  37  805-78900           PEDESTAL FOUNDATION, A                                                    18.000        EACH 
  38  805-95466           FLASHING BEACON WITH SIGNAL AHEAD SIGN, 6 IN. I BEAM AND                  20.000        EACH 
  39  805-96014           SAW CUT, FULL DEPTH                                                      284.000        LFT 
  40  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             418.000        LFT 
  41  808-06368           TRANSVERSE MARKING, REMOVE                                               282.000        LFT 
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          CALL ORDER   : 670                                              CONTRACT ID  : T -31796-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL INSTALLATION, NEW 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  11  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 
  14  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      8.000        SFT 
  15  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     27.000        SFT 
  16  802-94715           SIGNS, SHEET, REMOVE AND RESET                                        LUMP              LUMP 
  17  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  2.000        EACH 
  18  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 
  19  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         1,500.000        LFT 
  20  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  21  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      8.000        EACH 
  22  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                2.000        EACH 
  23  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  24  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  25  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  26  805-78467           SIGNAL CABLE, 3C 8GA.                                                     70.000        LFT 
  27  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,000.000        LFT 
  28  805-78485           SIGNAL CABLE, 5C 14GA.                                                   400.000        LFT 
  29  805-78490           SIGNAL CABLE, 7C 14GA.                                                   550.000        LFT 
  30  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       3,800.000        LFT 
  31  805-78785           SIGNAL DETECTOR HOUSING                                                   10.000        EACH 
  32  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      820.000        LFT 
  33  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  34  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
  35  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 
  36  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    135.000        LFT 
  37  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  38  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
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          CALL ORDER   : 700                                              CONTRACT ID  : TM-31899-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-52710           SIDEWALK, CONCRETE, REMOVE                                                 5.000        SYS 
   7  604-06070           SIDEWALK, CONCRETE                                                         5.000        SYS 
   8  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
   9  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  11  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  2.000        EACH 
  12  805-01816           SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.                            2.000        EACH 
  13  805-01820           SIGNAL STRAIN POLE, STEEL, INSTALL                                         2.000        EACH 
  14  805-01821           SIGNAL CANTILEVER STRUCTURE, INSTALL                                       1.000        EACH 
  15  805-01824           SPAN, CATENARY, AND TETHER, TIGHTEN                                        1.000        EACH 
  16  805-01825           DISCONNECT HANGER, INSTALL                                                 1.000        EACH 
  17  805-01827           TRAFFIC SIGNAL HEAD, INSTALL                                               1.000        EACH 
  18  805-01842           HANDHOLE, SIGNAL                                                           1.000        EACH 
  19  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 
  20  805-02596           CONDUIT RISER WITH WEATHERHEAD, STEEL                                      1.000        EACH 
  21  805-03370           PEDESTRIAN SIGNAL HEAD, WITH INTERNATIONAL SYMBOLS, 18 IN.                 1.000        EACH 
  22  805-03372           TETHER FOR SIGNAL                                                          1.000        EACH 
  23  805-04970           FIBER OPTIC                                                                2.000        EACH 
  24  805-04970           FIBER OPTIC                                                                2.000        EACH 
  25  805-05006           FIBER OPTICS CABLE, FIGURE 8                                             200.000        LFT 
  26  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        100.000        LFT 
  27  805-06595           CONDUIT, PVC, 2 IN.                                                      100.000        LFT 
  28  805-06897           SIGNAL CABLE DETECTOR, LEAD IN                                         7,500.000        LFT 
  29  805-06942           DOWNGUY                                                                    1.000        EACH 
  30  805-06956           DOWNGUY ANCHOR, INSTALL                                                    1.000        EACH 
  31  805-07212           SPLICE KIT, SPIDER                                                         2.000        EACH 
  32  805-07214           CONNECTOR, ST                                                              2.000        EACH 
  33  805-78370           PEDESTRIAN PUSH BUTTON                                                     1.000        EACH 
  34  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 
  35  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  36  805-78467           SIGNAL CABLE, 3C 8GA.                                                     50.000        LFT 
  37  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   6,000.000        LFT 
  38  805-78480           SIGNAL CABLE, 3C 14GA.                                                   500.000        LFT 
  39  805-78485           SIGNAL CABLE, 5C 14GA.                                                   500.000        LFT 
  40  805-78490           SIGNAL CABLE, 7C 14GA.                                                   500.000        LFT 
  41  805-78746           PREFORMED LOOP DETECTORS                                                 200.000        LFT 
  42  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  43  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    7,000.000        LFT 
  44  805-78800           SIGNAL DETECTOR HOUSING INSTALL                                            2.000        EACH 
  45  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
  46  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  47  805-87066           TRUCK, BOOM                                                               10.000        HRS 
  48  805-87068           TRUCK, BUCKET                                                             10.000        HRS 
  49  805-87076           TRUCK, PICKUP                                                             10.000        HRS 
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  50  805-87092           LABOR, SKILLED, STRAIGHT TIME                                             10.000        HRS 
  51  805-87096           LABOR, UNSKILLED, STRAIGHT TIME                                           10.000        HRS 
  52  805-91706           ANCHOR BOLT, REPAIR                                                        1.000        EACH 
  53  805-92327           SIGNAL PEDESTAL, INSTALL                                                   1.000        EACH 
  54  805-92336           SIGNAL POLE, WOOD, INSTALL                                                 1.000        EACH 
  55  805-92512           MICROLOOP DETECTOR                                                         1.000        EACH 
  56  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 
  57  805-92983           TRAFFIC SIGNAL CONTROLLER AND CABINET, INSTALL                             1.000        EACH 
  58  805-94636           SIGNAL CABINET FOUNDATION EXPANSION                                        1.000        EACH 
  59  805-94971           FIBER OPTICS CABLE                                                       500.000        LFT 
  60  805-95695           EXPANSION ANCHOR BOLT (PEDESTAL AND CONTROLLER ONLY)                       1.000        EACH 



 
 


