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                                                          VENDOR RANKING 
 
     CALL ORDER   : 120                     CONTRACT ID : IB-30837-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 06/03/11  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0500648 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER INC                                                        $     6,134,326.64  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     6,361,131.45  103.6973% 
   3   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     7,549,105.62  123.0633% 
       36-2231526      WALSH CONSTR COMPANY                                                                IRREGULAR 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 300 N 
     CALL ORDER   : 120                     CONTRACT ID : IB-30837-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-1917625          |(   3  ) 35-1035114 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   35000.00000       35000.00|   32000.00000       32000.00|  246000.00000      246000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |      86.00000         172.00|     100.00000         200.00|     100.00000         200.00 
  RADIO                                   |                             |                             | 
0003 105-08520                2.000  EACH |     125.00000         250.00|     100.00000         200.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               48.000  MOS  |      69.00000        3312.00|     120.00000        5760.00|     125.00000        6000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               48.000  MOS  |      63.00000        3024.00|     120.00000        5760.00|      75.00000        3600.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  306000.00000      306000.00|  130000.00000      130000.00|  407800.00000      407800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |   74000.00000       74000.00|   54100.00000       54100.00|   75000.00000       75000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02240              320.000  SYS  |       4.00000        1280.00|       9.00000        2880.00|      12.00000        3840.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-02241              104.500  LFT  |       4.00000         418.00|       3.10000         323.95|       6.00000         627.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-03000                       LUMP |    7000.00000        7000.00|   15000.00000       15000.00|   63000.00000       63000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 6 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 300 N 
     CALL ORDER   : 120                     CONTRACT ID : IB-30837-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1035114 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-03000                       LUMP |    7000.00000        7000.00|    8000.00000        8000.00|   66000.00000       66000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL 6 |                             |                             | 
0019 203-02000            37666.000  CYS  |       6.50000      244829.00|       4.25000      160080.50|       4.00000      150664.00 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-02070           489638.000  CYS  |       3.00000     1468914.00|       3.50000     1713733.00|       2.69000     1317126.22 
  BORROW                                  |                             |                             | 
0021 205-02236                1.000  EACH |     130.00000         130.00|     128.00000         128.00|     125.00000         125.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0022 205-02770              809.000  SYS  |       2.00000        1618.00|       1.50000        1213.50|       1.45000        1173.05 
  EROSION CONTROL BLANKET                 |                             |                             | 
0023 205-03371              600.000  CYS  |       4.00000        2400.00|       9.00000        5400.00|      11.96000        7176.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0024 205-06930               23.000  TON  |      32.00000         736.00|      50.00000        1150.00|      28.43000         653.89 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0025 205-06931              490.000  TON  |      30.00000       14700.00|      53.00000       25970.00|      54.93000       26915.70 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0026 205-06936              326.000  TON  |      28.00000        9128.00|      37.00000       12062.00|      47.24000       15400.24 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0027 205-06937             4140.000  LFT  |       1.25000        5175.00|       1.35000        5589.00|       1.32000        5464.80 
  TEMPORARY SILT FENCE                    |                             |                             | 
0028 205-06938              300.000  LFT  |       8.00000        2400.00|      25.00000        7500.00|      16.54000        4962.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0029 205-09543              100.000  TON  |      17.00000        1700.00|      20.00000        2000.00|      30.00000        3000.00 
  NO 2 STONE                              |                             |                             | 
0030 206-51230               95.000  CYS  |      30.00000        2850.00|      22.00000        2090.00|      20.00000        1900.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0031 207-08263            35929.000  SYS  |       3.45000      123955.05|       3.90000      140123.10|       3.75000      134733.75 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0032 207-08267             2016.000  SYS  |       6.00000       12096.00|       9.00000       18144.00|      10.00000       20160.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0033 211-02050             1445.000  CYS  |      18.00000       26010.00|      23.00000       33235.00|      20.00000       28900.00 
  B BORROW                                |                             |                             | 
0034 211-09264             2816.000  CYS  |      19.00000       53504.00|      23.00000       64768.00|      28.00000       78848.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0035 211-09266             3835.000  CYS  |      20.00000       76700.00|      23.00000       88205.00|      20.00000       76700.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0036 301-07448             9226.000  TON  |      16.00000      147616.00|      17.50000      161455.00|      16.00000      147616.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 300 N 
     CALL ORDER   : 120                     CONTRACT ID : IB-30837-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1035114 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 302-07455               38.000  CYS  |      75.00000        2850.00|     110.00000        4180.00|      30.00000        1140.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0038 302-08562               74.000  TON  |      55.00000        4070.00|      28.00000        2072.00|      20.00000        1480.00 
  COARSE AGGREGATE, 8                     |                             |                             | 
0039 306-08043              864.000  SYS  |       4.00000        3456.00|       7.10000        6134.40|       3.75000        3240.00 
  MILLING, TRANSITION                     |                             |                             | 
0040 401-07321             1918.000  TON  |      53.00000      101654.00|      53.00000      101654.00|      53.37000      102363.66 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0041 401-07390             3136.000  TON  |      49.00000      153664.00|      45.80000      143628.80|      48.70000      152723.20 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0042 401-07423             6669.000  TON  |      49.50000      330115.50|      45.70000      304773.30|      49.33000      328981.77 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0043 401-07429             3331.000  TON  |      56.00000      186536.00|      54.50000      181539.50|      56.08000      186802.48 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0044 402-07432              201.000  TON  |      71.00000       14271.00|      58.00000       11658.00|      71.24000       14319.24 
  HMA SURFACE, TYPE A                     |                             |                             | 
0045 402-07433              758.000  TON  |      59.00000       44722.00|      54.00000       40932.00|      60.45000       45821.10 
  HMA SURFACE, TYPE B                     |                             |                             | 
0046 402-07435              313.000  TON  |      55.00000       17215.00|      49.50000       15493.50|      57.40000       17966.20 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0047 402-07441             2356.000  TON  |      33.00000       77748.00|      46.50000      109554.00|      33.09000       77960.04 
  HMA BASE, TYPE B                        |                             |                             | 
0048 406-05520               20.600  TON  |     400.00000        8240.00|     900.00000       18540.00|     482.16000        9932.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0049 503-05240              124.000  LFT  |      21.00000        2604.00|      18.50000        2294.00|      12.50000        1550.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0050 601-01522                4.000  EACH |    1700.00000        6800.00|    1750.00000        7000.00|    1700.00000        6800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0051 601-01625                2.000  EACH |    1400.00000        2800.00|    1440.00000        2880.00|    1400.00000        2800.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0052 601-01700                1.000  EACH |    1600.00000        1600.00|    1650.00000        1650.00|    1600.00000        1600.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0053 601-94689                6.000  EACH |    2100.00000       12600.00|    2163.00000       12978.00|    2100.00000       12600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0054 601-99105             1175.000  LFT  |      16.00000       18800.00|      16.40000       19270.00|      16.00000       18800.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 300 N 
     CALL ORDER   : 120                     CONTRACT ID : IB-30837-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1035114 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 602-06729               24.000  EACH |      16.00000         384.00|      12.30000         295.20|       5.00000         120.00 
  BARRIER DELINEATOR                      |                             |                             | 
0056 605-97937               40.000  LFT  |      18.00000         720.00|      40.00000        1600.00|      30.00000        1200.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0057 609-06259              222.000  SYS  |      75.00000       16650.00|      75.00000       16650.00|     100.00000       22200.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0058 610-07486              539.000  TON  |      88.00000       47432.00|      77.00000       41503.00|      96.07000       51781.73 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0059 611-06497                5.000  EACH |     140.00000         700.00|     144.00000         720.00|     140.00000         700.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0060 611-06498                1.000  EACH |     190.00000         190.00|     185.00000         185.00|     180.00000         180.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0061 615-06505                5.000  EACH |     500.00000        2500.00|     515.00000        2575.00|     500.00000        2500.00 
  MONUMENT, B                             |                             |                             | 
0062 615-06510                4.000  EACH |     300.00000        1200.00|     309.00000        1236.00|     300.00000        1200.00 
  MONUMENT, C                             |                             |                             | 
0063 615-06527                1.000  EACH |     350.00000         350.00|     360.00000         360.00|     350.00000         350.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0064 616-02320             1189.000  SYS  |       2.50000        2972.50|       3.00000        3567.00|       2.75000        3269.75 
  GEOTEXTILES                             |                             |                             | 
0065 616-05688                9.000  TON  |      32.00000         288.00|      80.00000         720.00|      75.00000         675.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0066 616-06405             1519.000  TON  |      24.00000       36456.00|      30.00000       45570.00|      20.00000       30380.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0067 621-01004                6.000  EACH |     275.00000        1650.00|     285.00000        1710.00|     275.00000        1650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0068 621-03787                5.000  LBS  |     125.00000         625.00|     128.00000         640.00|     125.00000         625.00 
  SEED MIXTURE, D                         |                             |                             | 
0069 621-06545                9.500  TON  |     900.00000        8550.00|     927.00000        8806.50|     900.00000        8550.00 
  FERTILIZER                              |                             |                             | 
0070 621-06553             3230.000  LBS  |       3.50000       11305.00|       3.60000       11628.00|       3.49000       11272.70 
  SEED MIXTURE, R                         |                             |                             | 
0071 621-06557             1520.000  LBS  |       2.50000        3800.00|       2.60000        3952.00|       2.52000        3830.40 
  SEED MIXTURE, T                         |                             |                             | 
0072 621-06565               76.000  TON  |     240.00000       18240.00|     230.00000       17480.00|     225.00000       17100.00 
  MULCHING MATERIAL                       |                             |                             | 
0073 621-06567               18.000  kGAL |       1.00000          18.00|       1.03000          18.54|       1.00000          18.00 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 300 N 
     CALL ORDER   : 120                     CONTRACT ID : IB-30837-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1035114 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 621-06574             4164.000  SYS  |       2.60000       10826.40|       3.44000       14324.16|       2.58000       10743.12 
  SODDING                                 |                             |                             | 
0075 621-92968                1.000  LBS  |     820.00000         820.00|     834.00000         834.00|     810.00000         810.00 
  SEED MIXTURE, WILD FLOWER               |                             |                             | 
0076 622-05638              130.000  EACH |      23.00000        2990.00|      23.00000        2990.00|      22.00000        2860.00 
  PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER |                             |                             | 
0077 622-05648              190.000  EACH |      22.00000        4180.00|      23.00000        4370.00|      22.00000        4180.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 IN. OR UNDER                         |                             |                             | 
0078 622-52436               12.000  EACH |      42.00000         504.00|      41.00000         492.00|      40.00000         480.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0079 628-09402               24.000  MOS  |    1200.00000       28800.00|    2000.00000       48000.00|    1470.00000       35280.00 
  FIELD OFFICE, B                         |                             |                             | 
0080 628-09407               48.000  MOS  |     100.00000        4800.00|     100.00000        4800.00|      50.00000        2400.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0081 701-06011                2.000  EACH |    4200.00000        8400.00|    2800.00000        5600.00|     500.00000        1000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0082 701-06012                2.000  EACH |    1200.00000        2400.00|    1500.00000        3000.00|     700.00000        1400.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0083 701-06027                2.000  EACH |      50.00000         100.00|    4000.00000        8000.00|    1000.00000        2000.00 
  TEST PILE                               |                             |                             | 
0084 701-08253               18.000  EACH |     850.00000       15300.00|     300.00000        5400.00|     375.00000        6750.00 
  PILE SLEEVES                            |                             |                             | 
0085 701-91792               46.000  EACH |     140.00000        6440.00|     130.00000        5980.00|     120.00000        5520.00 
  PILE TIP, STEEL H                       |                             |                             | 
0086 701-95780             3715.000  LFT  |      41.00000      152315.00|      55.00000      204325.00|      30.00000      111450.00 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0087 702-51005              290.400  CYS  |     430.00000      124872.00|     415.00000      120516.00|     750.00000      217800.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0088 703-51030            22366.000  LBS  |       0.65000       14537.90|       0.70000       15656.20|       1.00000       22366.00 
  REINFORCING STEEL                       |                             |                             | 
0089 703-51032           233518.000  LBS  |       0.68000      158792.24|       0.75000      175138.50|       1.10000      256869.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 704-51002              548.400  CYS  |     430.00000      235812.00|     440.00000      241296.00|     900.00000      493560.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0091 706-05732                4.000  EACH |    1700.00000        6800.00|    1400.00000        5600.00|    1300.00000        5200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0092 706-08496              219.200  SYS  |     115.00000       25208.00|      95.00000       20824.00|     120.00000       26304.00 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN. |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0093 706-51020               79.700  CYS  |     425.00000       33872.50|     425.00000       33872.50|     415.00000       33075.50 
  CONCRETE, C, RAILING                    |                             |                             | 
0094 707-09183             1622.500  LFT  |     255.00000      413737.50|     220.00000      356950.00|     400.00000      649000.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 66 IN. X 60 IN.                   |                             |                             | 
0095 709-51821                       LUMP |    8800.00000        8800.00|    9700.00000        9700.00|    9850.00000        9850.00 
  SURFACE SEAL                            |                             |                             | 
0096 714-04875              159.000  LFT  |    1000.00000      159000.00|    1050.00000      166950.00|    1600.00000      254400.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, , 13' X 10'                   |                             |                             | 
0097 714-04875              114.000  LFT  |    1200.00000      136800.00|    1200.00000      136800.00|    1900.00000      216600.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, , 15' X 10'                   |                             |                             | 
0098 714-08514              231.000  SFT  |     200.00000       46200.00|     500.00000      115500.00|      95.00000       21945.00 
  WINGWALL                                |                             |                             | 
0099 714-26704              157.000  LFT  |     400.00000       62800.00|     400.00000       62800.00|     700.00000      109900.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 6' X 5'                            |                             |                             | 
0100 714-26719              260.000  LFT  |     690.00000      179400.00|     620.00000      161200.00|     900.00000      234000.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 10' X 7'                           |                             |                             | 
0101 715-05048            13138.000  LFT  |       2.00000       26276.00|       2.50000       32845.00|       2.10000       27589.80 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0102 715-05049              300.000  LFT  |       5.00000        1500.00|      16.00000        4800.00|      22.00000        6600.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0103 715-05051              300.000  LFT  |       6.00000        1800.00|      18.00000        5400.00|      26.00000        7800.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0104 715-05052              300.000  LFT  |       7.00000        2100.00|      19.00000        5700.00|      27.00000        8100.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0105 715-05053              849.000  LFT  |      11.00000        9339.00|      15.70000       13329.30|      13.85000       11758.65 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0106 715-05121               38.000  LFT  |      25.00000         950.00|      27.00000        1026.00|      35.00000        1330.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0107 715-05123              290.000  LFT  |      30.00000        8700.00|      29.00000        8410.00|      45.00000       13050.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0108 715-05149               38.000  LFT  |      22.00000         836.00|      23.00000         874.00|      32.00000        1216.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0109 715-05151               10.000  LFT  |      24.00000         240.00|      42.00000         420.00|      64.00000         640.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 300 N 
     CALL ORDER   : 120                     CONTRACT ID : IB-30837-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1035114 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0110 715-05169               88.000  LFT  |      16.00000        1408.00|      25.00000        2200.00|      30.00000        2640.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0111 715-05171              174.000  LFT  |      25.00000        4350.00|      27.00000        4698.00|      39.00000        6786.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0113 715-05239               70.000  LFT  |      34.00000        2380.00|     105.00000        7350.00|     105.00000        7350.00 
  PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ |                             |                             | 
  FT.                                     |                             |                             | 
0114 715-46000                1.000  EACH |     280.00000         280.00|     550.00000         550.00|     245.00000         245.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0115 715-46005                4.000  EACH |     310.00000        1240.00|     580.00000        2320.00|     325.00000        1300.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0116 715-46010               10.000  EACH |     344.00000        3440.00|     600.00000        6000.00|     410.00000        4100.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0117 715-46020                2.000  EACH |     510.00000        1020.00|     700.00000        1400.00|     520.00000        1040.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0118 715-97804                2.000  EACH |    1000.00000        2000.00|    1800.00000        3600.00|    1250.00000        2500.00 
  PIPE END SECTION, MIN. AREA 7.4 SQ. FT. |                             |                             | 
0119 718-06531               36.000  EACH |     380.00000       13680.00|     510.00000       18360.00|     645.00000       23220.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0120 718-06532             3000.000  LFT  |       1.00000        3000.00|       1.13000        3390.00|       0.80000        2400.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0121 718-52610             1156.000  CYS  |      36.00000       41616.00|      36.00000       41616.00|      40.00000       46240.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0122 718-99153             9710.000  SYS  |       0.90000        8739.00|       1.65000       16021.50|       0.90000        8739.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0123 720-45069                1.000  EACH |    1850.00000        1850.00|    4400.00000        4400.00|    3000.00000        3000.00 
  INLET, P12                              |                             |                             | 
0124 720-45275                1.000  EACH |    1075.00000        1075.00|    1100.00000        1100.00|    1100.00000        1100.00 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0125 731-93945             7670.000  SFT  |      15.00000      115050.00|      18.00000      138060.00|      16.00000      122720.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0126 731-93946             7670.000  SFT  |      14.00000      107380.00|      10.00000       76700.00|       9.00000       69030.00 
  WALL ERECTION                           |                             |                             | 
0127 731-93947              362.000  LFT  |      32.00000       11584.00|      75.00000       27150.00|      11.00000        3982.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0128 801-04308                7.000  EACH |     590.00000        4130.00|     290.00000        2030.00|     795.00000        5565.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0129 801-06625               34.000  EACH |     160.00000        5440.00|     120.00000        4080.00|     145.00000        4930.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 300 N 
     CALL ORDER   : 120                     CONTRACT ID : IB-30837-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1035114 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0130 801-06640               14.000  EACH |     300.00000        4200.00|     145.00000        2030.00|     295.00000        4130.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0131 801-06775                       LUMP |   20000.00000       20000.00|    4200.00000        4200.00|  250000.00000      250000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0132 801-07119               60.000  LFT  |      37.00000        2220.00|      19.00000        1140.00|      25.00000        1500.00 
  BARRICADE, III-B                        |                             |                             | 
0133 802-05701              157.500  LFT  |      18.00000        2835.00|      22.00000        3465.00|      22.00000        3465.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0134 802-05702               60.000  LFT  |      11.00000         660.00|      21.00000        1260.00|      20.00000        1200.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0135 802-07127               11.000  SFT  |      29.00000         319.00|      27.00000         297.00|      27.00000         297.00 
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                             |                             | 
  LENS, WITH LEGEND, 0.125 IN.            |                             |                             | 
0136 802-76025              132.750  SFT  |      22.00000        2920.50|      18.50000        2455.88|      18.00000        2389.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0137 802-76030               12.000  SFT  |      29.00000         348.00|      21.50000         258.00|      21.00000         252.00 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0138 802-76040               11.000  SFT  |      25.00000         275.00|      27.80000         305.80|      27.00000         297.00 
  SIGN,SHEET,ENCLOSED LENS WITH LEGEND (0 |                             |                             | 
  125 IN. THICKNESS)                      |                             |                             | 
0139 808-01428               75.000  LFT  |       5.00000         375.00|       5.15000         386.25|       5.00000         375.00 
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0140 808-03632              634.000  LFT  |       3.00000        1902.00|       3.09000        1959.06|       2.95000        1870.30 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0141 808-06703              200.000  LFT  |       0.30000          60.00|       0.36000          72.00|       0.28000          56.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0142 808-06713            14177.000  LFT  |       0.15000        2126.55|       0.21000        2977.17|       0.14000        1984.78 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0143 808-75245            13680.000  LFT  |       0.30000        4104.00|       0.36000        4924.80|       0.28000        3830.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0144 808-75297               53.000  LFT  |       7.00000         371.00|       6.18000         327.54|       6.95000         368.35 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 300 N 
     CALL ORDER   : 120                     CONTRACT ID : IB-30837-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1035114 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0145 215-07043            36000.000  SYS  |       2.50000       90000.00|       3.55000      127800.00|       3.00000      108000.00 
  CHEMICAL MODIFICATION, SOILS ,          |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
     SECTION TOTALS                       |           $     6,134,326.64|           $     6,361,131.45|           $     7,549,105.62 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,134,326.64|           $     6,361,131.45|           $     7,549,105.62 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 130                     CONTRACT ID : IB-30841-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 07/31/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0400996 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER INC                                                        $     3,479,578.94  100.0000% 
   2   35-1386990     ISOM JACK CONSTRUCTION CO                                                  $     3,604,368.55  103.5863% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,825,381.43  109.9381% 
   4   36-2231526     WALSH CONSTR COMPANY                                                       $     3,844,232.21  110.4798% 
   5   90-0177865     HIS CONSTRUCTORS LLC                                                       $     3,996,650.83  114.8602% 
   6   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     4,245,564.16  122.0137% 
   7   35-1381845     HARVEY GEORGE R & SON INC                                                  $     4,425,730.79  127.1916% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 130                     CONTRACT ID : IB-30841-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-1386990          |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER INC          |ISOM JACK CONSTRUCTION CO    |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |  125000.00000      125000.00|   15000.00000       15000.00|   19000.00000       19000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     250.00000         250.00|     120.00000         120.00|      85.00000          85.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     250.00000         250.00|     120.00000         120.00|      85.00000          85.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               15.000  MOS  |      50.00000         750.00|     120.00000        1800.00|     115.00000        1725.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               15.000  MOS  |      50.00000         750.00|     120.00000        1800.00|     115.00000        1725.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  176000.00000      176000.00|  130000.00000      130000.00|  190000.00000      190000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |   50000.00000       50000.00|    5500.00000        5500.00|   18000.00000       18000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 203-02000             6365.000  CYS  |       7.50000       47737.50|       6.00000       38190.00|       9.00000       57285.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070            70808.000  CYS  |       3.55000      251368.40|       5.00000      354040.00|       4.85000      343418.80 
  BORROW                                  |                             |                             | 
0017 205-03371              650.000  CYS  |       5.00000        3250.00|      10.00000        6500.00|      12.00000        7800.00 
  SEDIMENT, REMOVE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 130                     CONTRACT ID : IB-30841-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1386990         |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER INC          |ISOM JACK CONSTRUCTION CO    |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 205-06930               18.000  TON  |      25.00000         450.00|      45.00000         810.00|      80.00000        1440.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0019 205-06931              190.000  TON  |      25.00000        4750.00|      35.00000        6650.00|      65.00000       12350.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0020 205-06933                3.000  EACH |     194.26000         582.78|     145.00000         435.00|     125.00000         375.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0021 205-06937             1915.000  LFT  |       2.04000        3906.60|       1.75000        3351.25|       1.50000        2872.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 205-06938              362.000  LFT  |      12.50000        4525.00|      13.00000        4706.00|      27.00000        9774.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0023 206-51230              140.000  CYS  |      20.00000        2800.00|      18.00000        2520.00|      22.00000        3080.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0025 207-08267             2520.000  SYS  |       7.50000       18900.00|       9.00000       22680.00|       7.00000       17640.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-02050             9390.000  CYS  |      12.25000      115027.50|      20.00000      187800.00|      20.25000      190147.50 
  B BORROW                                |                             |                             | 
0027 211-09264              418.000  CYS  |      11.50000        4807.00|      28.00000       11704.00|      28.00000       11704.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0028 211-09266            15875.000  CYS  |      15.00000      238125.00|      17.00000      269875.00|      23.00000      365125.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0029 211-09267               90.000  CYS  |      75.00000        6750.00|     135.00000       12150.00|     100.00000        9000.00 
  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 
0030 301-07448              524.000  TON  |      16.00000        8384.00|      17.00000        8908.00|      28.00000       14672.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 302-07455               44.000  CYS  |      45.00000        1980.00|      45.00000        1980.00|     100.00000        4400.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0032 302-08562               26.000  TON  |      20.00000         520.00|      22.00000         572.00|      34.00000         884.00 
  COARSE AGGREGATE, 8                     |                             |                             | 
0033 303-02051              100.000  TON  |      25.00000        2500.00|      19.50000        1950.00|      28.00000        2800.00 
  STONE, NO 2                             |                             |                             | 
0034 303-07449                5.000  TON  |      40.00000         200.00|      25.00000         125.00|     100.00000         500.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0035 304-07492               45.000  TON  |      51.79000        2330.55|      90.00000        4050.00|     250.00000       11250.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0036 306-08043              244.000  SYS  |      15.00000        3660.00|      17.00000        4148.00|      19.00000        4636.00 
  MILLING, TRANSITION                     |                             |                             | 
0037 401-07407             3432.000  TON  |      48.74000      167275.68|      56.38000      193496.16|      50.00000      171600.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0038 402-07432               59.000  TON  |      70.14000        4138.26|      79.92000        4715.28|      95.00000        5605.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
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0039 402-07433              650.000  TON  |      56.49000       36718.50|      64.90000       42185.00|      60.00000       39000.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0040 402-07438             1051.000  TON  |      53.28000       55997.28|      61.37000       64499.87|      50.00000       52550.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0041 406-05520                4.300  TON  |     480.33000        2065.42|     655.00000        2816.50|     600.00000        2580.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0042 503-05240               49.100  LFT  |      15.00000         736.50|      22.00000        1080.20|      20.00000         982.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0043 601-01522                4.000  EACH |    1500.00000        6000.00|    2300.00000        9200.00|    1800.00000        7200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0044 601-01626                1.000  EACH |    1450.00000        1450.00|    1625.00000        1625.00|    2200.00000        2200.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0045 601-03464                1.000  EACH |      50.00000          50.00|      75.00000          75.00|      37.00000          37.00 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0046 601-94689                3.000  EACH |    2100.00000        6300.00|    2500.00000        7500.00|    2400.00000        7200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0047 601-99105              125.000  LFT  |      20.00000        2500.00|      16.92000        2115.00|      17.00000        2125.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0048 601-99106              800.000  LFT  |      25.00000       20000.00|      50.00000       40000.00|      30.00000       24000.00 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0049 602-06729               24.000  EACH |      10.00000         240.00|      15.00000         360.00|      14.00000         336.00 
  BARRIER DELINEATOR                      |                             |                             | 
0050 603-06045              855.000  LFT  |      12.50000       10687.50|      13.00000       11115.00|      14.50000       12397.50 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0051 605-06095              821.000  LFT  |      12.00000        9852.00|      15.00000       12315.00|      13.00000       10673.00 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0052 609-06259              260.000  SYS  |      75.00000       19500.00|      60.00000       15600.00|     110.00000       28600.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0053 610-07486             1574.000  TON  |      62.50000       98375.00|      71.51000      112556.74|      55.00000       86570.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0054 611-06497                1.000  EACH |     250.00000         250.00|     425.00000         425.00|     195.00000         195.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0055 615-06505                2.000  EACH |     700.00000        1400.00|     900.00000        1800.00|     630.00000        1260.00 
  MONUMENT, B                             |                             |                             | 
0056 615-06527                1.000  EACH |     550.00000         550.00|     725.00000         725.00|     570.00000         570.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
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0057 616-02320              465.000  SYS  |       1.00000         465.00|       1.65000         767.25|       1.85000         860.25 
  GEOTEXTILES                             |                             |                             | 
0058 616-06405              327.000  TON  |      25.00000        8175.00|      28.00000        9156.00|      35.00000       11445.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0059 621-01004                6.000  EACH |     599.05000        3594.30|     395.00000        2370.00|     275.00000        1650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0060 621-06545                3.000  TON  |     946.48000        2839.44|    1500.00000        4500.00|    1100.00000        3300.00 
  FERTILIZER                              |                             |                             | 
0061 621-06553             1119.000  LBS  |       3.23000        3614.37|       5.00000        5595.00|       3.55000        3972.45 
  SEED MIXTURE, R                         |                             |                             | 
0062 621-06557              526.000  LBS  |       2.40000        1262.40|       5.35000        2814.10|       3.80000        1998.80 
  SEED MIXTURE, T                         |                             |                             | 
0063 621-06565               13.000  TON  |     347.45000        4516.85|     525.00000        6825.00|     325.00000        4225.00 
  MULCHING MATERIAL                       |                             |                             | 
0064 621-06574             1187.000  SYS  |       3.35000        3976.45|       5.05000        5994.35|       3.70000        4391.90 
  SODDING                                 |                             |                             | 
0065 628-09402               15.000  MOS  |    1658.33000       24874.95|    2000.00000       30000.00|    2400.00000       36000.00 
  FIELD OFFICE, B                         |                             |                             | 
0066 701-06011                2.000  EACH |    1900.00000        3800.00|    2175.00000        4350.00|    3300.00000        6600.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0067 701-06012                2.000  EACH |    1400.00000        2800.00|     875.00000        1750.00|    1400.00000        2800.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0068 701-06027                2.000  EACH |    3300.00000        6600.00|    3975.00000        7950.00|    3200.00000        6400.00 
  TEST PILE                               |                             |                             | 
0069 701-91792               38.000  EACH |     100.00000        3800.00|      95.00000        3610.00|     135.00000        5130.00 
  PILE TIP, STEEL H                       |                             |                             | 
0070 701-95780             2940.000  LFT  |      58.00000      170520.00|      47.00000      138180.00|      55.00000      161700.00 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0071 702-51005              227.100  CYS  |     500.00000      113550.00|     442.00000      100378.20|     500.00000      113550.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0072 703-51030            18175.000  LBS  |       0.67000       12177.25|       0.52000        9451.00|       0.70000       12722.50 
  REINFORCING STEEL                       |                             |                             | 
0073 703-51032           208543.000  LBS  |       0.73000      152236.39|       0.60000      125125.80|       0.71000      148065.53 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0074 704-51002              547.000  CYS  |     400.00000      218800.00|     445.00000      243415.00|     500.00000      273500.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0075 706-05732                4.000  EACH |    1200.00000        4800.00|    1350.00000        5400.00|    1600.00000        6400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
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0076 706-08502               73.700  SYS  |     100.00000        7370.00|      75.00000        5527.50|     165.00000       12160.50 
  REINFORCED CONCRETE MOMENT SLAB, 15 IN. |                             |                             | 
0077 706-51020               83.600  CYS  |     400.00000       33440.00|     435.00000       36366.00|     510.00000       42636.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0078 709-51821                       LUMP |    8700.00000        8700.00|   12350.00000       12350.00|   10120.00000       10120.00 
  SURFACE SEAL                            |                             |                             | 
0079 715-05048              300.000  LFT  |       8.00000        2400.00|      10.00000        3000.00|      15.00000        4500.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0080 715-05049              300.000  LFT  |      10.00000        3000.00|      13.00000        3900.00|      17.00000        5100.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0081 715-05051              300.000  LFT  |      12.50000        3750.00|      14.00000        4200.00|      19.00000        5700.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0082 715-05052              300.000  LFT  |      15.00000        4500.00|      14.00000        4200.00|      22.00000        6600.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0083 715-05152              154.000  LFT  |      20.00000        3080.00|      20.00000        3080.00|      28.00000        4312.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0084 715-05154              328.000  LFT  |      28.00000        9184.00|      32.00000       10496.00|      38.00000       12464.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0085 715-05168               20.000  LFT  |      17.00000         340.00|      15.00000         300.00|      24.00000         480.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0086 715-05169               54.000  LFT  |      15.00000         810.00|      16.00000         864.00|      22.00000        1188.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0087 715-05208               98.000  LFT  |      15.00000        1470.00|      18.00000        1764.00|      47.00000        4606.00 
  PIPE, TYPE 4, CIRCULAR, 15 IN.          |                             |                             | 
0088 715-07536                2.000  EACH |    1250.00000        2500.00|     650.00000        1300.00|    1150.00000        2300.00 
  CONCRETE ANCHOR, MIN. AREA 12.9 SFT.    |                             |                             | 
0089 715-07587               56.000  LFT  |      52.00000        2912.00|      22.00000        1232.00|      34.00000        1904.00 
  PIPE, TYPE 1, DEFORMED, 1.8 SQ. FT.     |                             |                             | 
0090 715-08171              174.000  LFT  |     160.00000       27840.00|     285.00000       49590.00|     170.00000       29580.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9  |                             |                             | 
  SFT.                                    |                             |                             | 
0091 715-46000                3.000  EACH |     200.00000         600.00|     350.00000        1050.00|     390.00000        1170.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0092 715-46005                2.000  EACH |     230.00000         460.00|     425.00000         850.00|     400.00000         800.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0093 715-46010                1.000  EACH |     260.00000         260.00|     455.00000         455.00|     470.00000         470.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0094 715-46020                2.000  EACH |     350.00000         700.00|     622.00000        1244.00|     600.00000        1200.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
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0095 715-46055                2.000  EACH |     175.00000         350.00|     350.00000         700.00|     390.00000         780.00 
  PIPE END SECTION, MIN. AREA 1.8 SQ. FT. |                             |                             | 
0096 715-90714               16.000  LFT  |      15.00000         240.00|      25.00000         400.00|      38.00000         608.00 
  PIPE, PVC, 12 IN.                       |                             |                             | 
0097 715-97804                2.000  EACH |     425.00000         850.00|    2200.00000        4400.00|    1200.00000        2400.00 
  PIPE END SECTION, MIN. AREA 7.4 SQ. FT. |                             |                             | 
0098 720-02123                       LUMP |     750.00000         750.00|     555.00000         555.00|     850.00000         850.00 
  INLET PIPE RISER                        |                             |                             | 
0099 720-45040                1.000  EACH |    1300.00000        1300.00|    1800.00000        1800.00|    2200.00000        2200.00 
  INLET, G7                               |                             |                             | 
0100 720-45075                1.000  EACH |    1750.00000        1750.00|    2325.00000        2325.00|    2300.00000        2300.00 
  INLET, R13                              |                             |                             | 
0101 731-93945            25175.000  SFT  |      13.50000      339862.50|      13.00000      327275.00|      15.00000      377625.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0102 731-93946            25175.000  SFT  |       7.00000      176225.00|       8.00000      201400.00|       7.50000      188812.50 
  WALL ERECTION                           |                             |                             | 
0103 731-93947             1127.000  LFT  |      20.00000       22540.00|      25.00000       28175.00|      25.00000       28175.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0104 801-04308                2.000  EACH |     260.00000         520.00|     605.00000        1210.00|     370.00000         740.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0105 801-06625               16.000  EACH |      90.00000        1440.00|     150.00000        2400.00|     130.00000        2080.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0106 801-06640               12.000  EACH |     125.00000        1500.00|     225.00000        2700.00|     215.00000        2580.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0107 801-06775                       LUMP |  100000.00000      100000.00|   12000.00000       12000.00|   12000.00000       12000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0108 801-07119               48.000  LFT  |      18.00000         864.00|      31.00000        1488.00|      24.00000        1152.00 
  BARRICADE, III-B                        |                             |                             | 
0109 802-05701               42.000  LFT  |      12.00000         504.00|      13.75000         577.50|      19.00000         798.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0110 802-76025               20.000  SFT  |      23.00000         460.00|      25.25000         505.00|      25.00000         500.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0111 808-06713             5600.000  LFT  |       0.18000        1008.00|       0.34000        1904.00|       0.25000        1400.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0112 808-75054              852.000  LFT  |       1.80000        1533.60|       5.00000        4260.00|       2.25000        1917.00 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
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0113 808-75245             4749.000  LFT  |       0.53000        2516.97|       0.65000        3086.85|       0.60000        2849.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0114 215-07043            10000.000  SYS  |       3.45000       34500.00|       5.00000       50000.00|       3.70000       37000.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0115 716-07635               50.000  LFT  |     475.00000       23750.00|     825.00000       41250.00|     650.00000       32500.00 
  PIPE INSTALLATION, TRENCHLESS, 36 IN.   |                             |                             | 
0116 628-09407               15.000  MOS  |     150.00000        2250.00|     325.00000        4875.00|     195.00000        2925.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0117 707-05997             1456.000  LFT  |     255.00000      371280.00|     261.00000      380016.00|     260.00000      378560.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 84 IN. X 60 IN.                   |                             |                             | 
0118 715-05372               75.000  LFT  |     110.00000        8250.00|     135.00000       10125.00|     110.00000        8250.00 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 7.4   |                             |                             | 
  SFT.                                    |                             |                             | 
0119 207-08264             9969.000  SYS  |       1.00000        9969.00|       5.00000       49845.00|       2.70000       26916.30 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
     SECTION TOTALS                       |           $     3,479,578.94|           $     3,604,368.55|           $     3,825,381.43 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,479,578.94|           $     3,604,368.55|           $     3,825,381.43 
==================================================================================================================================== 
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                                          |(   4  ) 36-2231526          |(   5   ) 90-0177865         |(   6  ) 35-1035114 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |  261946.03000      261946.03|   12000.00000       12000.00|  150000.00000      150000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     125.00000         125.00|      90.00000          90.00|     100.00000         100.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     125.00000         125.00|     115.00000         115.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               15.000  MOS  |      90.00000        1350.00|      75.00000        1125.00|     125.00000        1875.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               15.000  MOS  |      90.00000        1350.00|      40.00000         600.00|      75.00000        1125.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  192200.00000      192200.00|  195000.00000      195000.00|  260600.00000      260600.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |   38400.00000       38400.00|   39000.00000       39000.00|   45000.00000       45000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 203-02000             6365.000  CYS  |       3.62000       23041.30|      10.00000       63650.00|       8.00000       50920.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070            70808.000  CYS  |       5.06000      358288.48|       6.40000      453171.20|       3.00000      212424.00 
  BORROW                                  |                             |                             | 
0017 205-03371              650.000  CYS  |       5.32000        3458.00|      16.60000       10790.00|      12.00000        7800.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0018 205-06930               18.000  TON  |      30.01000         540.18|      34.80000         626.40|      32.00000         576.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
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0019 205-06931              190.000  TON  |      43.74000        8310.60|      25.83000        4907.70|      55.00000       10450.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0020 205-06933                3.000  EACH |     125.00000         375.00|     129.33000         387.99|     125.00000         375.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0021 205-06937             1915.000  LFT  |       2.74000        5247.10|       1.40000        2681.00|       1.35000        2585.25 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 205-06938              362.000  LFT  |       9.89000        3580.18|      20.23000        7323.26|      14.00000        5068.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0023 206-51230              140.000  CYS  |      18.08000        2531.20|      32.15000        4501.00|      20.00000        2800.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0025 207-08267             2520.000  SYS  |       4.96000       12499.20|       9.88000       24897.60|      10.00000       25200.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-02050             9390.000  CYS  |      17.03000      159911.70|      19.50000      183105.00|      20.00000      187800.00 
  B BORROW                                |                             |                             | 
0027 211-09264              418.000  CYS  |      16.84000        7039.12|      19.50000        8151.00|      35.00000       14630.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0028 211-09266            15875.000  CYS  |      16.83000      267176.25|      19.50000      309562.50|      20.00000      317500.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0029 211-09267               90.000  CYS  |     105.71000        9513.90|      80.00000        7200.00|     150.00000       13500.00 
  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 
0030 301-07448              524.000  TON  |      16.36000        8572.64|      33.34000       17470.16|      27.00000       14148.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 302-07455               44.000  CYS  |      62.86000        2765.84|     117.70000        5178.80|      31.00000        1364.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0032 302-08562               26.000  TON  |      53.14000        1381.64|      78.55000        2042.30|      20.00000         520.00 
  COARSE AGGREGATE, 8                     |                             |                             | 
0033 303-02051              100.000  TON  |      24.94000        2494.00|      26.28000        2628.00|      27.00000        2700.00 
  STONE, NO 2                             |                             |                             | 
0034 303-07449                5.000  TON  |      92.65000         463.25|      51.71000         258.55|      60.00000         300.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0035 304-07492               45.000  TON  |      57.70000        2596.50|      53.59000        2411.55|      51.79000        2330.55 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0036 306-08043              244.000  SYS  |       9.53000        2325.32|      13.41000        3272.04|      11.00000        2684.00 
  MILLING, TRANSITION                     |                             |                             | 
0037 401-07407             3432.000  TON  |      48.74000      167275.68|      50.43000      173075.76|      48.74000      167275.68 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0038 402-07432               59.000  TON  |      70.14000        4138.26|      72.57000        4281.63|      70.14000        4138.26 
  HMA SURFACE, TYPE A                     |                             |                             | 
0039 402-07433              650.000  TON  |      56.49000       36718.50|      58.45000       37992.50|      56.49000       36718.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
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0040 402-07438             1051.000  TON  |      53.28000       55997.28|      55.13000       57941.63|      53.28000       55997.28 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0041 406-05520                4.300  TON  |     480.33000        2065.42|     496.99000        2137.06|     480.33000        2065.42 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0042 503-05240               49.100  LFT  |       4.69000         230.28|      24.94000        1224.55|      15.60000         765.96 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0043 601-01522                4.000  EACH |    1950.00000        7800.00|    1758.95000        7035.80|    1700.00000        6800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0044 601-01626                1.000  EACH |    1400.00000        1400.00|    1552.02000        1552.02|    1500.00000        1500.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0045 601-03464                1.000  EACH |      50.00000          50.00|      51.73000          51.73|      50.00000          50.00 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0046 601-94689                3.000  EACH |    2325.00000        6975.00|    2276.29000        6828.87|    2200.00000        6600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0047 601-99105              125.000  LFT  |      15.25000        1906.25|      21.73000        2716.25|      21.00000        2625.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0048 601-99106              800.000  LFT  |      45.10000       36080.00|      26.90000       21520.00|      26.00000       20800.00 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0049 602-06729               24.000  EACH |       9.00000         216.00|      12.42000         298.08|       5.00000         120.00 
  BARRIER DELINEATOR                      |                             |                             | 
0050 603-06045              855.000  LFT  |      11.40000        9747.00|      13.55000       11585.25|      13.10000       11200.50 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0051 605-06095              821.000  LFT  |      16.29000       13374.09|      23.32000       19145.72|      35.00000       28735.00 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0052 609-06259              260.000  SYS  |      54.86000       14263.60|      92.61000       24078.60|     100.00000       26000.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0053 610-07486             1574.000  TON  |      62.50000       98375.00|      64.67000      101790.58|      62.50000       98375.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0054 611-06497                1.000  EACH |     300.00000         300.00|     269.02000         269.02|     260.00000         260.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0055 615-06505                2.000  EACH |     715.00000        1430.00|     744.97000        1489.94|     720.00000        1440.00 
  MONUMENT, B                             |                             |                             | 
0056 615-06527                1.000  EACH |     475.00000         475.00|     600.11000         600.11|     580.00000         580.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0057 616-02320              465.000  SYS  |       1.19000         553.35|       2.33000        1083.45|       2.00000         930.00 
  GEOTEXTILES                             |                             |                             | 
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0058 616-06405              327.000  TON  |      22.00000        7194.00|      27.35000        8943.45|      15.00000        4905.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0059 621-01004                6.000  EACH |     275.00000        1650.00|     284.54000        1707.24|     275.00000        1650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0060 621-06545                3.000  TON  |    1100.00000        3300.00|    1138.15000        3414.45|    1100.00000        3300.00 
  FERTILIZER                              |                             |                             | 
0061 621-06553             1119.000  LBS  |       3.55000        3972.45|       3.67000        4106.73|       3.55000        3972.45 
  SEED MIXTURE, R                         |                             |                             | 
0062 621-06557              526.000  LBS  |       3.80000        1998.80|       3.93000        2067.18|       3.80000        1998.80 
  SEED MIXTURE, T                         |                             |                             | 
0063 621-06565               13.000  TON  |     325.00000        4225.00|     336.27000        4371.51|     325.00000        4225.00 
  MULCHING MATERIAL                       |                             |                             | 
0064 621-06574             1187.000  SYS  |       3.70000        4391.90|       3.83000        4546.21|       3.70000        4391.90 
  SODDING                                 |                             |                             | 
0065 628-09402               15.000  MOS  |    2645.00000       39675.00|    2000.00000       30000.00|    1535.00000       23025.00 
  FIELD OFFICE, B                         |                             |                             | 
0066 701-06011                2.000  EACH |    5500.00000       11000.00|    4424.08000        8848.16|     500.00000        1000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0067 701-06012                2.000  EACH |    1300.00000        2600.00|    1271.60000        2543.20|     700.00000        1400.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0068 701-06027                2.000  EACH |    1700.00000        3400.00|      50.00000         100.00|     100.00000         200.00 
  TEST PILE                               |                             |                             | 
0069 701-91792               38.000  EACH |     500.00000       19000.00|     195.56000        7431.28|     120.00000        4560.00 
  PILE TIP, STEEL H                       |                             |                             | 
0070 701-95780             2940.000  LFT  |      43.61000      128213.40|      42.00000      123480.00|      30.00000       88200.00 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0071 702-51005              227.100  CYS  |     490.00000      111279.00|     475.00000      107872.50|     750.00000      170325.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0072 703-51030            18175.000  LBS  |       0.57000       10359.75|       0.65000       11813.75|       1.00000       18175.00 
  REINFORCING STEEL                       |                             |                             | 
0073 703-51032           208543.000  LBS  |       0.64000      133467.52|       0.70000      145980.10|       1.10000      229397.30 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0074 704-51002              547.000  CYS  |     513.41000      280835.27|     475.00000      259825.00|     695.00000      380165.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0075 706-05732                4.000  EACH |     700.45000        2801.80|    1880.95000        7523.80|    1300.00000        5200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0076 706-08502               73.700  SYS  |      91.36000        6733.23|     135.42000        9980.45|     137.00000       10096.90 
  REINFORCED CONCRETE MOMENT SLAB, 15 IN. |                             |                             | 
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0077 706-51020               83.600  CYS  |     283.61000       23709.80|     470.89000       39366.40|     415.00000       34694.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0078 709-51821                       LUMP |    7800.00000        7800.00|    8689.22000        8689.22|    9850.00000        9850.00 
  SURFACE SEAL                            |                             |                             | 
0079 715-05048              300.000  LFT  |       7.13000        2139.00|       9.63000        2889.00|      20.00000        6000.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0080 715-05049              300.000  LFT  |       8.03000        2409.00|      10.77000        3231.00|      23.00000        6900.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0081 715-05051              300.000  LFT  |       8.63000        2589.00|      11.53000        3459.00|      26.00000        7800.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0082 715-05052              300.000  LFT  |      10.81000        3243.00|      16.16000        4848.00|      28.00000        8400.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0083 715-05152              154.000  LFT  |      23.68000        3646.72|      30.61000        4713.94|      44.00000        6776.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0084 715-05154              328.000  LFT  |      37.06000       12155.68|      40.76000       13369.28|      56.00000       18368.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0085 715-05168               20.000  LFT  |      24.89000         497.80|      20.95000         419.00|      55.00000        1100.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0086 715-05169               54.000  LFT  |      16.67000         900.18|      21.79000        1176.66|      42.00000        2268.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0087 715-05208               98.000  LFT  |      23.73000        2325.54|      30.42000        2981.16|      44.00000        4312.00 
  PIPE, TYPE 4, CIRCULAR, 15 IN.          |                             |                             | 
0088 715-07536                2.000  EACH |     565.24000        1130.48|    2054.30000        4108.60|    1740.00000        3480.00 
  CONCRETE ANCHOR, MIN. AREA 12.9 SFT.    |                             |                             | 
0089 715-07587               56.000  LFT  |      44.25000        2478.00|      32.24000        1805.44|      77.00000        4312.00 
  PIPE, TYPE 1, DEFORMED, 1.8 SQ. FT.     |                             |                             | 
0090 715-08171              174.000  LFT  |     105.93000       18431.82|      65.38000       11376.12|     195.00000       33930.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9  |                             |                             | 
  SFT.                                    |                             |                             | 
0091 715-46000                3.000  EACH |     218.46000         655.38|     475.09000        1425.27|     255.00000         765.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0092 715-46005                2.000  EACH |     239.80000         479.60|     502.14000        1004.28|     327.00000         654.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0093 715-46010                1.000  EACH |     258.45000         258.45|     525.81000         525.81|     410.00000         410.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0094 715-46020                2.000  EACH |     381.72000         763.44|     589.33000        1178.66|     515.00000        1030.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0095 715-46055                2.000  EACH |     682.51000        1365.02|     500.57000        1001.14|     555.00000        1110.00 
  PIPE END SECTION, MIN. AREA 1.8 SQ. FT. |                             |                             | 
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0096 715-90714               16.000  LFT  |      34.52000         552.32|      38.66000         618.56|      49.00000         784.00 
  PIPE, PVC, 12 IN.                       |                             |                             | 
0097 715-97804                2.000  EACH |     682.51000        1365.02|    1441.23000        2882.46|     300.00000         600.00 
  PIPE END SECTION, MIN. AREA 7.4 SQ. FT. |                             |                             | 
0098 720-02123                       LUMP |     623.65000         623.65|    1134.07000        1134.07|     440.00000         440.00 
  INLET PIPE RISER                        |                             |                             | 
0099 720-45040                1.000  EACH |    2152.50000        2152.50|    2079.57000        2079.57|    1470.00000        1470.00 
  INLET, G7                               |                             |                             | 
0100 720-45075                1.000  EACH |    2208.50000        2208.50|    2175.93000        2175.93|    1050.00000        1050.00 
  INLET, R13                              |                             |                             | 
0101 731-93945            25175.000  SFT  |      15.00000      377625.00|      15.00000      377625.00|      15.00000      377625.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0102 731-93946            25175.000  SFT  |       7.00000      176225.00|      11.25000      283218.75|       7.00000      176225.00 
  WALL ERECTION                           |                             |                             | 
0103 731-93947             1127.000  LFT  |      16.79000       18922.33|      15.00000       16905.00|      10.00000       11270.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0104 801-04308                2.000  EACH |     260.00000         520.00|     380.76000         761.52|     550.00000        1100.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0105 801-06625               16.000  EACH |      90.00000        1440.00|     132.44000        2119.04|     130.00000        2080.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0106 801-06640               12.000  EACH |     125.00000        1500.00|     219.35000        2632.20|     195.00000        2340.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0107 801-06775                       LUMP |   75000.00000       75000.00|    7950.00000        7950.00|   75000.00000       75000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0108 801-07119               48.000  LFT  |      18.00000         864.00|      24.83000        1191.84|      18.00000         864.00 
  BARRICADE, III-B                        |                             |                             | 
0109 802-05701               42.000  LFT  |      12.50000         525.00|      40.35000        1694.70|      39.00000        1638.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0110 802-76025               20.000  SFT  |      23.00000         460.00|      34.14000         682.80|      33.00000         660.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0111 808-06713             5600.000  LFT  |       0.18000        1008.00|       0.24000        1344.00|       0.14000         784.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0112 808-75054              852.000  LFT  |       1.80000        1533.60|       2.28000        1942.56|       3.43000        2922.36 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0113 808-75245             4749.000  LFT  |       0.66000        3134.34|       0.55000        2611.95|       0.45000        2137.05 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 130                     CONTRACT ID : IB-30841-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(   5   ) 90-0177865         |(   6  ) 35-1035114 
                                          |WALSH CONSTR COMPANY         |HIS CONSTRUCTORS LLC         |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0114 215-07043            10000.000  SYS  |       3.65000       36500.00|       3.65000       36500.00|       3.95000       39500.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0115 716-07635               50.000  LFT  |     767.16000       38358.00|     530.00000       26500.00|     470.00000       23500.00 
  PIPE INSTALLATION, TRENCHLESS, 36 IN.   |                             |                             | 
0116 628-09407               15.000  MOS  |     225.00000        3375.00|     175.00000        2625.00|      50.00000         750.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0117 707-05997             1456.000  LFT  |     264.01000      384398.56|     335.00000      487760.00|     397.00000      578032.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 84 IN. X 60 IN.                   |                             |                             | 
0118 715-05372               75.000  LFT  |      61.55000        4616.25|      83.13000        6234.75|     120.00000        9000.00 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 7.4   |                             |                             | 
  SFT.                                    |                             |                             | 
0119 207-08264             9969.000  SYS  |       1.13000       11264.97|       3.66000       36486.54|       2.00000       19938.00 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
     SECTION TOTALS                       |           $     3,844,232.21|           $     3,996,650.83|           $     4,245,564.16 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,844,232.21|           $     3,996,650.83|           $     4,245,564.16 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 130                     CONTRACT ID : IB-30841-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1381845          |(       )                    |(      ) 
                                          |HARVEY GEORGE R & SON INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   40000.00000       40000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     125.00000         125.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     125.00000         125.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               15.000  MOS  |     125.00000        1875.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               15.000  MOS  |       1.00000          15.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  210749.11000      210749.11|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |   41732.00000       41732.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 203-02000             6365.000  CYS  |      20.00000      127300.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070            70808.000  CYS  |       5.25000      371742.00|                             | 
  BORROW                                  |                             |                             | 
0017 205-03371              650.000  CYS  |      17.00000       11050.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0018 205-06930               18.000  TON  |      30.00000         540.00|                             | 
  SPLASHPAD, RIPRAP                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 130                     CONTRACT ID : IB-30841-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1381845          |(       )                    |(      ) 
                                          |HARVEY GEORGE R & SON INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06931              190.000  TON  |      35.00000        6650.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0020 205-06933                3.000  EACH |     137.50000         412.50|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0021 205-06937             1915.000  LFT  |       1.49000        2853.35|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 205-06938              362.000  LFT  |      20.00000        7240.00|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0023 206-51230              140.000  CYS  |      60.00000        8400.00|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0025 207-08267             2520.000  SYS  |       6.20000       15624.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-02050             9390.000  CYS  |      20.00000      187800.00|                             | 
  B BORROW                                |                             |                             | 
0027 211-09264              418.000  CYS  |      22.75000        9509.50|                             | 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0028 211-09266            15875.000  CYS  |      35.38000      561657.50|                             | 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0029 211-09267               90.000  CYS  |     175.00000       15750.00|                             | 
  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 
0030 301-07448              524.000  TON  |      22.00000       11528.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 302-07455               44.000  CYS  |      50.00000        2200.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0032 302-08562               26.000  TON  |      34.00000         884.00|                             | 
  COARSE AGGREGATE, 8                     |                             |                             | 
0033 303-02051              100.000  TON  |      20.00000        2000.00|                             | 
  STONE, NO 2                             |                             |                             | 
0034 303-07449                5.000  TON  |      70.00000         350.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0035 304-07492               45.000  TON  |      57.00000        2565.00|                             | 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0036 306-08043              244.000  SYS  |      15.00000        3660.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0037 401-07407             3432.000  TON  |      53.55000      183783.60|                             | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0038 402-07432               59.000  TON  |      77.00000        4543.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0039 402-07433              650.000  TON  |      62.00000       40300.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 130                     CONTRACT ID : IB-30841-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1381845          |(       )                    |(      ) 
                                          |HARVEY GEORGE R & SON INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 402-07438             1051.000  TON  |      58.55000       61536.05|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0041 406-05520                4.300  TON  |     528.00000        2270.40|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0042 503-05240               49.100  LFT  |      22.00000        1080.20|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0043 601-01522                4.000  EACH |    2145.00000        8580.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0044 601-01626                1.000  EACH |    1540.00000        1540.00|                             | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0045 601-03464                1.000  EACH |      55.00000          55.00|                             | 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0046 601-94689                3.000  EACH |    2557.50000        7672.50|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0047 601-99105              125.000  LFT  |      16.75000        2093.75|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0048 601-99106              800.000  LFT  |      49.50000       39600.00|                             | 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0049 602-06729               24.000  EACH |      15.40000         369.60|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0050 603-06045              855.000  LFT  |      12.50000       10687.50|                             | 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0051 605-06095              821.000  LFT  |      18.00000       14778.00|                             | 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0052 609-06259              260.000  SYS  |      70.00000       18200.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0053 610-07486             1574.000  TON  |      69.00000      108606.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0054 611-06497                1.000  EACH |     330.00000         330.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0055 615-06505                2.000  EACH |     786.50000        1573.00|                             | 
  MONUMENT, B                             |                             |                             | 
0056 615-06527                1.000  EACH |     522.50000         522.50|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0057 616-02320              465.000  SYS  |       2.50000        1162.50|                             | 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 130                     CONTRACT ID : IB-30841-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1381845          |(       )                    |(      ) 
                                          |HARVEY GEORGE R & SON INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 616-06405              327.000  TON  |      24.00000        7848.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0059 621-01004                6.000  EACH |     302.50000        1815.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0060 621-06545                3.000  TON  |    1210.00000        3630.00|                             | 
  FERTILIZER                              |                             |                             | 
0061 621-06553             1119.000  LBS  |       4.00000        4476.00|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0062 621-06557              526.000  LBS  |       4.00000        2104.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0063 621-06565               13.000  TON  |     357.50000        4647.50|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0064 621-06574             1187.000  SYS  |       4.00000        4748.00|                             | 
  SODDING                                 |                             |                             | 
0065 628-09402               15.000  MOS  |    2000.00000       30000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0066 701-06011                2.000  EACH |    2300.00000        4600.00|                             | 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0067 701-06012                2.000  EACH |    1250.00000        2500.00|                             | 
  TEST PILE, RESTRIKE                     |                             |                             | 
0068 701-06027                2.000  EACH |    2500.00000        5000.00|                             | 
  TEST PILE                               |                             |                             | 
0069 701-91792               38.000  EACH |      93.00000        3534.00|                             | 
  PILE TIP, STEEL H                       |                             |                             | 
0070 701-95780             2940.000  LFT  |      53.00000      155820.00|                             | 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0071 702-51005              227.100  CYS  |     425.00000       96517.50|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0072 703-51030            18175.000  LBS  |       0.71000       12904.25|                             | 
  REINFORCING STEEL                       |                             |                             | 
0073 703-51032           208543.000  LBS  |       0.77000      160578.11|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0074 704-51002              547.000  CYS  |     500.00000      273500.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0075 706-05732                4.000  EACH |    1760.00000        7040.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0076 706-08502               73.700  SYS  |     120.00000        8844.00|                             | 
  REINFORCED CONCRETE MOMENT SLAB, 15 IN. |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 130                     CONTRACT ID : IB-30841-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1381845          |(       )                    |(      ) 
                                          |HARVEY GEORGE R & SON INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 706-51020               83.600  CYS  |     561.00000       46899.60|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0078 709-51821                       LUMP |   10000.00000       10000.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0079 715-05048              300.000  LFT  |       7.00000        2100.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0080 715-05049              300.000  LFT  |      10.00000        3000.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0081 715-05051              300.000  LFT  |      13.00000        3900.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0082 715-05052              300.000  LFT  |      25.00000        7500.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0083 715-05152              154.000  LFT  |      30.00000        4620.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0084 715-05154              328.000  LFT  |      60.00000       19680.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0085 715-05168               20.000  LFT  |      22.00000         440.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0086 715-05169               54.000  LFT  |      25.00000        1350.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0087 715-05208               98.000  LFT  |      25.00000        2450.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 15 IN.          |                             |                             | 
0088 715-07536                2.000  EACH |     850.00000        1700.00|                             | 
  CONCRETE ANCHOR, MIN. AREA 12.9 SFT.    |                             |                             | 
0089 715-07587               56.000  LFT  |      35.00000        1960.00|                             | 
  PIPE, TYPE 1, DEFORMED, 1.8 SQ. FT.     |                             |                             | 
0090 715-08171              174.000  LFT  |     200.00000       34800.00|                             | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9  |                             |                             | 
  SFT.                                    |                             |                             | 
0091 715-46000                3.000  EACH |     225.00000         675.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0092 715-46005                2.000  EACH |     250.00000         500.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0093 715-46010                1.000  EACH |     275.00000         275.00|                             | 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0094 715-46020                2.000  EACH |     350.00000         700.00|                             | 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0095 715-46055                2.000  EACH |     250.00000         500.00|                             | 
  PIPE END SECTION, MIN. AREA 1.8 SQ. FT. |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 130                     CONTRACT ID : IB-30841-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1381845          |(       )                    |(      ) 
                                          |HARVEY GEORGE R & SON INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0096 715-90714               16.000  LFT  |      20.00000         320.00|                             | 
  PIPE, PVC, 12 IN.                       |                             |                             | 
0097 715-97804                2.000  EACH |    1200.00000        2400.00|                             | 
  PIPE END SECTION, MIN. AREA 7.4 SQ. FT. |                             |                             | 
0098 720-02123                       LUMP |    1000.00000        1000.00|                             | 
  INLET PIPE RISER                        |                             |                             | 
0099 720-45040                1.000  EACH |     900.00000         900.00|                             | 
  INLET, G7                               |                             |                             | 
0100 720-45075                1.000  EACH |    1300.00000        1300.00|                             | 
  INLET, R13                              |                             |                             | 
0101 731-93945            25175.000  SFT  |      17.00000      427975.00|                             | 
  FACE PANELS, CONCRETE                   |                             |                             | 
0102 731-93946            25175.000  SFT  |      10.00000      251750.00|                             | 
  WALL ERECTION                           |                             |                             | 
0103 731-93947             1127.000  LFT  |      30.00000       33810.00|                             | 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0104 801-04308                2.000  EACH |     286.00000         572.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0105 801-06625               16.000  EACH |     100.00000        1600.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0106 801-06640               12.000  EACH |     137.50000        1650.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0107 801-06775                       LUMP |   88000.00000       88000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0108 801-07119               48.000  LFT  |      20.00000         960.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0109 802-05701               42.000  LFT  |      13.75000         577.50|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0110 802-76025               20.000  SFT  |      25.00000         500.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0111 808-06713             5600.000  LFT  |       0.20000        1120.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0112 808-75054              852.000  LFT  |       2.00000        1704.00|                             | 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0113 808-75245             4749.000  LFT  |       0.73000        3466.77|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 130 -22 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 130                     CONTRACT ID : IB-30841-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1381845          |(       )                    |(      ) 
                                          |HARVEY GEORGE R & SON INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0114 215-07043            10000.000  SYS  |       4.00000       40000.00|                             | 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0115 716-07635               50.000  LFT  |     585.00000       29250.00|                             | 
  PIPE INSTALLATION, TRENCHLESS, 36 IN.   |                             |                             | 
0116 628-09407               15.000  MOS  |     300.00000        4500.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0117 707-05997             1456.000  LFT  |     273.50000      398216.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 84 IN. X 60 IN.                   |                             |                             | 
0118 715-05372               75.000  LFT  |     100.00000        7500.00|                             | 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 7.4   |                             |                             | 
  SFT.                                    |                             |                             | 
0119 207-08264             9969.000  SYS  |       4.00000       39876.00|                             | 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
     SECTION TOTALS                       |           $     4,425,730.79|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,425,730.79|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 172 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 172                     CONTRACT ID : IR-30116-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 08/01/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710724 
                                                                                                        0710725 
                                                                                                        0810361 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-2231526     WALSH CONSTR COMPANY                                                       $     4,480,388.01  100.0000% 
   2   35-1057237     R L MCCOY INC                                                              $     4,775,611.38  106.5892% 
   3   35-1374866     PRIMCO INC                                                                 $     4,988,134.72  111.3327% 
   4   35-1817530     PIONEER ASSOCIATES INC                                                     $     5,394,847.39  120.4103% 
   5   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     5,632,570.85  125.7161% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,709,546.29  127.4342% 
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                                                                                                                   PAGE : 172 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 172                     CONTRACT ID : IR-30116-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2  ) 35-1057237          |(   3  ) 35-1374866 
                                          |WALSH CONSTR COMPANY         |R L MCCOY INC                |PRIMCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |  379937.16000      379937.16|   25000.00000       25000.00|   41372.59000       41372.59 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     175.00000         350.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |      90.00000        1800.00|      75.00000        1500.00|      95.00000        1900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |  224019.00000      224019.00|  238500.00000      238500.00|  249406.74000      249406.74 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 113-01614                       LUMP |    9450.00000        9450.00|   10000.00000       10000.00|    9450.00000        9450.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0013 201-52370                       LUMP |   44803.00000       44803.00|   97000.00000       97000.00|   50000.00000       50000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-03000                       LUMP |   75000.00000       75000.00|   45000.00000       45000.00|   60000.00000       60000.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No 180                                  |                             |                             | 
0015 202-03000                       LUMP |   40000.00000       40000.00|   18000.00000       18000.00|   26500.00000       26500.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No 183                                  |                             |                             | 
0016 202-03000                       LUMP |   25000.00000       25000.00|    5500.00000        5500.00|   14000.00000       14000.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No 184                                  |                             |                             | 
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                                                                                                                   PAGE : 172 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 172                     CONTRACT ID : IR-30116-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1057237         |(   3  ) 35-1374866 
                                          |WALSH CONSTR COMPANY         |R L MCCOY INC                |PRIMCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 202-03000                       LUMP |   20000.00000       20000.00|    6500.00000        6500.00|   14000.00000       14000.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No 185                                  |                             |                             | 
0018 202-03000                       LUMP |   35000.00000       35000.00|   14000.00000       14000.00|   23500.00000       23500.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No. 189                                 |                             |                             | 
0019 202-03000                       LUMP |   35000.00000       35000.00|   14500.00000       14500.00|   23000.00000       23000.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No. 190                                 |                             |                             | 
0020 202-03000                       LUMP |   32000.00000       32000.00|   16000.00000       16000.00|   31000.00000       31000.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No. 191                                 |                             |                             | 
0021 203-02000             9822.940  CYS  |       6.57000       64536.72|       9.00000       88406.46|       9.00000       88406.46 
  EXCAVATION, COMMON                      |                             |                             | 
0022 203-02070           129546.150  CYS  |       4.37000      566116.68|       7.50000      971596.13|       7.50000      971596.13 
  BORROW                                  |                             |                             | 
0023 205-03371              622.500  CYS  |      12.71000        7911.98|      18.00000       11205.00|      18.00000       11205.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0024 205-06930               15.200  TON  |     133.71000        2032.39|      78.00000        1185.60|      78.00000        1185.60 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0025 205-06931              104.000  TON  |     142.62000       14832.48|      68.00000        7072.00|      68.00000        7072.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0026 205-06933               18.000  EACH |      90.00000        1620.00|      90.00000        1620.00|     225.00000        4050.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06936              388.800  TON  |      59.68000       23203.58|      64.00000       24883.20|      64.00000       24883.20 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0028 205-06937             6600.000  LFT  |       2.40000       15840.00|       1.50000        9900.00|       2.50000       16500.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0029 205-06938              580.000  LFT  |      17.35000       10063.00|      25.00000       14500.00|      25.00000       14500.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0030 206-51230              368.900  CYS  |      17.64000        6507.40|      10.00000        3689.00|      26.90000        9923.41 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0031 207-08267            13165.020  SYS  |       7.97000      104925.21|       8.00000      105320.16|       8.00000      105320.16 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0032 211-02050              345.400  CYS  |       9.05000        3125.87|      13.00000        4490.20|      29.85000       10310.19 
  B BORROW                                |                             |                             | 
0033 211-09194              645.000  TON  |       5.29000        3412.05|      13.00000        8385.00|      13.00000        8385.00 
  B BORROW                                |                             |                             | 
0034 211-09264              179.200  CYS  |       9.73000        1743.62|      28.00000        5017.60|      28.00000        5017.60 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 172                     CONTRACT ID : IR-30116-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1057237         |(   3  ) 35-1374866 
                                          |WALSH CONSTR COMPANY         |R L MCCOY INC                |PRIMCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 211-09265              613.400  CYS  |      31.39000       19254.63|      47.00000       28829.80|      47.00000       28829.80 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0036 211-09266             5986.800  CYS  |       9.89000       59209.45|      25.00000      149670.00|      29.85000      178705.98 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0037 211-09268              140.400  CYS  |      59.40000        8339.76|      80.00000       11232.00|      80.00000       11232.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0038 301-07448             3765.340  TON  |      17.42000       65592.22|      19.00000       71541.46|      20.20000       76059.87 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0039 302-07455               68.300  CYS  |      52.63000        3594.63|      90.00000        6147.00|      87.65000        5986.50 
  DENSE GRADED SUBBASE                    |                             |                             | 
0040 302-08562               49.500  TON  |      51.28000        2538.36|      55.00000        2722.50|      41.65000        2061.68 
  COARSE AGGREGATE, 8                     |                             |                             | 
0041 303-01180             1680.180  TON  |      18.39000       30898.51|      21.00000       35283.78|      27.00000       45364.86 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0042 303-07449              183.310  TON  |      40.96000        7508.38|      30.00000        5499.30|      28.00000        5132.68 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0043 303-08210              653.790  TON  |      30.68000       20058.28|      30.00000       19613.70|      30.00000       19613.70 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0044 402-07432              407.750  TON  |      65.94000       26887.04|      67.00000       27319.25|      75.00000       30581.25 
  HMA SURFACE, TYPE A                     |                             |                             | 
0045 402-07433              434.220  TON  |      62.99000       27351.52|      64.00000       27790.08|      75.00000       32566.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0046 402-07435              958.930  TON  |      44.29000       42471.01|      45.00000       43151.85|      48.00000       46028.64 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0047 402-07438             1604.440  TON  |      50.19000       80526.84|      51.00000       81826.44|      48.00000       77013.12 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0048 406-05520                4.310  TON  |     147.56000         635.98|     150.00000         646.50|      10.00000          43.10 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0049 601-01522                8.000  EACH |    2100.00000       16800.00|    2100.00000       16800.00|    2100.00000       16800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0050 601-01704                1.000  EACH |    2230.00000        2230.00|    2230.00000        2230.00|    2230.00000        2230.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, MODIFIED                        |                             |                             | 
0051 601-01740                1.000  EACH |    1940.00000        1940.00|    1940.00000        1940.00|    1940.00000        1940.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0052 601-94689                6.000  EACH |    2505.00000       15030.00|    2505.00000       15030.00|    2505.00000       15030.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 172                     CONTRACT ID : IR-30116-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1057237         |(   3  ) 35-1374866 
                                          |WALSH CONSTR COMPANY         |R L MCCOY INC                |PRIMCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 601-99105             1056.250  LFT  |      16.35000       17269.69|      16.35000       17269.69|      16.35000       17269.69 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0055 602-06729               38.000  EACH |      10.00000         380.00|      12.00000         456.00|      11.90000         452.20 
  BARRIER DELINEATOR                      |                             |                             | 
0056 609-06257              214.400  SYS  |      43.66000        9360.70|      80.00000       17152.00|      85.75000       18384.80 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0057 609-06259              195.700  SYS  |      50.16000        9816.31|      90.00000       17613.00|      90.75000       17759.78 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0058 610-07487              432.200  TON  |      78.73000       34027.11|      80.00000       34576.00|      74.00000       31982.80 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0059 611-06497                8.000  EACH |     165.00000        1320.00|     130.00000        1040.00|     130.00000        1040.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0060 611-06498                1.000  EACH |     365.00000         365.00|     142.00000         142.00|     142.00000         142.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0061 615-06490               28.000  EACH |     129.00000        3612.00|     129.00000        3612.00|     129.00000        3612.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0062 615-06505                4.000  EACH |     670.00000        2680.00|     670.00000        2680.00|     670.00000        2680.00 
  MONUMENT, B                             |                             |                             | 
0063 616-02320             1898.000  SYS  |       2.13000        4042.74|       2.50000        4745.00|       2.50000        4745.00 
  GEOTEXTILES                             |                             |                             | 
0064 616-05688              108.000  TON  |      53.84000        5814.72|      67.00000        7236.00|      67.00000        7236.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0065 616-06405             1229.000  TON  |      30.67000       37693.43|      41.00000       50389.00|      41.00000       50389.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0066 621-01004                4.000  EACH |     425.00000        1700.00|     425.00000        1700.00|     550.00000        2200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0067 621-06545                5.340  TON  |    1083.52000        5786.00|    1100.00000        5874.00|     940.00000        5019.60 
  FERTILIZER                              |                             |                             | 
0068 621-06553             1790.290  LBS  |       3.85000        6892.62|       3.85000        6892.62|       3.30000        5907.96 
  SEED MIXTURE, R                         |                             |                             | 
0069 621-06557             1769.720  LBS  |       2.15000        3804.90|       2.15000        3804.90|       2.40000        4247.33 
  SEED MIXTURE, T                         |                             |                             | 
0070 621-06565               44.690  TON  |     295.23000       13193.83|     300.00000       13407.00|     355.00000       15864.95 
  MULCHING MATERIAL                       |                             |                             | 
0071 621-06567               23.940  kGAL |       1.00000          23.94|       1.00000          23.94|       4.70000         112.52 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 172                     CONTRACT ID : IR-30116-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1057237         |(   3  ) 35-1374866 
                                          |WALSH CONSTR COMPANY         |R L MCCOY INC                |PRIMCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 621-06570             9672.630  CYS  |       6.87000       66450.97|      10.80000      104464.40|      10.80000      104464.40 
  TOP SOIL                                |                             |                             | 
0073 621-06574             3768.000  SYS  |       2.80000       10550.40|       3.80000       14318.40|       4.00000       15072.00 
  SODDING                                 |                             |                             | 
0074 621-06575             4608.000  SYS  |       2.80000       12902.40|       3.80000       17510.40|       4.10000       18892.80 
  SODDING, NURSERY                        |                             |                             | 
0075 628-09402               10.000  MOS  |    2400.00000       24000.00|    2900.00000       29000.00|    2285.00000       22850.00 
  FIELD OFFICE, B                         |                             |                             | 
0076 628-09407               10.000  MOS  |     300.00000        3000.00|     700.00000        7000.00|     508.00000        5080.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0077 701-06011                6.000  EACH |    1666.43000        9998.58|    1000.00000        6000.00|    2000.00000       12000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0078 701-06012                6.000  EACH |    3332.86000       19997.16|    1000.00000        6000.00|    1450.00000        8700.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0079 701-06027                6.000  EACH |    3332.86000       19997.16|    2000.00000       12000.00|    2705.00000       16230.00 
  TEST PILE                               |                             |                             | 
0080 701-51195             4465.000  LFT  |      29.79000      133012.35|      35.00000      156275.00|      60.00000      267900.00 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0081 702-51005              255.400  CYS  |     577.44000      147478.18|     475.00000      121315.00|     535.00000      136639.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0082 702-51015               66.800  CYS  |     233.95000       15627.86|     375.00000       25050.00|     350.00000       23380.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0083 702-90915               92.500  CYS  |     262.60000       24290.50|     700.00000       64750.00|     485.00000       44862.50 
  CONCRETE, A                             |                             |                             | 
0084 703-06028            30772.000  LBS  |       0.56000       17232.32|       0.66000       20309.52|       1.15000       35387.80 
  REINFORCING BARS                        |                             |                             | 
0085 703-06029           219991.000  LBS  |       0.64000      140794.24|       0.72000      158393.52|       0.85000      186992.35 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0086 703-51030             5401.000  LBS  |       0.56000        3024.56|       0.66000        3564.66|       1.15000        6211.15 
  REINFORCING STEEL                       |                             |                             | 
0087 704-51002              601.900  CYS  |     576.68000      347103.69|     525.00000      315997.50|     465.00000      279883.50 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0088 706-05732                8.000  EACH |    1386.47000       11091.76|    1300.00000       10400.00|    1250.00000       10000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0089 706-08496               80.900  SYS  |      91.81000        7427.43|     130.00000       10517.00|     195.00000       15775.50 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN. |                             |                             | 
0090 706-51020               94.100  CYS  |     451.43000       42479.56|     525.00000       49402.50|     535.00000       50343.50 
  CONCRETE, C, RAILING                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 172 -7 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 172                     CONTRACT ID : IR-30116-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1057237         |(   3  ) 35-1374866 
                                          |WALSH CONSTR COMPANY         |R L MCCOY INC                |PRIMCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0091 707-08643             1646.000  LFT  |     250.00000      411500.00|     250.00000      411500.00|     215.65000      354959.90 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 60 IN. X 48 IN.                   |                             |                             | 
0092 709-51821                       LUMP |   20000.00000       20000.00|    8360.00000        8360.00|   11929.20000       11929.20 
  SURFACE SEAL , Structure No. 1          |                             |                             | 
0093 709-51821                       LUMP |   15000.00000       15000.00|    7690.00000        7690.00|   10999.80000       10999.80 
  SURFACE SEAL Structure No. 2            |                             |                             | 
0094 714-02544                6.000  EACH |       3.00000          18.00|       0.01000           0.06|    3458.00000       20748.00 
  WINGWALL, PRECAST CONCRETE              |                             |                             | 
0095 714-26702              539.000  LFT  |     350.62000      188984.18|     430.00000      231770.00|     430.00000      231770.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 6' X 3'                            |                             |                             | 
0096 714-26703              105.000  LFT  |     362.03000       38013.15|     465.00000       48825.00|     465.00000       48825.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 6' X 4'                            |                             |                             | 
0097 714-26718               90.000  LFT  |     800.13000       72011.70|     900.00000       81000.00|     900.00000       81000.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 10' X 6'                           |                             |                             | 
0098 715-05123              511.000  LFT  |      38.66000       19755.26|      46.00000       23506.00|      46.00000       23506.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0099 715-05125              140.000  LFT  |      48.64000        6809.60|      54.00000        7560.00|      54.00000        7560.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0100 715-05169              487.000  LFT  |      27.76000       13519.12|      37.00000       18019.00|      37.00000       18019.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0101 715-05171               86.000  LFT  |      29.36000        2524.96|      39.00000        3354.00|      39.00000        3354.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0102 715-05173               53.000  LFT  |      33.39000        1769.67|      47.00000        2491.00|      47.00000        2491.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0103 715-46005               16.000  EACH |     268.34000        4293.44|     376.00000        6016.00|     376.00000        6016.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0104 715-46010                2.000  EACH |     387.00000         774.00|     420.00000         840.00|     420.00000         840.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0105 715-46020                8.000  EACH |     530.01000        4240.08|     588.00000        4704.00|     588.00000        4704.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0106 715-46030                2.000  EACH |     596.14000        1192.28|     693.00000        1386.00|     693.00000        1386.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0107 731-93945             8232.000  SFT  |      13.56000      111625.92|      16.00000      131712.00|      13.55000      111543.60 
  FACE PANELS, CONCRETE                   |                             |                             | 
0108 731-93946             8232.000  SFT  |      11.61000       95573.52|      12.00000       98784.00|      11.50000       94668.00 
  WALL ERECTION                           |                             |                             | 
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0109 731-93947              494.000  LFT  |      13.06000        6451.64|      35.00000       17290.00|      38.58000       19058.52 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0110 801-03290                8.000  EACH |     168.00000        1344.00|     160.00000        1280.00|     160.00000        1280.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0111 801-04308                9.000  EACH |     198.00000        1782.00|     260.00000        2340.00|     260.00000        2340.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0112 801-06625               51.000  EACH |      85.00000        4335.00|      69.00000        3519.00|      69.00000        3519.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0113 801-06640               32.000  EACH |     105.00000        3360.00|     120.00000        3840.00|     120.00000        3840.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0114 801-06645                3.000  EACH |      36.00000         108.00|      50.00000         150.00|      50.00000         150.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0115 801-06775                       LUMP |   30000.00000       30000.00|    1500.00000        1500.00|   14684.80000       14684.80 
  MAINTAINING TRAFFIC                     |                             |                             | 
0116 801-07118               32.000  LFT  |      14.80000         473.60|      19.00000         608.00|      19.00000         608.00 
  BARRICADE, III-A                        |                             |                             | 
0117 801-07119              256.000  LFT  |      11.15000        2854.40|      19.00000        4864.00|      19.00000        4864.00 
  BARRICADE, III-B                        |                             |                             | 
0118 808-03631             7000.000  LFT  |       0.35000        2450.00|       0.33000        2310.00|       0.35000        2450.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0119 808-03632             3700.000  LFT  |       0.35000        1295.00|       0.33000        1221.00|       0.35000        1295.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0120 808-04896              737.500  LFT  |       0.35000         258.13|       0.33000         243.38|       0.35000         258.13 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0121 808-06716              437.500  LFT  |       0.48000         210.00|       0.45000         196.88|       0.45000         196.88 
  LINE, REMOVE                            |                             |                             | 
0125 715-05439              150.000  LFT  |      11.52000        1728.00|      25.00000        3750.00|      25.00000        3750.00 
  PIPE, DRAINTILE TERMINAL SECTION, 6 IN  |                             |                             | 
0126 715-05440              150.000  LFT  |      15.55000        2332.50|      29.00000        4350.00|      29.00000        4350.00 
  PIPE, DRAINTILE TERMINAL SECTION, 8 IN  |                             |                             | 
0127 715-05442              150.000  LFT  |      26.73000        4009.50|      33.00000        4950.00|      33.00000        4950.00 
  PIPE, DRAINTILE TERMINAL SECTION, 10 IN |                             |                             | 
0128 715-05443              150.000  LFT  |      31.22000        4683.00|      36.00000        5400.00|      36.00000        5400.00 
  PIPE, DRAINTILE TERMINAL SECTION, 12 IN |                             |                             | 
0129 715-09389              150.000  LFT  |      22.31000        3346.50|      23.00000        3450.00|      23.00000        3450.00 
  PIPE, DRAINTILE, 10 IN.                 |                             |                             | 
0130 715-90832              150.000  LFT  |      11.52000        1728.00|      19.00000        2850.00|      19.00000        2850.00 
  PIPE, DRAINTILE, 6 IN                   |                             |                             | 
0131 715-90833              150.000  LFT  |      11.94000        1791.00|      20.00000        3000.00|      20.00000        3000.00 
  PIPE, DRAINTILE, 8 IN                   |                             |                             | 
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0132 715-90834              150.000  LFT  |      32.98000        4947.00|      25.00000        3750.00|      25.00000        3750.00 
  PIPE, DRAINTILE, 12 IN.                 |                             |                             | 
     SECTION TOTALS                       |           $     4,480,388.01|           $     4,775,611.38|           $     4,988,134.72 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,480,388.01|           $     4,775,611.38|           $     4,988,134.72 
==================================================================================================================================== 
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SECTION 0001   NEW BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   21150.00000       21150.00|   37100.00000       37100.00|  150000.00000      150000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     250.00000         500.00|     200.00000         400.00|     140.00000         280.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |     160.00000        3200.00|     150.00000        3000.00|     200.00000        4000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |  269550.00000      269550.00|  280000.00000      280000.00|  407000.00000      407000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 113-01614                       LUMP |   15000.00000       15000.00|   32482.13000       32482.13|   15000.00000       15000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0013 201-52370                       LUMP |   50000.00000       50000.00|   62507.16000       62507.16|  324000.00000      324000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-03000                       LUMP |   70000.00000       70000.00|   45000.00000       45000.00|   35000.00000       35000.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No 180                                  |                             |                             | 
0015 202-03000                       LUMP |   18000.00000       18000.00|   18000.00000       18000.00|    6500.00000        6500.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No 183                                  |                             |                             | 
0016 202-03000                       LUMP |    7000.00000        7000.00|    5500.00000        5500.00|    6500.00000        6500.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No 184                                  |                             |                             | 
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0017 202-03000                       LUMP |   14200.00000       14200.00|    6500.00000        6500.00|    6500.00000        6500.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No 185                                  |                             |                             | 
0018 202-03000                       LUMP |   14800.00000       14800.00|   14000.00000       14000.00|    6500.00000        6500.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No. 189                                 |                             |                             | 
0019 202-03000                       LUMP |   14500.00000       14500.00|   14500.00000       14500.00|    6500.00000        6500.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No. 190                                 |                             |                             | 
0020 202-03000                       LUMP |   15000.00000       15000.00|   16000.00000       16000.00|    6500.00000        6500.00 
  HOUSES AND BUILDINGS, REMOVE , Parcel   |                             |                             | 
  No. 191                                 |                             |                             | 
0021 203-02000             9822.940  CYS  |       9.00000       88406.46|      15.01000      147442.33|       9.50000       93317.93 
  EXCAVATION, COMMON                      |                             |                             | 
0022 203-02070           129546.150  CYS  |       7.50000      971596.13|      11.26000     1458689.65|      10.90000     1412053.04 
  BORROW                                  |                             |                             | 
0023 205-03371              622.500  CYS  |      18.00000       11205.00|      13.46000        8378.85|      25.00000       15562.50 
  SEDIMENT, REMOVE                        |                             |                             | 
0024 205-06930               15.200  TON  |      78.00000        1185.60|      68.06000        1034.51|      40.00000         608.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0025 205-06931              104.000  TON  |      68.00000        7072.00|      68.08000        7080.32|      40.00000        4160.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0026 205-06933               18.000  EACH |     225.00000        4050.00|      90.00000        1620.00|      90.00000        1620.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06936              388.800  TON  |      64.00000       24883.20|      68.09000       26473.39|      25.00000        9720.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0028 205-06937             6600.000  LFT  |       2.50000       16500.00|       2.90000       19140.00|       1.50000        9900.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0029 205-06938              580.000  LFT  |      25.00000       14500.00|      30.78000       17852.40|      25.00000       14500.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0030 206-51230              368.900  CYS  |      56.00000       20658.40|      12.30000        4537.47|      18.68000        6891.05 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0031 207-08267            13165.020  SYS  |       8.00000      105320.16|       7.16000       94261.54|       5.00000       65825.10 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0032 211-02050              345.400  CYS  |      42.54000       14693.32|      26.02000        8987.31|      80.00000       27632.00 
  B BORROW                                |                             |                             | 
0033 211-09194              645.000  TON  |      13.00000        8385.00|      26.02000       16782.90|      20.00000       12900.00 
  B BORROW                                |                             |                             | 
0034 211-09264              179.200  CYS  |      30.00000        5376.00|      26.20000        4695.04|      25.00000        4480.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
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0035 211-09265              613.400  CYS  |      47.00000       28829.80|      26.20000       16071.08|      30.00000       18402.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0036 211-09266             5986.800  CYS  |      32.50000      194571.00|      29.70000      177807.96|      28.00000      167630.40 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0037 211-09268              140.400  CYS  |     115.00000       16146.00|     104.80000       14713.92|      85.00000       11934.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0038 301-07448             3765.340  TON  |      27.00000      101664.18|      26.72000      100609.88|      22.00000       82837.48 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0039 302-07455               68.300  CYS  |      58.56000        3999.65|      60.49000        4131.47|      55.37000        3781.77 
  DENSE GRADED SUBBASE                    |                             |                             | 
0040 302-08562               49.500  TON  |      38.70000        1915.65|      35.87000        1775.57|      53.27000        2636.87 
  COARSE AGGREGATE, 8                     |                             |                             | 
0041 303-01180             1680.180  TON  |      28.00000       47045.04|      26.72000       44894.41|      20.75000       34863.74 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0042 303-07449              183.310  TON  |      24.00000        4399.44|      28.23000        5174.84|      20.75000        3803.68 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0043 303-08210              653.790  TON  |      30.00000       19613.70|      34.39000       22483.84|      25.00000       16344.75 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0044 402-07432              407.750  TON  |      67.49000       27519.05|      67.00000       27319.25|      80.00000       32620.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0045 402-07433              434.220  TON  |      64.47000       27994.16|      64.00000       27790.08|      80.00000       34737.60 
  HMA SURFACE, TYPE B                     |                             |                             | 
0046 402-07435              958.930  TON  |      45.33000       43468.30|      45.00000       43151.85|      62.00000       59453.66 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0047 402-07438             1604.440  TON  |      51.37000       82420.08|      51.00000       81826.44|      62.00000       99475.28 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0048 406-05520                4.310  TON  |     151.09000         651.20|     150.00000         646.50|       1.00000           4.31 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0049 601-01522                8.000  EACH |    2100.00000       16800.00|    2100.00000       16800.00|    2100.00000       16800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0050 601-01704                1.000  EACH |    2230.00000        2230.00|    2230.00000        2230.00|    2230.00000        2230.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, MODIFIED                        |                             |                             | 
0051 601-01740                1.000  EACH |    1940.00000        1940.00|    1940.00000        1940.00|    1940.00000        1940.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0052 601-94689                6.000  EACH |    2505.00000       15030.00|    2505.00000       15030.00|    2505.00000       15030.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 172 -13 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 172                     CONTRACT ID : IR-30116-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1339168         |(   6  ) 35-0918397 
                                          |PIONEER ASSOCIATES INC       |LAPORTE CONSTRUCTION CO      |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 601-99105             1056.250  LFT  |      16.35000       17269.69|      16.35000       17269.69|      16.35000       17269.69 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0055 602-06729               38.000  EACH |      13.65000         518.70|       4.80000         182.40|       4.80000         182.40 
  BARRIER DELINEATOR                      |                             |                             | 
0056 609-06257              214.400  SYS  |     100.00000       21440.00|     110.96000       23789.82|      90.00000       19296.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0057 609-06259              195.700  SYS  |     120.00000       23484.00|     118.25000       23141.53|     100.00000       19570.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0058 610-07487              432.200  TON  |      80.58000       34826.68|      80.00000       34576.00|     140.00000       60508.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0059 611-06497                8.000  EACH |     165.00000        1320.00|     165.00000        1320.00|     165.00000        1320.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0060 611-06498                1.000  EACH |     365.00000         365.00|     365.00000         365.00|     365.00000         365.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0061 615-06490               28.000  EACH |     129.00000        3612.00|     129.00000        3612.00|     129.00000        3612.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0062 615-06505                4.000  EACH |     670.00000        2680.00|     670.00000        2680.00|     670.00000        2680.00 
  MONUMENT, B                             |                             |                             | 
0063 616-02320             1898.000  SYS  |       3.85000        7307.30|       2.92000        5542.16|       2.50000        4745.00 
  GEOTEXTILES                             |                             |                             | 
0064 616-05688              108.000  TON  |      67.00000        7236.00|      60.39000        6522.12|      75.00000        8100.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0065 616-06405             1229.000  TON  |      41.00000       50389.00|      38.49000       47304.21|      35.00000       43015.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0066 621-01004                4.000  EACH |     550.00000        2200.00|     425.00000        1700.00|     425.00000        1700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0067 621-06545                5.340  TON  |     940.00000        5019.60|    1100.00000        5874.00|    1100.00000        5874.00 
  FERTILIZER                              |                             |                             | 
0068 621-06553             1790.290  LBS  |       3.30000        5907.96|       3.85000        6892.62|       3.85000        6892.62 
  SEED MIXTURE, R                         |                             |                             | 
0069 621-06557             1769.720  LBS  |       2.40000        4247.33|       2.15000        3804.90|       2.15000        3804.90 
  SEED MIXTURE, T                         |                             |                             | 
0070 621-06565               44.690  TON  |     355.00000       15864.95|     300.00000       13407.00|     300.00000       13407.00 
  MULCHING MATERIAL                       |                             |                             | 
0071 621-06567               23.940  kGAL |       4.70000         112.52|       1.00000          23.94|       1.00000          23.94 
  WATER                                   |                             |                             | 
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0072 621-06570             9672.630  CYS  |      10.80000      104464.40|      12.00000      116071.56|       9.50000       91889.99 
  TOP SOIL                                |                             |                             | 
0073 621-06574             3768.000  SYS  |       4.00000       15072.00|       2.80000       10550.40|       2.80000       10550.40 
  SODDING                                 |                             |                             | 
0074 621-06575             4608.000  SYS  |       4.10000       18892.80|       2.80000       12902.40|       2.80000       12902.40 
  SODDING, NURSERY                        |                             |                             | 
0075 628-09402               10.000  MOS  |    3300.00000       33000.00|    2325.96000       23259.60|    2500.00000       25000.00 
  FIELD OFFICE, B                         |                             |                             | 
0076 628-09407               10.000  MOS  |     600.00000        6000.00|     260.00000        2600.00|     300.00000        3000.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0077 701-06011                6.000  EACH |    3650.00000       21900.00|     869.23000        5215.38|     889.74000        5338.44 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0078 701-06012                6.000  EACH |    2500.00000       15000.00|    1382.41000        8294.46|    1000.00000        6000.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0079 701-06027                6.000  EACH |    2720.00000       16320.00|    2686.32000       16117.92|    2000.00000       12000.00 
  TEST PILE                               |                             |                             | 
0080 701-51195             4465.000  LFT  |      66.00000      294690.00|      42.00000      187530.00|      40.00000      178600.00 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0081 702-51005              255.400  CYS  |     580.00000      148132.00|     610.00000      155794.00|     611.31000      156128.57 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0082 702-51015               66.800  CYS  |     460.00000       30728.00|     300.00000       20040.00|     300.00000       20040.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0083 702-90915               92.500  CYS  |     600.00000       55500.00|    1200.00000      111000.00|      10.00000         925.00 
  CONCRETE, A                             |                             |                             | 
0084 703-06028            30772.000  LBS  |       0.91000       28002.52|       0.87000       26771.64|       0.81000       24925.32 
  REINFORCING BARS                        |                             |                             | 
0085 703-06029           219991.000  LBS  |       1.12000      246389.92|       0.68000      149593.88|       0.68000      149593.88 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0086 703-51030             5401.000  LBS  |       1.12000        6049.12|       0.87000        4698.87|       0.81000        4374.81 
  REINFORCING STEEL                       |                             |                             | 
0087 704-51002              601.900  CYS  |     650.00000      391235.00|     525.00000      315997.50|     525.00000      315997.50 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0088 706-05732                8.000  EACH |    1700.00000       13600.00|    1400.00000       11200.00|    1400.00000       11200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0089 706-08496               80.900  SYS  |      95.00000        7685.50|      96.88000        7837.59|     109.81000        8883.63 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN. |                             |                             | 
0090 706-51020               94.100  CYS  |     880.00000       82808.00|     750.00000       70575.00|     750.00000       70575.00 
  CONCRETE, C, RAILING                    |                             |                             | 
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0091 707-08643             1646.000  LFT  |     275.00000      452650.00|     190.23000      313118.58|     209.23000      344392.58 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 60 IN. X 48 IN.                   |                             |                             | 
0092 709-51821                       LUMP |    8360.00000        8360.00|    8360.00000        8360.00|    8360.00000        8360.00 
  SURFACE SEAL , Structure No. 1          |                             |                             | 
0093 709-51821                       LUMP |    7690.00000        7690.00|    7690.00000        7690.00|    7690.00000        7690.00 
  SURFACE SEAL Structure No. 2            |                             |                             | 
0094 714-02544                6.000  EACH |    2000.00000       12000.00|    1400.89000        8405.34|    1000.00000        6000.00 
  WINGWALL, PRECAST CONCRETE              |                             |                             | 
0095 714-26702              539.000  LFT  |     430.00000      231770.00|     625.00000      336875.00|     390.00000      210210.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 6' X 3'                            |                             |                             | 
0096 714-26703              105.000  LFT  |     465.00000       48825.00|     600.00000       63000.00|     395.00000       41475.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 6' X 4'                            |                             |                             | 
0097 714-26718               90.000  LFT  |     900.00000       81000.00|    1000.00000       90000.00|    1280.00000      115200.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 10' X 6'                           |                             |                             | 
0098 715-05123              511.000  LFT  |      46.00000       23506.00|      36.75000       18779.25|      57.50000       29382.50 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0099 715-05125              140.000  LFT  |      54.00000        7560.00|      52.33000        7326.20|      58.00000        8120.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0100 715-05169              487.000  LFT  |      37.00000       18019.00|      45.66000       22236.42|      40.00000       19480.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0101 715-05171               86.000  LFT  |      39.00000        3354.00|      47.76000        4107.36|      52.00000        4472.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0102 715-05173               53.000  LFT  |      47.00000        2491.00|      36.74000        1947.22|      47.50000        2517.50 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0103 715-46005               16.000  EACH |     376.00000        6016.00|     553.06000        8848.96|     450.00000        7200.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0104 715-46010                2.000  EACH |     420.00000         840.00|     856.14000        1712.28|     530.00000        1060.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0105 715-46020                8.000  EACH |     588.00000        4704.00|     916.12000        7328.96|     650.00000        5200.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0106 715-46030                2.000  EACH |     693.00000        1386.00|    1036.14000        2072.28|     900.00000        1800.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0107 731-93945             8232.000  SFT  |      17.20000      141590.40|      15.21000      125208.72|      15.11000      124385.52 
  FACE PANELS, CONCRETE                   |                             |                             | 
0108 731-93946             8232.000  SFT  |      10.11000       83225.52|      15.79000      129983.28|      14.41000      118623.12 
  WALL ERECTION                           |                             |                             | 
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0109 731-93947              494.000  LFT  |      47.05000       23242.70|      30.23000       14933.62|      27.66000       13664.04 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0110 801-03290                8.000  EACH |     160.00000        1280.00|     168.00000        1344.00|     168.00000        1344.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0111 801-04308                9.000  EACH |     260.00000        2340.00|     198.00000        1782.00|     198.00000        1782.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0112 801-06625               51.000  EACH |      69.00000        3519.00|      85.00000        4335.00|      85.00000        4335.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0113 801-06640               32.000  EACH |     120.00000        3840.00|     105.00000        3360.00|     105.00000        3360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0114 801-06645                3.000  EACH |      50.00000         150.00|      36.00000         108.00|      36.00000         108.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0115 801-06775                       LUMP |    2300.00000        2300.00|   10789.32000       10789.32|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0116 801-07118               32.000  LFT  |      19.00000         608.00|      14.80000         473.60|      14.80000         473.60 
  BARRICADE, III-A                        |                             |                             | 
0117 801-07119              256.000  LFT  |      19.00000        4864.00|      11.15000        2854.40|      11.15000        2854.40 
  BARRICADE, III-B                        |                             |                             | 
0118 808-03631             7000.000  LFT  |       0.33000        2310.00|       0.33000        2310.00|       0.33000        2310.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0119 808-03632             3700.000  LFT  |       0.33000        1221.00|       0.33000        1221.00|       0.33000        1221.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0120 808-04896              737.500  LFT  |       0.33000         243.38|       0.33000         243.38|       0.33000         243.38 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0121 808-06716              437.500  LFT  |       0.45000         196.88|       0.48000         210.00|       0.48000         210.00 
  LINE, REMOVE                            |                             |                             | 
0125 715-05439              150.000  LFT  |      25.00000        3750.00|      13.40000        2010.00|      25.00000        3750.00 
  PIPE, DRAINTILE TERMINAL SECTION, 6 IN  |                             |                             | 
0126 715-05440              150.000  LFT  |      29.00000        4350.00|      13.40000        2010.00|      25.00000        3750.00 
  PIPE, DRAINTILE TERMINAL SECTION, 8 IN  |                             |                             | 
0127 715-05442              150.000  LFT  |      33.00000        4950.00|      17.40000        2610.00|      27.50000        4125.00 
  PIPE, DRAINTILE TERMINAL SECTION, 10 IN |                             |                             | 
0128 715-05443              150.000  LFT  |      36.00000        5400.00|      19.40000        2910.00|      27.50000        4125.00 
  PIPE, DRAINTILE TERMINAL SECTION, 12 IN |                             |                             | 
0129 715-09389              150.000  LFT  |      23.00000        3450.00|      19.40000        2910.00|      22.00000        3300.00 
  PIPE, DRAINTILE, 10 IN.                 |                             |                             | 
0130 715-90832              150.000  LFT  |      19.00000        2850.00|      17.40000        2610.00|      20.00000        3000.00 
  PIPE, DRAINTILE, 6 IN                   |                             |                             | 
0131 715-90833              150.000  LFT  |      20.00000        3000.00|      19.40000        2910.00|      20.00000        3000.00 
  PIPE, DRAINTILE, 8 IN                   |                             |                             | 
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0132 715-90834              150.000  LFT  |      25.00000        3750.00|      21.40000        3210.00|      25.00000        3750.00 
  PIPE, DRAINTILE, 12 IN.                 |                             |                             | 
     SECTION TOTALS                       |           $     5,394,847.39|           $     5,632,570.85|           $     5,709,546.29 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,394,847.39|           $     5,632,570.85|           $     5,709,546.29 
==================================================================================================================================== 
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  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $     7,534,000.00  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     8,326,000.00  110.5123% 
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==================================================================================================================================== 
                                          |(   1  ) 35-1487672          |(   2  ) 35-2040801          |(      ) 
                                          |MAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERCHANGE MODIFICATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   40000.00000       40000.00|   92000.00000       92000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                4.000  EACH |     185.00000         740.00|     200.00000         800.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               48.000  MOS  |     125.00000        6000.00|     100.00000        4800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |  300000.00000      300000.00|  415027.12000      415027.12| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |   56941.05000       56941.05|  165000.00000      165000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-01300                3.000  EACH |    4000.00000       12000.00|    3277.00000        9831.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0015 202-02240            27629.000  SYS  |       2.50000       69072.50|       5.00000      138145.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-02241             4147.000  LFT  |       2.90000       12026.30|       2.90000       12026.30| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-02273              528.000  SYS  |       9.30000        4910.40|      21.00000       11088.00| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
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0018 202-02274             1612.000  LFT  |       6.90000       11122.80|       1.00000        1612.00| 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0019 202-74040                3.000  EACH |     855.71000        2567.13|     860.00000        2580.00| 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0020 202-74040                1.000  EACH |    2567.13000        2567.13|     860.00000         860.00| 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
  MODIFIED                                |                             |                             | 
0021 202-74055                1.000  EACH |    4338.29000        4338.29|    6800.00000        6800.00| 
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                             |                             | 
  REMOVE                                  |                             |                             | 
0022 202-74080                2.000  EACH |    1499.87000        2999.74|    3600.00000        7200.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0023 202-85996               14.000  EACH |     255.02000        3570.28|    1800.00000       25200.00| 
  LIGHT STANDARD AND MAST ARM, REMOVE     |                             |                             | 
0024 202-95579                4.000  EACH |     489.14000        1956.56|     321.00000        1284.00| 
  SERVICE POINT, REMOVE                   |                             |                             | 
0025 203-02000            45456.000  CYS  |       9.50000      431832.00|      10.80000      490924.80| 
  EXCAVATION, COMMON                      |                             |                             | 
0026 203-02010             1300.000  CYS  |      70.00000       91000.00|      50.00000       65000.00| 
  EXCAVATION, ROCK                        |                             |                             | 
0027 205-03371               50.000  CYS  |      15.00000         750.00|      35.00000        1750.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0028 205-06930               12.000  TON  |     145.00000        1740.00|      80.00000         960.00| 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0029 205-06931              103.000  TON  |      37.00000        3811.00|      52.00000        5356.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0030 205-06932             2229.000  LFT  |       3.50000        7801.50|       7.50000       16717.50| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0031 205-06933                1.000  EACH |     125.00000         125.00|     125.00000         125.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0032 205-06937             4392.000  LFT  |       1.19000        5226.48|       2.00000        8784.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0033 205-06938              268.000  LFT  |      14.00000        3752.00|       4.50000        1206.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0034 207-08263            64906.000  SYS  |       5.90000      382945.40|       6.75000      438115.50| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0035 207-08267              998.000  SYS  |      10.00000        9980.00|       7.50000        7485.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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0036 211-09264             1096.000  CYS  |      20.00000       21920.00|      50.00000       54800.00| 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0037 211-09268              585.000  CYS  |      80.00000       46800.00|      90.00000       52650.00| 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0038 301-07448              757.000  TON  |      14.00000       10598.00|      18.00000       13626.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0039 302-06464            12155.000  CYS  |      26.00000      316030.00|      31.00000      376805.00| 
  SUBBASE FOR PCCP                        |                             |                             | 
0040 303-01180             4330.000  TON  |      14.00000       60620.00|      18.00000       77940.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0041 306-08043             1768.000  SYS  |       2.75000        4862.00|       3.60000        6364.80| 
  MILLING, TRANSITION                     |                             |                             | 
0042 402-07432              140.000  TON  |     130.00000       18200.00|      65.00000        9100.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0043 402-07433              719.000  TON  |      80.00000       57520.00|      60.00000       43140.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0044 402-07435              287.000  TON  |      80.00000       22960.00|      52.00000       14924.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0045 402-07438             1214.000  TON  |      60.00000       72840.00|      72.00000       87408.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0046 402-07440              353.000  TON  |      80.00000       28240.00|      52.00000       18356.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0047 402-07441             3812.000  TON  |      52.00000      198224.00|      48.00000      182976.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0048 402-07453             3521.000  TON  |      60.00000      211260.00|      50.00000      176050.00| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0049 402-07453              200.000  TON  |     100.00000       20000.00|      70.00000       14000.00| 
  HMA FOR TEMPORARY PAVEMENT , MODIFIED   |                             |                             | 
0050 406-05520               14.100  TON  |     450.00000        6345.00|     450.00000        6345.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0051 501-06266                       LUMP |    4000.00000        4000.00|    5000.00000        5000.00| 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0052 501-06322            32074.000  SYS  |      38.00000     1218812.00|      39.00000     1250886.00| 
  QC/QA-PCCP, 11 IN.                      |                             |                             | 
0053 501-06323            12247.000  SYS  |      42.00000      514374.00|      41.00000      502127.00| 
  QC/QA-PCCP, 12 IN.                      |                             |                             | 
0054 503-03489             2574.000  EACH |      11.75000       30244.50|      13.00000       33462.00| 
  RETROFITTED TIE BARS                    |                             |                             | 
0055 503-05240            26593.000  LFT  |      10.00000      265930.00|       9.50000      252633.50| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
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0056 601-01115               62.500  LFT  |      43.00000        2687.50|      43.00000        2687.50| 
  GUARDRAIL, W BEAM, 1 FT. 6.75 IN.       |                             |                             | 
  SPACING                                 |                             |                             | 
0057 601-94689                3.000  EACH |    2300.00000        6900.00|    2300.00000        6900.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0058 601-94690                2.000  EACH |    3800.00000        7600.00|    3800.00000        7600.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0059 601-99105             2537.500  LFT  |      14.45000       36666.88|      14.45000       36666.88| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0060 601-99106              125.000  LFT  |      27.25000        3406.25|      27.25000        3406.25| 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0061 605-06140             2527.000  LFT  |      28.10000       71008.70|      17.00000       42959.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0062 605-06215             1055.000  LFT  |      44.10000       46525.50|      40.50000       42727.50| 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0063 606-07485            11634.000  LFT  |       0.50000        5817.00|       0.48000        5584.32| 
  MILLED PCCP SHOULDER CORRUGATIONS       |                             |                             | 
0064 607-06335             1996.000  LFT  |      20.25000       40419.00|      35.00000       69860.00| 
  PAVED SIDE DITCH, A , MODIFIED          |                             |                             | 
0065 607-06340              802.000  LFT  |      29.87000       23955.74|      42.00000       33684.00| 
  PAVED SIDE DITCH, B                     |                             |                             | 
0066 607-06385             3574.000  LFT  |      64.25000      229629.50|      75.00000      268050.00| 
  PAVED SIDE DITCH, L                     |                             |                             | 
0067 610-07487              684.000  TON  |      63.00000       43092.00|      65.00000       44460.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0068 611-06498                2.000  EACH |     250.00000         500.00|     250.00000         500.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0069 615-06520               10.000  EACH |     900.00000        9000.00|     900.00000        9000.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0070 616-02320             7134.000  SYS  |       1.75000       12484.50|       1.70000       12127.80| 
  GEOTEXTILES                             |                             |                             | 
0071 616-06405             7091.000  TON  |      15.00000      106365.00|      20.00000      141820.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0072 616-51367              230.000  SYS  |      38.50000        8855.00|     140.00000       32200.00| 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0073 621-01004                4.000  EACH |     400.00000        1600.00|     400.00000        1600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0074 621-06545                9.500  TON  |     800.00000        7600.00|     800.00000        7600.00| 
  FERTILIZER                              |                             |                             | 
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0075 621-06553             3570.000  LBS  |       3.35000       11959.50|       3.35000       11959.50| 
  SEED MIXTURE, R                         |                             |                             | 
0076 621-06557              840.000  LBS  |       1.00000         840.00|       1.00000         840.00| 
  SEED MIXTURE, T                         |                             |                             | 
0077 621-06565               63.000  TON  |     300.00000       18900.00|     300.00000       18900.00| 
  MULCHING MATERIAL                       |                             |                             | 
0078 621-06567               20.000  kGAL |       0.25000           5.00|       0.25000           5.00| 
  WATER                                   |                             |                             | 
0079 621-06574             5573.000  SYS  |       2.46000       13709.58|       2.46000       13709.58| 
  SODDING                                 |                             |                             | 
0080 628-09403               12.000  MOS  |    1800.00000       21600.00|    2500.00000       30000.00| 
  FIELD OFFICE, C                         |                             |                             | 
0081 628-09407               36.000  MOS  |     175.00000        6300.00|     100.00000        3600.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 3 EACH                     |                             |                             | 
0082 714-26702              480.000  LFT  |     300.00000      144000.00|     310.00000      148800.00| 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 6' X 3'                            |                             |                             | 
0083 715-04830                4.000  EACH |    9000.00000       36000.00|    9000.00000       36000.00| 
  GRATED BOX END SECTION , I, 4:1, 18 SF  |                             |                             | 
0084 715-04830                2.000  EACH |   12000.00000       24000.00|   10000.00000       20000.00| 
  GRATED BOX END SECTION , II, 6:1, 18 SF |                             |                             | 
0085 715-05048            14406.000  LFT  |       3.75000       54022.50|       2.50000       36015.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0086 715-05053             1263.000  LFT  |      11.00000       13893.00|      18.00000       22734.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0087 715-05127               30.000  LFT  |      90.11000        2703.30|      88.00000        2640.00| 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0088 715-05149              541.000  LFT  |      20.40000       11036.40|      34.00000       18394.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0089 715-05151              604.000  LFT  |      22.20000       13408.80|      38.00000       22952.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0090 715-05152              203.000  LFT  |      25.30000        5135.90|      39.00000        7917.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0091 715-05239               58.000  LFT  |     152.00000        8816.00|     125.00000        7250.00| 
  PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ |                             |                             | 
  FT.                                     |                             |                             | 
0092 715-05363              401.000  LFT  |      46.80000       18766.80|      62.00000       24862.00| 
  PIPE, TYPE 3, DEFORMED, 1.8 SQ. FT.     |                             |                             | 
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0093 715-08177              134.000  LFT  |     170.00000       22780.00|     157.00000       21038.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2  |                             |                             | 
  SFT.                                    |                             |                             | 
0094 715-08305              103.000  TON  |      87.00000        8961.00|      70.00000        7210.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0095 715-08449                6.000  EACH |     861.00000        5166.00|     840.00000        5040.00| 
  SAFETY METAL END SECTION, 6:1, MIN.     |                             |                             | 
  AREA 1.8 SQ. FT.                        |                             |                             | 
0096 715-08455                2.000  EACH |    2665.00000        5330.00|    2800.00000        5600.00| 
  SAFETY METAL END SECTION, 4:1, MIN.     |                             |                             | 
  AREA 7.4 SFT.                           |                             |                             | 
0097 715-09363                4.000  EACH |    3485.00000       13940.00|    4000.00000       16000.00| 
  SAFETY METAL END SECTION, 4:1, MIN.     |                             |                             | 
  AREA 10.5 SFT.                          |                             |                             | 
0098 715-46000                1.000  EACH |     418.00000         418.00|     380.00000         380.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0099 715-46005                1.000  EACH |     450.00000         450.00|     400.00000         400.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0100 715-46010                4.000  EACH |     121.00000         484.00|     470.00000        1880.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0101 715-46055                6.000  EACH |     860.00000        5160.00|     480.00000        2880.00| 
  PIPE END SECTION, MIN. AREA 1.8 SQ. FT. |                             |                             | 
0102 718-06528               39.000  EACH |     600.00000       23400.00|     500.00000       19500.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0103 718-06532             3000.000  LFT  |       1.00000        3000.00|       1.00000        3000.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0104 718-52610             1161.000  CYS  |      30.00000       34830.00|      33.00000       38313.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0105 718-99153            12254.000  SYS  |       1.00000       12254.00|       1.00000       12254.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0106 720-45030                1.000  EACH |    1550.00000        1550.00|    2400.00000        2400.00| 
  INLET, E7                               |                             |                             | 
0107 720-45275                1.000  EACH |    1100.00000        1100.00|    1800.00000        1800.00| 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0108 720-45410                3.000  EACH |    1800.00000        5400.00|    4000.00000       12000.00| 
  MANHOLE, C4                             |                             |                             | 
0109 720-98174                1.000  EACH |    1550.00000        1550.00|    3300.00000        3300.00| 
  INLET, B15                              |                             |                             | 
0110 801-01093                4.000  EACH |     495.00000        1980.00|    1100.00000        4400.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
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0111 801-01504                6.000  EACH |      30.00000         180.00|      30.00000         180.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0112 801-01505                3.000  EACH |      50.00000         150.00|      50.00000         150.00| 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0113 801-03290                5.000  EACH |     195.00000         975.00|     249.00000        1245.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0114 801-04308                3.000  EACH |     325.00000         975.00|     195.00000         585.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0115 801-06203             6189.000  LFT  |       0.20000        1237.80|       0.20000        1237.80| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0116 801-06207            69519.000  LFT  |       1.00000       69519.00|       1.00000       69519.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0117 801-06211               12.000  EACH |      50.00000         600.00|      90.00000        1080.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0118 801-06212                6.000  EACH |      85.00000         510.00|     140.00000         840.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (ONLY)                  |                             |                             | 
0119 801-06469             1186.000  LFT  |       2.00000        2372.00|       2.70000        3202.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0120 801-06577              773.000  LFT  |       5.50000        4251.50|       8.00000        6184.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0121 801-06586              924.000  LFT  |       0.30000         277.20|       0.30000         277.20| 
  TEMPORARY PAVEMENT MARKING, 8 IN.       |                             |                             | 
0122 801-06640               26.000  EACH |     145.00000        3770.00|     129.00000        3354.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0123 801-06645               16.000  EACH |      65.00000        1040.00|      35.00000         560.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0124 801-06649             1140.000  EACH |       6.25000        7125.00|       4.00000        4560.00| 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 
0125 801-06710              210.000  DAY  |      10.00000        2100.00|      15.00000        3150.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0126 801-06775                       LUMP |  115000.00000      115000.00|  212000.00000      212000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
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0127 801-07023                4.000  EACH |    6000.00000       24000.00|    6500.00000       26000.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0128 801-07118               50.000  LFT  |      14.95000         747.50|       9.00000         450.00| 
  BARRICADE, III-A                        |                             |                             | 
0129 801-07612              547.000  LFT  |       1.80000         984.60|       1.80000         984.60| 
  TEMPORARY PAVEMENT MARKING, 24 IN.      |                             |                             | 
0130 801-08401            10902.000  LFT  |      30.00000      327060.00|      22.00000      239844.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0131 801-09133                3.000  EACH |    4800.00000       14400.00|    6500.00000       19500.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0132 802-05701              171.000  LFT  |      20.04000        3426.84|      29.00000        4959.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0133 802-05702              447.500  LFT  |      18.15000        8122.13|      27.00000       12082.50| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0134 802-05706              113.500  LFT  |      24.94000        2830.69|      28.00000        3178.00| 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0135 802-07057              152.000  SFT  |      18.44000        2802.88|      20.00000        3040.00| 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0136 802-07058               42.000  EACH |     263.45000       11064.90|     339.00000       14238.00| 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 
0137 802-07059               43.000  EACH |      80.21000        3449.03|      96.50000        4149.50| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0138 802-07151                6.000  EACH |     584.55000        3507.30|     468.00000        2808.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0139 802-09221                1.000  EACH |   81294.95000       81294.95|   66751.00000       66751.00| 
  BOX TRUSS SIGN STRUCTURE, TYPE A        |                             |                             | 
0140 802-09537                2.000  EACH |   16521.09000       33042.18|   13619.00000       27238.00| 
  SIGN BOX TRUSS STRUCTURE FOUNDATION AT  |                             |                             | 
  36 IN. , MEDIAN AND SHOULDER            |                             |                             | 
0141 802-09570               69.800  SFT  |      20.29000        1416.24|      46.50000        3245.70| 
  SIGN, SHEET, SHEETING TYPE IX, WITH     |                             |                             | 
  LEGEND, 0.100 IN.                       |                             |                             | 
0142 802-09572              721.000  SFT  |      19.36000       13958.56|      18.50000       13338.50| 
  SIGN, PANEL, SHEETING TYPE IX, WITH     |                             |                             | 
  LEGEND                                  |                             |                             | 
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0143 802-09578                2.000  EACH |   48045.65000       96091.30|   49222.00000       98444.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  TYPE F                                  |                             |                             | 
0144 802-09581                2.000  EACH |   15403.32000       30806.64|    7141.00000       14282.00| 
  CANTILEVER SIGN SUPPORT FOUNDATION,     |                             |                             | 
  DRILLED SHAFT, 36 IN.                   |                             |                             | 
0145 802-76025               79.700  SFT  |      19.54000        1557.34|      22.50000        1793.25| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0146 802-76035              670.300  SFT  |      18.45000       12367.04|      23.00000       15416.90| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0147 802-76045               53.000  SFT  |      28.18000        1493.54|      23.50000        1245.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0148 802-76095              567.000  LBS  |       6.04000        3424.68|       3.90000        2211.30| 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0149 805-01815               12.000  EACH |    4472.44000       53669.28|    2950.00000       35400.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0150 805-01842               29.000  EACH |    1050.68000       30469.72|    1071.00000       31059.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0151 805-02087                       LUMP |    2008.19000        2008.19|    8031.00000        8031.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0152 805-02503            10650.000  LFT  |       0.16000        1704.00|       0.70000        7455.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0153 805-02658              193.000  LFT  |       4.34000         837.62|       4.80000         926.40| 
  CABLE, COAXIAL                          |                             |                             | 
0154 805-05695              264.000  LFT  |       9.51000        2510.64|       9.50000        2508.00| 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 3 1/C                          |                             |                             | 
0155 805-06592             4616.000  LFT  |      16.90000       78010.40|      21.00000       96936.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0156 805-08464                3.000  EACH |    2098.00000        6294.00|    2774.00000        8322.00| 
  RADIO, INTERCONNECT                     |                             |                             | 
0157 805-08465                3.000  EACH |    1048.00000        3144.00|     876.00000        2628.00| 
  RADIO ANTENNA, 6db, OMNI                |                             |                             | 
0158 805-08493                       LUMP |    1050.00000        1050.00|    1592.00000        1592.00| 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
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0159 805-09539                3.000  EACH |     277.00000         831.00|     264.00000         792.00| 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0160 805-09540                3.000  EACH |     607.00000        1821.00|     857.00000        2571.00| 
  LOOP DETECTOR RACK                      |                             |                             | 
0161 805-78106                1.000  EACH |   10643.00000       10643.00|   11362.00000       11362.00| 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0162 805-78109                2.000  EACH |   10118.00000       20236.00|   10702.00000       21404.00| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0163 805-78205               20.000  EACH |     616.00000       12320.00|     658.00000       13160.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0164 805-78215                3.000  EACH |     616.00000        1848.00|     647.00000        1941.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0165 805-78230                2.000  EACH |     927.00000        1854.00|     997.00000        1994.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0166 805-78415               12.000  EACH |    1916.00000       22992.00|    2139.00000       25668.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0167 805-78420               10.000  EACH |     275.00000        2750.00|     234.00000        2340.00| 
  DISCONNECT HANGER                       |                             |                             | 
0168 805-78445                3.000  EACH |     679.00000        2037.00|    1071.00000        3213.00| 
  SIGNAL SERVICE                          |                             |                             | 
0169 805-78467              140.000  LFT  |       3.60000         504.00|       2.50000         350.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0170 805-78485              405.000  LFT  |       2.50000        1012.50|       1.50000         607.50| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0171 805-78490             4417.000  LFT  |       2.70000       11925.90|       1.70000        7508.90| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0172 805-78510            11043.000  LFT  |       1.60000       17668.80|       1.10000       12147.30| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0173 805-78785               28.000  EACH |     855.00000       23940.00|    1178.00000       32984.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0174 805-78795             3597.000  LFT  |       7.20000       25898.40|      10.00000       35970.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0175 805-78925                3.000  EACH |    1766.00000        5298.00|    1365.00000        4095.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
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0176 805-81032               12.000  EACH |    3627.00000       43524.00|    3765.00000       45180.00| 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0177 805-86890             3420.000  LFT  |       0.51000        1744.20|       1.00000        3420.00| 
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0178 807-02428               25.000  EACH |    1516.00000       37900.00|     977.00000       24425.00| 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0179 807-07580            14555.000  LFT  |       7.20000      104796.00|       9.50000      138272.50| 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0180 807-82440                1.000  EACH |   22998.00000       22998.00|   21072.00000       21072.00| 
  LIGHT POLE, HIGH MAST, 130 FT. E.M.H.   |                             |                             | 
0181 807-82520                1.000  EACH |   25098.00000       25098.00|   23185.00000       23185.00| 
  LIGHT POLE, HIGH MAST, 140 FT. E.M.H.   |                             |                             | 
0182 807-82600                1.000  EACH |   26673.00000       26673.00|   24482.00000       24482.00| 
  LIGHT POLE, HIGH MAST, 150 FT. E.M.H.   |                             |                             | 
0183 807-82640                1.000  EACH |   28773.00000       28773.00|   26572.00000       26572.00| 
  LIGHT POLE, HIGH MAST, 155 FT. E.M.H.   |                             |                             | 
0184 807-84762               25.000  EACH |    1560.00000       39000.00|    1684.00000       42100.00| 
  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0185 807-86620               25.000  EACH |     231.00000        5775.00|     234.00000        5850.00| 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0186 807-86665               22.000  EACH |     713.00000       15686.00|     630.00000       13860.00| 
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                             |                             | 
  PRESSURE SODIUM                         |                             |                             | 
0187 807-86810                4.000  EACH |    4304.00000       17216.00|    4274.00000       17096.00| 
  SERVICE POINT, II                       |                             |                             | 
0188 807-86830                4.000  EACH |    9260.00000       37040.00|   13327.00000       53308.00| 
  CONCRETE FOUNDATION WITH GROUNDING, 4   |                             |                             | 
  FT. DIAMETER X 20 FT.                   |                             |                             | 
0189 807-86910               29.000  EACH |      46.90000        1360.10|      63.00000        1827.00| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0190 807-86915               29.000  EACH |      49.50000        1435.50|      63.00000        1827.00| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0191 807-86920               63.000  EACH |      24.10000        1518.30|      46.50000        2929.50| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
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0192 807-86930               16.000  EACH |      19.60000         313.60|      46.50000         744.00| 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0193 807-86950               25.000  EACH |      27.90000         697.50|      41.00000        1025.00| 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0194 807-86955               16.000  EACH |     174.00000        2784.00|     135.00000        2160.00| 
  CABLE DUCT MARKER                       |                             |                             | 
0195 808-01045              124.000  LFT  |       2.00000         248.00|       2.00000         248.00| 
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0196 808-01329                4.000  EACH |     100.00000         400.00|     100.00000         400.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WRONG WAY RAMP ARROW     |                             |                             | 
0197 808-06701             1097.000  LFT  |       0.45000         493.65|       0.45000         493.65| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0198 808-06702             5109.000  LFT  |       0.45000        2299.05|       0.45000        2299.05| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0199 808-06703            25442.000  LFT  |       0.30000        7632.60|       0.30000        7632.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0200 808-06705             2906.000  LFT  |       1.80000        5230.80|       1.80000        5230.80| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0201 808-06716             3526.000  LFT  |       1.00000        3526.00|       1.50000        5289.00| 
  LINE, REMOVE                            |                             |                             | 
0202 808-75245            15687.000  LFT  |       0.30000        4706.10|       0.30000        4706.10| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0203 808-75260              389.000  LFT  |       3.00000        1167.00|       3.00000        1167.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0204 808-75272              190.000  LFT  |       5.00000         950.00|       5.00000         950.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                             |                             | 
0205 808-75278              311.000  LFT  |       3.00000         933.00|       3.00000         933.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0206 808-75297              408.000  LFT  |       7.50000        3060.00|       7.50000        3060.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) 35-1487672          |(   2   ) 35-2040801         |(      ) 
                                          |MAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0207 808-75320               22.000  EACH |      75.00000        1650.00|      75.00000        1650.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0208 808-75325               17.000  EACH |     110.00000        1870.00|     110.00000        1870.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0209 808-75994              183.000  EACH |       7.85000        1436.55|       7.85000        1436.55| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0210 808-75996               86.000  EACH |      21.95000        1887.70|      21.95000        1887.70| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0211 808-75998              323.000  EACH |      18.75000        6056.25|      18.75000        6056.25| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0212 808-92027              938.000  LFT  |       1.80000        1688.40|       1.80000        1688.40| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0213 808-98796              154.000  LFT  |       2.00000         308.00|       2.00000         308.00| 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0214 601-05999                3.000  EACH |      50.00000         150.00|      50.00000         150.00| 
  CURVED TERMINAL END                     |                             |                             | 
0215 801-06198              120.000  DAY  |     200.00000       24000.00|     900.00000      108000.00| 
  PATROLLER                               |                             |                             | 
0216 807-02191                3.000  EACH |     747.00000        2241.00|     745.00000        2235.00| 
  HANDHOLE, LIGHTING                      |                             |                             | 
     SECTION TOTALS                       |           $     7,534,000.00|           $     8,326,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     7,534,000.00|           $     8,326,000.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 230 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 230                     CONTRACT ID : R -28748-D                   COUNTIES : VIGO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 07/15/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 9984073 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER INC                                                        $       796,756.43  100.0000% 
   2   35-1801998     CLR INC                                                                    $       939,695.08  117.9401% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $     1,060,368.66  133.0857% 
   4   35-1636776     LINKEL COMPANY                                                             $     1,742,972.70  218.7585% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -28748-D                   COUNTIES : VIGO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-1801998          |(   3  ) 35-1817574 
                                          |CRIDER & CRIDER INC          |CLR INC                      |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITY 
                                          |                             |                             | 
0001 105-06845                       LUMP |   52000.00000       52000.00|   15000.00000       15000.00|   35000.00000       35000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   35000.00000       35000.00|   46775.00000       46775.00|   52869.00000       52869.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-06587                3.600  ACRE |   15000.00000       54000.00|    6500.00000       23400.00|   14000.00000       50400.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0009 203-02000             3893.000  CYS  |      12.50000       48662.50|       7.85000       30560.05|      25.00000       97325.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-06932              200.000  LFT  |      12.00000        2400.00|      24.75000        4950.00|      15.00000        3000.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0011 205-06933                6.000  EACH |     100.00000         600.00|     215.00000        1290.00|     150.00000         900.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0012 205-06937             3629.000  LFT  |       1.35000        4899.15|       2.77000       10052.33|       5.00000       18145.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 207-08266             3330.900  SYS  |       1.50000        4996.35|       3.50000       11658.15|       6.00000       19985.40 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0014 207-08268             1621.200  SYS  |      15.00000       24318.00|      16.00000       25939.20|      10.00000       16212.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0015 210-04181                5.000  EACH |    1000.00000        5000.00|    2100.00000       10500.00|    1450.00000        7250.00 
  BICYCLE RACK                            |                             |                             | 
0016 210-07643                3.000  EACH |     500.00000        1500.00|    3000.00000        9000.00|     150.00000         450.00 
  TREE PROTECTION                         |                             |                             | 
0017 210-07764                       LUMP |   15000.00000       15000.00|   43000.00000       43000.00|   43000.00000       43000.00 
  IRRIGATION SYSTEM                       |                             |                             | 
0018 210-07907             2113.000  EACH |       9.00000       19017.00|       7.20000       15213.60|      10.00000       21130.00 
  LANDSCAPE PLANT, PERENNIAL , PLUG       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -28748-D                   COUNTIES : VIGO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1801998         |(   3  ) 35-1817574 
                                          |CRIDER & CRIDER INC          |CLR INC                      |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 210-08645              730.000  SYS  |      25.00000       18250.00|      10.00000        7300.00|      34.50000       25185.00 
  OVERFLOW PARKING AREA                   |                             |                             | 
0020 211-09266              527.000  CYS  |      30.00000       15810.00|      55.00000       28985.00|      35.00000       18445.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0021 301-07448             1618.100  TON  |      30.00000       48543.00|      27.00000       43688.70|      26.00000       42070.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 303-04489                2.000  TON  |     250.00000         500.00|     395.00000         790.00|      70.00000         140.00 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
0023 303-08640              797.400  SYS  |      15.00000       11961.00|      40.00000       31896.00|      28.00000       22327.20 
  CRUSHED STONE WALKING PATH              |                             |                             | 
0024 306-08034               16.000  SYS  |      26.00000         416.00|      65.00000        1040.00|      40.00000         640.00 
  MILLING, ASPHALT, 1 1/2 IN. WALKING PAT |                             |                             | 
0025 402-07432              231.600  TON  |     106.00000       24549.60|     115.00000       26634.00|     120.00000       27792.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07435              408.000  TON  |      90.00000       36720.00|      95.00000       38760.00|     110.00000       44880.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 406-05520                0.400  TON  |     700.00000         280.00|    1000.00000         400.00|     500.00000         200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 603-03692             1632.000  LFT  |      30.00000       48960.00|      36.00000       58752.00|      40.00000       65280.00 
  FENCE, WOOD , TRAIL GUARDRAIL           |                             |                             | 
0029 604-90256              183.300  SYS  |      50.00000        9165.00|     152.00000       27861.60|      81.00000       14847.30 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0030 604-91531              252.800  SYS  |      40.00000       10112.00|     140.00000       35392.00|      63.00000       15926.40 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0031 615-06496               20.000  EACH |     200.00000        4000.00|     190.00000        3800.00|      65.00000        1300.00 
  PARKING BARRIER                         |                             |                             | 
0032 616-06451                6.000  TON  |     100.00000         600.00|     155.00000         930.00|      60.00000         360.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0033 621-01004                1.000  EACH |    1000.00000        1000.00|    3300.00000        3300.00|     750.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-02770             5388.600  SYS  |       1.10000        5927.46|       1.47000        7921.24|       3.00000       16165.80 
  EROSION CONTROL BLANKET                 |                             |                             | 
0035 621-04978             1773.000  SYS  |       2.00000        3546.00|       2.41000        4272.93|       2.50000        4432.50 
  SEED MIXTURE , SPECIAL CLASS, NO-MOW    |                             |                             | 
  TURF                                    |                             |                             | 
0036 621-06560             4357.100  SYS  |       0.75000        3267.83|       0.52000        2265.69|       2.00000        8714.20 
  MULCHED SEEDING, U                      |                             |                             | 
0037 622-08638             1503.400  CYS  |      30.00000       45102.00|      31.00000       46605.40|      60.00000       90204.00 
  PLANTING SOIL MIX, TYPE A               |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -28748-D                   COUNTIES : VIGO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1801998         |(   3  ) 35-1817574 
                                          |CRIDER & CRIDER INC          |CLR INC                      |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 622-08638               42.800  CYS  |      50.00000        2140.00|      58.00000        2482.40|      65.00000        2782.00 
  PLANTING SOIL MIX, TYPE B               |                             |                             | 
0039 622-08638              382.500  CYS  |      30.00000       11475.00|      35.00000       13387.50|      65.00000       24862.50 
  PLANTING SOIL MIX, TYPE C               |                             |                             | 
0040 622-08639              130.100  SYS  |       6.50000         845.65|       8.23000        1070.72|       2.50000         325.25 
  NATIVE PLANTING, LOW PROFILE PRAIRIE    |                             |                             | 
0041 622-08639              346.400  SYS  |       3.50000        1212.40|       5.24000        1815.14|       2.50000         866.00 
  NATIVE PLANTING, LOW PROFILE PRAIRIE    |                             |                             | 
0042 622-08639              700.100  SYS  |       3.50000        2450.35|       5.14000        3598.51|       2.00000        1400.20 
  NATIVE PLANTING, LOW PROFILE PRAIRIE    |                             |                             | 
0043 622-08639              982.300  SYS  |       2.25000        2210.18|       5.09000        4999.91|       2.50000        2455.75 
  NATIVE PLANTING, MESIC-TO-DRY TALL GRAS |                             |                             | 
0044 622-08639              598.900  SYS  |       2.50000        1497.25|       7.91000        4737.30|       2.25000        1347.53 
  NATIVE PLANTING, REFINED PRAIRIE        |                             |                             | 
0045 622-08639              233.400  SYS  |       6.50000        1517.10|       5.04000        1176.34|       2.20000         513.48 
  NATIVE PLANTING, SWALE SEED MIX         |                             |                             | 
0046 622-08639              675.100  SYS  |       2.75000        1856.53|       5.34000        3605.03|       2.00000        1350.20 
  NATIVE PLANTING, WET-TO-MESIC PRAIRE    |                             |                             | 
0047 622-08639             1107.000  SYS  |       1.50000        1660.50|       5.41000        5988.87|       1.50000        1660.50 
  NATIVE PLANTING, WOODED TRAIL SEED      |                             |                             | 
0048 622-08639              486.900  SYS  |       2.75000        1338.98|       5.04000        2453.98|       2.00000         973.80 
  NATIVE PLANTING, WOODED TRAIL SEED      |                             |                             | 
0049 622-08639               75.300  SYS  |      10.00000         753.00|       8.62000         649.09|       3.50000         263.55 
  NATIVE PLANTING, WOODED WETLAND         |                             |                             | 
0050 628-09402               15.000  MOS  |    2000.00000       30000.00|    2200.00000       33000.00|    2300.00000       34500.00 
  FIELD OFFICE, B                         |                             |                             | 
0051 628-09407               15.000  MOS  |     125.00000        1875.00|     240.00000        3600.00|     350.00000        5250.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0052 715-02916              305.000  LFT  |      15.00000        4575.00|      50.00000       15250.00|      30.00000        9150.00 
  WATER MAIN, PVC, SDR 21, 2 IN.          |                             |                             | 
0053 715-05024               44.000  LFT  |      60.00000        2640.00|     250.00000       11000.00|     110.00000        4840.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0054 715-05048             2092.800  LFT  |       7.00000       14649.60|       8.00000       16742.40|      25.00000       52320.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0055 715-05053              178.600  LFT  |      15.00000        2679.00|      12.50000        2232.50|      20.00000        3572.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0056 715-05147              110.000  LFT  |      18.00000        1980.00|      38.00000        4180.00|      24.00000        2640.00 
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -28748-D                   COUNTIES : VIGO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1801998         |(   3  ) 35-1817574 
                                          |CRIDER & CRIDER INC          |CLR INC                      |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 715-05149               79.000  LFT  |      23.00000        1817.00|      83.00000        6557.00|      45.00000        3555.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0058 715-05168               50.000  LFT  |      24.00000        1200.00|      85.00000        4250.00|      50.00000        2500.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0059 715-08641                3.000  EACH |     750.00000        2250.00|     600.00000        1800.00|    1800.00000        5400.00 
  DRAINAGE BASIN, PVC, 12 IN.             |                             |                             | 
0060 715-46000                4.000  EACH |     500.00000        2000.00|     400.00000        1600.00|     750.00000        3000.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0061 715-46040                1.000  EACH |    1500.00000        1500.00|    1200.00000        1200.00|    1350.00000        1350.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0062 715-90052                       LUMP |       1.00000           1.00|   25000.00000       25000.00|   10000.00000       10000.00 
  LIFT STATION                            |                             |                             | 
0063 715-90836                1.000  EACH |     500.00000         500.00|     350.00000         350.00|     250.00000         250.00 
  PIPE END SECTION, 8 IN.                 |                             |                             | 
0064 715-91361               58.000  LFT  |      10.00000         580.00|      38.00000        2204.00|      40.00000        2320.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0065 715-92537              108.000  LFT  |      13.00000        1404.00|      42.00000        4536.00|      55.00000        5940.00 
  PIPE, PVC, 8 IN.                        |                             |                             | 
0066 718-06529                4.000  EACH |     800.00000        3200.00|    1000.00000        4000.00|     350.00000        1400.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0067 718-06531                2.000  EACH |     900.00000        1800.00|    1050.00000        2100.00|     450.00000         900.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0068 718-52610               98.500  CYS  |      40.00000        3940.00|      55.00000        5417.50|      60.00000        5910.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0069 720-45005                2.000  EACH |    1700.00000        3400.00|    2500.00000        5000.00|    1800.00000        3600.00 
  INLET, A2                               |                             |                             | 
0070 720-45030                1.000  EACH |    1400.00000        1400.00|    3500.00000        3500.00|    1850.00000        1850.00 
  INLET, E7                               |                             |                             | 
0071 720-45235                1.000  EACH |    1700.00000        1700.00|    1600.00000        1600.00|    1750.00000        1750.00 
  CATCH BASIN, E7                         |                             |                             | 
0072 720-45260                2.000  EACH |    1100.00000        2200.00|    1200.00000        2400.00|    1200.00000        2400.00 
  PIPE CATCH BASIN, 12 IN.                |                             |                             | 
0073 720-97218                1.000  EACH |    3200.00000        3200.00|    2300.00000        2300.00|    2400.00000        2400.00 
  MANHOLE, D7                             |                             |                             | 
0074 732-01913                2.000  EACH |     500.00000        1000.00|     860.00000        1720.00|     350.00000         700.00 
  CLEANOUT, PVC, 4 IN.                    |                             |                             | 
0075 732-04596                1.000  EACH |   20000.00000       20000.00|   13000.00000       13000.00|   13825.00000       13825.00 
  WATER SERVICE                           |                             |                             | 
0076 801-06775                       LUMP |   50000.00000       50000.00|   20000.00000       20000.00|   12000.00000       12000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -28748-D                   COUNTIES : VIGO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1801998         |(   3  ) 35-1817574 
                                          |CRIDER & CRIDER INC          |CLR INC                      |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 802-03896                3.000  EACH |    1500.00000        4500.00|    2825.00000        8475.00|    1800.00000        5400.00 
  BOLLARD , TYPE A                        |                             |                             | 
0078 802-04314                1.000  EACH |   10000.00000       10000.00|   19445.00000       19445.00|   23200.00000       23200.00 
  SIGN , ENTRY SIGN                       |                             |                             | 
0079 802-04314                2.000  EACH |     500.00000        1000.00|    1550.00000        3100.00|     700.00000        1400.00 
  SIGN , PARKING LOT REGULATORY/WARNING   |                             |                             | 
0080 802-04314                1.000  EACH |    1000.00000        1000.00|    3000.00000        3000.00|     700.00000         700.00 
  SIGN , TRAIL INDENTIFICATION            |                             |                             | 
0081 802-04314               15.000  EACH |     500.00000        7500.00|    1400.00000       21000.00|     550.00000        8250.00 
  SIGN , TRAIL REGULATORY, WARNING        |                             |                             | 
0082 807-04744                       LUMP |   25000.00000       25000.00|   24000.00000       24000.00|   23000.00000       23000.00 
  LIGHTING AND ELECTRICAL                 |                             |                             | 
0083 808-06713              366.000  LFT  |       1.00000         366.00|       3.00000        1098.00|       1.50000         549.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0084 808-09314              155.000  LFT  |       1.00000         155.00|       3.00000         465.00|       2.50000         387.50 
  LINE, PAINT, SOLID, BLUE, 4 IN. ,       |                             |                             | 
  PARKING HANDICAPPED                     |                             |                             | 
0085 808-75035               12.000  LFT  |      15.00000         180.00|      35.00000         420.00|       1.50000          18.00 
  LINE, PAINT, SOLID, WHITE, 24 IN. ,     |                             |                             | 
  STOP LINE                               |                             |                             | 
0086 808-97222                2.000  EACH |     250.00000         500.00|     125.00000         250.00|       5.00000          10.00 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
     SECTION TOTALS                       |           $       796,756.43|           $       939,695.08|           $     1,060,368.66 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       796,756.43|           $       939,695.08|           $     1,060,368.66 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -28748-D                   COUNTIES : VIGO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITY 
                                          |                             |                             | 
0001 105-06845                       LUMP |  100000.00000      100000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   85000.00000       85000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-06587                3.600  ACRE |   15000.00000       54000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0009 203-02000             3893.000  CYS  |      20.00000       77860.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-06932              200.000  LFT  |      10.00000        2000.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0011 205-06933                6.000  EACH |     100.00000         600.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0012 205-06937             3629.000  LFT  |       2.00000        7258.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 207-08266             3330.900  SYS  |       6.00000       19985.40|                             | 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0014 207-08268             1621.200  SYS  |      15.00000       24318.00|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0015 210-04181                5.000  EACH |     500.00000        2500.00|                             | 
  BICYCLE RACK                            |                             |                             | 
0016 210-07643                3.000  EACH |     300.00000         900.00|                             | 
  TREE PROTECTION                         |                             |                             | 
0017 210-07764                       LUMP |  125000.00000      125000.00|                             | 
  IRRIGATION SYSTEM                       |                             |                             | 
0018 210-07907             2113.000  EACH |      10.00000       21130.00|                             | 
  LANDSCAPE PLANT, PERENNIAL , PLUG       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -28748-D                   COUNTIES : VIGO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 210-08645              730.000  SYS  |      20.00000       14600.00|                             | 
  OVERFLOW PARKING AREA                   |                             |                             | 
0020 211-09266              527.000  CYS  |      30.00000       15810.00|                             | 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0021 301-07448             1618.100  TON  |      30.00000       48543.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 303-04489                2.000  TON  |     250.00000         500.00|                             | 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
0023 303-08640              797.400  SYS  |      10.00000        7974.00|                             | 
  CRUSHED STONE WALKING PATH              |                             |                             | 
0024 306-08034               16.000  SYS  |     200.00000        3200.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN. WALKING PAT |                             |                             | 
0025 402-07432              231.600  TON  |     100.00000       23160.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07435              408.000  TON  |     150.00000       61200.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 406-05520                0.400  TON  |    1500.00000         600.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 603-03692             1632.000  LFT  |      60.00000       97920.00|                             | 
  FENCE, WOOD , TRAIL GUARDRAIL           |                             |                             | 
0029 604-90256              183.300  SYS  |     100.00000       18330.00|                             | 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0030 604-91531              252.800  SYS  |      80.00000       20224.00|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0031 615-06496               20.000  EACH |     100.00000        2000.00|                             | 
  PARKING BARRIER                         |                             |                             | 
0032 616-06451                6.000  TON  |     100.00000         600.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0033 621-01004                1.000  EACH |    1500.00000        1500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-02770             5388.600  SYS  |       2.00000       10777.20|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0035 621-04978             1773.000  SYS  |       3.00000        5319.00|                             | 
  SEED MIXTURE , SPECIAL CLASS, NO-MOW    |                             |                             | 
  TURF                                    |                             |                             | 
0036 621-06560             4357.100  SYS  |       1.00000        4357.10|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0037 622-08638             1503.400  CYS  |      40.00000       60136.00|                             | 
  PLANTING SOIL MIX, TYPE A               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 230 -9 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -28748-D                   COUNTIES : VIGO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 622-08638               42.800  CYS  |      60.00000        2568.00|                             | 
  PLANTING SOIL MIX, TYPE B               |                             |                             | 
0039 622-08638              382.500  CYS  |      60.00000       22950.00|                             | 
  PLANTING SOIL MIX, TYPE C               |                             |                             | 
0040 622-08639              130.100  SYS  |     100.00000       13010.00|                             | 
  NATIVE PLANTING, LOW PROFILE PRAIRIE    |                             |                             | 
0041 622-08639              346.400  SYS  |      60.00000       20784.00|                             | 
  NATIVE PLANTING, LOW PROFILE PRAIRIE    |                             |                             | 
0042 622-08639              700.100  SYS  |      50.00000       35005.00|                             | 
  NATIVE PLANTING, LOW PROFILE PRAIRIE    |                             |                             | 
0043 622-08639              982.300  SYS  |      30.00000       29469.00|                             | 
  NATIVE PLANTING, MESIC-TO-DRY TALL GRAS |                             |                             | 
0044 622-08639              598.900  SYS  |      35.00000       20961.50|                             | 
  NATIVE PLANTING, REFINED PRAIRIE        |                             |                             | 
0045 622-08639              233.400  SYS  |      40.00000        9336.00|                             | 
  NATIVE PLANTING, SWALE SEED MIX         |                             |                             | 
0046 622-08639              675.100  SYS  |      30.00000       20253.00|                             | 
  NATIVE PLANTING, WET-TO-MESIC PRAIRE    |                             |                             | 
0047 622-08639             1107.000  SYS  |      25.00000       27675.00|                             | 
  NATIVE PLANTING, WOODED TRAIL SEED      |                             |                             | 
0048 622-08639              486.900  SYS  |      35.00000       17041.50|                             | 
  NATIVE PLANTING, WOODED TRAIL SEED      |                             |                             | 
0049 622-08639               75.300  SYS  |     100.00000        7530.00|                             | 
  NATIVE PLANTING, WOODED WETLAND         |                             |                             | 
0050 628-09402               15.000  MOS  |    1000.00000       15000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0051 628-09407               15.000  MOS  |     150.00000        2250.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0052 715-02916              305.000  LFT  |     100.00000       30500.00|                             | 
  WATER MAIN, PVC, SDR 21, 2 IN.          |                             |                             | 
0053 715-05024               44.000  LFT  |     100.00000        4400.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0054 715-05048             2092.800  LFT  |      10.00000       20928.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0055 715-05053              178.600  LFT  |      25.00000        4465.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0056 715-05147              110.000  LFT  |      80.00000        8800.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -28748-D                   COUNTIES : VIGO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 715-05149               79.000  LFT  |      50.00000        3950.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0058 715-05168               50.000  LFT  |      55.00000        2750.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0059 715-08641                3.000  EACH |     400.00000        1200.00|                             | 
  DRAINAGE BASIN, PVC, 12 IN.             |                             |                             | 
0060 715-46000                4.000  EACH |     500.00000        2000.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0061 715-46040                1.000  EACH |    2000.00000        2000.00|                             | 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0062 715-90052                       LUMP |  150000.00000      150000.00|                             | 
  LIFT STATION                            |                             |                             | 
0063 715-90836                1.000  EACH |     400.00000         400.00|                             | 
  PIPE END SECTION, 8 IN.                 |                             |                             | 
0064 715-91361               58.000  LFT  |      60.00000        3480.00|                             | 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0065 715-92537              108.000  LFT  |      80.00000        8640.00|                             | 
  PIPE, PVC, 8 IN.                        |                             |                             | 
0066 718-06529                4.000  EACH |     500.00000        2000.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0067 718-06531                2.000  EACH |     400.00000         800.00|                             | 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0068 718-52610               98.500  CYS  |      60.00000        5910.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0069 720-45005                2.000  EACH |    2000.00000        4000.00|                             | 
  INLET, A2                               |                             |                             | 
0070 720-45030                1.000  EACH |    2500.00000        2500.00|                             | 
  INLET, E7                               |                             |                             | 
0071 720-45235                1.000  EACH |    2000.00000        2000.00|                             | 
  CATCH BASIN, E7                         |                             |                             | 
0072 720-45260                2.000  EACH |    1500.00000        3000.00|                             | 
  PIPE CATCH BASIN, 12 IN.                |                             |                             | 
0073 720-97218                1.000  EACH |    5000.00000        5000.00|                             | 
  MANHOLE, D7                             |                             |                             | 
0074 732-01913                2.000  EACH |     200.00000         400.00|                             | 
  CLEANOUT, PVC, 4 IN.                    |                             |                             | 
0075 732-04596                1.000  EACH |    2500.00000        2500.00|                             | 
  WATER SERVICE                           |                             |                             | 
0076 801-06775                       LUMP |  130000.00000      130000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -28748-D                   COUNTIES : VIGO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 802-03896                3.000  EACH |     700.00000        2100.00|                             | 
  BOLLARD , TYPE A                        |                             |                             | 
0078 802-04314                1.000  EACH |    5000.00000        5000.00|                             | 
  SIGN , ENTRY SIGN                       |                             |                             | 
0079 802-04314                2.000  EACH |    2500.00000        5000.00|                             | 
  SIGN , PARKING LOT REGULATORY/WARNING   |                             |                             | 
0080 802-04314                1.000  EACH |    4000.00000        4000.00|                             | 
  SIGN , TRAIL INDENTIFICATION            |                             |                             | 
0081 802-04314               15.000  EACH |     300.00000        4500.00|                             | 
  SIGN , TRAIL REGULATORY, WARNING        |                             |                             | 
0082 807-04744                       LUMP |  150000.00000      150000.00|                             | 
  LIGHTING AND ELECTRICAL                 |                             |                             | 
0083 808-06713              366.000  LFT  |      10.00000        3660.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0084 808-09314              155.000  LFT  |      10.00000        1550.00|                             | 
  LINE, PAINT, SOLID, BLUE, 4 IN. ,       |                             |                             | 
  PARKING HANDICAPPED                     |                             |                             | 
0085 808-75035               12.000  LFT  |     300.00000        3600.00|                             | 
  LINE, PAINT, SOLID, WHITE, 24 IN. ,     |                             |                             | 
  STOP LINE                               |                             |                             | 
0086 808-97222                2.000  EACH |     400.00000         800.00|                             | 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
     SECTION TOTALS                       |           $     1,742,972.70|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,742,972.70|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 240                     CONTRACT ID : R -29439-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 11/06/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 9941017 
                                                                                                        0400078 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER INC                                                        $     1,971,189.28  100.0000% 
   2   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     2,154,898.00  109.3197% 
   3   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     2,341,175.61  118.7697% 
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $     2,375,595.00  120.5158% 
   5   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     2,439,655.76  123.7657% 
   6   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,448,000.00  124.1890% 
   7   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,519,000.00  127.7909% 
   8   35-1310611     DUNCAN ROBERTSON INC                                                       $     2,628,442.67  133.3430% 
   9   35-1357381     O`MARA DAVE CONTRACTOR                                                     $     2,998,430.23  152.1128% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -29439-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-1151771          |(   3  ) 31-1323837 
                                          |CRIDER & CRIDER INC          |CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17000.00000       17000.00|   10000.00000       10000.00|   13200.00000       13200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   95380.00000       95380.00|  105000.00000      105000.00|   61500.00000       61500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   13000.00000       13000.00|   21800.00000       21800.00|   11400.00000       11400.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02241              308.000  LFT  |       7.00000        2156.00|       3.00000         924.00|       3.30000        1016.40 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02286                1.000  EACH |   10000.00000       10000.00|   34000.00000       34000.00|   47600.00000       47600.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0012 203-02000             2933.000  CYS  |      10.20000       29916.60|      17.00000       49861.00|       7.55000       22144.15 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070            13937.000  CYS  |       7.45000      103830.65|       0.02000         278.74|       9.00000      125433.00 
  BORROW                                  |                             |                             | 
0014 205-06931               44.000  TON  |      57.75000        2541.00|      31.00000        1364.00|      45.00000        1980.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06936              186.000  TON  |      24.00000        4464.00|      29.00000        5394.00|      29.50000        5487.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937             3145.000  LFT  |       2.50000        7862.50|       1.18000        3711.10|       1.40000        4403.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938               45.000  LFT  |      13.00000         585.00|      13.00000         585.00|      25.50000        1147.50 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 207-08263            11989.000  SYS  |       4.00000       47956.00|       4.00000       47956.00|       4.60000       55149.40 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -29439-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 207-08267             1151.000  SYS  |      10.75000       12373.25|      14.00000       16114.00|      11.00000       12661.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 210-07314              340.000  LFT  |      10.00000        3400.00|      31.00000       10540.00|      27.60000        9384.00 
  FORCE MAIN , SANITARY SEWER, 1-1/2 INCH |                             |                             | 
0021 210-07314               26.000  LFT  |      26.55000         690.30|      78.00000        2028.00|      61.50000        1599.00 
  FORCE MAIN , SANITARY SEWER, 1-1/4 INCH |                             |                             | 
0022 211-09264              797.000  CYS  |      16.60000       13230.20|      12.00000        9564.00|      13.40000       10679.80 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0023 211-09268             3814.000  CYS  |      44.00000      167816.00|      47.00000      179258.00|      45.60000      173918.40 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0024 303-01180             6596.000  TON  |      13.00000       85748.00|      14.00000       92344.00|      16.50000      108834.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 303-04489              389.000  TON  |      12.00000        4668.00|      16.50000        6418.50|      34.50000       13420.50 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
0026 303-07449               52.000  TON  |      26.00000        1352.00|      64.00000        3328.00|      54.00000        2808.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0027 306-08033              447.000  SYS  |      10.00000        4470.00|       1.00000         447.00|      11.35000        5073.45 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0028 401-07327              722.000  TON  |      77.00000       55594.00|      70.00000       50540.00|      75.65000       54619.30 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07397             2640.000  TON  |      55.75000      147180.00|      53.00000      139920.00|      61.25000      161700.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 402-07432              368.000  TON  |      62.00000       22816.00|      60.00000       22080.00|      81.65000       30047.20 
  HMA SURFACE, TYPE A                     |                             |                             | 
0031 404-05511             2230.000  SYS  |       1.70000        3791.00|       2.25000        5017.50|       4.80000       10704.00 
  SEAL COAT, 2                            |                             |                             | 
0032 406-05520                4.780  TON  |     500.00000        2390.00|     100.00000         478.00|     600.00000        2868.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 610-07487              392.000  TON  |      94.00000       36848.00|      76.00000       29792.00|      97.00000       38024.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0034 610-08446              278.000  SYS  |      41.00000       11398.00|      50.00000       13900.00|      46.25000       12857.50 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0035 611-06497               11.000  EACH |     155.00000        1705.00|     145.00000        1595.00|     125.00000        1375.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 611-06498                1.000  EACH |     200.00000         200.00|     172.00000         172.00|     150.00000         150.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0037 615-06505                5.000  EACH |     670.00000        3350.00|     620.00000        3100.00|     600.00000        3000.00 
  MONUMENT, B                             |                             |                             | 
0038 616-02320             3296.000  SYS  |       1.65000        5438.40|       2.00000        6592.00|       1.60000        5273.60 
  GEOTEXTILES                             |                             |                             | 
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0039 616-05688             2653.000  TON  |      18.00000       47754.00|      30.00000       79590.00|      46.40000      123099.20 
  RIPRAP, CLASS 1                         |                             |                             | 
0040 616-06405               60.000  TON  |      19.00000        1140.00|      40.00000        2400.00|      37.00000        2220.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 616-06451             1096.000  TON  |      16.50000       18084.00|      29.00000       31784.00|      27.75000       30414.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0042 621-01004                6.000  EACH |     275.00000        1650.00|     257.00000        1542.00|     310.00000        1860.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06557              291.000  LBS  |      13.50000        3928.50|       1.56000         453.96|       1.95000         567.45 
  SEED MIXTURE, T                         |                             |                             | 
0044 621-06559             1075.000  SYS  |       0.45000         483.75|       2.65000        2848.75|       0.51000         548.25 
  MULCHED SEEDING, R                      |                             |                             | 
0045 621-06567               32.800  kGAL |       1.10000          36.08|       1.00000          32.80|       1.50000          49.20 
  WATER                                   |                             |                             | 
0046 621-06574             1503.000  SYS  |       2.75000        4133.25|       4.45000        6688.35|       2.95000        4433.85 
  SODDING                                 |                             |                             | 
0047 621-06575             8308.000  SYS  |       2.75000       22847.00|       4.55000       37801.40|       2.93000       24342.44 
  SODDING, NURSERY                        |                             |                             | 
0048 622-52436                4.000  EACH |      60.00000         240.00|      58.00000         232.00|      70.00000         280.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0049 622-91786               12.000  EACH |      10.50000         126.00|       9.86000         118.32|      12.00000         144.00 
  SEEDLING                                |                             |                             | 
0050 622-98200                4.000  EACH |      60.00000         240.00|      58.00000         232.00|      70.00000         280.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0051 628-09401               10.000  MOS  |    1700.00000       17000.00|    2500.00000       25000.00|    2800.00000       28000.00 
  FIELD OFFICE, A                         |                             |                             | 
0052 715-05125              102.000  LFT  |      38.00000        3876.00|      46.00000        4692.00|      62.60000        6385.20 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0053 715-05169              476.000  LFT  |      25.75000       12257.00|      32.00000       15232.00|      29.65000       14113.40 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0054 715-05408             1193.000  LFT  |      87.50000      104387.50|      49.00000       58457.00|      42.70000       50941.10 
  PIPE, SANITARY SEWER, 8 IN.             |                             |                             | 
0055 715-05711              344.000  LFT  |      17.35000        5968.40|      57.00000       19608.00|      78.00000       26832.00 
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             | 
0056 715-08123               86.000  LFT  |     125.00000       10750.00|     181.00000       15566.00|     210.00000       18060.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 27.4  |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0057 715-08124                1.000  EACH |     450.00000         450.00|    1200.00000        1200.00|    1350.00000        1350.00 
  CONCRETE ANCHOR, MIN. AREA 27. 4 SQ. FT |                             |                             | 
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0058 715-09256                1.000  EACH |   10000.00000       10000.00|   11000.00000       11000.00|   15700.00000       15700.00 
  GRATED BOX END SECTION, 1, 3:1, 81" X   |                             |                             | 
  59"                                     |                             |                             | 
0059 715-46005               32.000  EACH |     220.00000        7040.00|     250.00000        8000.00|     450.00000       14400.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0060 715-46030                2.000  EACH |     585.00000        1170.00|     700.00000        1400.00|     820.00000        1640.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0061 720-45410                3.000  EACH |    3760.00000       11280.00|    5200.00000       15600.00|    3325.00000        9975.00 
  MANHOLE, C4 , SANITARY                  |                             |                             | 
0062 720-98625                1.000  EACH |    7500.00000        7500.00|    6600.00000        6600.00|    5900.00000        5900.00 
  MANHOLE, C4, DROP , SANITARY            |                             |                             | 
0063 723-08608             1132.000  SFT  |      26.00000       29432.00|      42.00000       47544.00|      37.00000       41884.00 
  WINGWALL                                |                             |                             | 
0064 723-09257              400.000  LFT  |    1544.00000      617600.00|    1900.00000      760000.00|    1930.00000      772000.00 
  STRUCTURE, PRECAST THREE-SIDED, 384 IN. |                             |                             | 
  X 168 IN.                               |                             |                             | 
0065 801-03290                4.000  EACH |     240.00000         960.00|     224.00000         896.00|     270.00000        1080.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0066 801-04308                8.000  EACH |     175.00000        1400.00|     165.00000        1320.00|     200.00000        1600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0067 801-06625               40.000  EACH |     110.00000        4400.00|      93.00000        3720.00|     112.00000        4480.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0068 801-06640               16.000  EACH |     120.00000        1920.00|     109.00000        1744.00|     132.00000        2112.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0069 801-06645                8.000  EACH |       1.00000           8.00|       1.00000           8.00|       5.00000          40.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0070 801-06775                       LUMP |    2000.00000        2000.00|   13700.01000       13700.01|    6000.00000        6000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0071 801-07118               96.000  LFT  |       9.70000         931.20|       9.00000         864.00|      11.00000        1056.00 
  BARRICADE, III-A                        |                             |                             | 
0072 801-07119               96.000  LFT  |      11.50000        1104.00|      11.00000        1056.00|      13.50000        1296.00 
  BARRICADE, III-B                        |                             |                             | 
0073 802-05701               44.000  LFT  |      13.00000         572.00|      12.00000         528.00|      23.00000        1012.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0074 802-76025               85.000  SFT  |      19.00000        1615.00|      18.00000        1530.00|      28.00000        2380.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0075 805-01815                3.000  EACH |    2100.00000        6300.00|    1950.00000        5850.00|    2700.00000        8100.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
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0076 805-01842                6.000  EACH |     800.00000        4800.00|     750.00000        4500.00|    1140.00000        6840.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0077 805-02202                4.000  EACH |     750.00000        3000.00|     700.00000        2800.00|    1190.00000        4760.00 
  SIGNAL DETECTOR HOUSING, DOUBLE         |                             |                             | 
0078 805-06592              597.000  LFT  |      11.50000        6865.50|      11.00000        6567.00|      17.60000       10507.20 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0079 805-09471               32.000  EACH |     235.00000        7520.00|     225.00000        7200.00|     480.00000       15360.00 
  SIGNAL CABLE, PREFORMED PAVE-OVER LOOP  |                             |                             | 
0080 805-09539                4.000  EACH |     350.00000        1400.00|     325.00000        1300.00|     220.00000         880.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0081 805-09540                1.000  EACH |    1100.00000        1100.00|    1050.00000        1050.00|    1040.00000        1040.00 
  LOOP DETECTOR RACK                      |                             |                             | 
0082 805-78100                1.000  EACH |   12400.00000       12400.00|   11500.00000       11500.00|    9430.00000        9430.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0083 805-78205                4.000  EACH |     650.00000        2600.00|     605.00000        2420.00|     790.00000        3160.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0084 805-78215                2.000  EACH |     640.00000        1280.00|     600.00000        1200.00|     650.00000        1300.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0085 805-78230                4.000  EACH |    1000.00000        4000.00|     925.00000        3700.00|    1140.00000        4560.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0086 805-78415                3.000  EACH |    2475.00000        7425.00|    2300.00000        6900.00|    2175.00000        6525.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0087 805-78420                3.000  EACH |     240.00000         720.00|     225.00000         675.00|     320.00000         960.00 
  DISCONNECT HANGER                       |                             |                             | 
0088 805-78445                1.000  EACH |     800.00000         800.00|     750.00000         750.00|     800.00000         800.00 
  SIGNAL SERVICE                          |                             |                             | 
0089 805-78467              100.000  LFT  |       3.30000         330.00|       3.00000         300.00|       3.90000         390.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0090 805-78485              190.000  LFT  |       1.45000         275.50|       1.35000         256.50|       2.80000         532.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0091 805-78490              597.000  LFT  |       1.90000        1134.30|       1.75000        1044.75|       3.10000        1850.70 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0092 805-78510             1100.000  LFT  |       2.00000        2200.00|       1.75000        1925.00|       1.40000        1540.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
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0093 805-78925                1.000  EACH |     750.00000         750.00|    1200.00000        1200.00|    2035.00000        2035.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0094 805-81060                3.000  EACH |    5800.00000       17400.00|    5400.00000       16200.00|    5140.00000       15420.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0095 808-06703             1014.000  LFT  |       0.50000         507.00|       0.45000         456.30|       0.55000         557.70 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0096 808-06713             4152.000  LFT  |       0.34000        1411.68|       0.30000        1245.60|       0.37000        1536.24 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0097 808-75245             1992.000  LFT  |       0.46000         916.32|       0.45000         896.40|       0.49000         976.08 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0098 808-75278              424.000  LFT  |       2.10000         890.40|       1.95000         826.80|       2.35000         996.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0099 808-75297              120.000  LFT  |       4.30000         516.00|       3.95000         474.00|       4.75000         570.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0100 808-75320               12.000  EACH |      75.00000         900.00|      70.00000         840.00|      84.00000        1008.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0101 808-75325                6.000  EACH |     100.00000         600.00|      95.00000         570.00|     115.00000         690.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0102 808-75998              101.000  EACH |      30.00000        3030.00|      27.22000        2749.22|      33.00000        3333.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0103 808-92027             2000.000  LFT  |       1.00000        2000.00|       0.95000        1900.00|       1.15000        2300.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0104 205-09543              100.000  TON  |      13.00000        1300.00|      30.00000        3000.00|      29.00000        2900.00 
  NO 2 STONE                              |                             |                             | 
0105 205-03371              250.000  CYS  |       5.00000        1250.00|      26.00000        6500.00|       4.50000        1125.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0106 628-09408                7.000  MOS  |     235.00000        1645.00|     550.00000        3850.00|     345.00000        2415.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0107 628-09409                7.000  MOS  |      69.00000         483.00|     165.00000        1155.00|     120.00000         840.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
     SECTION TOTALS                       |           $     1,971,189.28|           $     2,154,898.00|           $     2,341,175.61 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,971,189.28|           $     2,154,898.00|           $     2,341,175.61 
==================================================================================================================================== 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7303.01000        7303.01|   12600.00000       12600.00|   17000.00000       17000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  118500.00000      118500.00|  121500.00000      121500.00|  119885.39000      119885.39 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   75000.00000       75000.00|   13125.00000       13125.00|   47000.00000       47000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02241              308.000  LFT  |       7.00000        2156.00|       6.50000        2002.00|       6.50000        2002.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02286                1.000  EACH |   20000.00000       20000.00|   25072.62000       25072.62|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0012 203-02000             2933.000  CYS  |       7.75000       22730.75|      11.86000       34785.38|      18.00000       52794.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070            13937.000  CYS  |       5.35000       74562.95|      10.35000      144247.95|      10.60000      147732.20 
  BORROW                                  |                             |                             | 
0014 205-06931               44.000  TON  |      26.00000        1144.00|      55.51000        2442.44|      32.00000        1408.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06936              186.000  TON  |      27.60000        5133.60|      41.27000        7676.22|      35.00000        6510.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937             3145.000  LFT  |       1.25000        3931.25|       1.18000        3711.10|       1.18000        3711.10 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938               45.000  LFT  |      47.25000        2126.25|      17.98000         809.10|      30.00000        1350.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 207-08263            11989.000  SYS  |       4.60000       55149.40|       5.05000       60544.45|       5.00000       59945.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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0019 207-08267             1151.000  SYS  |       8.90000       10243.90|       5.27000        6065.77|      19.00000       21869.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 210-07314              340.000  LFT  |      12.00000        4080.00|      12.00000        4080.00|      25.00000        8500.00 
  FORCE MAIN , SANITARY SEWER, 1-1/2 INCH |                             |                             | 
0021 210-07314               26.000  LFT  |      30.00000         780.00|      20.00000         520.00|     165.00000        4290.00 
  FORCE MAIN , SANITARY SEWER, 1-1/4 INCH |                             |                             | 
0022 211-09264              797.000  CYS  |      17.40000       13867.80|      51.73000       41228.81|      14.00000       11158.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0023 211-09268             3814.000  CYS  |      47.75000      182118.50|      45.07000      171896.98|      52.00000      198328.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0024 303-01180             6596.000  TON  |      12.70000       83769.20|      13.96000       92080.16|      15.00000       98940.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 303-04489              389.000  TON  |      19.80000        7702.20|      27.00000       10503.00|      15.00000        5835.00 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
0026 303-07449               52.000  TON  |      17.25000         897.00|      40.04000        2082.08|      45.00000        2340.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0027 306-08033              447.000  SYS  |      12.35000        5520.45|       6.45000        2883.15|      13.00000        5811.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0028 401-07327              722.000  TON  |      76.75000       55413.50|      63.00000       45486.00|      75.00000       54150.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07397             2640.000  TON  |      56.00000      147840.00|      51.00000      134640.00|      54.00000      142560.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 402-07432              368.000  TON  |      61.00000       22448.00|      68.00000       25024.00|      67.00000       24656.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0031 404-05511             2230.000  SYS  |       1.65000        3679.50|       4.00000        8920.00|       3.20000        7136.00 
  SEAL COAT, 2                            |                             |                             | 
0032 406-05520                4.780  TON  |     545.00000        2605.10|     500.00000        2390.00|     460.00000        2198.80 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 610-07487              392.000  TON  |      94.25000       36946.00|      81.00000       31752.00|      87.00000       34104.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0034 610-08446              278.000  SYS  |      38.00000       10564.00|      38.60000       10730.80|      62.00000       17236.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0035 611-06497               11.000  EACH |     185.00000        2035.00|     145.00000        1595.00|     145.00000        1595.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 611-06498                1.000  EACH |     375.00000         375.00|     172.00000         172.00|     172.00000         172.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0037 615-06505                5.000  EACH |     750.00000        3750.00|     620.00000        3100.00|     620.00000        3100.00 
  MONUMENT, B                             |                             |                             | 
0038 616-02320             3296.000  SYS  |       1.95000        6427.20|       1.86000        6130.56|       0.97000        3197.12 
  GEOTEXTILES                             |                             |                             | 
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0039 616-05688             2653.000  TON  |      27.00000       71631.00|      27.80000       73753.40|      24.00000       63672.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0040 616-06405               60.000  TON  |      27.50000        1650.00|      29.50000        1770.00|      30.00000        1800.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 616-06451             1096.000  TON  |      30.00000       32880.00|      30.02000       32901.92|      33.00000       36168.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0042 621-01004                6.000  EACH |     280.00000        1680.00|     257.00000        1542.00|     257.00000        1542.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06557              291.000  LBS  |       1.70000         494.70|       1.56000         453.96|       1.56000         453.96 
  SEED MIXTURE, T                         |                             |                             | 
0044 621-06559             1075.000  SYS  |       0.45000         483.75|       0.42000         451.50|       0.42000         451.50 
  MULCHED SEEDING, R                      |                             |                             | 
0045 621-06567               32.800  kGAL |       1.00000          32.80|       1.00000          32.80|       1.00000          32.80 
  WATER                                   |                             |                             | 
0046 621-06574             1503.000  SYS  |       2.65000        3982.95|       2.44000        3667.32|       3.00000        4509.00 
  SODDING                                 |                             |                             | 
0047 621-06575             8308.000  SYS  |       2.65000       22016.20|       2.44000       20271.52|       3.00000       24924.00 
  SODDING, NURSERY                        |                             |                             | 
0048 622-52436                4.000  EACH |      63.00000         252.00|      23.00000          92.00|      58.00000         232.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0049 622-91786               12.000  EACH |      10.75000         129.00|       9.86000         118.32|       9.88000         118.56 
  SEEDLING                                |                             |                             | 
0050 622-98200                4.000  EACH |      63.00000         252.00|      23.00000          92.00|      58.00000         232.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0051 628-09401               10.000  MOS  |    2000.00000       20000.00|    1711.06000       17110.60|    2500.00000       25000.00 
  FIELD OFFICE, A                         |                             |                             | 
0052 715-05125              102.000  LFT  |      40.00000        4080.00|      33.26000        3392.52|      40.00000        4080.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0053 715-05169              476.000  LFT  |      19.40000        9234.40|      23.80000       11328.80|      35.00000       16660.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0054 715-05408             1193.000  LFT  |      72.00000       85896.00|      61.00000       72773.00|      60.00000       71580.00 
  PIPE, SANITARY SEWER, 8 IN.             |                             |                             | 
0055 715-05711              344.000  LFT  |      52.00000       17888.00|      31.00000       10664.00|      55.00000       18920.00 
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             | 
0056 715-08123               86.000  LFT  |     130.00000       11180.00|      74.66000        6420.76|     130.00000       11180.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 27.4  |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0057 715-08124                1.000  EACH |    3350.00000        3350.00|    1235.38000        1235.38|     900.00000         900.00 
  CONCRETE ANCHOR, MIN. AREA 27. 4 SQ. FT |                             |                             | 
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0058 715-09256                1.000  EACH |    6000.00000        6000.00|   16064.85000       16064.85|   16000.00000       16000.00 
  GRATED BOX END SECTION, 1, 3:1, 81" X   |                             |                             | 
  59"                                     |                             |                             | 
0059 715-46005               32.000  EACH |     225.00000        7200.00|     258.43000        8269.76|     550.00000       17600.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0060 715-46030                2.000  EACH |     540.00000        1080.00|     575.02000        1150.04|    1000.00000        2000.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0061 720-45410                3.000  EACH |    3125.00000        9375.00|    3925.00000       11775.00|    3500.00000       10500.00 
  MANHOLE, C4 , SANITARY                  |                             |                             | 
0062 720-98625                1.000  EACH |    8850.00000        8850.00|    8000.00000        8000.00|    6500.00000        6500.00 
  MANHOLE, C4, DROP , SANITARY            |                             |                             | 
0063 723-08608             1132.000  SFT  |      28.25000       31979.00|      31.29000       35420.28|      51.00000       57732.00 
  WINGWALL                                |                             |                             | 
0064 723-09257              400.000  LFT  |    2250.00000      900000.00|    2335.47000      934188.00|    1960.00000      784000.00 
  STRUCTURE, PRECAST THREE-SIDED, 384 IN. |                             |                             | 
  X 168 IN.                               |                             |                             | 
0065 801-03290                4.000  EACH |     165.00000         660.00|     224.00000         896.00|     224.00000         896.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0066 801-04308                8.000  EACH |     300.00000        2400.00|     165.00000        1320.00|     165.00000        1320.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0067 801-06625               40.000  EACH |      98.00000        3920.00|      93.00000        3720.00|      93.00000        3720.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0068 801-06640               16.000  EACH |     110.00000        1760.00|     109.00000        1744.00|     109.00000        1744.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0069 801-06645                8.000  EACH |      33.00000         264.00|       1.00000           8.00|       1.00000           8.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0070 801-06775                       LUMP |   21000.00000       21000.00|   25542.56000       25542.56|   30000.00000       30000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0071 801-07118               96.000  LFT  |      11.00000        1056.00|       9.00000         864.00|       9.00000         864.00 
  BARRICADE, III-A                        |                             |                             | 
0072 801-07119               96.000  LFT  |      13.00000        1248.00|      11.00000        1056.00|      11.00000        1056.00 
  BARRICADE, III-B                        |                             |                             | 
0073 802-05701               44.000  LFT  |      13.00000         572.00|      12.00000         528.00|      12.00000         528.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0074 802-76025               85.000  SFT  |      19.50000        1657.50|      18.00000        1530.00|      18.00000        1530.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0075 805-01815                3.000  EACH |    2125.00000        6375.00|    1950.00000        5850.00|    1950.00000        5850.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
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0076 805-01842                6.000  EACH |     815.00000        4890.00|     750.00000        4500.00|     750.00000        4500.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0077 805-02202                4.000  EACH |     760.00000        3040.00|     700.00000        2800.00|     700.00000        2800.00 
  SIGNAL DETECTOR HOUSING, DOUBLE         |                             |                             | 
0078 805-06592              597.000  LFT  |      12.00000        7164.00|      12.09000        7217.73|      11.00000        6567.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0079 805-09471               32.000  EACH |     245.00000        7840.00|     225.00000        7200.00|     225.00000        7200.00 
  SIGNAL CABLE, PREFORMED PAVE-OVER LOOP  |                             |                             | 
0080 805-09539                4.000  EACH |     350.00000        1400.00|     325.00000        1300.00|     325.00000        1300.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0081 805-09540                1.000  EACH |    1700.00000        1700.00|    1050.00000        1050.00|    1050.00000        1050.00 
  LOOP DETECTOR RACK                      |                             |                             | 
0082 805-78100                1.000  EACH |   12500.00000       12500.00|   11500.00000       11500.00|   11500.00000       11500.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0083 805-78205                4.000  EACH |     650.00000        2600.00|     605.00000        2420.00|     605.00000        2420.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0084 805-78215                2.000  EACH |     650.00000        1300.00|     600.00000        1200.00|     600.00000        1200.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0085 805-78230                4.000  EACH |    1000.00000        4000.00|     925.00000        3700.00|     925.00000        3700.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0086 805-78415                3.000  EACH |    2500.00000        7500.00|    2300.00000        6900.00|    2300.00000        6900.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0087 805-78420                3.000  EACH |     245.00000         735.00|     225.00000         675.00|     225.00000         675.00 
  DISCONNECT HANGER                       |                             |                             | 
0088 805-78445                1.000  EACH |     825.00000         825.00|     750.00000         750.00|     750.00000         750.00 
  SIGNAL SERVICE                          |                             |                             | 
0089 805-78467              100.000  LFT  |       3.25000         325.00|       3.00000         300.00|       3.00000         300.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0090 805-78485              190.000  LFT  |       1.45000         275.50|       1.35000         256.50|       1.35000         256.50 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0091 805-78490              597.000  LFT  |       1.90000        1134.30|       1.75000        1044.75|       1.75000        1044.75 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0092 805-78510             1100.000  LFT  |       1.90000        2090.00|       1.75000        1925.00|       1.75000        1925.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
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0093 805-78925                1.000  EACH |     750.00000         750.00|     700.00000         700.00|     700.00000         700.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0094 805-81060                3.000  EACH |    5800.00000       17400.00|    5400.00000       16200.00|    5400.00000       16200.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0095 808-06703             1014.000  LFT  |       0.44000         446.16|       0.45000         456.30|       0.45000         456.30 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0096 808-06713             4152.000  LFT  |       0.30000        1245.60|       0.30000        1245.60|       0.30000        1245.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0097 808-75245             1992.000  LFT  |       0.44000         876.48|       0.45000         896.40|       0.45000         896.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0098 808-75278              424.000  LFT  |       2.75000        1166.00|       1.95000         826.80|       1.95000         826.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0099 808-75297              120.000  LFT  |      10.90000        1308.00|       3.95000         474.00|       3.95000         474.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0100 808-75320               12.000  EACH |      76.00000         912.00|      70.00000         840.00|      70.00000         840.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0101 808-75325                6.000  EACH |      87.00000         522.00|      95.00000         570.00|      95.00000         570.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0102 808-75998              101.000  EACH |      29.60000        2989.60|      27.22000        2749.22|      27.22000        2749.22 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0103 808-92027             2000.000  LFT  |       0.65000        1300.00|       0.95000        1900.00|       0.95000        1900.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0104 205-09543              100.000  TON  |      18.00000        1800.00|      23.15000        2315.00|      25.00000        2500.00 
  NO 2 STONE                              |                             |                             | 
0105 205-03371              250.000  CYS  |      10.15000        2537.50|      14.59000        3647.50|      17.00000        4250.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0106 628-09408                7.000  MOS  |     135.00000         945.00|     705.33000        4937.31|     550.00000        3850.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0107 628-09409                7.000  MOS  |     109.00000         763.00|     193.97000        1357.79|      90.00000         630.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
     SECTION TOTALS                       |           $     2,375,595.00|           $     2,439,655.76|           $     2,448,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,375,595.00|           $     2,439,655.76|           $     2,448,000.00 
==================================================================================================================================== 
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SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14100.00000       14100.00|   20000.00000       20000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  183233.87000      183233.87|  135000.00000      135000.00|  149000.00000      149000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   17000.00000       17000.00|   40000.00000       40000.00|   29000.00000       29000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02241              308.000  LFT  |       6.55000        2017.40|       5.00000        1540.00|       7.00000        2156.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02286                1.000  EACH |   40000.00000       40000.00|   45000.00000       45000.00|   35000.00000       35000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0012 203-02000             2933.000  CYS  |      25.50000       74791.50|      48.00000      140784.00|      24.00000       70392.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070            13937.000  CYS  |       0.01000         139.37|       4.55000       63413.35|      12.00000      167244.00 
  BORROW                                  |                             |                             | 
0014 205-06931               44.000  TON  |      32.00000        1408.00|      31.00000        1364.00|      30.00000        1320.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06936              186.000  TON  |      34.00000        6324.00|      20.00000        3720.00|      30.00000        5580.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937             3145.000  LFT  |       1.18000        3711.10|       1.00000        3145.00|       1.40000        4403.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938               45.000  LFT  |      54.50000        2452.50|      15.00000         675.00|      55.00000        2475.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 207-08263            11989.000  SYS  |       5.60000       67138.40|       4.50000       53950.50|       5.20000       62342.80 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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0019 207-08267             1151.000  SYS  |      20.00000       23020.00|      11.00000       12661.00|       7.00000        8057.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 210-07314              340.000  LFT  |      36.00000       12240.00|      18.50000        6290.00|      10.00000        3400.00 
  FORCE MAIN , SANITARY SEWER, 1-1/2 INCH |                             |                             | 
0021 210-07314               26.000  LFT  |      35.80000         930.80|      31.00000         806.00|      55.00000        1430.00 
  FORCE MAIN , SANITARY SEWER, 1-1/4 INCH |                             |                             | 
0022 211-09264              797.000  CYS  |      12.00000        9564.00|      11.50000        9165.50|      35.00000       27895.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0023 211-09268             3814.000  CYS  |      76.00000      289864.00|      65.00000      247910.00|      80.00000      305120.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0024 303-01180             6596.000  TON  |      17.00000      112132.00|      15.00000       98940.00|      14.50000       95642.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 303-04489              389.000  TON  |      27.50000       10697.50|      12.00000        4668.00|      32.00000       12448.00 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
0026 303-07449               52.000  TON  |      16.00000         832.00|      36.00000        1872.00|      29.00000        1508.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0027 306-08033              447.000  SYS  |       5.50000        2458.50|      10.00000        4470.00|       8.50000        3799.50 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0028 401-07327              722.000  TON  |      78.00000       56316.00|      66.00000       47652.00|      59.00000       42598.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07397             2640.000  TON  |      57.00000      150480.00|      53.50000      141240.00|      48.00000      126720.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 402-07432              368.000  TON  |      67.00000       24656.00|      71.50000       26312.00|      63.00000       23184.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0031 404-05511             2230.000  SYS  |       4.50000       10035.00|       4.20000        9366.00|       3.80000        8474.00 
  SEAL COAT, 2                            |                             |                             | 
0032 406-05520                4.780  TON  |     550.00000        2629.00|     525.00000        2509.50|     520.00000        2485.60 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 610-07487              392.000  TON  |     100.00000       39200.00|      85.00000       33320.00|      78.00000       30576.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0034 610-08446              278.000  SYS  |      50.00000       13900.00|      50.00000       13900.00|      37.00000       10286.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0035 611-06497               11.000  EACH |     170.00000        1870.00|     150.00000        1650.00|     160.00000        1760.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 611-06498                1.000  EACH |     350.00000         350.00|     200.00000         200.00|     195.00000         195.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0037 615-06505                5.000  EACH |     740.00000        3700.00|     600.00000        3000.00|     650.00000        3250.00 
  MONUMENT, B                             |                             |                             | 
0038 616-02320             3296.000  SYS  |       3.00000        9888.00|       3.50000       11536.00|       3.10000       10217.60 
  GEOTEXTILES                             |                             |                             | 
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0039 616-05688             2653.000  TON  |      41.00000      108773.00|      22.00000       58366.00|      22.00000       58366.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0040 616-06405               60.000  TON  |      32.00000        1920.00|      25.00000        1500.00|      33.00000        1980.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 616-06451             1096.000  TON  |      32.00000       35072.00|      25.00000       27400.00|      21.00000       23016.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0042 621-01004                6.000  EACH |     257.00000        1542.00|     270.00000        1620.00|     275.00000        1650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06557              291.000  LBS  |       1.56000         453.96|       1.60000         465.60|       1.85000         538.35 
  SEED MIXTURE, T                         |                             |                             | 
0044 621-06559             1075.000  SYS  |       0.42000         451.50|       0.44000         473.00|       0.50000         537.50 
  MULCHED SEEDING, R                      |                             |                             | 
0045 621-06567               32.800  kGAL |       1.00000          32.80|       1.05000          34.44|       1.10000          36.08 
  WATER                                   |                             |                             | 
0046 621-06574             1503.000  SYS  |       2.44000        3667.32|       2.56000        3847.68|       2.80000        4208.40 
  SODDING                                 |                             |                             | 
0047 621-06575             8308.000  SYS  |       2.44000       20271.52|       2.56000       21268.48|       2.80000       23262.40 
  SODDING, NURSERY                        |                             |                             | 
0048 622-52436                4.000  EACH |      58.00000         232.00|      30.00000         120.00|      61.00000         244.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0049 622-91786               12.000  EACH |       9.86000         118.32|      10.00000         120.00|      11.00000         132.00 
  SEEDLING                                |                             |                             | 
0050 622-98200                4.000  EACH |      58.00000         232.00|      30.00000         120.00|      61.00000         244.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0051 628-09401               10.000  MOS  |    2500.00000       25000.00|    1250.00000       12500.00|    2000.00000       20000.00 
  FIELD OFFICE, A                         |                             |                             | 
0052 715-05125              102.000  LFT  |      70.00000        7140.00|      50.00000        5100.00|      65.00000        6630.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0053 715-05169              476.000  LFT  |      46.00000       21896.00|      34.00000       16184.00|      36.00000       17136.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0054 715-05408             1193.000  LFT  |      35.00000       41755.00|      36.00000       42948.00|      55.00000       65615.00 
  PIPE, SANITARY SEWER, 8 IN.             |                             |                             | 
0055 715-05711              344.000  LFT  |      25.00000        8600.00|      31.00000       10664.00|      26.00000        8944.00 
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             | 
0056 715-08123               86.000  LFT  |     150.00000       12900.00|     140.00000       12040.00|     170.00000       14620.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 27.4  |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0057 715-08124                1.000  EACH |    5300.00000        5300.00|    1250.00000        1250.00|    1300.00000        1300.00 
  CONCRETE ANCHOR, MIN. AREA 27. 4 SQ. FT |                             |                             | 
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0058 715-09256                1.000  EACH |    6000.00000        6000.00|    9500.00000        9500.00|   16500.00000       16500.00 
  GRATED BOX END SECTION, 1, 3:1, 81" X   |                             |                             | 
  59"                                     |                             |                             | 
0059 715-46005               32.000  EACH |     330.00000       10560.00|     400.00000       12800.00|     240.00000        7680.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0060 715-46030                2.000  EACH |     560.00000        1120.00|     800.00000        1600.00|     520.00000        1040.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0061 720-45410                3.000  EACH |    3000.00000        9000.00|    2100.00000        6300.00|    3200.00000        9600.00 
  MANHOLE, C4 , SANITARY                  |                             |                             | 
0062 720-98625                1.000  EACH |    5400.00000        5400.00|    4500.00000        4500.00|    6800.00000        6800.00 
  MANHOLE, C4, DROP , SANITARY            |                             |                             | 
0063 723-08608             1132.000  SFT  |      19.30000       21847.60|      35.00000       39620.00|      31.00000       35092.00 
  WINGWALL                                |                             |                             | 
0064 723-09257              400.000  LFT  |    2145.00000      858000.00|    2500.00000     1000000.00|    3152.50000     1261000.00 
  STRUCTURE, PRECAST THREE-SIDED, 384 IN. |                             |                             | 
  X 168 IN.                               |                             |                             | 
0065 801-03290                4.000  EACH |     224.00000         896.00|     235.00000         940.00|     250.00000        1000.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0066 801-04308                8.000  EACH |     165.00000        1320.00|     173.00000        1384.00|     200.00000        1600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0067 801-06625               40.000  EACH |      93.00000        3720.00|      98.00000        3920.00|     110.00000        4400.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0068 801-06640               16.000  EACH |     109.00000        1744.00|     115.00000        1840.00|     130.00000        2080.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0069 801-06645                8.000  EACH |       1.00000           8.00|       1.05000           8.40|       1.20000           9.60 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0070 801-06775                       LUMP |   10000.00000       10000.00|   40000.00000       40000.00|   25000.00000       25000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0071 801-07118               96.000  LFT  |       9.00000         864.00|       9.50000         912.00|      10.00000         960.00 
  BARRICADE, III-A                        |                             |                             | 
0072 801-07119               96.000  LFT  |      11.00000        1056.00|      11.50000        1104.00|      12.00000        1152.00 
  BARRICADE, III-B                        |                             |                             | 
0073 802-05701               44.000  LFT  |      19.92000         876.48|      12.50000         550.00|      21.00000         924.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0074 802-76025               85.000  SFT  |      23.55000        2001.75|      18.50000        1572.50|      25.00000        2125.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0075 805-01815                3.000  EACH |    2229.98000        6689.94|    2050.00000        6150.00|    2500.00000        7500.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 240 -18 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -29439-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1310611         |(   9  ) 35-1357381 
                                          |RIETH RILEY CONSTRUCTION     |DUNCAN ROBERTSON INC         |O`MARA DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 805-01842                6.000  EACH |     955.79000        5734.74|     800.00000        4800.00|    1050.00000        6300.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0077 805-02202                4.000  EACH |     995.49000        3981.96|     750.00000        3000.00|    1150.00000        4600.00 
  SIGNAL DETECTOR HOUSING, DOUBLE         |                             |                             | 
0078 805-06592              597.000  LFT  |      14.75000        8805.75|      11.50000        6865.50|      16.00000        9552.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0079 805-09471               32.000  EACH |     404.11000       12931.52|     250.00000        8000.00|     410.00000       13120.00 
  SIGNAL CABLE, PREFORMED PAVE-OVER LOOP  |                             |                             | 
0080 805-09539                4.000  EACH |     187.04000         748.16|     350.00000        1400.00|     200.00000         800.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0081 805-09540                1.000  EACH |     872.04000         872.04|    1100.00000        1100.00|     950.00000         950.00 
  LOOP DETECTOR RACK                      |                             |                             | 
0082 805-78100                1.000  EACH |    7871.96000        7871.96|   12000.00000       12000.00|    8200.00000        8200.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0083 805-78205                4.000  EACH |     661.02000        2644.08|     630.00000        2520.00|     700.00000        2800.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0084 805-78215                2.000  EACH |     545.75000        1091.50|     625.00000        1250.00|     600.00000        1200.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0085 805-78230                4.000  EACH |     958.33000        3833.32|    1000.00000        4000.00|    1100.00000        4400.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0086 805-78415                3.000  EACH |    1815.05000        5445.15|    2500.00000        7500.00|    2000.00000        6000.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0087 805-78420                3.000  EACH |     269.72000         809.16|     250.00000         750.00|     310.00000         930.00 
  DISCONNECT HANGER                       |                             |                             | 
0088 805-78445                1.000  EACH |     672.30000         672.30|     800.00000         800.00|     830.00000         830.00 
  SIGNAL SERVICE                          |                             |                             | 
0089 805-78467              100.000  LFT  |       3.29000         329.00|       3.25000         325.00|       3.90000         390.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0090 805-78485              190.000  LFT  |       2.39000         454.10|       1.50000         285.00|       2.90000         551.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0091 805-78490              597.000  LFT  |       2.62000        1564.14|       2.00000        1194.00|       3.00000        1791.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0092 805-78510             1100.000  LFT  |       1.20000        1320.00|       2.00000        2200.00|       1.50000        1650.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -29439-A                   COUNTIES : JOHNSON 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1310611         |(   9  ) 35-1357381 
                                          |RIETH RILEY CONSTRUCTION     |DUNCAN ROBERTSON INC         |O`MARA DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0093 805-78925                1.000  EACH |    1702.30000        1702.30|     750.00000         750.00|    2000.00000        2000.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0094 805-81060                3.000  EACH |    4295.13000       12885.39|    6000.00000       18000.00|    4600.00000       13800.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0095 808-06703             1014.000  LFT  |       0.45000         456.30|       0.47000         476.58|       0.50000         507.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0096 808-06713             4152.000  LFT  |       0.30000        1245.60|       0.35000        1453.20|       0.35000        1453.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0097 808-75245             1992.000  LFT  |       0.45000         896.40|       0.47000         936.24|       0.50000         996.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0098 808-75278              424.000  LFT  |       1.95000         826.80|       2.05000         869.20|       2.30000         975.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0099 808-75297              120.000  LFT  |       3.95000         474.00|       4.15000         498.00|       4.30000         516.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0100 808-75320               12.000  EACH |      70.00000         840.00|      73.50000         882.00|      85.00000        1020.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0101 808-75325                6.000  EACH |      95.00000         570.00|     100.00000         600.00|     115.00000         690.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0102 808-75998              101.000  EACH |      28.20000        2848.20|      30.00000        3030.00|      32.00000        3232.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0103 808-92027             2000.000  LFT  |       0.95000        1900.00|       1.00000        2000.00|       1.15000        2300.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0104 205-09543              100.000  TON  |      25.00000        2500.00|      15.00000        1500.00|      18.00000        1800.00 
  NO 2 STONE                              |                             |                             | 
0105 205-03371              250.000  CYS  |      27.00000        6750.00|      10.00000        2500.00|      18.00000        4500.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0106 628-09408                7.000  MOS  |     250.00000        1750.00|     250.00000        1750.00|     490.00000        3430.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0107 628-09409                7.000  MOS  |     100.00000         700.00|      60.00000         420.00|     180.00000        1260.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
     SECTION TOTALS                       |           $     2,519,000.00|           $     2,628,442.67|           $     2,998,430.23 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,519,000.00|           $     2,628,442.67|           $     2,998,430.23 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 250 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 250                     CONTRACT ID : R -29560-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 07/01/11  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0100934 
                                                                                                        0100938 
                                                                                                        4089016 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     9,135,500.00  100.0000% 
   2   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     9,734,514.35  106.5570% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 27 
     CALL ORDER   : 250                     CONTRACT ID : R -29560-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 31-1323837          |(      ) 
                                          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGNS, LIGHTING, SIGNALS, AND MARKINGS 
                                          |                             |                             | 
0001 105-06845                       LUMP |  106100.00000      106100.00|   58000.00000       58000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                4.000  EACH |     125.00000         500.00|     319.97000        1279.88| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521              144.000  MOS  |     100.00000       14400.00|     159.98000       23037.12| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |  450000.00000      450000.00|  485959.03000      485959.03| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |  165000.00000      165000.00|  194383.61000      194383.61| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-01261                1.000  EACH |     750.00000         750.00|    1500.00000        1500.00| 
  TESTING FOR ASBESTOS                    |                             |                             | 
0015 202-03000                       LUMP |   45000.00000       45000.00|   27176.48000       27176.48| 
  HOUSES AND BUILDINGS, REMOVE PARCEL #49 |                             |                             | 
0016 202-51330                       LUMP |   90000.00000       90000.00|  321255.42000      321255.42| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0017 202-96632                4.000  EACH |    2820.00000       11280.00|    1500.00000        6000.00| 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 27 
     CALL ORDER   : 250                     CONTRACT ID : R -29560-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 31-1323837         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-02000            27351.000  CYS  |      21.00000      574371.00|      19.77000      540729.27| 
  EXCAVATION, COMMON                      |                             |                             | 
0019 205-06934                7.000  TON  |     415.00000        2905.00|     400.00000        2800.00| 
  TEMPORARY MULCHING                      |                             |                             | 
0020 205-06937             4122.000  LFT  |       1.15000        4740.30|       1.10000        4534.20| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 207-08263            52702.000  SYS  |       4.50000      237159.00|       4.16000      219240.32| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 207-08267             3575.000  SYS  |      16.00000       57200.00|      19.65000       70248.75| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 211-02050              738.000  CYS  |      24.00000       17712.00|      27.72000       20457.36| 
  B BORROW                                |                             |                             | 
0024 211-06467              112.000  CYS  |     129.00000       14448.00|      57.43000        6432.16| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0025 211-09264            10022.000  CYS  |      24.00000      240528.00|      21.40000      214470.80| 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0026 211-09266             1140.000  CYS  |      24.00000       27360.00|      21.40000       24396.00| 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0027 302-07455               53.000  CYS  |     175.00000        9275.00|      68.70000        3641.10| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0028 401-07320             3354.000  TON  |      73.50000      246519.00|      73.50000      246519.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07389             5590.000  TON  |      60.10000      335959.00|      60.10000      335959.00| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 401-07406            18184.000  TON  |      64.50000     1172868.00|      64.50000     1172868.00| 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0031 401-08333             9364.000  TON  |      64.30000      602105.20|      64.30000      602105.20| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0032 402-07453               43.000  TON  |     125.00000        5375.00|     125.00000        5375.00| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0033 406-05520               33.300  TON  |     560.00000       18648.00|     560.00000       18648.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01522                1.000  EACH |    2170.00000        2170.00|    2070.00000        2070.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0035 601-05999                2.000  EACH |      52.00000         104.00|      50.00000         100.00| 
  CURVED TERMINAL END                     |                             |                             | 
0036 601-06234                1.000  EACH |   11650.00000       11650.00|   11100.00000       11100.00| 
  IMPACT ATTENUATOR, R1, W1, TL-2         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 27 
     CALL ORDER   : 250                     CONTRACT ID : R -29560-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 31-1323837         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 601-94689                3.000  EACH |    2490.00000        7470.00|    2375.00000        7125.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0038 601-99105               75.000  LFT  |      16.00000        1200.00|      15.40000        1155.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0039 604-06070             5747.000  SYS  |      40.50000      232753.50|      52.59000      302234.73| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0040 604-07897               49.000  SYS  |     157.00000        7693.00|     323.96000       15874.04| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0041 604-07899               17.000  SYS  |     157.00000        2669.00|     183.20000        3114.40| 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0042 604-07901              269.000  SYS  |     157.00000       42233.00|     174.93000       47056.17| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0043 604-07902              344.000  SYS  |     157.00000       54008.00|     139.08000       47843.52| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0044 604-44251               19.000  CYS  |    1045.00000       19855.00|    1368.27000       25997.13| 
  STEPS, CONCRETE                         |                             |                             | 
0045 605-01870               92.000  LFT  |      41.00000        3772.00|      17.90000        1646.80| 
  CURB, CONCRETE, A MODIFIED              |                             |                             | 
0046 605-06090               41.000  LFT  |      43.00000        1763.00|      20.03000         821.23| 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0047 605-06120             1362.000  LFT  |      39.00000       53118.00|      49.01000       66751.62| 
  CURB, CONCRETE                          |                             |                             | 
0048 605-06125               23.000  LFT  |      47.00000        1081.00|      75.50000        1736.50| 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0049 605-06150            10479.000  LFT  |      16.00000      167664.00|      16.76000      175628.04| 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0050 605-06200              639.000  LFT  |      50.00000       31950.00|      65.95000       42142.05| 
  CENTER CURB, A, CONCRETE                |                             |                             | 
0051 605-06250              260.000  SYS  |     103.00000       26780.00|      84.70000       22022.00| 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0052 609-06259              314.000  SYS  |     116.00000       36424.00|      82.60000       25936.40| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0053 610-07487              683.000  TON  |     110.00000       75130.00|     110.00000       75130.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0054 610-07488             3506.000  TON  |      94.50000      331317.00|      94.50000      331317.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0055 610-08446              680.000  SYS  |      60.00000       40800.00|      58.07000       39487.60| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 27 
     CALL ORDER   : 250                     CONTRACT ID : R -29560-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 31-1323837         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 610-09108             2509.000  SYS  |      66.00000      165594.00|      77.89000      195426.01| 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0057 615-03866                2.000  EACH |     115.00000         230.00|      75.00000         150.00| 
  MILE MARKER , REMOVE AND RESET          |                             |                             | 
0058 615-06490              103.000  EACH |     127.00000       13081.00|     121.00000       12463.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0059 615-06505               12.000  EACH |     660.00000        7920.00|     630.00000        7560.00| 
  MONUMENT, B                             |                             |                             | 
0060 616-02320             1960.000  SYS  |       3.15000        6174.00|       1.45000        2842.00| 
  GEOTEXTILES                             |                             |                             | 
0061 616-05688             1881.000  TON  |      29.00000       54549.00|      39.08000       73509.48| 
  RIPRAP, CLASS 1                         |                             |                             | 
0062 621-01004                2.000  EACH |     835.00000        1670.00|     800.00000        1600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0063 621-06545                1.000  TON  |    1045.00000        1045.00|    1000.00000        1000.00| 
  FERTILIZER                              |                             |                             | 
0064 621-06557              510.000  LBS  |       2.60000        1326.00|       2.50000        1275.00| 
  SEED MIXTURE, T                         |                             |                             | 
0065 621-06567               60.000  kGAL |       1.04000          62.40|       1.00000          60.00| 
  WATER                                   |                             |                             | 
0066 621-06575            16558.000  SYS  |       3.04000       50336.32|       3.47000       57456.26| 
  SODDING, NURSERY                        |                             |                             | 
0067 622-05650               30.000  EACH |     341.00000       10230.00|     325.00000        9750.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0068 628-09403               36.000  MOS  |    1550.00000       55800.00|    2277.88000       82003.68| 
  FIELD OFFICE, C                         |                             |                             | 
0069 628-09407               72.000  MOS  |     142.00000       10224.00|     278.20000       20030.40| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0070 701-91792               16.000  EACH |     121.00000        1936.00|     149.52000        2392.32| 
  PILE TIP, STEEL H                       |                             |                             | 
0071 701-95780              344.000  LFT  |     113.00000       38872.00|      82.12000       28249.28| 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0072 702-03607                1.000  EACH |     700.00000         700.00|     300.00000         300.00| 
  CORED HOLE IN CONCRETE                  |                             |                             | 
0073 703-06029            66483.000  LBS  |       0.80000       53186.40|       0.93000       61829.19| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 27 
     CALL ORDER   : 250                     CONTRACT ID : R -29560-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 31-1323837         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 703-51030              505.000  LBS  |       2.75000        1388.75|       0.91000         459.55| 
  REINFORCING STEEL                       |                             |                             | 
0075 703-51032            25690.000  LBS  |       0.80000       20552.00|       0.92000       23634.80| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0076 703-97936              254.000  EACH |      26.00000        6604.00|      22.61000        5742.94| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0077 704-51002              391.700  CYS  |     700.00000      274190.00|     613.42000      240276.61| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0078 706-06342              834.000  LFT  |      58.00000       48372.00|      63.48000       52942.32| 
  RAILING, PS-1                           |                             |                             | 
0079 706-06353                4.000  EACH |    2000.00000        8000.00|    1823.69000        7294.76| 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-1                                   |                             |                             | 
0080 706-09295              510.000  SYS  |     320.00000      163200.00|     299.32000      152653.20| 
  REINFORCED CONCRETE MOMENT SLAB, 24 IN. |                             |                             | 
0081 706-51020               52.000  CYS  |     825.00000       42900.00|     380.00000       19760.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0082 707-09192              836.000  LFT  |     225.00000      188100.00|     352.57000      294748.52| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 72 IN. X 54 IN.                   |                             |                             | 
0083 709-51821                       LUMP |    4098.00000        4098.00|    6300.00000        6300.00| 
  SURFACE SEAL                            |                             |                             | 
0084 714-01182              284.000  SFT  |      40.00000       11360.00|      45.24000       12848.16| 
  RETAINING WALL, GRAVITY                 |                             |                             | 
0085 715-05024              550.000  LFT  |      93.00000       51150.00|      95.59000       52574.50| 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0086 715-05048            10361.000  LFT  |       3.15000       32637.15|       6.31000       65377.91| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0087 715-05146               14.000  LFT  |      14.00000         196.00|      28.94000         405.16| 
  PIPE, TYPE 2, CIRCULAR, 6 IN.           |                             |                             | 
0088 715-05149             4599.000  LFT  |      45.00000      206955.00|      60.44000      277963.56| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0089 715-05151             1270.000  LFT  |      54.00000       68580.00|      58.96000       74879.20| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0090 715-05152              543.000  LFT  |      51.00000       27693.00|      61.40000       33340.20| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0091 715-05154             1897.000  LFT  |      68.00000      128996.00|      77.12000      146296.64| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0092 715-05156             2178.000  LFT  |      72.00000      156816.00|     126.20000      274863.60| 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 250 -7 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 27 
     CALL ORDER   : 250                     CONTRACT ID : R -29560-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 31-1323837         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0093 715-05407              200.000  LFT  |      17.00000        3400.00|       3.85000         770.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0094 715-05411               67.000  LFT  |     100.00000        6700.00|     235.05000       15748.35| 
  PIPE, SANITARY SEWER, 12 IN.            |                             |                             | 
0095 715-05413               41.000  LFT  |     110.00000        4510.00|     305.62000       12530.42| 
  PIPE, SANITARY SEWER, 18 IN.            |                             |                             | 
0096 715-05415              132.000  LFT  |      92.00000       12144.00|     257.84000       34034.88| 
  PIPE, SANITARY SEWER, 24 IN.            |                             |                             | 
0097 715-09064            11037.000  LFT  |       1.55000       17107.35|       1.10000       12140.70| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0098 715-91361               22.000  LFT  |      28.00000         616.00|      30.00000         660.00| 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0099 715-92037               20.000  LFT  |      27.00000         540.00|      12.00000         240.00| 
  PIPE, PVC, 4 IN. INCLUDES ALL FITTINGS  |                             |                             | 
0100 718-06532             1036.000  LFT  |       1.30000        1346.80|       2.41000        2496.76| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0101 718-52610              785.000  CYS  |      38.00000       29830.00|      32.94000       25857.90| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0102 718-99153            11374.000  SYS  |       1.90000       21610.60|       0.94000       10691.56| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0103 720-02841                4.000  EACH |     320.00000        1280.00|     312.08000        1248.32| 
  PIPE HOLE IN EXISTING STRUCTURE, PLUG   |                             |                             | 
0104 720-44000               13.000  EACH |     495.00000        6435.00|     345.33000        4489.29| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0105 720-45045                1.000  EACH |    1700.00000        1700.00|    1654.99000        1654.99| 
  INLET, J10                              |                             |                             | 
0106 720-45410               39.000  EACH |    2750.00000      107250.00|    1689.32000       65883.48| 
  MANHOLE, C4                             |                             |                             | 
0107 720-45415               23.000  EACH |    3850.00000       88550.00|    3544.56000       81524.88| 
  MANHOLE, D4                             |                             |                             | 
0108 720-94157                1.000  EACH |    2750.00000        2750.00|    3713.76000        3713.76| 
  MANHOLE, C                              |                             |                             | 
0109 720-98174               80.000  EACH |    2000.00000      160000.00|    1475.17000      118013.60| 
  INLET, B15                              |                             |                             | 
0110 720-98555               58.000  EACH |    2000.00000      116000.00|    2422.75000      140519.50| 
  INLET, C15                              |                             |                             | 
0111 731-93945             3204.000  SFT  |      20.00000       64080.00|      23.49000       75261.96| 
  FACE PANELS, CONCRETE                   |                             |                             | 
0112 731-93946             3204.000  SFT  |       9.00000       28836.00|      14.73000       47194.92| 
  WALL ERECTION                           |                             |                             | 
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0113 731-93947              656.000  LFT  |      34.50000       22632.00|      28.71000       18833.76| 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0114 732-07653              170.000  TON  |      56.50000        9605.00|      27.37000        4652.90| 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0115 732-08419              482.000  SYS  |      86.00000       41452.00|      84.61000       40782.02| 
  MODULAR BLOCK WALL                      |                             |                             | 
0116 732-08421              482.000  SYS  |     181.00000       87242.00|     170.90000       82373.80| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0117 801-03290                4.000  EACH |     355.00000        1420.00|     369.00000        1476.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0118 801-04308               17.000  EACH |     470.00000        7990.00|     435.00000        7395.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0119 801-06203            12532.000  LFT  |       0.38000        4762.16|       0.37000        4636.84| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0120 801-06207            16756.000  LFT  |       0.45000        7540.20|       0.46000        7707.76| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0121 801-06640               54.000  EACH |     325.00000       17550.00|     349.00000       18846.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0122 801-06710              720.000  DAY  |      13.00000        9360.00|      12.00000        8640.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0123 801-06775                       LUMP |  159731.77000      159731.77|  239435.72000      239435.72| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0124 801-07119              276.000  LFT  |      29.00000        8004.00|      28.00000        7728.00| 
  BARRICADE, III-B                        |                             |                             | 
0125 801-08400              180.000  LFT  |     135.00000       24300.00|     125.75000       22635.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             | 
0126 801-53072                       LUMP |    7485.00000        7485.00|    8000.00000        8000.00| 
  TEMPORARY TRAFFIC SIGNAL At 16th Street |                             |                             | 
  Both Phases of MOT                      |                             |                             | 
0127 801-53072                       LUMP |    7485.00000        7485.00|    8000.00000        8000.00| 
  TEMPORARY TRAFFIC SIGNAL At 5th Street  |                             |                             | 
  Both Phases of MOT                      |                             |                             | 
0128 802-04893                2.000  EACH |     235.00000         470.00|      85.00000         170.00| 
  REFERENCE POST                          |                             |                             | 
0129 802-05701              851.000  LFT  |      16.75000       14254.25|      12.75000       10850.25| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0130 802-07060                2.000  EACH |     165.00000         330.00|      75.00000         150.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
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0131 802-76025              345.750  SFT  |      19.90000        6880.43|      11.00000        3803.25| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0132 802-76035              212.000  SFT  |      20.00000        4240.00|      11.50000        2438.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0133 802-91122                8.000  EACH |     235.00000        1880.00|      95.00000         760.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0134 805-01815               16.000  EACH |    2420.00000       38720.00|    1600.00000       25600.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0135 805-01828                4.000  EACH |     430.00000        1720.00|     175.00000         700.00| 
  TRAFFIC SIGNAL HEAD, REALIGN            |                             |                             | 
0136 805-01842               18.000  EACH |     995.00000       17910.00|     650.00000       11700.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0137 805-02152               16.000  EACH |     535.00000        8560.00|     445.00000        7120.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0138 805-02152                4.000  EACH |     700.00000        2800.00|     600.00000        2400.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN. , TIMER   |                             |                             | 
  TO BE INCLUDED                          |                             |                             | 
0139 805-02658              151.000  LFT  |       1.85000         279.35|       1.75000         264.25| 
  CABLE, COAXIAL                          |                             |                             | 
0140 805-06592             1809.000  LFT  |      16.00000       28944.00|      11.00000       19899.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0141 805-06803                1.000  EACH |   64000.00000       64000.00|   57250.00000       57250.00| 
  PEDESTRIAN SIGNAL, AUDIBLE              |                             |                             | 
0142 805-08466                3.000  EACH |     397.00000        1191.00|     325.00000         975.00| 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0143 805-08487                4.000  EACH |     129.00000         516.00|     102.00000         408.00| 
  TRAFFIC SIGNAL BACKPLATE                |                             |                             | 
0144 805-08493                       LUMP |    1710.00000        1710.00|     750.00000         750.00| 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0145 805-08494                3.000  EACH |    3240.00000        9720.00|    2500.00000        7500.00| 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0146 805-78010                2.000  EACH |    1395.00000        2790.00|    1200.00000        2400.00| 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
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0147 805-78106                1.000  EACH |   20548.00000       20548.00|   17500.00000       17500.00| 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE , RADIO INTERCONNECT    |                             |                             | 
0148 805-78109                2.000  EACH |   15145.00000       30290.00|   12750.00000       25500.00| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0149 805-78190                4.000  EACH |     455.00000        1820.00|     345.00000        1380.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12" AMBER  |                             |                             | 
0150 805-78205               19.000  EACH |     900.00000       17100.00|     750.00000       14250.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0151 805-78230                5.000  EACH |    1340.00000        6700.00|    1150.00000        5750.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0152 805-78370               20.000  EACH |     184.00000        3680.00|     100.00000        2000.00| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0153 805-78415               14.000  EACH |    1790.00000       25060.00|    1500.00000       21000.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0154 805-78420               14.000  EACH |     248.00000        3472.00|     225.00000        3150.00| 
  DISCONNECT HANGER                       |                             |                             | 
0155 805-78445                5.000  EACH |     999.00000        4995.00|     575.00000        2875.00| 
  SIGNAL SERVICE                          |                             |                             | 
0156 805-78467              155.000  LFT  |       2.40000         372.00|       2.20000         341.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0157 805-78470             3220.000  LFT  |       0.62000        1996.40|       0.60000        1932.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0158 805-78480             3060.000  LFT  |       1.15000        3519.00|       1.25000        3825.00| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0159 805-78485             5595.000  LFT  |       1.35000        7553.25|       1.60000        8952.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0160 805-78490              936.000  LFT  |       1.55000        1450.80|       1.60000        1497.60| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0161 805-78510             5833.000  LFT  |       0.99000        5774.67|       0.90000        5249.70| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0162 805-78746             7360.000  LFT  |       7.15000       52624.00|       8.00000       58880.00| 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0163 805-78785               11.000  EACH |    1050.00000       11550.00|     575.00000        6325.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0164 805-78795             1029.000  LFT  |       8.35000        8592.15|       9.50000        9775.50| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
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0165 805-78925                3.000  EACH |    1245.00000        3735.00|     475.00000        1425.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0166 805-81032               16.000  EACH |    3858.00000       61728.00|    3400.00000       54400.00| 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0167 805-92504               48.000  EACH |     466.00000       22368.00|     410.00000       19680.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0168 808-03002               74.000  LFT  |       7.25000         536.50|       7.00000         518.00| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0169 808-03632              294.000  LFT  |       7.00000        2058.00|       7.00000        2058.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0170 808-04896               74.000  LFT  |       7.50000         555.00|       0.05000           3.70| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0171 808-06701             2877.000  LFT  |       0.34000         978.18|       0.39000        1122.03| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0172 808-06703             3424.000  LFT  |       0.34000        1164.16|       0.39000        1335.36| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0173 808-06716             4580.000  LFT  |       0.60000        2748.00|       0.60000        2748.00| 
  LINE, REMOVE                            |                             |                             | 
0174 808-09506               14.000  EACH |      80.00000        1120.00|       8.00000         112.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD(YIELD)              |                             |                             | 
0175 808-74815              750.000  LFT  |       2.45000        1837.50|       2.00000        1500.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 12 IN.                  |                             |                             | 
0176 808-75240             1406.000  LFT  |       0.34000         478.04|       0.39000         548.34| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0177 808-75245            12108.000  LFT  |       0.34000        4116.72|       0.39000        4722.12| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0178 808-75260              208.000  LFT  |       2.30000         478.40|       2.00000         416.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0179 808-75278              126.000  LFT  |       2.30000         289.80|       2.00000         252.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0180 808-75297              610.000  LFT  |       4.25000        2592.50|       4.00000        2440.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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0181 808-75300             2200.000  LFT  |       1.45000        3190.00|       1.00000        2200.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0182 808-75320               29.000  EACH |      62.00000        1798.00|      92.00000        2668.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0183 808-75325               23.000  EACH |      84.00000        1932.00|      72.00000        1656.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $     9,135,500.00|           $     9,734,514.35|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     9,135,500.00|           $     9,734,514.35|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 260                     CONTRACT ID : R -29563-A                   COUNTIES : DELAWARE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 10/15/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0301164 
                                                                                                        0600198 
                                                                                                        0600202 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     3,267,302.43  100.0000% 
   2   35-1128289     BEATY CONSTRUCTION INC                                                     $     3,307,588.94  101.2330% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     4,456,169.00  136.3868% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : WHITE RIVER GREENWAY 
     CALL ORDER   : 260                     CONTRACT ID : R -29563-A                   COUNTIES : DELAWARE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1128289          |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |BEATY CONSTRUCTION INC       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE/PEDESTRIAN FACILITY 
                                          |                             |                             | 
0001 105-06845                       LUMP |   18100.00000       18100.00|   47327.62000       47327.62|   50000.00000       50000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  163000.00000      163000.00|  165375.00000      165375.00|  222500.00000      222500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-01015                       LUMP |   33000.00000       33000.00|  128668.58000      128668.58|   80000.00000       80000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0010 202-02240              203.000  SYS  |      25.00000        5075.00|      12.75000        2588.25|       8.00000        1624.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02255                3.000  EACH |     561.20100        1683.60|     500.00000        1500.00|     785.00000        2355.00 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0012 202-02260                5.000  EACH |     812.54400        4062.72|     825.00000        4125.00|    1025.00000        5125.00 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0013 202-02265                1.000  EACH |    1340.44000        1340.44|    1250.00000        1250.00|    1700.00000        1700.00 
  TREE, 48 IN., REMOVE                    |                             |                             | 
0014 202-06542                1.000  EACH |    1904.40000        1904.40|    1500.00000        1500.00|    1000.00000        1000.00 
  RELOCATE , EXISTING CONCRETE PAD AND    |                             |                             | 
  PLACARD                                 |                             |                             | 
0015 202-06542                1.000  EACH |     833.75000         833.75|    1800.00000        1800.00|    3500.00000        3500.00 
  RELOCATE , EXISTING STONE SEAT          |                             |                             | 
0016 202-51133               27.000  LFT  |      60.00000        1620.00|      55.00000        1485.00|      55.00000        1485.00 
  RAILING, REMOVE AND RESET               |                             |                             | 
0017 202-51330                       LUMP |   60000.00000       60000.00|   60000.00000       60000.00|   60000.00000       60000.00 
  PRESENT STRUCTURE, REMOVE , STR NO 395  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : WHITE RIVER GREENWAY 
     CALL ORDER   : 260                     CONTRACT ID : R -29563-A                   COUNTIES : DELAWARE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1128289         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |BEATY CONSTRUCTION INC       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-51330                       LUMP |   60000.00000       60000.00|   60000.00000       60000.00|   60000.00000       60000.00 
  PRESENT STRUCTURE, REMOVE , STR NO 515  |                             |                             | 
0019 202-90747               27.000  LFT  |      30.00000         810.00|      30.00000         810.00|      30.00000         810.00 
  RETAINING WALL, REMOVE PORTION          |                             |                             | 
0020 203-02000             8909.000  CYS  |      27.00000      240543.00|      10.00000       89090.00|      25.00000      222725.00 
  EXCAVATION, COMMON                      |                             |                             | 
0021 203-02070             9003.000  CYS  |      20.00000      180060.00|      14.25000      128292.75|      20.00000      180060.00 
  BORROW                                  |                             |                             | 
0022 203-51223             1384.000  CYS  |      10.07700       13946.57|      14.00000       19376.00|      40.00000       55360.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0023 205-02237                6.000  EACH |     155.25000         931.50|      90.00000         540.00|     150.00000         900.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0024 205-06937            21074.000  LFT  |       1.56000       32875.44|       1.25000       26342.50|       1.18000       24867.32 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 206-51215               60.000  CYS  |     185.00000       11100.00|     185.00000       11100.00|     185.00000       11100.00 
  EXCAVATION, X                           |                             |                             | 
0026 206-51220              168.000  CYS  |      96.00000       16128.00|      96.00000       16128.00|      96.00000       16128.00 
  EXCAVATION, WET                         |                             |                             | 
0027 206-51230              179.000  CYS  |      30.25000        5414.75|      30.25000        5414.75|      30.25000        5414.75 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0028 207-08263             5450.000  SYS  |       6.00000       32700.00|       8.25000       44962.50|      17.00000       92650.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0029 207-08265              290.000  SYS  |       6.00000        1740.00|       7.25000        2102.50|      12.00000        3480.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0030 207-08267              629.000  SYS  |      12.00000        7548.00|      13.25000        8334.25|      11.00000        6919.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0031 210-03827                1.000  EACH |    3176.00000        3176.00|    2500.00000        2500.00|    3000.00000        3000.00 
  FOUNTAIN, DRINKING                      |                             |                             | 
0032 210-07739                4.000  EACH |     526.70000        2106.80|     350.00000        1400.00|     125.00000         500.00 
  TEMPORARY , EROSION AND SEDIMENT        |                             |                             | 
  CONTROL, CULVERT                        |                             |                             | 
0033 211-06467              190.000  CYS  |      44.00000        8360.00|      44.00000        8360.00|      44.00000        8360.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0034 211-09264              170.000  CYS  |      35.82400        6090.08|      20.00000        3400.00|      30.00000        5100.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0035 211-09268              404.000  CYS  |      88.50000       35754.00|      88.50000       35754.00|      88.50000       35754.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0036 301-07448             9478.000  TON  |      20.00000      189560.00|      20.50000      194299.00|      22.00000      208516.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 260 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : WHITE RIVER GREENWAY 
     CALL ORDER   : 260                     CONTRACT ID : R -29563-A                   COUNTIES : DELAWARE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1128289         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |BEATY CONSTRUCTION INC       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 302-07455               73.000  CYS  |      87.00000        6351.00|      87.00000        6351.00|      87.00000        6351.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0038 303-07449               22.000  TON  |      28.09000         617.98|      41.00000         902.00|      26.00000         572.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0039 303-07662              995.000  TON  |      33.90000       33730.50|      41.25000       41043.75|     100.00000       99500.00 
  STONE , ROUNDED, GLACIAL                |                             |                             | 
0040 303-93506                2.000  CYS  |      77.08000         154.16|      65.00000         130.00|      25.00000          50.00 
  AGGREGATE, 2                            |                             |                             | 
0041 304-07490                6.500  TON  |     190.00000        1235.00|     125.00000         812.50|     145.00000         942.50 
  HMA PATCHING, TYPE B                    |                             |                             | 
0042 306-08033              710.000  SYS  |       6.00000        4260.00|       6.50000        4615.00|       2.50000        1775.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0043 306-08034              727.000  SYS  |       6.00000        4362.00|       7.00000        5089.00|       3.50000        2544.50 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0044 402-05494              135.000  LFT  |       5.00000         675.00|      22.00000        2970.00|      27.00000        3645.00 
  HMA RUMBLE STRIPS                       |                             |                             | 
0045 402-07432             1728.000  TON  |      88.00000      152064.00|      62.50000      108000.00|      75.00000      129600.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0046 402-07433              376.000  TON  |      88.00000       33088.00|      70.00000       26320.00|      69.00000       25944.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0047 402-07435             5793.000  TON  |      31.00000      179583.00|      58.00000      335994.00|      59.00000      341787.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0048 402-07438              545.000  TON  |      31.00000       16895.00|      61.25000       33381.25|      60.00000       32700.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0049 402-07440              453.000  TON  |      58.00000       26274.00|      63.00000       28539.00|      64.00000       28992.00 
  HMA BASE, TYPE A                        |                             |                             | 
0050 402-07441             1811.000  TON  |      48.00000       86928.00|      56.00000      101416.00|      55.00000       99605.00 
  HMA BASE, TYPE B                        |                             |                             | 
0051 402-07450               70.000  TON  |      85.00000        5950.00|     100.00000        7000.00|     165.00000       11550.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0052 404-05511              944.000  SYS  |       5.00000        4720.00|       9.00000        8496.00|       1.00000         944.00 
  SEAL COAT, 2                            |                             |                             | 
0053 406-05520               10.200  TON  |     100.00000        1020.00|     415.00000        4233.00|     200.00000        2040.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0054 601-01522                2.000  EACH |    1800.00000        3600.00|    2010.00000        4020.00|    1800.00000        3600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0055 601-01700                2.000  EACH |    1700.00000        3400.00|    1735.00000        3470.00|    1700.00000        3400.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : WHITE RIVER GREENWAY 
     CALL ORDER   : 260                     CONTRACT ID : R -29563-A                   COUNTIES : DELAWARE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1128289         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |BEATY CONSTRUCTION INC       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 601-06037                3.000  EACH |    1000.00000        3000.00|     840.00000        2520.00|    1000.00000        3000.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0057 601-06854                2.000  EACH |    2400.00000        4800.00|    2575.00000        5150.00|    2400.00000        4800.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0058 601-94689                1.000  EACH |    2600.00000        2600.00|    2400.00000        2400.00|    2600.00000        2600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0059 601-95871              100.000  LFT  |      22.00000        2200.00|      35.00000        3500.00|      22.00000        2200.00 
  HANDRAIL , PEDESTRIAN HANDRAIL          |                             |                             | 
0060 601-99105              206.300  LFT  |      19.00000        3919.70|      15.50000        3197.65|      19.00000        3919.70 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0061 604-04740              286.000  SFT  |       7.00000        2002.00|       7.75000        2216.50|      35.00000       10010.00 
  PAVERS , BRICK, INSTALL                 |                             |                             | 
0062 604-04740               10.000  SFT  |       8.00000          80.00|       8.85000          88.50|      50.00000         500.00 
  PAVERS , BRICK, REMOVE AND RESET        |                             |                             | 
0063 604-06069               44.000  SYS  |     180.17000        7927.48|     139.50000        6138.00|     125.00000        5500.00 
  CURB RAMP, CONCRETE                     |                             |                             | 
0064 604-44251                2.500  CYS  |    1769.78000        4424.45|    1575.00000        3937.50|     600.00000        1500.00 
  STEPS, CONCRETE                         |                             |                             | 
0065 604-90256              320.000  SYS  |     167.40000       53568.00|     140.00000       44800.00|     200.00000       64000.00 
  SIDEWALK, CONCRETE, 6 IN. , COLORED     |                             |                             | 
0066 604-90256              340.000  SYS  |      60.00000       20400.00|      78.50000       26690.00|      80.00000       27200.00 
  SIDEWALK, CONCRETE, 6 IN. , MODIFIED    |                             |                             | 
0067 604-91531              888.000  SYS  |      41.00000       36408.00|      39.00000       34632.00|      32.00000       28416.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0068 605-06120             2173.000  LFT  |      38.00000       82574.00|      26.00000       56498.00|      16.00000       34768.00 
  CURB, CONCRETE                          |                             |                             | 
0069 605-06155              630.000  LFT  |      25.00000       15750.00|      24.00000       15120.00|      16.00000       10080.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0070 605-97937             1150.000  LFT  |      35.00000       40250.00|      23.65000       27197.50|      55.00000       63250.00 
  CURB AND GUTTER, CONCRETE, ROLL , 2' w/ |                             |                             | 
  BRICK GUTTER                            |                             |                             | 
0071 609-06257              218.200  SYS  |     107.00000       23347.40|     107.00000       23347.40|     107.00000       23347.40 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0072 610-07487              182.000  TON  |      75.00000       13650.00|     135.00000       24570.00|      85.00000       15470.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0073 615-03866               14.000  EACH |     527.00000        7378.00|     750.00000       10500.00|     650.00000        9100.00 
  MILE MARKER                             |                             |                             | 
0074 615-03866                2.000  EACH |     434.04000         868.08|     425.00000         850.00|     250.00000         500.00 
  MILE MARKER , RELOCATE                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : WHITE RIVER GREENWAY 
     CALL ORDER   : 260                     CONTRACT ID : R -29563-A                   COUNTIES : DELAWARE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1128289         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |BEATY CONSTRUCTION INC       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 615-06496               44.000  EACH |      81.10000        3568.40|     130.00000        5720.00|      60.00000        2640.00 
  PARKING BARRIER                         |                             |                             | 
0076 616-02320              198.000  SYS  |       3.00000         594.00|       3.00000         594.00|       3.00000         594.00 
  GEOTEXTILES                             |                             |                             | 
0077 616-02320             2385.000  SYS  |       1.96400        4684.14|       8.00000       19080.00|       1.65000        3935.25 
  GEOTEXTILES , GEOSYNTHETIC FILTER       |                             |                             | 
  FABTRIC                                 |                             |                             | 
0078 616-05688               62.000  TON  |      51.00000        3162.00|      51.00000        3162.00|      51.00000        3162.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0079 616-06405              145.000  TON  |      34.00000        4930.00|      34.00000        4930.00|      34.00000        4930.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0080 621-01004                6.000  EACH |     650.00000        3900.00|    1425.00000        8550.00|     650.00000        3900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0081 621-01743               42.400  LBS  |     125.00000        5300.00|       8.50000         360.40|      98.65000        4182.76 
  SEED MIXTURE, GRASS, 2                  |                             |                             | 
0082 621-02468               25.200  LBS  |     310.00000        7812.00|      12.50000         315.00|      26.00000         655.20 
  SEED MIXTURE, GRASS, 1                  |                             |                             | 
0083 621-02770             6104.000  SYS  |       3.08000       18800.32|       2.50000       15260.00|       3.08000       18800.32 
  EROSION CONTROL BLANKET                 |                             |                             | 
0084 621-02770              973.000  SYS  |       4.10000        3989.30|       3.85000        3746.05|       5.70000        5546.10 
  EROSION CONTROL BLANKET , HIGH VELOCITY |                             |                             | 
0085 621-02770             2233.000  SYS  |       4.06000        9065.98|       5.35000       11946.55|       5.50000       12281.50 
  EROSION CONTROL BLANKET , NON-WOVEN     |                             |                             | 
  COIR BLANKET                            |                             |                             | 
0086 621-02770             2427.000  SYS  |       6.50000       15775.50|       6.25000       15168.75|       6.50000       15775.50 
  EROSION CONTROL BLANKET , WOVEN COIR    |                             |                             | 
  FABRIC                                  |                             |                             | 
0087 621-03787               72.000  LBS  |     128.00000        9216.00|      23.00000        1656.00|     128.00000        9216.00 
  SEED MIXTURE, D                         |                             |                             | 
0088 621-06545                3.300  TON  |    1678.00000        5537.40|    1425.00000        4702.50|    1678.00000        5537.40 
  FERTILIZER                              |                             |                             | 
0089 621-06554             1202.000  LBS  |       2.97000        3569.94|       3.30000        3966.60|       2.97000        3569.94 
  SEED MIXTURE, U                         |                             |                             | 
0090 621-06563             6664.000  SYS  |       0.40000        2665.60|       1.45000        9662.80|       0.40000        2665.60 
  MULCHED SEEDING, TR                     |                             |                             | 
0091 621-06565               16.020  TON  |     361.00000        5783.22|     370.00000        5927.40|     361.00000        5783.22 
  MULCHING MATERIAL                       |                             |                             | 
0092 621-06570             2356.000  CYS  |      44.87000      105713.72|      20.00000       47120.00|      15.00000       35340.00 
  TOP SOIL                                |                             |                             | 
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0093 621-06575              127.000  SYS  |      15.70000        1993.90|      11.00000        1397.00|      15.70000        1993.90 
  SODDING, NURSERY                        |                             |                             | 
0094 622-05639              845.000  EACH |       6.25000        5281.25|      37.25000       31476.25|       6.25000        5281.25 
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 
  IN.                                     |                             |                             | 
0095 622-05643              318.000  EACH |       7.25000        2305.50|      37.25000       11845.50|       7.25000        2305.50 
  PLANT, DECIDUOUS TREE, MULTI-STEM, 48   |                             |                             | 
  IN. OR UNDER                            |                             |                             | 
0096 628-09402               20.000  MOS  |    2085.96000       41719.20|    2000.00000       40000.00|    1800.00000       36000.00 
  FIELD OFFICE, B                         |                             |                             | 
0097 702-51015               53.100  CYS  |     300.00000       15930.00|     325.00000       17257.50|     325.00000       17257.50 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0098 702-51864              151.000  EACH |      34.00000        5134.00|      34.00000        5134.00|      34.00000        5134.00 
  FIELD DRILLED HOLE , 2" DIA, 5' DEEP    |                             |                             | 
0099 702-94139              114.100  CYS  |     645.00000       73594.50|     645.00000       73594.50|     645.00000       73594.50 
  CONCRETE, A, ABOVE FOOTINGS             |                             |                             | 
0100 703-51032            56827.000  LBS  |       0.80000       45461.60|       0.80000       45461.60|       0.80000       45461.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0101 704-51002               87.500  CYS  |     490.00000       42875.00|     490.00000       42875.00|     490.00000       42875.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0102 706-06349               24.700  LFT  |     162.00000        4001.40|     162.00000        4001.40|     162.00000        4001.40 
  RAILING, TX                             |                             |                             | 
0103 706-06349              164.300  LFT  |     132.50000       21769.75|     132.50000       21769.75|     132.50000       21769.75 
  RAILING, TX , MODIFIED                  |                             |                             | 
0104 706-06372                2.000  EACH |    2100.00000        4200.00|    2100.00000        4200.00|    2100.00000        4200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0105 706-06372                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
  , MODIFIED                              |                             |                             | 
0106 709-51821                       LUMP |    4050.00000        4050.00|    4050.00000        4050.00|    4050.00000        4050.00 
  SURFACE SEAL                            |                             |                             | 
0107 712-03812                1.000  EACH |    1357.72000        1357.72|    1700.00000        1700.00|    1250.00000        1250.00 
  BENCH , 6 FT, WITHOUT BACK              |                             |                             | 
0108 714-04661               71.000  LFT  |     725.00000       51475.00|     725.00000       51475.00|     725.00000       51475.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 11' X 6'                           |                             |                             | 
0109 714-05562               81.000  SFT  |      70.00000        5670.00|      60.75000        4920.75|      60.75000        4920.75 
  RETAINING WALL , REINFORCED CONCRETE    |                             |                             | 
0110 714-93978               25.000  LFT  |     374.54000        9363.50|     525.00000       13125.00|     350.00000        8750.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 4' X 2'                            |                             |                             | 
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0111 715-05121               60.000  LFT  |      35.00000        2100.00|      46.00000        2760.00|      35.00000        2100.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0112 715-05149              249.000  LFT  |      45.00000       11205.00|      46.00000       11454.00|      37.00000        9213.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0113 715-07732              106.000  LFT  |      51.98800        5510.73|      71.50000        7579.00|      39.00000        4134.00 
  PIPE, RCP, III, DO.3=75, 30 IN.         |                             |                             | 
0114 715-08071               79.000  LFT  |      30.00000        2370.00|      38.00000        3002.00|      41.00000        3239.00 
  PIPE, RCP, III, DO.3=75, 12 IN.         |                             |                             | 
0115 715-08586                1.000  EACH |   13998.95000       13998.95|   10925.00000       10925.00|    5200.00000        5200.00 
  DRAINAGE GATE , AUTOMATIC, 30 IN        |                             |                             | 
0116 715-46000                6.000  EACH |     700.00000        4200.00|     625.00000        3750.00|     125.00000         750.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0117 715-46010                2.000  EACH |     386.17000         772.34|     675.00000        1350.00|     275.00000         550.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0118 720-03194                2.000  EACH |    1346.65000        2693.30|     900.00000        1800.00|     175.00000         350.00 
  MANHOLE , ADJUST TO GRADE               |                             |                             | 
0119 720-04682                1.000  EACH |    1331.47000        1331.47|    1420.00000        1420.00|    2000.00000        2000.00 
  INLET, TYPE J-200                       |                             |                             | 
0120 720-04682                4.000  EACH |    1379.08000        5516.32|    1420.00000        5680.00|    1600.00000        6400.00 
  INLET, TYPE M-200                       |                             |                             | 
0121 720-44000               20.000  EACH |     450.00000        9000.00|     550.00000       11000.00|     130.00000        2600.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0122 720-45045                5.000  EACH |    1520.34600        7601.73|    1425.00000        7125.00|    1800.00000        9000.00 
  INLET, J10                              |                             |                             | 
0123 720-45055                5.000  EACH |    1529.73000        7648.65|    1550.00000        7750.00|    1800.00000        9000.00 
  INLET, M10                              |                             |                             | 
0124 720-45075                1.000  EACH |    3353.40000        3353.40|    1750.00000        1750.00|    1800.00000        1800.00 
  INLET, R13                              |                             |                             | 
0125 720-45410                1.000  EACH |    1806.65000        1806.65|    2550.00000        2550.00|    1700.00000        1700.00 
  MANHOLE, C4                             |                             |                             | 
0126 720-45605                6.000  LFT  |    1286.08300        7716.50|     475.00000        2850.00|     500.00000        3000.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0127 720-93411                1.000  EACH |    2291.72000        2291.72|    2325.00000        2325.00|    2500.00000        2500.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0128 720-95422                1.000  EACH |    2563.35000        2563.35|    3450.00000        3450.00|    2750.00000        2750.00 
  MANHOLE, J4                             |                             |                             | 
0129 721-43011                1.000  EACH |    1817.00000        1817.00|    1675.00000        1675.00|     150.00000         150.00 
  FLAP GATE, 18 IN.                       |                             |                             | 
0130 723-06660              559.000  SYS  |      10.00000        5590.00|      10.00000        5590.00|      10.00000        5590.00 
  WINGWALL                                |                             |                             | 
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0131 732-07653                2.000  TON  |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0132 801-04308                7.000  EACH |     288.00000        2016.00|     325.00000        2275.00|     288.00000        2016.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0133 801-06625               42.000  EACH |     108.00000        4536.00|     120.00000        5040.00|     108.00000        4536.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0134 801-06640               23.000  EACH |     177.00000        4071.00|     195.00000        4485.00|     177.00000        4071.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0135 801-06775                       LUMP |   37300.00000       37300.00|   40000.00000       40000.00|  906347.28000      906347.28 
  MAINTAINING TRAFFIC                     |                             |                             | 
0136 801-07118              168.000  LFT  |      21.00000        3528.00|      23.00000        3864.00|      21.00000        3528.00 
  BARRICADE, III-A                        |                             |                             | 
0137 801-07119              174.000  LFT  |      24.00000        4176.00|      26.00000        4524.00|      24.00000        4176.00 
  BARRICADE, III-B                        |                             |                             | 
0138 802-03896               20.000  EACH |     250.00000        5000.00|     360.00000        7200.00|     250.00000        5000.00 
  BOLLARD                                 |                             |                             | 
0139 802-03896               10.000  EACH |     750.00000        7500.00|     960.00000        9600.00|     750.00000        7500.00 
  BOLLARD , COLLAPSIBLE                   |                             |                             | 
0140 802-04314                4.000  EACH |    3000.00000       12000.00|    5050.00000       20200.00|   12000.00000       48000.00 
  SIGN , INTERPRETIVE SIGN, WHITE RIVER   |                             |                             | 
0141 802-04314                1.000  EACH |    1360.00000        1360.00|    1675.00000        1675.00|    4000.00000        4000.00 
  SIGN , INTERPRETIVE SIGN, REMOVE AND    |                             |                             | 
  RESET                                   |                             |                             | 
0142 802-05701              390.000  LFT  |      12.00000        4680.00|      13.25000        5167.50|      12.00000        4680.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0143 802-05702              360.000  LFT  |      11.00000        3960.00|      12.00000        4320.00|      11.00000        3960.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0144 802-07060               11.000  EACH |      50.00000         550.00|      55.00000         605.00|      50.00000         550.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0145 802-76025              234.550  SFT  |      12.00000        2814.60|      13.25000        3107.79|      12.00000        2814.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0146 805-01842                1.000  EACH |     650.00000         650.00|     700.00000         700.00|     650.00000         650.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0147 805-02152                4.000  EACH |     475.00000        1900.00|     525.00000        2100.00|     475.00000        1900.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
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0148 805-06592              270.000  LFT  |      11.00000        2970.00|      12.00000        3240.00|      11.00000        2970.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0149 805-06595            15160.000  LFT  |       2.30000       34868.00|       2.50000       37900.00|       2.30000       34868.00 
  CONDUIT, PVC, 2 IN.                     |                             |                             | 
0150 805-08102                6.000  EACH |    7782.22000       46693.32|    3000.00000       18000.00|    3000.00000       18000.00 
  DECORATIVE , CONCRETE, PLACARD          |                             |                             | 
0151 805-78412                1.000  EACH |     500.00000         500.00|     550.00000         550.00|     500.00000         500.00 
  SIGNAL PEDESTAL, 9 FT.                  |                             |                             | 
0152 805-78480              500.000  LFT  |       1.25000         625.00|       1.35000         675.00|       1.25000         625.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0153 805-78485              500.000  LFT  |       1.65000         825.00|       1.80000         900.00|       1.65000         825.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0154 805-78900                1.000  EACH |     425.00000         425.00|     460.00000         460.00|     425.00000         425.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0155 805-86890             1890.000  LFT  |       0.75000        1417.50|       0.80000        1512.00|       0.75000        1417.50 
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0156 805-86920              102.000  EACH |      20.00000        2040.00|      22.00000        2244.00|      20.00000        2040.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0157 805-86930               80.000  EACH |      20.00000        1600.00|      22.00000        1760.00|      20.00000        1600.00 
  INSULATING LINK, NOT WATERPROOFED       |                             |                             | 
0158 805-96014              550.000  LFT  |       5.80000        3190.00|       1.95000        1072.50|       2.50000        1375.00 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0159 805-96121                4.000  EACH |      85.00000         340.00|      94.00000         376.00|      85.00000         340.00 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 
0160 807-02191               10.000  EACH |     600.00000        6000.00|     665.00000        6650.00|     600.00000        6000.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0161 807-03951               63.000  EACH |    3400.00000      214200.00|    3725.00000      234675.00|    3400.00000      214200.00 
  LIGHT POLE, ORNAMENTAL                  |                             |                             | 
0162 807-03951               20.000  EACH |    1200.00000       24000.00|    1325.00000       26500.00|    1200.00000       24000.00 
  LIGHT POLE, ORNAMENTAL , FOB            |                             |                             | 
0163 807-03970               20.000  EACH |     825.00000       16500.00|     912.50000       18250.00|     825.00000       16500.00 
  LIGHT POLE BASE SKIRT, ORNAMENTAL, FOB  |                             |                             | 
0164 807-04651            10030.000  LFT  |       4.25000       42627.50|       2.50000       25075.00|       2.25000       22567.50 
  WIRE , XHHW, IN CONDUIT, 4 1C/6 CU      |                             |                             | 
0165 807-04651             5400.000  LFT  |       4.50000       24300.00|       2.50000       13500.00|       2.25000       12150.00 
  WIRE WIRE XHHW, IN CABLE DUCT, IN       |                             |                             | 
  CONDUIT, 4                              |                             |                             | 
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0166 807-04779               23.000  EACH |     500.00000       11500.00|     550.00000       12650.00|     500.00000       11500.00 
  CONCRETE FOUNDATION WITH GROUNDING , 24 |                             |                             | 
  IN DIA X 48 IN, FOR LIGHT POLES         |                             |                             | 
0167 807-04779               40.000  EACH |     500.00000       20000.00|     550.00000       22000.00|     500.00000       20000.00 
  CONCRETE FOUNDATION WITH GROUNDING , 24 |                             |                             | 
  IN. X 48 IN., FOR LIGHT POLE            |                             |                             | 
0168 807-86805                2.000  EACH |    2500.00000        5000.00|    2765.00000        5530.00|    2500.00000        5000.00 
  SERVICE POINT, I                        |                             |                             | 
0169 807-86810                3.000  EACH |    2500.00000        7500.00|    2765.00000        8295.00|    2500.00000        7500.00 
  SERVICE POINT, II                       |                             |                             | 
0170 807-86910               63.000  EACH |      30.00000        1890.00|      33.00000        2079.00|      30.00000        1890.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0171 807-86915               63.000  EACH |      30.00000        1890.00|      33.00000        2079.00|      30.00000        1890.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0172 807-86920               51.000  EACH |      15.00000         765.00|      16.50000         841.50|      15.00000         765.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0173 807-86930               52.000  EACH |      15.00000         780.00|      16.50000         858.00|      15.00000         780.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0174 808-03114                4.000  EACH |     141.00000         564.00|     155.00000         620.00|     141.00000         564.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, (XING) 8 FT.             |                             |                             | 
0175 808-03439              883.000  LFT  |       5.00000        4415.00|       4.15000        3664.45|       3.75000        3311.25 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
0176 808-03631              186.000  LFT  |       2.00000         372.00|       2.20000         409.20|       2.00000         372.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0177 808-03632              186.000  LFT  |       2.00000         372.00|       2.20000         409.20|       2.00000         372.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0178 808-04097                4.000  EACH |     133.00000         532.00|     147.00000         588.00|     133.00000         532.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (AHEAD)             |                             |                             | 
0179 808-06251               17.000  LFT  |       6.00000         102.00|       6.50000         110.50|       6.00000         102.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 12 IN.                            |                             |                             | 
0180 808-06609                4.000  EACH |     103.00000         412.00|     114.00000         456.00|     103.00000         412.00 
  PAVEMENT MESSAGE MARKING , PAINT, WORD  |                             |                             | 
  PEDX                                    |                             |                             | 
0181 808-06609                4.000  EACH |     117.00000         468.00|     129.00000         516.00|     117.00000         468.00 
  PAVEMENT MESSAGE MARKING , PAINT, WORD, |                             |                             | 
  (AHEAD), 8 FT                           |                             |                             | 
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0182 808-06609                4.000  EACH |     103.00000         412.00|     114.00000         456.00|     103.00000         412.00 
  PAVEMENT MESSAGE MARKING , PAINT, WORD, |                             |                             | 
  (XING) 8 FT                             |                             |                             | 
0183 808-06609                2.000  EACH |     400.00000         800.00|     227.25000         454.50|     206.00000         412.00 
  PAVEMENT MESSAGE MARKING , PREFORMED    |                             |                             | 
  PLASTIC, HANDICAP SYMBOL                |                             |                             | 
0184 808-06609                2.000  EACH |     141.00000         282.00|     156.00000         312.00|     141.00000         282.00 
  PAVEMENT MESSAGE MARKING ,              |                             |                             | 
  THERMOPLASTIC, (PED), 8 FT              |                             |                             | 
0185 808-06703             3951.000  LFT  |       0.41000        1619.91|       0.45000        1777.95|       0.41000        1619.91 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0186 808-06705              116.000  LFT  |       1.09000         126.44|       1.20000         139.20|       1.09000         126.44 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0187 808-06713             2064.000  LFT  |       0.27000         557.28|       0.30000         619.20|       0.27000         557.28 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0188 808-06714              823.000  LFT  |       0.27000         222.21|       0.30000         246.90|       0.27000         222.21 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0189 808-06716               50.000  LFT  |       9.00000         450.00|       9.95000         497.50|       9.00000         450.00 
  LINE, REMOVE                            |                             |                             | 
0190 808-09314              243.000  LFT  |       1.92000         466.56|       2.10000         510.30|       1.92000         466.56 
  LINE, PAINT, SOLID, BLUE, 4 IN.         |                             |                             | 
0191 808-75245             3796.000  LFT  |       0.41000        1556.36|       0.45000        1708.20|       0.41000        1556.36 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0192 808-75297               84.000  LFT  |      10.00000         840.00|       7.50000         630.00|       7.00000         588.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0193 808-75320                1.000  EACH |     183.00000         183.00|     200.00000         200.00|     183.00000         183.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0194 802-04314                1.000  EACH |    3000.00000        3000.00|    6625.00000        6625.00|   10000.00000       10000.00 
  SIGN , INTERPRETIVE SIGN, CARDINAL      |                             |                             | 
  GREENWAY                                |                             |                             | 
     SECTION TOTALS                       |           $     3,267,302.43|           $     3,307,588.94|           $     4,456,169.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,267,302.43|           $     3,307,588.94|           $     4,456,169.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 280 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 280                     CONTRACT ID : R -29639-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 09/18/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0400897 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $       530,132.64  100.0000% 
   2   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $       574,700.00  108.4068% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       582,689.68  109.9139% 
   4   35-1569222     GRIMMER CONSTRUCTION INC                                                   $       686,190.90  129.4376% 
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                                                                                                                   PAGE : 280 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : MAIN STREET 
     CALL ORDER   : 280                     CONTRACT ID : R -29639-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-1035122          |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |GARIUP CONSTRUCTION CO INC   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   35000.00000       35000.00|    5690.00000        5690.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   25000.00000       25000.00|   30247.50000       30247.50|   42300.00000       42300.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    8500.00000        8500.00|    3000.00000        3000.00|   26200.00000       26200.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 203-02000             1083.000  CYS  |      25.00000       27075.00|      18.00000       19494.00|      24.10000       26100.30 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              252.000  CYS  |      45.00000       11340.00|      35.00000        8820.00|      23.65000        5959.80 
  BORROW                                  |                             |                             | 
0011 205-06931               10.000  TON  |      80.00000         800.00|      90.00000         900.00|     140.00000        1400.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06933                3.000  EACH |     125.00000         375.00|     200.00000         600.00|     125.00000         375.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06937             1000.000  LFT  |       1.92000        1920.00|       4.00000        4000.00|       1.92000        1920.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08267              115.000  SYS  |      15.00000        1725.00|      10.00000        1150.00|      25.60000        2944.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0015 207-08268             4022.000  SYS  |      17.50000       70385.00|      17.00000       68374.00|      16.25000       65357.50 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0016 211-09265              908.000  CYS  |      19.38000       17597.04|      40.00000       36320.00|      36.00000       32688.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0017 301-07448              720.000  TON  |      17.00000       12240.00|      21.00000       15120.00|      26.15000       18828.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 306-08043              523.000  SYS  |       7.00000        3661.00|       8.00000        4184.00|       3.95000        2065.85 
  MILLING, TRANSITION                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 280 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : MAIN STREET 
     CALL ORDER   : 280                     CONTRACT ID : R -29639-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1035122         |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |GARIUP CONSTRUCTION CO INC   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07433              289.000  TON  |      75.00000       21675.00|      80.00000       23120.00|      74.50000       21530.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0020 402-07438              481.000  TON  |      64.00000       30784.00|      70.00000       33670.00|      65.00000       31265.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0021 402-07441             1396.000  TON  |      62.00000       86552.00|      65.00000       90740.00|      60.50000       84458.00 
  HMA BASE, TYPE B                        |                             |                             | 
0022 406-05520                2.300  TON  |     950.00000        2185.00|    1000.00000        2300.00|     550.00000        1265.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 604-07901                5.300  SYS  |     150.00000         795.00|     150.00000         795.00|     205.00000        1086.50 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0024 604-07902                6.600  SYS  |     150.00000         990.00|     130.00000         858.00|     185.00000        1221.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0025 604-91531              133.000  SYS  |      52.00000        6916.00|      55.00000        7315.00|      56.00000        7448.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0026 605-06140              583.000  LFT  |      30.00000       17490.00|      22.00000       12826.00|      19.30000       11251.90 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0027 610-07487              248.000  TON  |      50.00000       12400.00|      45.00000       11160.00|      80.00000       19840.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0028 610-08446               90.000  SYS  |      68.00000        6120.00|      60.00000        5400.00|      73.50000        6615.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0029 611-06497                1.000  EACH |     275.00000         275.00|     420.00000         420.00|     275.00000         275.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0030 615-06505                2.000  EACH |     825.00000        1650.00|     950.00000        1900.00|     795.00000        1590.00 
  MONUMENT, B                             |                             |                             | 
0031 621-01004                2.000  EACH |     475.00000         950.00|     300.00000         600.00|     475.00000         950.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0032 621-06560             1475.000  SYS  |       1.38000        2035.50|       3.50000        5162.50|       1.38000        2035.50 
  MULCHED SEEDING, U                      |                             |                             | 
0033 628-09401                5.000  MOS  |    2800.00000       14000.00|    2800.00000       14000.00|    3750.00000       18750.00 
  FIELD OFFICE, A                         |                             |                             | 
0034 715-05151              622.000  LFT  |      48.61000       30235.42|      40.00000       24880.00|      60.00000       37320.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0035 715-05154              365.000  LFT  |      69.69000       25436.85|      60.00000       21900.00|      70.00000       25550.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0036 715-08305               40.000  TON  |     110.00000        4400.00|     120.00000        4800.00|      90.00000        3600.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0037 720-03757                3.000  EACH |    2509.00000        7527.00|    3600.00000       10800.00|    3200.00000        9600.00 
  MANHOLE, C15                            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : MAIN STREET 
     CALL ORDER   : 280                     CONTRACT ID : R -29639-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1035122         |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |GARIUP CONSTRUCTION CO INC   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 720-45410                2.000  EACH |    1635.00000        3270.00|    3800.00000        7600.00|    2650.00000        5300.00 
  MANHOLE, C4                             |                             |                             | 
0039 720-98174                4.000  EACH |    2390.00000        9560.00|    2800.00000       11200.00|    2500.00000       10000.00 
  INLET, B15                              |                             |                             | 
0040 720-98555                1.000  EACH |    2408.00000        2408.00|    2800.00000        2800.00|    2500.00000        2500.00 
  INLET, C15                              |                             |                             | 
0041 801-04308                2.000  EACH |     310.00000         620.00|     340.00000         680.00|     310.00000         620.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0043 801-06640               15.000  EACH |      90.00000        1350.00|     100.00000        1500.00|      90.00000        1350.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06775                       LUMP |   12500.00000       12500.00|    3000.00000        3000.00|    3500.00000        3500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0045 801-07119               80.000  LFT  |       8.50000         680.00|       9.50000         760.00|       8.50000         680.00 
  BARRICADE, III-B                        |                             |                             | 
0046 802-05701              130.000  LFT  |      18.00000        2340.00|      15.00000        1950.00|      18.00000        2340.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0047 802-76025               10.000  SFT  |      15.00000         150.00|      32.00000         320.00|      15.00000         150.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0048 802-76035               47.400  SFT  |      17.00000         805.80|      30.00000        1422.00|      17.00000         805.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0049 802-76045                6.000  SFT  |      19.00000         114.00|      30.00000         180.00|      19.00000         114.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0050 808-05929              192.000  LFT  |       1.14000         218.88|       2.00000         384.00|       1.14000         218.88 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0051 808-06701               28.000  LFT  |       0.45000          12.60|       1.00000          28.00|       0.45000          12.60 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0052 808-06703              395.000  LFT  |       0.45000         177.75|       1.00000         395.00|       0.45000         177.75 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0053 808-75245             1690.000  LFT  |       0.45000         760.50|       1.00000        1690.00|       0.45000         760.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0054 808-75297              170.000  LFT  |       3.49000         593.30|       4.00000         680.00|       3.49000         593.30 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : MAIN STREET 
     CALL ORDER   : 280                     CONTRACT ID : R -29639-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1035122         |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |GARIUP CONSTRUCTION CO INC   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 808-75320                2.000  EACH |      56.00000         112.00|      65.00000         130.00|      56.00000         112.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0056 808-75325                2.000  EACH |      79.00000         158.00|      90.00000         180.00|      79.00000         158.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0057 808-75340                2.000  EACH |     285.00000         570.00|     400.00000         800.00|     285.00000         570.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0058 402-07453              450.000  TON  |      65.00000       29250.00|      70.00000       31500.00|      64.00000       28800.00 
  HMA FOR TEMPORARY PAVEMENT , TYPE B     |                             |                             | 
0059 801-03290                2.000  EACH |     150.00000         300.00|     170.00000         340.00|     150.00000         300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0060 801-06203             4000.000  LFT  |       0.14000         560.00|       0.25000        1000.00|       0.14000         560.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0061 801-06207             4000.000  LFT  |       1.00000        4000.00|       1.10000        4400.00|       1.00000        4000.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0062 808-06716             2000.000  LFT  |       0.30000         600.00|       0.35000         700.00|       0.30000         600.00 
  LINE, REMOVE                            |                             |                             | 
0063 801-01506                2.000  EACH |     175.00000         350.00|     200.00000         400.00|     175.00000         350.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (RXR)                              |                             |                             | 
0064 801-06645                4.000  EACH |      43.00000         172.00|      50.00000         200.00|      43.00000         172.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0065 801-01506                2.000  EACH |     230.00000         460.00|     300.00000         600.00|     230.00000         460.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (RXR) , REMOVEABLE                 |                             |                             | 
     SECTION TOTALS                       |           $       530,132.64|           $       574,700.00|           $       582,689.68 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       530,132.64|           $       574,700.00|           $       582,689.68 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : MAIN STREET 
     CALL ORDER   : 280                     CONTRACT ID : R -29639-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1569222          |(       )                    |(      ) 
                                          |GRIMMER CONSTRUCTION INC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7920.00000        7920.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   65500.00000       65500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    8540.00000        8540.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 203-02000             1083.000  CYS  |      40.10000       43428.30|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              252.000  CYS  |      26.20000        6602.40|                             | 
  BORROW                                  |                             |                             | 
0011 205-06931               10.000  TON  |      86.30000         863.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06933                3.000  EACH |     137.00000         411.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06937             1000.000  LFT  |       2.10000        2100.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08267              115.000  SYS  |      15.70000        1805.50|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0015 207-08268             4022.000  SYS  |      16.00000       64352.00|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0016 211-09265              908.000  CYS  |      34.50000       31326.00|                             | 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0017 301-07448              720.000  TON  |      27.40000       19728.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 306-08043              523.000  SYS  |       7.70000        4027.10|                             | 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : MAIN STREET 
     CALL ORDER   : 280                     CONTRACT ID : R -29639-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1569222          |(       )                    |(      ) 
                                          |GRIMMER CONSTRUCTION INC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07433              289.000  TON  |      82.50000       23842.50|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0020 402-07438              481.000  TON  |      70.40000       33862.40|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0021 402-07441             1396.000  TON  |      68.20000       95207.20|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0022 406-05520                2.300  TON  |    1040.00000        2392.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 604-07901                5.300  SYS  |     165.00000         874.50|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0024 604-07902                6.600  SYS  |     166.00000        1095.60|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0025 604-91531              133.000  SYS  |      53.10000        7062.30|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0026 605-06140              583.000  LFT  |      23.90000       13933.70|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0027 610-07487              248.000  TON  |      66.00000       16368.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0028 610-08446               90.000  SYS  |      55.30000        4977.00|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0029 611-06497                1.000  EACH |     422.00000         422.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0030 615-06505                2.000  EACH |     990.00000        1980.00|                             | 
  MONUMENT, B                             |                             |                             | 
0031 621-01004                2.000  EACH |     522.00000        1044.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0032 621-06560             1475.000  SYS  |       1.50000        2212.50|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0033 628-09401                5.000  MOS  |    2900.00000       14500.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0034 715-05151              622.000  LFT  |     103.00000       64066.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0035 715-05154              365.000  LFT  |     134.00000       48910.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0036 715-08305               40.000  TON  |     121.00000        4840.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0037 720-03757                3.000  EACH |    3070.00000        9210.00|                             | 
  MANHOLE, C15                            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : MAIN STREET 
     CALL ORDER   : 280                     CONTRACT ID : R -29639-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1569222          |(       )                    |(      ) 
                                          |GRIMMER CONSTRUCTION INC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 720-45410                2.000  EACH |    2380.00000        4760.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0039 720-98174                4.000  EACH |    2840.00000       11360.00|                             | 
  INLET, B15                              |                             |                             | 
0040 720-98555                1.000  EACH |    2840.00000        2840.00|                             | 
  INLET, C15                              |                             |                             | 
0041 801-04308                2.000  EACH |     341.00000         682.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0043 801-06640               15.000  EACH |      99.00000        1485.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06775                       LUMP |   14400.00000       14400.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0045 801-07119               80.000  LFT  |       9.40000         752.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0046 802-05701              130.000  LFT  |      14.50000        1885.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0047 802-76025               10.000  SFT  |      31.00000         310.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0048 802-76035               47.400  SFT  |      29.00000        1374.60|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0049 802-76045                6.000  SFT  |      30.00000         180.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0050 808-05929              192.000  LFT  |       1.30000         249.60|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0051 808-06701               28.000  LFT  |       0.50000          14.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0052 808-06703              395.000  LFT  |       0.50000         197.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0053 808-75245             1690.000  LFT  |       0.50000         845.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0054 808-75297              170.000  LFT  |       3.80000         646.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : MAIN STREET 
     CALL ORDER   : 280                     CONTRACT ID : R -29639-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1569222          |(       )                    |(      ) 
                                          |GRIMMER CONSTRUCTION INC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 808-75320                2.000  EACH |      61.60000         123.20|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0056 808-75325                2.000  EACH |      86.90000         173.80|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0057 808-75340                2.000  EACH |     313.00000         626.00|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0058 402-07453              450.000  TON  |      72.60000       32670.00|                             | 
  HMA FOR TEMPORARY PAVEMENT , TYPE B     |                             |                             | 
0059 801-03290                2.000  EACH |     165.00000         330.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0060 801-06203             4000.000  LFT  |       0.20000         800.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0061 801-06207             4000.000  LFT  |       1.10000        4400.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0062 808-06716             2000.000  LFT  |       0.30000         600.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0063 801-01506                2.000  EACH |     192.00000         384.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (RXR)                              |                             |                             | 
0064 801-06645                4.000  EACH |      47.30000         189.20|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0065 801-01506                2.000  EACH |     253.00000         506.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (RXR) , REMOVEABLE                 |                             |                             | 
     SECTION TOTALS                       |           $       686,190.90|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       686,190.90|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 290 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 290                     CONTRACT ID : R -29685-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 08/15/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 9917041 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     2,165,878.84  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,187,117.00  100.9806% 
   3   62-1492793     API CONSTRUCTION CORP                                                      $     2,269,071.96  104.7645% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : CR 11A 
     CALL ORDER   : 290                     CONTRACT ID : R -29685-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13000.00000       13000.00|   46374.82000       46374.82|   35000.00000       35000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     150.00000         300.00|      80.00000         160.00|     125.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |     150.00000        2700.00|      36.00000         648.00|      75.00000        1350.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |  108000.00000      108000.00|  107000.00000      107000.00|  100000.00000      100000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   43000.00000       43000.00|   39000.00000       39000.00|   96780.00000       96780.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02240              430.000  SYS  |      50.00000       21500.00|       6.00000        2580.00|       6.00000        2580.00 
  PAVEMENT REMOVAL , CONCRETE             |                             |                             | 
0014 202-02245               15.000  EACH |     400.00000        6000.00|     400.00000        6000.00|     350.00000        5250.00 
  TREE, 6 IN., REMOVE , & REPLANT         |                             |                             | 
0015 203-02000             9469.000  CYS  |      12.00000      113628.00|       9.25000       87588.25|      13.50000      127831.50 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070             6309.000  CYS  |       7.00000       44163.00|       8.00000       50472.00|       1.00000        6309.00 
  BORROW                                  |                             |                             | 
0017 205-06931               85.000  TON  |      30.00000        2550.00|      36.00000        3060.00|      48.00000        4080.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : CR 11A 
     CALL ORDER   : 290                     CONTRACT ID : R -29685-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 205-06933               29.000  EACH |      50.00000        1450.00|      60.00000        1740.00|      60.00000        1740.00 
  TEMPORARY DITCH INLET PROTECTION AND    |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0019 205-06937             1158.000  LFT  |       2.00000        2316.00|       1.48000        1713.84|       1.48000        1713.84 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 205-09543              100.000  TON  |      10.00000        1000.00|      16.00000        1600.00|      15.00000        1500.00 
  NO 2 STONE                              |                             |                             | 
0021 207-08263            19375.000  SYS  |       5.00000       96875.00|       3.00000       58125.00|       4.50000       87187.50 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 207-08267             3840.000  SYS  |       5.00000       19200.00|       7.00000       26880.00|       7.00000       26880.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 211-02050              708.000  CYS  |      10.00000        7080.00|      14.00000        9912.00|      15.00000       10620.00 
  B BORROW (FOR SOFT SOIL VOIDS)          |                             |                             | 
0024 211-09264             2477.000  CYS  |       5.00000       12385.00|      20.00000       49540.00|      20.80000       51521.60 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0025 303-01180             1354.000  TON  |      10.00000       13540.00|      16.00000       21664.00|      12.00000       16248.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0026 303-07449              581.000  TON  |      10.00000        5810.00|      18.00000       10458.00|      12.00000        6972.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0027 306-08034              472.000  SYS  |      10.00000        4720.00|       6.00000        2832.00|       6.00000        2832.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0028 306-08043              530.000  SYS  |      10.00000        5300.00|       6.00000        3180.00|       6.00000        3180.00 
  MILLING, TRANSITION                     |                             |                             | 
0029 401-06264                       LUMP |    2000.00000        2000.00|    1000.00000        1000.00|    3200.00000        3200.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0030 401-07321             2251.000  TON  |      65.00000      146315.00|      53.00000      119303.00|      54.00000      121554.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0031 401-07390             3037.000  TON  |      50.00000      151850.00|      43.00000      130591.00|      43.00000      130591.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0032 401-07407             7007.000  TON  |      55.00000      385385.00|      42.00000      294294.00|      40.00000      280280.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0033 402-07432              130.000  TON  |     140.00000       18200.00|      56.00000        7280.00|      54.00000        7020.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0036 402-07440              380.000  TON  |      40.00000       15200.00|      52.00000       19760.00|      40.00000       15200.00 
  HMA BASE, TYPE A                        |                             |                             | 
0038 402-07451             1350.000  TON  |      17.00000       22950.00|      35.00000       47250.00|      43.00000       58050.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0039 406-05520               17.000  TON  |     100.00000        1700.00|     100.00000        1700.00|     440.00000        7480.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : CR 11A 
     CALL ORDER   : 290                     CONTRACT ID : R -29685-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 603-01932               24.000  LFT  |      23.80000         571.20|      23.80000         571.20|      65.00000        1560.00 
  FENCE, CHAIN LINK, 96 IN.               |                             |                             | 
0041 603-06045              596.000  LFT  |      12.00000        7152.00|      12.00000        7152.00|      11.35000        6764.60 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0042 603-92636             1020.000  LFT  |      15.50000       15810.00|      15.50000       15810.00|      21.25000       21675.00 
  FENCE, CHAIN LINK, 72 IN.               |                             |                             | 
0043 604-07894               45.000  SYS  |     100.00000        4500.00|     100.00000        4500.00|     112.95000        5082.75 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0044 604-07902               12.000  SYS  |     130.00000        1560.00|     100.00000        1200.00|     112.95000        1355.40 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0045 604-91531             4077.000  SYS  |      17.00000       69309.00|      20.00000       81540.00|      19.70000       80316.90 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0046 605-06140             5127.000  LFT  |      11.00000       56397.00|       9.00000       46143.00|      12.75000       65369.25 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0047 607-05729              110.000  LFT  |      38.00000        4180.00|      40.00000        4400.00|      24.65000        2711.50 
  PAVED SIDE DITCH, MODIFIED              |                             |                             | 
0048 610-09108              900.000  SYS  |      38.00000       34200.00|      60.00000       54000.00|      43.50000       39150.00 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0049 611-06497                3.000  EACH |     150.00000         450.00|     150.00000         450.00|     160.00000         480.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0050 611-06498                1.000  EACH |     190.00000         190.00|     190.00000         190.00|     300.00000         300.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0051 615-06505                6.000  EACH |     550.00000        3300.00|     550.00000        3300.00|     700.00000        4200.00 
  MONUMENT, B                             |                             |                             | 
0052 616-02320              256.000  SYS  |       3.00000         768.00|       1.00000         256.00|       1.00000         256.00 
  GEOTEXTILES                             |                             |                             | 
0053 616-06405              192.000  TON  |      50.00000        9600.00|      28.00000        5376.00|      28.00000        5376.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 621-02770              763.000  SYS  |       1.45000        1106.35|       1.45000        1106.35|       1.45000        1106.35 
  EROSION CONTROL BLANKET                 |                             |                             | 
0055 621-06545                2.500  TON  |     880.00000        2200.00|    1200.00000        3000.00|    1200.00000        3000.00 
  FERTILIZER                              |                             |                             | 
0056 621-06553             1056.000  LBS  |       3.00000        3168.00|       3.61000        3812.16|       3.61000        3812.16 
  SEED MIXTURE, R                         |                             |                             | 
0057 621-06557             1433.000  LBS  |       2.25000        3224.25|       2.32000        3324.56|       2.32000        3324.56 
  SEED MIXTURE, T                         |                             |                             | 
0058 621-06565               32.000  TON  |     320.00000       10240.00|     300.00000        9600.00|     300.00000        9600.00 
  MULCHING MATERIAL                       |                             |                             | 
0059 621-06567               65.000  kGAL |       5.00000         325.00|       1.00000          65.00|       1.00000          65.00 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : CR 11A 
     CALL ORDER   : 290                     CONTRACT ID : R -29685-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 621-06574              200.000  SYS  |       4.00000         800.00|       2.44000         488.00|       2.44000         488.00 
  SODDING                                 |                             |                             | 
0061 621-06575            16160.000  SYS  |       4.00000       64640.00|       2.44000       39430.40|       2.44000       39430.40 
  SODDING, NURSERY                        |                             |                             | 
0062 622-52436               11.000  EACH |      33.00000         363.00|      23.00000         253.00|      40.00000         440.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0063 622-91786              440.000  EACH |       9.60000        4224.00|       9.50000        4180.00|       9.50000        4180.00 
  SEEDLING                                |                             |                             | 
0064 628-09402               18.000  MOS  |    1200.00000       21600.00|    1800.00000       32400.00|    2000.00000       36000.00 
  FIELD OFFICE, B                         |                             |                             | 
0065 714-44240                3.500  CYS  |     850.00000        2975.00|     450.00000        1575.00|     450.00000        1575.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0066 715-05118               80.000  LFT  |      22.00000        1760.00|      25.00000        2000.00|      26.70000        2136.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0067 715-05119              120.000  LFT  |      23.00000        2760.00|      27.00000        3240.00|      27.70000        3324.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0068 715-05149              735.000  LFT  |      22.00000       16170.00|      25.00000       18375.00|      31.80000       23373.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0069 715-05151              902.000  LFT  |      23.00000       20746.00|      27.00000       24354.00|      27.60000       24895.20 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0070 715-05152             1273.000  LFT  |      25.00000       31825.00|      30.00000       38190.00|      28.00000       35644.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0071 715-05154             1610.000  LFT  |      30.00000       48300.00|      35.00000       56350.00|      42.75000       68827.50 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0072 715-05156             1877.000  LFT  |      35.00000       65695.00|      42.00000       78834.00|      74.65000      140118.05 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0073 715-08305              135.000  TON  |     112.55060       15194.33|      90.00000       12150.00|      97.50000       13162.50 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0074 715-46000                9.000  EACH |     290.00000        2610.00|      62.50000         562.50|     205.00000        1845.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0075 715-46005                6.000  EACH |     312.00000        1872.00|      82.00000         492.00|     226.00000        1356.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0076 715-46010                2.000  EACH |     340.00000         680.00|     102.00000         204.00|     252.00000         504.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0077 715-46020                1.000  EACH |     390.00000         390.00|     150.00000         150.00|     508.00000         508.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0078 715-46030                1.000  EACH |     550.00000         550.00|     300.00000         300.00|     590.00000         590.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0079 720-01092                2.000  EACH |    4000.00000        8000.00|    3000.00000        6000.00|    3063.00000        6126.00 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : CR 11A 
     CALL ORDER   : 290                     CONTRACT ID : R -29685-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 720-03280                2.000  EACH |    3800.00000        7600.00|    2800.00000        5600.00|    3786.00000        7572.00 
  MANHOLE, J, MODIFIED , WITH CASTING     |                             |                             | 
  TYPE 20                                 |                             |                             | 
0081 720-04682                3.000  EACH |    1250.00000        3750.00|    1200.00000        3600.00|    1057.00000        3171.00 
  INLET, , I(DC)-20                       |                             |                             | 
0082 720-44000                3.000  EACH |     475.00000        1425.00|     125.00000         375.00|     200.00000         600.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0083 720-45030                3.000  EACH |    1345.00000        4035.00|    1300.00000        3900.00|    1226.00000        3678.00 
  INLET, E7                               |                             |                             | 
0084 720-45135                2.000  EACH |    1250.00000        2500.00|    1400.00000        2800.00|    1462.00000        2924.00 
  INLET, F7, MODIFIED                     |                             |                             | 
0085 720-45410                1.000  EACH |    1500.00000        1500.00|    1800.00000        1800.00|    1673.00000        1673.00 
  MANHOLE, C4                             |                             |                             | 
0086 720-91051                1.000  EACH |    1325.00000        1325.00|    1300.00000        1300.00|    1103.00000        1103.00 
  INLET, A , WITH CASTING TYPE 20         |                             |                             | 
0087 720-94157                1.000  EACH |    5200.00000        5200.00|    1900.00000        1900.00|    2088.00000        2088.00 
  MANHOLE, C , OUTLET STRUCTURE           |                             |                             | 
0088 720-94157               10.000  EACH |    1500.00000       15000.00|    1800.00000       18000.00|    1975.00000       19750.00 
  MANHOLE, C , WITH CASTING TYPE 20       |                             |                             | 
0089 720-94612                4.000  EACH |    4200.00000       16800.00|    3100.00000       12400.00|    4392.00000       17568.00 
  MANHOLE, K4                             |                             |                             | 
0090 720-95422                2.000  EACH |    3800.00000        7600.00|    2800.00000        5600.00|    4033.00000        8066.00 
  MANHOLE, J4                             |                             |                             | 
0091 720-98174                4.000  EACH |    2100.00000        8400.00|    2250.00000        9000.00|    1970.00000        7880.00 
  INLET, B15                              |                             |                             | 
0092 720-98555                7.000  EACH |    2100.00000       14700.00|    2250.00000       15750.00|    1980.00000       13860.00 
  INLET, C15                              |                             |                             | 
0093 801-03290               12.000  EACH |     275.00000        3300.00|     295.00000        3540.00|     295.00000        3540.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0094 801-04308                7.000  EACH |     345.00000        2415.00|     345.00000        2415.00|     345.00000        2415.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0095 801-06203            30995.000  LFT  |       0.14500        4494.28|       0.15500        4804.23|       0.16000        4959.20 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0096 801-06577               24.000  LFT  |       8.38000         201.12|       8.38000         201.12|       8.38000         201.12 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0097 801-06625               22.000  EACH |     125.00000        2750.00|     130.00000        2860.00|     130.00000        2860.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0098 801-06640               39.000  EACH |     217.00000        8463.00|     225.00000        8775.00|     225.00000        8775.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : CR 11A 
     CALL ORDER   : 290                     CONTRACT ID : R -29685-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0099 801-06645                3.000  EACH |      55.00000         165.00|      55.00000         165.00|      55.00000         165.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0100 801-06775                       LUMP |   73700.00000       73700.00|  156381.49000      156381.49|   74075.00000       74075.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0101 801-07119              244.000  LFT  |      11.00000        2684.00|      11.25000        2745.00|      11.25000        2745.00 
  BARRICADE, III-B                        |                             |                             | 
0102 802-02475                2.000  EACH |     750.00000        1500.00|     750.00000        1500.00|     750.00000        1500.00 
  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 
0103 802-05704              237.000  LFT  |      12.50000        2962.50|      12.50000        2962.50|      12.50000        2962.50 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0104 802-07125                6.700  SFT  |      21.25000         142.38|      21.25000         142.38|      21.25000         142.38 
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                             |                             | 
  LENS, WITH LEGEND, 0.080 IN.            |                             |                             | 
0105 802-07151                4.000  EACH |     475.00000        1900.00|     475.00000        1900.00|     475.00000        1900.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0106 802-07275                2.000  EACH |    5000.00000       10000.00|    5000.00000       10000.00|    5000.00000       10000.00 
  BOX TRUSS SIGN FOUNDATION, V-C          |                             |                             | 
0107 802-08479                1.000  EACH |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  OVERHEAD SIGN STRUCTURE, BOX TRUSS      |                             |                             | 
  RELOCATE                                |                             |                             | 
0108 802-76025              132.100  SFT  |      13.00000        1717.30|      13.00000        1717.30|      13.00000        1717.30 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0109 802-76035                9.000  SFT  |      15.50000         139.50|      15.50000         139.50|      15.50000         139.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0110 802-76095              590.000  LBS  |       3.75000        2212.50|       3.75000        2212.50|       3.75000        2212.50 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0111 805-06592             1210.000  LFT  |      10.00000       12100.00|      10.00000       12100.00|      10.00000       12100.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0112 805-98336              930.000  LFT  |       5.00000        4650.00|       5.00000        4650.00|       5.00000        4650.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0113 807-02191                2.000  EACH |     425.00000         850.00|     425.00000         850.00|     425.00000         850.00 
  HANDHOLE, LIGHTING , FIBERGLASS, 2' x   |                             |                             | 
  2' x 1' DEEP                            |                             |                             | 
0114 807-02370                1.000  EACH |     750.00000         750.00|     750.00000         750.00|     750.00000         750.00 
  LIGHT STRUCTURE, REMOVE AND RESET       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : CR 11A 
     CALL ORDER   : 290                     CONTRACT ID : R -29685-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0115 807-02428               19.000  EACH |     700.00000       13300.00|     700.00000       13300.00|     700.00000       13300.00 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0116 807-04112             1700.000  LFT  |       1.00000        1700.00|       1.00000        1700.00|       1.00000        1700.00 
  WIRE, XHHW, NO. 10                      |                             |                             | 
0117 807-04651              120.000  LFT  |       1.25000         150.00|       1.25000         150.00|       1.25000         150.00 
  WIRE , 3#12 THHN IN CONDUIT, PVC, 0.75  |                             |                             | 
  INCH                                    |                             |                             | 
0118 807-04651              160.000  LFT  |       2.50000         400.00|       2.50000         400.00|       2.50000         400.00 
  WIRE , 3#12 THHN IN CONDUIT, STEEL,     |                             |                             | 
0119 807-07580             4940.000  LFT  |       5.00000       24700.00|       5.00000       24700.00|       5.00000       24700.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0120 807-83648                2.000  EACH |    1200.00000        2400.00|    1200.00000        2400.00|    1200.00000        2400.00 
  LIGHT POLE, 36 FT. E.M.H., 10.0 FT.     |                             |                             | 
  MAST ARM, ANCHOR BASE                   |                             |                             | 
0121 807-83656               13.000  EACH |    1300.00000       16900.00|    1300.00000       16900.00|    1300.00000       16900.00 
  LIGHT POLE, 36 FT. E.M.H., 14.0 FT.     |                             |                             | 
  MAST ARM, ANCHOR BASE                   |                             |                             | 
0123 807-86615               18.000  EACH |     250.00000        4500.00|     250.00000        4500.00|     250.00000        4500.00 
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                             |                             | 
  PRESSURE SODIUM                         |                             |                             | 
0124 807-86805                2.000  EACH |    2200.00000        4400.00|    2200.00000        4400.00|    2200.00000        4400.00 
  SERVICE POINT, I                        |                             |                             | 
0125 807-86910               19.000  EACH |      30.00000         570.00|      30.00000         570.00|      30.00000         570.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0126 807-86915               19.000  EACH |      30.00000         570.00|      30.00000         570.00|      30.00000         570.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0127 808-06701              665.000  LFT  |       0.32000         212.80|       0.33000         219.45|       0.33000         219.45 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0128 808-06703             6860.000  LFT  |       0.32000        2195.20|       0.33000        2263.80|       0.33000        2263.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0129 808-06705              285.000  LFT  |       1.14000         324.90|       1.14000         324.90|       1.14000         324.90 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0130 808-75240             1000.000  LFT  |       0.32000         320.00|       0.33000         330.00|       0.33000         330.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0131 808-75245             6652.000  LFT  |       0.32000        2128.64|       0.33000        2195.16|       0.33000        2195.16 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : CR 11A 
     CALL ORDER   : 290                     CONTRACT ID : R -29685-A                   COUNTIES : DEKALB 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0132 808-75260               85.000  LFT  |       1.71000         145.35|       1.71000         145.35|       1.71000         145.35 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0133 808-75278              465.000  LFT  |       1.71000         795.15|       1.71000         795.15|       1.71000         795.15 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0134 808-75297              152.000  LFT  |       3.41000         518.32|       3.41000         518.32|       3.41000         518.32 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0135 808-75300              532.000  LFT  |       0.86000         457.52|       0.86000         457.52|       0.86000         457.52 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0136 808-75320               17.000  EACH |      60.00000        1020.00|      60.00000        1020.00|      60.00000        1020.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0137 808-75325               17.000  EACH |      85.00000        1445.00|      85.00000        1445.00|      85.00000        1445.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0138 808-92027             3045.000  LFT  |       0.65000        1979.25|       0.65000        1979.25|       0.65000        1979.25 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0139 808-98796               28.000  LFT  |      10.00000         280.00|      10.00000         280.00|      10.00000         280.00 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0140 807-85656                3.000  EACH |    1250.00000        3750.00|    1250.00000        3750.00|    1250.00000        3750.00 
  LIGHT POLE, 36 FT. E.M.H., 14.0 FT.     |                             |                             | 
  MAST ARM, BREAKAWAY BASE                |                             |                             | 
0141 610-07487             1258.000  TON  |      32.00000       40256.00|      60.00000       75480.00|      60.00000       75480.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0142 621-01004                2.000  EACH |     500.00000        1000.00|     725.00000        1450.00|     725.00000        1450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $     2,165,878.84|           $     2,187,117.00|           $     2,269,071.96 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,165,878.84|           $     2,187,117.00|           $     2,269,071.96 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 296                     CONTRACT ID : R -29756-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 08/06/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0401067 
                                                                                                        0710988 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1128289     BEATY CONSTRUCTION INC                                                     $     2,639,565.52  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,083,100.00  116.8033% 
   3   35-1636776     LINKEL COMPANY                                                             $     3,951,911.50  149.7183% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
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==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2  ) 35-1917625          |(   3  ) 35-1636776 
                                          |BEATY CONSTRUCTION INC       |MILESTONE CONTRACTORS LP     |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE AND PEDESTRIAN FACILITIES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   50000.00000       50000.00|   25000.00000       25000.00|  200000.00000      200000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     130.00000         130.00|     115.00000         115.00|     180.00000         180.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               19.000  MOS  |      85.00000        1615.00|      90.00000        1710.00|     115.00000        2185.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 107-09367               12.000  EACH |     270.00000        3240.00|     265.00000        3180.00|      62.00000         744.00 
  INSPECTION HOLE, 3 FT DEPTH OR LESS     |                             |                             | 
0006 107-09368               10.000  EACH |     325.00000        3250.00|     310.00000        3100.00|     100.00000        1000.00 
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  131975.00000      131975.00|  150003.62000      150003.62|  150000.00000      150000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-01015                       LUMP |   95000.00000       95000.00|  152000.00000      152000.00|  125000.00000      125000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0015 202-02240               40.000  SYS  |      19.25000         770.00|      40.00000        1600.00|      20.00000         800.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-03000                       LUMP |   32750.00000       32750.00|   13000.00000       13000.00|   30000.00000       30000.00 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0017 202-74025              491.000  LFT  |       3.85000        1890.35|       4.00000        1964.00|      10.00000        4910.00 
  FENCE, REMOVE                           |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-74035                1.000  EACH |     200.00000         200.00|    1273.00000        1273.00|      50.00000          50.00 
  SIGN, REMOVE                            |                             |                             | 
0019 202-90747               53.000  LFT  |       3.75000         198.75|      16.00000         848.00|     100.00000        5300.00 
  RETAINING WALL, REMOVE                  |                             |                             | 
0020 202-96022                2.000  EACH |     410.00000         820.00|    1850.00000        3700.00|     100.00000         200.00 
  CONCRETE FOUNDATION, REMOVE ,           |                             |                             | 
  (SIGN/SIGNAL)                           |                             |                             | 
0021 203-02000             5726.000  CYS  |      10.00000       57260.00|      17.00000       97342.00|      15.00000       85890.00 
  EXCAVATION, COMMON                      |                             |                             | 
0022 203-02000              260.000  CYS  |      13.50000        3510.00|      17.00000        4420.00|      25.00000        6500.00 
  EXCAVATION, COMMON , UNDISTRIBUTED      |                             |                             | 
0023 203-02070              430.000  CYS  |      12.50000        5375.00|      31.00000       13330.00|      20.00000        8600.00 
  BORROW                                  |                             |                             | 
0024 203-08607           109500.000  LFT  |       0.65000       71175.00|       1.50000      164250.00|       1.50000      164250.00 
  LINEAR GRADING                          |                             |                             | 
0025 205-06933               11.000  EACH |      82.00000         902.00|      79.75000         877.25|     120.00000        1320.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0026 205-06937             6961.000  LFT  |       1.35000        9397.35|       1.30000        9049.30|       1.50000       10441.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0028 210-05835                4.000  EACH |    4600.00000       18400.00|    3700.00000       14800.00|    2000.00000        8000.00 
  KIOSK , TRAILHEAD                       |                             |                             | 
0029 210-08156                3.000  EACH |    2250.00000        6750.00|    4700.00000       14100.00|    1000.00000        3000.00 
  RESTROOM , SCREEN                       |                             |                             | 
0030 211-09264              247.000  CYS  |      19.00000        4693.00|      19.00000        4693.00|      40.00000        9880.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0031 214-07202              500.000  SYS  |       3.00000        1500.00|       2.50000        1250.00|       4.00000        2000.00 
  GEOGRID, I                              |                             |                             | 
0032 301-07448            25255.000  TON  |      17.80000      449539.00|      28.00000      707140.00|      12.00000      303060.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 303-04853             1959.000  TON  |      30.00000       58770.00|      51.50000      100888.50|      12.00000       23508.00 
  COMPACTED AGGREGATE , NO. 12, (DUSTY)   |                             |                             | 
0034 303-07449             2715.000  TON  |      27.75000       75341.25|      66.50000      180547.50|      12.00000       32580.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0035 304-07489                9.000  TON  |     130.00000        1170.00|     125.00000        1125.00|     200.00000        1800.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0036 402-07432             3613.000  TON  |      95.00000      343235.00|      88.80000      320834.40|      75.00000      270975.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0037 402-07435             7395.000  TON  |      75.00000      554625.00|      69.75000      515801.25|      55.00000      406725.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 406-05520               28.500  TON  |     540.00000       15390.00|     520.00000       14820.00|     300.00000        8550.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 601-04793             5136.000  LFT  |       9.84000       50538.24|      11.65000       59834.40|      45.00000      231120.00 
  GUARDRAIL FENCE, SPLIT RAIL             |                             |                             | 
0040 604-07894               23.000  SYS  |     160.00000        3680.00|     235.00000        5405.00|     150.00000        3450.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0041 604-07898                5.200  SYS  |     250.00000        1300.00|     275.00000        1430.00|     200.00000        1040.00 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0042 605-06120              310.000  LFT  |      35.00000       10850.00|      33.50000       10385.00|      30.00000        9300.00 
  CURB, CONCRETE                          |                             |                             | 
0043 605-06120               24.000  LFT  |      55.00000        1320.00|      33.50000         804.00|      30.00000         720.00 
  CURB, CONCRETE , TAPERING               |                             |                             | 
0044 611-03671                5.000  EACH |    2425.00000       12125.00|     590.00000        2950.00|    1000.00000        5000.00 
  TRASH RECEPTACLE                        |                             |                             | 
0045 611-05330              532.000  SYS  |      65.75000       34979.00|      51.00000       27132.00|      50.00000       26600.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0046 611-05332               81.000  SYS  |      65.75000        5325.75|      49.00000        3969.00|      55.00000        4455.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS  |                             |                             | 
  4 IN.                                   |                             |                             | 
0047 615-03866               42.000  EACH |     660.00000       27720.00|    1375.00000       57750.00|      60.00000        2520.00 
  MILE MARKER                             |                             |                             | 
0048 615-06496               69.000  EACH |     145.00000       10005.00|      83.50000        5761.50|     100.00000        6900.00 
  PARKING BARRIER                         |                             |                             | 
0049 616-02320              384.000  SYS  |       4.25000        1632.00|       3.50000        1344.00|       3.00000        1152.00 
  GEOTEXTILES                             |                             |                             | 
0050 616-05688               54.000  TON  |      33.75000        1822.50|      43.00000        2322.00|      40.00000        2160.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0051 616-06405              334.000  TON  |      29.25000        9769.50|      53.00000       17702.00|      40.00000       13360.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0052 621-01004                2.000  EACH |    1375.00000        2750.00|    1340.00000        2680.00|    1000.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0053 621-04317            31660.000  SYS  |       0.65000       20579.00|       0.60000       18996.00|      40.00000     1266400.00 
  MULCHED SEEDING , NO MOW MIX            |                             |                             | 
0054 621-06570              636.000  CYS  |      30.00000       19080.00|      35.00000       22260.00|      40.00000       25440.00 
  TOP SOIL                                |                             |                             | 
0055 622-04990              250.000  LFT  |      16.25000        4062.50|      15.90000        3975.00|       6.00000        1500.00 
  LANDSCAPE EDGING , STEEL                |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 622-05650               29.000  EACH |     430.00000       12470.00|     416.50000       12078.50|     150.00000        4350.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0057 622-05650                5.000  EACH |     430.00000        2150.00|     416.50000        2082.50|     160.00000         800.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN. Aplantanus            |                             |                             | 
  occidentalis, "American Sycam           |                             |                             | 
0058 622-05650                5.000  EACH |     430.00000        2150.00|     416.50000        2082.50|     180.00000         900.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN. Liriodendron tulipera,|                             |                             | 
  "American Tulip"                        |                             |                             | 
0059 628-09402               19.000  MOS  |    2000.00000       38000.00|    1825.00000       34675.00|    1000.00000       19000.00 
  FIELD OFFICE, B                         |                             |                             | 
0060 712-03812                8.000  EACH |    1235.00000        9880.00|     825.00000        6600.00|    1700.00000       13600.00 
  BENCH                                   |                             |                             | 
0061 712-03812                7.000  EACH |    1600.00000       11200.00|    1225.00000        8575.00|    1800.00000       12600.00 
  BENCH , 8 FT., WITH BACK                |                             |                             | 
0062 715-01354              263.000  LFT  |      21.25000        5588.75|      20.50000        5391.50|      70.00000       18410.00 
  CLEAN EXISTING PIPE                     |                             |                             | 
0063 715-02246                1.000  EACH |    2100.00000        2100.00|    1525.00000        1525.00|    1500.00000        1500.00 
  PIPE END SECTION, 48 IN.                |                             |                             | 
0064 715-03583               12.000  LFT  |     168.00000        2016.00|      70.00000         840.00|      50.00000         600.00 
  PIPE, RELAID , 24 IN.                   |                             |                             | 
0065 715-03583               50.000  LFT  |     140.00000        7000.00|      75.00000        3750.00|     100.00000        5000.00 
  PIPE, RELAID , 60 IN.                   |                             |                             | 
0066 715-05597               31.000  LFT  |      76.00000        2356.00|      61.00000        1891.00|     120.00000        3720.00 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                             |                             | 
0067 715-05889               31.000  LFT  |      78.00000        2418.00|      62.00000        1922.00|     150.00000        4650.00 
  PIPE EXTENSION, CIRCULAR, 30 IN.        |                             |                             | 
0068 715-06337               15.000  LFT  |     195.00000        2925.00|     160.00000        2400.00|     180.00000        2700.00 
  PIPE EXTENSION, CIRCULAR, 48 IN.        |                             |                             | 
0069 715-07729               54.000  LFT  |      74.25000        4009.50|      54.00000        2916.00|      40.00000        2160.00 
  PIPE, RCP, III, DO.3=75, 15 IN.         |                             |                             | 
0070 715-07730               64.000  LFT  |      57.50000        3680.00|      61.00000        3904.00|      50.00000        3200.00 
  PIPE, RCP, III, DO.3=75, 18 IN.         |                             |                             | 
0071 715-07732               88.000  LFT  |     112.00000        9856.00|      65.00000        5720.00|      55.00000        4840.00 
  PIPE, RCP, III, DO.3=75, 30 IN.         |                             |                             | 
0072 715-08071               49.000  LFT  |      37.25000        1825.25|      57.00000        2793.00|      35.00000        1715.00 
  PIPE, RCP, III, DO.3=75, 12 IN.         |                             |                             | 
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0073 715-08234               35.000  LFT  |      99.25000        3473.75|     100.00000        3500.00|     100.00000        3500.00 
  PIPE, RCP, III, DO.3=75, 36 IN.         |                             |                             | 
0074 715-46000                2.000  EACH |     325.00000         650.00|     532.00000        1064.00|     400.00000         800.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0075 715-46005                2.000  EACH |     350.00000         700.00|     544.00000        1088.00|     400.00000         800.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0076 715-46010                4.000  EACH |     560.00000        2240.00|     590.00000        2360.00|     450.00000        1800.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0077 715-46020                5.000  EACH |     650.00000        3250.00|     750.00000        3750.00|     500.00000        2500.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0078 715-46030                4.000  EACH |    1000.00000        4000.00|     825.00000        3300.00|     600.00000        2400.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0079 715-46030                1.000  EACH |     655.00000         655.00|     365.00000         365.00|     180.00000         180.00 
  PIPE END SECTION, 30 IN. , RESET        |                             |                             | 
  EXISTING                                |                             |                             | 
0080 715-46040                2.000  EACH |    1890.00000        3780.00|    1115.00000        2230.00|     800.00000        1600.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0081 720-45035                1.000  EACH |    2035.00000        2035.00|    1400.00000        1400.00|    1500.00000        1500.00 
  INLET, F7                               |                             |                             | 
0082 801-03290                6.000  EACH |     350.00000        2100.00|     334.00000        2004.00|     400.00000        2400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0083 801-06775                       LUMP |   80566.55000       80566.55|    5000.00000        5000.00|  150000.00000      150000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0084 801-92448              570.000  DAY  |       1.05000         598.50|       1.00000         570.00|      10.00000        5700.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0085 802-03896               78.000  EACH |     265.00000       20670.00|     278.00000       21684.00|     400.00000       31200.00 
  BOLLARD                                 |                             |                             | 
0086 802-03896               39.000  EACH |     700.00000       27300.00|     734.00000       28626.00|     450.00000       17550.00 
  BOLLARD , COLLAPSIBLE                   |                             |                             | 
0087 802-03896               30.000  EACH |     800.00000       24000.00|     839.00000       25170.00|     500.00000       15000.00 
  BOLLARD , DROP DOWN                     |                             |                             | 
0088 802-03896               15.000  EACH |     400.00000        6000.00|     415.00000        6225.00|     300.00000        4500.00 
  BOLLARD , WOOD                          |                             |                             | 
0089 802-04314                5.000  EACH |    6450.00000       32250.00|    4975.00000       24875.00|    1000.00000        5000.00 
  SIGN , ENTRANCE                         |                             |                             | 
0090 802-04314                4.000  EACH |    3450.00000       13800.00|    2100.00000        8400.00|    5000.00000       20000.00 
  SIGN , INTERPRETIVE                     |                             |                             | 
0091 802-04314                4.000  EACH |    1300.00000        5200.00|    1550.00000        6200.00|    4000.00000       16000.00 
  SIGN , INTERPRETIVE MAP PANEL, FOB      |                             |                             | 
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0092 802-04314                1.000  EACH |    2325.00000        2325.00|     500.00000         500.00|    1000.00000        1000.00 
  SIGN , WOOD                             |                             |                             | 
0093 802-05701              460.000  LFT  |      15.00000        6900.00|      15.70000        7222.00|      14.00000        6440.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0094 802-05702             1426.000  LFT  |      11.30000       16113.80|      11.85000       16898.10|      12.00000       17112.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0095 802-07060                2.000  EACH |     100.00000         200.00|     104.95000         209.90|     500.00000        1000.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0096 802-76025              848.500  SFT  |      20.65000       17521.53|      21.65000       18370.03|      20.00000       16970.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0097 802-76035               40.000  SFT  |      27.00000        1080.00|      28.30000        1132.00|      40.00000        1600.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0098 802-76045               96.000  SFT  |      19.00000        1824.00|      19.90000        1910.40|      20.00000        1920.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0099 807-04999               10.000  EACH |     250.00000        2500.00|     262.00000        2620.00|      50.00000         500.00 
  POST , WOOD, INSTALL                    |                             |                             | 
0100 808-04767              276.000  LFT  |       2.50000         690.00|       1.55000         427.80|       3.00000         828.00 
  LINE , THERMOPLASTIC, SOLID, WHITE, 10  |                             |                             | 
  IN.                                     |                             |                             | 
0101 808-06068                1.000  EACH |     235.00000         235.00|     265.00000         265.00|     500.00000         500.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, HANDICAP SYMBOL                |                             |                             | 
0102 808-06703              200.000  LFT  |       0.60000         120.00|       0.40000          80.00|       4.00000         800.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0103 808-06713              325.000  LFT  |       1.50000         487.50|       1.55000         503.75|       6.00000        1950.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0104 808-08258             1410.000  LFT  |       3.00000        4230.00|       5.20000        7332.00|       8.00000       11280.00 
  TRANSVERSE MARKINGS , PAINT, CROSSWALK  |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0105 808-09314               88.000  LFT  |       2.15000         189.20|       4.15000         365.20|       8.00000         704.00 
  LINE, PAINT, SOLID, BLUE, 4 IN.         |                             |                             | 
0106 808-74815             1160.000  LFT  |       2.50000        2900.00|       2.60000        3016.00|      10.00000       11600.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 12 IN.                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 296 -8 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 296                     CONTRACT ID : R -29756-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 35-1917625         |(   3  ) 35-1636776 
                                          |BEATY CONSTRUCTION INC       |MILESTONE CONTRACTORS LP     |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0107 808-75245            15440.000  LFT  |       0.60000        9264.00|       0.40000        6176.00|       1.50000       23160.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0108 808-97643              600.000  LFT  |       4.95000        2970.00|       2.35000        1410.00|       2.00000        1200.00 
  BUZZ STRIPS                             |                             |                             | 
0109 808-97664                3.000  EACH |     235.00000         705.00|      78.70000         236.10|     200.00000         600.00 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
     SECTION TOTALS                       |           $     2,639,565.52|           $     3,083,100.00|           $     3,951,911.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,639,565.52|           $     3,083,100.00|           $     3,951,911.50 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 300 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 300                     CONTRACT ID : R -29766-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 05/31/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 9919017 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER INC                                                        $     2,018,648.75  100.0000% 
   2   35-0626844     J H RUDOLPH & COMPANY                                                      $     2,145,190.38  106.2686% 
   3   35-1036663     KNIES CONSTRUCTION INC                                                     $     2,202,321.58  109.0988% 
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     2,365,316.71  117.1733% 
   5   35-1878024     RAGLE INC                                                                  $     2,373,614.92  117.5843% 
   6   35-1284120     KOBERSTEIN CONTRACTING INC                                                 $     2,421,148.30  119.9391% 
   7   35-1357381     O`MARA DAVE CONTRACTOR                                                     $     2,469,289.85  122.3239% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 300 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -29766-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-0626844          |(   3  ) 35-1036663 
                                          |CRIDER & CRIDER INC          |J H RUDOLPH & COMPANY        |KNIES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   35000.00000       35000.00|   55000.00000       55000.00|   19200.00000       19200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     200.00000         400.00|     132.00000         264.00|     125.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |      60.00000        1440.00|      60.00000        1440.00|     130.00000        3120.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |  101000.00000      101000.00|  105000.00000      105000.00|   94300.00000       94300.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   40200.00000       40200.00|   42000.00000       42000.00|   25975.00000       25975.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 203-02000             9591.000  CYS  |      14.00000      134274.00|       7.00000       67137.00|       8.60000       82482.60 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-06933               14.000  EACH |      95.00000        1330.00|      90.00000        1260.00|      91.20000        1276.80 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937             5398.000  LFT  |       1.25000        6747.50|       1.43000        7719.14|       1.08000        5829.84 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08267             2573.000  SYS  |      10.00000       25730.00|       7.00000       18011.00|       8.06000       20738.38 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 207-08268            13676.000  SYS  |      11.00000      150436.00|      10.30000      140862.80|      13.87000      189686.12 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
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                                                                                                                   PAGE : 300 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -29766-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0626844         |(   3  ) 35-1036663 
                                          |CRIDER & CRIDER INC          |J H RUDOLPH & COMPANY        |KNIES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 211-09264             2853.000  CYS  |      24.00000       68472.00|      12.60000       35947.80|      31.80000       90725.40 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0021 303-01180              189.000  TON  |      26.00000        4914.00|      22.00000        4158.00|      14.95000        2825.55 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0022 303-07662              100.000  TON  |      15.00000        1500.00|      22.00000        2200.00|      14.60000        1460.00 
  STONE ,NO. 2 FOR STABLE CONSTRUCTION    |                             |                             | 
  ENTRANCES                               |                             |                             | 
0023 303-08210             1000.000  TON  |      18.00000       18000.00|       6.00000        6000.00|      19.45000       19450.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0024 304-07490               25.000  TON  |      98.00000        2450.00|      70.00000        1750.00|     150.00000        3750.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0028 401-07429             2200.000  TON  |      56.00000      123200.00|      56.00000      123200.00|      67.00000      147400.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0029 406-05520               81.000  TON  |       1.00000          81.00|       1.00000          81.00|     450.00000       36450.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 604-07902               51.000  SYS  |      92.00000        4692.00|      92.00000        4692.00|      96.60000        4926.60 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 604-91531             1457.000  SYS  |      27.00000       39339.00|      27.00000       39339.00|      29.29000       42675.53 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0032 605-06155             5467.000  LFT  |      10.25000       56036.75|      11.00000       60137.00|      11.51000       62925.17 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0033 610-07487              790.000  TON  |      88.00000       69520.00|      88.00000       69520.00|      68.50000       54115.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0034 610-08446             1573.000  SYS  |      33.00000       51909.00|      32.75000       51515.75|      35.11000       55228.03 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0035 610-09108              159.000  SYS  |      40.00000        6360.00|      40.25000        6399.75|      42.98000        6833.82 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0036 611-06497               15.000  EACH |     140.00000        2100.00|     170.00000        2550.00|     141.75000        2126.25 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0037 611-06498                6.000  EACH |     180.00000        1080.00|     250.00000        1500.00|     283.50000        1701.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0038 615-06505                5.000  EACH |     500.00000        2500.00|     790.00000        3950.00|     624.75000        3123.75 
  MONUMENT, B                             |                             |                             | 
0039 615-06527                1.000  EACH |     400.00000         400.00|     560.00000         560.00|     519.75000         519.75 
  MONUMENT, SECTION CORNER                |                             |                             | 
0040 616-02320               52.000  SYS  |       2.00000         104.00|       2.00000         104.00|       2.58000         134.16 
  GEOTEXTILES                             |                             |                             | 
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                                                                                                                   PAGE : 300 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -29766-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0626844         |(   3  ) 35-1036663 
                                          |CRIDER & CRIDER INC          |J H RUDOLPH & COMPANY        |KNIES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 616-06405               22.000  TON  |      25.00000         550.00|      52.50000        1155.00|      26.95000         592.90 
  RIPRAP, REVETMENT                       |                             |                             | 
0042 621-01004                2.000  EACH |     600.00000        1200.00|     615.00000        1230.00|     645.75000        1291.50 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06545                1.000  TON  |     850.00000         850.00|     850.00000         850.00|     892.50000         892.50 
  FERTILIZER                              |                             |                             | 
0044 621-06553              410.000  LBS  |       3.00000        1230.00|       3.30000        1353.00|       3.47000        1422.70 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557              240.000  LBS  |       3.00000         720.00|       2.50000         600.00|       2.63000         631.20 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565                6.000  TON  |     400.00000        2400.00|     400.00000        2400.00|     420.00000        2520.00 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06574             3361.000  SYS  |       2.50000        8402.50|       3.20000       10755.20|       2.76000        9276.36 
  SODDING                                 |                             |                             | 
0048 628-09401               15.000  MOS  |    1650.00000       24750.00|    1800.00000       27000.00|    1200.00000       18000.00 
  FIELD OFFICE, A                         |                             |                             | 
0049 628-09407               12.000  MOS  |     225.00000        2700.00|     231.00000        2772.00|     120.00000        1440.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0050 715-04629                3.000  EACH |     200.00000         600.00|     500.00000        1500.00|     510.60000        1531.80 
  PIPE , PLUG AND SEAL                    |                             |                             | 
0051 715-05048             6467.000  LFT  |       3.00000       19401.00|       2.75000       17784.25|       3.11000       20112.37 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0052 715-05053               10.000  LFT  |      12.00000         120.00|      31.00000         310.00|      16.88000         168.80 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0053 715-05149             3042.000  LFT  |      18.00000       54756.00|      29.00000       88218.00|      23.58000       71730.36 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0054 715-05151               91.000  LFT  |      20.00000        1820.00|      34.00000        3094.00|      23.54000        2142.14 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0055 715-05152              576.000  LFT  |      25.00000       14400.00|      33.00000       19008.00|      36.00000       20736.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0056 715-05154             2555.000  LFT  |      29.00000       74095.00|      42.00000      107310.00|      37.10000       94790.50 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0057 715-05156              435.000  LFT  |      45.00000       19575.00|      65.00000       28275.00|      48.00000       20880.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0058 715-05203              224.000  LFT  |      12.00000        2688.00|      12.00000        2688.00|      18.63000        4173.12 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0059 715-05537               20.000  LFT  |      34.00000         680.00|      90.00000        1800.00|      78.75000        1575.00 
  PIPE , 4 IN., STEEL, GAS                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 300 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -29766-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0626844         |(   3  ) 35-1036663 
                                          |CRIDER & CRIDER INC          |J H RUDOLPH & COMPANY        |KNIES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 715-09064             6699.000  LFT  |       1.00000        6699.00|       1.50000       10048.50|       1.58000       10584.42 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0062 715-46000                2.000  EACH |     300.00000         600.00|     750.00000        1500.00|     274.00000         548.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0063 715-46020                1.000  EACH |     400.00000         400.00|     900.00000         900.00|     379.80000         379.80 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0064 715-46030                1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|     531.84000         531.84 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0065 715-93913             3549.000  LFT  |      26.00000       92274.00|      34.00000      120666.00|      25.20000       89434.80 
  WATER MAIN, 8 IN. , C900 DR18           |                             |                             | 
0066 716-07630               75.000  LFT  |     115.00000        8625.00|     185.00000       13875.00|     441.25000       33093.75 
  PIPE INSTALLATION, TRENCHLESS, 12 IN.   |                             |                             | 
0067 718-06532              607.000  LFT  |       4.50000        2731.50|       1.00000         607.00|       1.05000         637.35 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0068 718-52610              450.000  CYS  |      32.00000       14400.00|      31.00000       13950.00|      28.50000       12825.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0069 718-99153             5650.000  SYS  |       1.00000        5650.00|       1.00000        5650.00|       0.92000        5198.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0070 720-44000                5.000  EACH |     300.00000        1500.00|     300.00000        1500.00|     341.00000        1705.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0071 720-45030                3.000  EACH |     950.00000        2850.00|    1600.00000        4800.00|    1261.60000        3784.80 
  INLET, E7                               |                             |                             | 
0072 720-45040                3.000  EACH |    1300.00000        3900.00|    2400.00000        7200.00|    2290.60000        6871.80 
  INLET, G7                               |                             |                             | 
0073 720-45045               43.000  EACH |    1350.00000       58050.00|    1800.00000       77400.00|    1597.36000       68686.48 
  INLET, J10                              |                             |                             | 
0074 720-45055               32.000  EACH |    1350.00000       43200.00|    1800.00000       57600.00|    1597.16000       51109.12 
  INLET, M10                              |                             |                             | 
0075 720-45275                8.000  EACH |    1050.00000        8400.00|    1400.00000       11200.00|    1241.96000        9935.68 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0076 720-45410               29.000  EACH |    1400.00000       40600.00|    2600.00000       75400.00|    1629.25000       47248.25 
  MANHOLE, C4                             |                             |                             | 
0077 720-45415                2.000  EACH |    1800.00000        3600.00|    2900.00000        5800.00|    2305.52000        4611.04 
  MANHOLE, D4                             |                             |                             | 
0078 722-60824              377.000  SYS  |       9.00000        3393.00|      12.00000        4524.00|       4.75000        1790.75 
  SURFACE MILLING                         |                             |                             | 
0079 732-02745               16.000  EACH |    1000.00000       16000.00|    1500.00000       24000.00|    1155.00000       18480.00 
  GATE VALVE AND BOX, 8 IN.               |                             |                             | 
0080 732-04837               11.000  EACH |    1300.00000       14300.00|     735.00000        8085.00|     393.75000        4331.25 
  PLUG , 8 IN., AND THRUST BLOCKING       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -29766-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-0626844         |(   3  ) 35-1036663 
                                          |CRIDER & CRIDER INC          |J H RUDOLPH & COMPANY        |KNIES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0081 732-04926                5.000  EACH |     500.00000        2500.00|     369.00000        1845.00|     294.00000        1470.00 
  VALVE , 2 IN., GAS                      |                             |                             | 
0082 732-04926                1.000  EACH |    1100.00000        1100.00|    5778.00000        5778.00|    1050.00000        1050.00 
  VALVE , 4 IN., GAS                      |                             |                             | 
0083 732-04987                5.000  EACH |    1100.00000        5500.00|     864.00000        4320.00|     997.50000        4987.50 
  CONNECTION , 2 IN. GAS LINE TO EXISTING |                             |                             | 
  MAIN                                    |                             |                             | 
0084 732-04987               29.000  EACH |     225.00000        6525.00|      25.00000         725.00|     309.75000        8982.75 
  CONNECTION , GAS, TO EXISTING METER     |                             |                             | 
0085 732-04995                7.000  EACH |    3500.00000       24500.00|    2200.00000       15400.00|    2966.25000       20763.75 
  LINE STOP , 8 INCH                      |                             |                             | 
0087 732-05560              691.000  LFT  |      20.00000       13820.00|      19.00000       13129.00|      14.70000       10157.70 
  SERVICE LINE , WATER SERVICE, 3/4 IN.,  |                             |                             | 
  TYPE K COPPER                           |                             |                             | 
0088 732-06842                2.000  EACH |    3000.00000        6000.00|    3595.00000        7190.00|    2940.00000        5880.00 
  TAP , 8 IN., HOT                        |                             |                             | 
0089 732-09111               29.000  EACH |     400.00000       11600.00|      75.00000        2175.00|     472.50000       13702.50 
  SERVICE , GAS LINE, TAP                 |                             |                             | 
0090 732-91742                5.000  EACH |    3500.00000       17500.00|    4140.00000       20700.00|    3937.50000       19687.50 
  FIRE HYDRANT , INCLUDES VALVE, BOX, TEE |                             |                             | 
  AND FITTINGS                            |                             |                             | 
0091 732-94780                6.000  EACH |     350.00000        2100.00|     895.00000        5370.00|     656.25000        3937.50 
  WATER SERVICE CONNECTION , INCLUDES 3/4 |                             |                             | 
  INCH CORPORATION COCK AND               |                             |                             | 
0092 732-94780                2.000  EACH |     300.00000         600.00|    2536.00000        5072.00|     472.50000         945.00 
  WATER SERVICE CONNECTION ,INCLUDES 1 IN |                             |                             | 
  CORPORATION COCK TO EXIS                |                             |                             | 
0093 732-94780               23.000  EACH |     250.00000        5750.00|    1130.00000       25990.00|     456.75000       10505.25 
  WATER SERVICE CONNECTION ,INCLUDES 3/4  |                             |                             | 
  INCH CORPORATION COCK TO E              |                             |                             | 
0094 732-97009                4.000  EACH |     550.00000        2200.00|     750.00000        3000.00|     656.25000        2625.00 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             | 
0095 801-03290                4.000  EACH |     250.00000        1000.00|     247.00000         988.00|     288.75000        1155.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0096 801-04308                7.000  EACH |     300.00000        2100.00|     325.00000        2275.00|     309.75000        2168.25 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0097 801-06625               18.000  EACH |     125.00000        2250.00|     137.00000        2466.00|     126.00000        2268.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0098 801-06640               14.000  EACH |     175.00000        2450.00|     182.00000        2548.00|     141.75000        1984.50 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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0099 801-06775                       LUMP |   19000.00000       19000.00|    8300.00000        8300.00|    5225.00000        5225.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0100 801-07118               72.000  LFT  |      10.00000         720.00|      10.50000         756.00|      21.89000        1576.08 
  BARRICADE, III-A                        |                             |                             | 
0101 801-07119               60.000  LFT  |      14.00000         840.00|      13.70000         822.00|      26.25000        1575.00 
  BARRICADE, III-B                        |                             |                             | 
0102 802-05704              181.000  LFT  |      20.00000        3620.00|      13.00000        2353.00|      10.46000        1893.26 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0103 802-76025              108.000  SFT  |      21.00000        2268.00|      25.00000        2700.00|      17.85000        1927.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0104 807-04651             8200.000  LFT  |       0.45000        3690.00|       0.27000        2214.00|       0.21000        1722.00 
  WIRE , UTILITY TRACER, 12 GA, COATED    |                             |                             | 
0105 808-75245             5978.000  LFT  |       0.50000        2989.00|       0.43000        2570.54|       0.46000        2749.88 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0106 808-75297              162.000  LFT  |       4.50000         729.00|       4.25000         688.50|       6.20000        1004.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0107 401-07321              910.000  TON  |      58.00000       52780.00|      58.00000       52780.00|      65.00000       59150.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0108 401-07390             1500.000  TON  |      48.00000       72000.00|      48.00000       72000.00|      57.00000       85500.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0109 401-07407             4300.000  TON  |      43.00000      184900.00|      42.85000      184255.00|      55.00000      236500.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0110 715-05537             2109.000  LFT  |      13.50000       28471.50|      20.00000       42180.00|      14.18000       29905.62 
  PIPE , PE 2406 (ASTM D 2513), 2 IN.,    |                             |                             | 
  GAS LINE                                |                             |                             | 
0111 732-05560             2575.000  LFT  |      11.00000       28325.00|      14.25000       36693.75|      13.39000       34479.25 
  SERVICE LINE , GAS SERVICE, 3/4 IN., PE |                             |                             | 
  2406                                    |                             |                             | 
0112 801-06203             5978.000  LFT  |       0.50000        2989.00|       0.30000        1793.40|       0.32000        1912.96 
  TEMPORARY PAVEMENT MARKING, 4 IN. ,     |                             |                             | 
  PAINT                                   |                             |                             | 
     SECTION TOTALS                       |           $     2,018,648.75|           $     2,145,190.38|           $     2,202,321.58 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,018,648.75|           $     2,145,190.38|           $     2,202,321.58 
==================================================================================================================================== 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   36000.00000       36000.00|   30000.00000       30000.00|   40000.00000       40000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     160.00000         320.00|      75.00000         150.00|     125.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |     215.00000        5160.00|      60.00000        1440.00|      90.00000        2160.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |  116970.00000      116970.00|  118000.00000      118000.00|   80000.00000       80000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   32615.00000       32615.00|   47000.00000       47000.00|   33000.00000       33000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 203-02000             9591.000  CYS  |      11.20000      107419.20|      14.50000      139069.50|      10.00000       95910.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-06933               14.000  EACH |      95.00000        1330.00|      95.00000        1330.00|     102.00000        1428.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937             5398.000  LFT  |       1.30000        7017.40|       1.60000        8636.80|       1.40000        7557.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08267             2573.000  SYS  |       9.20000       23671.60|      11.00000       28303.00|      23.00000       59179.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 207-08268            13676.000  SYS  |      14.00000      191464.00|      14.00000      191464.00|      13.25000      181207.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0019 211-09264             2853.000  CYS  |      25.25000       72038.25|      22.00000       62766.00|      34.75000       99141.75 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 303-01180              189.000  TON  |      31.50000        5953.50|      25.00000        4725.00|      43.00000        8127.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0022 303-07662              100.000  TON  |      16.25000        1625.00|      18.00000        1800.00|      26.00000        2600.00 
  STONE ,NO. 2 FOR STABLE CONSTRUCTION    |                             |                             | 
  ENTRANCES                               |                             |                             | 
0023 303-08210             1000.000  TON  |      26.00000       26000.00|       8.00000        8000.00|      24.75000       24750.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0024 304-07490               25.000  TON  |      89.00000        2225.00|      70.00000        1750.00|      85.00000        2125.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0028 401-07429             2200.000  TON  |      56.00000      123200.00|      56.00000      123200.00|      60.00000      132000.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0029 406-05520               81.000  TON  |       1.00000          81.00|       1.00000          81.00|       1.10000          89.10 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 604-07902               51.000  SYS  |      95.00000        4845.00|     100.00000        5100.00|      98.00000        4998.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 604-91531             1457.000  SYS  |      28.00000       40796.00|      33.00000       48081.00|      28.00000       40796.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0032 605-06155             5467.000  LFT  |      10.75000       58770.25|      10.75000       58770.25|      11.00000       60137.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0033 610-07487              790.000  TON  |      88.00000       69520.00|      88.00000       69520.00|      94.00000       74260.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0034 610-08446             1573.000  SYS  |      30.00000       47190.00|      32.00000       50336.00|      35.00000       55055.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0035 610-09108              159.000  SYS  |      35.00000        5565.00|      37.00000        5883.00|      43.00000        6837.00 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0036 611-06497               15.000  EACH |     140.00000        2100.00|     135.00000        2025.00|     150.00000        2250.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0037 611-06498                6.000  EACH |     180.00000        1080.00|     270.00000        1620.00|     193.00000        1158.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0038 615-06505                5.000  EACH |     500.00000        2500.00|     595.00000        2975.00|     535.00000        2675.00 
  MONUMENT, B                             |                             |                             | 
0039 615-06527                1.000  EACH |     400.00000         400.00|     495.00000         495.00|     428.00000         428.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0040 616-02320               52.000  SYS  |      10.50000         546.00|       3.00000         156.00|       3.00000         156.00 
  GEOTEXTILES                             |                             |                             | 
0041 616-06405               22.000  TON  |      35.00000         770.00|      30.00000         660.00|      23.00000         506.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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0042 621-01004                2.000  EACH |     615.00000        1230.00|     615.00000        1230.00|     660.00000        1320.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06545                1.000  TON  |     850.00000         850.00|     850.00000         850.00|     910.00000         910.00 
  FERTILIZER                              |                             |                             | 
0044 621-06553              410.000  LBS  |       3.30000        1353.00|       3.30000        1353.00|       3.55000        1455.50 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557              240.000  LBS  |       2.50000         600.00|       2.50000         600.00|       2.70000         648.00 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565                6.000  TON  |     400.00000        2400.00|     400.00000        2400.00|     430.00000        2580.00 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06574             3361.000  SYS  |       2.63000        8839.43|       3.95000       13275.95|       2.85000        9578.85 
  SODDING                                 |                             |                             | 
0048 628-09401               15.000  MOS  |    1600.00000       24000.00|    1250.00000       18750.00|    1700.00000       25500.00 
  FIELD OFFICE, A                         |                             |                             | 
0049 628-09407               12.000  MOS  |     160.00000        1920.00|      50.00000         600.00|     255.00000        3060.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0050 715-04629                3.000  EACH |    1020.00000        3060.00|     950.00000        2850.00|     100.00000         300.00 
  PIPE , PLUG AND SEAL                    |                             |                             | 
0051 715-05048             6467.000  LFT  |       3.75000       24251.25|       2.75000       17784.25|       5.50000       35568.50 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0052 715-05053               10.000  LFT  |      26.00000         260.00|      18.50000         185.00|      30.00000         300.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0053 715-05149             3042.000  LFT  |      41.25000      125482.50|      32.00000       97344.00|      29.00000       88218.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0054 715-05151               91.000  LFT  |      45.25000        4117.75|      35.00000        3185.00|      31.00000        2821.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0055 715-05152              576.000  LFT  |      46.00000       26496.00|      40.00000       23040.00|      32.00000       18432.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0056 715-05154             2555.000  LFT  |      56.00000      143080.00|      45.00000      114975.00|      43.00000      109865.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0057 715-05156              435.000  LFT  |      71.90000       31276.50|      70.00000       30450.00|      48.00000       20880.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0058 715-05203              224.000  LFT  |      17.00000        3808.00|       9.00000        2016.00|      24.00000        5376.00 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0059 715-05537               20.000  LFT  |      86.45000        1729.00|      30.00000         600.00|      34.00000         680.00 
  PIPE , 4 IN., STEEL, GAS                |                             |                             | 
0061 715-09064             6699.000  LFT  |       1.10000        7368.90|       1.50000       10048.50|       1.20000        8038.80 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
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0062 715-46000                2.000  EACH |     300.00000         600.00|     350.00000         700.00|     515.00000        1030.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0063 715-46020                1.000  EACH |     880.00000         880.00|     485.00000         485.00|     675.00000         675.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0064 715-46030                1.000  EACH |     870.00000         870.00|     850.00000         850.00|     745.00000         745.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0065 715-93913             3549.000  LFT  |      32.80000      116407.20|      33.50000      118891.50|      32.00000      113568.00 
  WATER MAIN, 8 IN. , C900 DR18           |                             |                             | 
0066 716-07630               75.000  LFT  |     180.00000       13500.00|     182.00000       13650.00|      50.00000        3750.00 
  PIPE INSTALLATION, TRENCHLESS, 12 IN.   |                             |                             | 
0067 718-06532              607.000  LFT  |       4.50000        2731.50|       1.00000         607.00|       4.50000        2731.50 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0068 718-52610              450.000  CYS  |      36.60000       16470.00|      45.00000       20250.00|      39.00000       17550.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0069 718-99153             5650.000  SYS  |       2.00000       11300.00|       0.54000        3051.00|       1.50000        8475.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0070 720-44000                5.000  EACH |     725.00000        3625.00|     600.00000        3000.00|    1175.00000        5875.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0071 720-45030                3.000  EACH |    1570.00000        4710.00|    1500.00000        4500.00|    1950.00000        5850.00 
  INLET, E7                               |                             |                             | 
0072 720-45040                3.000  EACH |    2400.00000        7200.00|    1850.00000        5550.00|    2375.00000        7125.00 
  INLET, G7                               |                             |                             | 
0073 720-45045               43.000  EACH |    1870.00000       80410.00|    1950.00000       83850.00|    2250.00000       96750.00 
  INLET, J10                              |                             |                             | 
0074 720-45055               32.000  EACH |    1910.00000       61120.00|    1950.00000       62400.00|    2475.00000       79200.00 
  INLET, M10                              |                             |                             | 
0075 720-45275                8.000  EACH |    1515.00000       12120.00|    1700.00000       13600.00|    2325.00000       18600.00 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0076 720-45410               29.000  EACH |    2360.00000       68440.00|    3200.00000       92800.00|    3100.00000       89900.00 
  MANHOLE, C4                             |                             |                             | 
0077 720-45415                2.000  EACH |    3360.00000        6720.00|    4050.00000        8100.00|    4690.00000        9380.00 
  MANHOLE, D4                             |                             |                             | 
0078 722-60824              377.000  SYS  |      10.00000        3770.00|       7.00000        2639.00|      10.00000        3770.00 
  SURFACE MILLING                         |                             |                             | 
0079 732-02745               16.000  EACH |    1400.00000       22400.00|    1500.00000       24000.00|    1580.00000       25280.00 
  GATE VALVE AND BOX, 8 IN.               |                             |                             | 
0080 732-04837               11.000  EACH |     690.00000        7590.00|     735.00000        8085.00|     500.00000        5500.00 
  PLUG , 8 IN., AND THRUST BLOCKING       |                             |                             | 
0081 732-04926                5.000  EACH |     369.00000        1845.00|     500.00000        2500.00|     565.00000        2825.00 
  VALVE , 2 IN., GAS                      |                             |                             | 
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                                          |(   4  ) 35-1009310          |(   5   ) 35-1878024         |(   6  ) 35-1284120 
                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |KOBERSTEIN CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 732-04926                1.000  EACH |    5778.00000        5778.00|    1000.00000        1000.00|    1130.00000        1130.00 
  VALVE , 4 IN., GAS                      |                             |                             | 
0083 732-04987                5.000  EACH |     864.00000        4320.00|    1000.00000        5000.00|    1130.00000        5650.00 
  CONNECTION , 2 IN. GAS LINE TO EXISTING |                             |                             | 
  MAIN                                    |                             |                             | 
0084 732-04987               29.000  EACH |      25.00000         725.00|     200.00000        5800.00|     226.00000        6554.00 
  CONNECTION , GAS, TO EXISTING METER     |                             |                             | 
0085 732-04995                7.000  EACH |    2200.00000       15400.00|    2200.00000       15400.00|    4000.00000       28000.00 
  LINE STOP , 8 INCH                      |                             |                             | 
0087 732-05560              691.000  LFT  |      19.30000       13336.30|      19.00000       13129.00|      13.00000        8983.00 
  SERVICE LINE , WATER SERVICE, 3/4 IN.,  |                             |                             | 
  TYPE K COPPER                           |                             |                             | 
0088 732-06842                2.000  EACH |    3385.00000        6770.00|    3595.00000        7190.00|    3150.00000        6300.00 
  TAP , 8 IN., HOT                        |                             |                             | 
0089 732-09111               29.000  EACH |      75.00000        2175.00|     360.00000       10440.00|     407.00000       11803.00 
  SERVICE , GAS LINE, TAP                 |                             |                             | 
0090 732-91742                5.000  EACH |    3870.00000       19350.00|    4140.00000       20700.00|    4430.00000       22150.00 
  FIRE HYDRANT , INCLUDES VALVE, BOX, TEE |                             |                             | 
  AND FITTINGS                            |                             |                             | 
0091 732-94780                6.000  EACH |     840.00000        5040.00|     895.00000        5370.00|     880.00000        5280.00 
  WATER SERVICE CONNECTION , INCLUDES 3/4 |                             |                             | 
  INCH CORPORATION COCK AND               |                             |                             | 
0092 732-94780                2.000  EACH |    1190.00000        2380.00|    1268.00000        2536.00|    1580.00000        3160.00 
  WATER SERVICE CONNECTION ,INCLUDES 1 IN |                             |                             | 
  CORPORATION COCK TO EXIS                |                             |                             | 
0093 732-94780               23.000  EACH |    1045.00000       24035.00|    1115.00000       25645.00|    1350.00000       31050.00 
  WATER SERVICE CONNECTION ,INCLUDES 3/4  |                             |                             | 
  INCH CORPORATION COCK TO E              |                             |                             | 
0094 732-97009                4.000  EACH |     470.00000        1880.00|     748.00000        2992.00|     500.00000        2000.00 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             | 
0095 801-03290                4.000  EACH |     225.00000         900.00|     275.00000        1100.00|     241.00000         964.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0096 801-04308                7.000  EACH |     295.00000        2065.00|     295.00000        2065.00|     316.00000        2212.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0097 801-06625               18.000  EACH |     125.00000        2250.00|     120.00000        2160.00|     134.00000        2412.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0098 801-06640               14.000  EACH |     165.00000        2310.00|     135.00000        1890.00|     177.00000        2478.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0099 801-06775                       LUMP |   10670.00000       10670.00|   53000.00000       53000.00|   23000.00000       23000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                                                          ROUTE : 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1009310          |(   5   ) 35-1878024         |(   6  ) 35-1284120 
                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |KOBERSTEIN CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0100 801-07118               72.000  LFT  |       9.50000         684.00|      20.85000        1501.20|      10.00000         720.00 
  BARRICADE, III-A                        |                             |                             | 
0101 801-07119               60.000  LFT  |      12.50000         750.00|      25.00000        1500.00|      14.00000         840.00 
  BARRICADE, III-B                        |                             |                             | 
0102 802-05704              181.000  LFT  |      18.00000        3258.00|       9.96000        1802.76|      20.00000        3620.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0103 802-76025              108.000  SFT  |      19.00000        2052.00|      17.00000        1836.00|      21.00000        2268.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0104 807-04651             8200.000  LFT  |       0.21000        1722.00|       0.30000        2460.00|       0.20000        1640.00 
  WIRE , UTILITY TRACER, 12 GA, COATED    |                             |                             | 
0105 808-75245             5978.000  LFT  |       0.43000        2570.54|       0.44000        2630.32|       0.50000        2989.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0106 808-75297              162.000  LFT  |       4.25000         688.50|       5.90000         955.80|       4.55000         737.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0107 401-07321              910.000  TON  |      58.00000       52780.00|      58.00000       52780.00|      62.00000       56420.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0108 401-07390             1500.000  TON  |      48.00000       72000.00|      48.00000       72000.00|      51.50000       77250.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0109 401-07407             4300.000  TON  |      42.85000      184255.00|      42.85000      184255.00|      46.00000      197800.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0110 715-05537             2109.000  LFT  |      18.71000       39459.39|      12.00000       25308.00|      14.00000       29526.00 
  PIPE , PE 2406 (ASTM D 2513), 2 IN.,    |                             |                             | 
  GAS LINE                                |                             |                             | 
0111 732-05560             2575.000  LFT  |      14.07000       36230.25|       9.75000       25106.25|      11.00000       28325.00 
  SERVICE LINE , GAS SERVICE, 3/4 IN., PE |                             |                             | 
  2406                                    |                             |                             | 
0112 801-06203             5978.000  LFT  |       1.25000        7472.50|       0.28000        1673.84|       0.50000        2989.00 
  TEMPORARY PAVEMENT MARKING, 4 IN. ,     |                             |                             | 
  PAINT                                   |                             |                             | 
     SECTION TOTALS                       |           $     2,365,316.71|           $     2,373,614.92|           $     2,421,148.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,365,316.71|           $     2,373,614.92|           $     2,421,148.30 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   7  ) 35-1357381          |(       )                    |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   31000.00000       31000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     200.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |      95.00000        2280.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |  120000.00000      120000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   50000.00000       50000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 203-02000             9591.000  CYS  |      17.00000      163047.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-06933               14.000  EACH |      95.00000        1330.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937             5398.000  LFT  |       2.00000       10796.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08267             2573.000  SYS  |       9.00000       23157.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 207-08268            13676.000  SYS  |      11.00000      150436.00|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0019 211-09264             2853.000  CYS  |      83.50000      238225.50|                             | 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
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==================================================================================================================================== 
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                                          |O`MARA DAVE CONTRACTOR       |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 303-01180              189.000  TON  |      25.00000        4725.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0022 303-07662              100.000  TON  |      20.00000        2000.00|                             | 
  STONE ,NO. 2 FOR STABLE CONSTRUCTION    |                             |                             | 
  ENTRANCES                               |                             |                             | 
0023 303-08210             1000.000  TON  |      22.00000       22000.00|                             | 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0024 304-07490               25.000  TON  |      76.00000        1900.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0028 401-07429             2200.000  TON  |      62.00000      136400.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0029 406-05520               81.000  TON  |       1.00000          81.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 604-07902               51.000  SYS  |     110.00000        5610.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 604-91531             1457.000  SYS  |      38.00000       55366.00|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0032 605-06155             5467.000  LFT  |      12.00000       65604.00|                             | 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0033 610-07487              790.000  TON  |      96.00000       75840.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0034 610-08446             1573.000  SYS  |      36.00000       56628.00|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0035 610-09108              159.000  SYS  |      40.00000        6360.00|                             | 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0036 611-06497               15.000  EACH |     135.00000        2025.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0037 611-06498                6.000  EACH |     270.00000        1620.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0038 615-06505                5.000  EACH |     600.00000        3000.00|                             | 
  MONUMENT, B                             |                             |                             | 
0039 615-06527                1.000  EACH |     600.00000         600.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0040 616-02320               52.000  SYS  |       1.60000          83.20|                             | 
  GEOTEXTILES                             |                             |                             | 
0041 616-06405               22.000  TON  |      30.00000         660.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
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==================================================================================================================================== 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 621-01004                2.000  EACH |     650.00000        1300.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06545                1.000  TON  |     850.00000         850.00|                             | 
  FERTILIZER                              |                             |                             | 
0044 621-06553              410.000  LBS  |       3.50000        1435.00|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557              240.000  LBS  |       3.00000         720.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565                6.000  TON  |     500.00000        3000.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06574             3361.000  SYS  |       3.00000       10083.00|                             | 
  SODDING                                 |                             |                             | 
0048 628-09401               15.000  MOS  |    1600.00000       24000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0049 628-09407               12.000  MOS  |     100.00000        1200.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0050 715-04629                3.000  EACH |     500.00000        1500.00|                             | 
  PIPE , PLUG AND SEAL                    |                             |                             | 
0051 715-05048             6467.000  LFT  |       3.50000       22634.50|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0052 715-05053               10.000  LFT  |      30.00000         300.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0053 715-05149             3042.000  LFT  |      44.00000      133848.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0054 715-05151               91.000  LFT  |      39.00000        3549.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0055 715-05152              576.000  LFT  |      37.00000       21312.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0056 715-05154             2555.000  LFT  |      32.00000       81760.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0057 715-05156              435.000  LFT  |      50.00000       21750.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0058 715-05203              224.000  LFT  |       6.30000        1411.20|                             | 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0059 715-05537               20.000  LFT  |      90.00000        1800.00|                             | 
  PIPE , 4 IN., STEEL, GAS                |                             |                             | 
0061 715-09064             6699.000  LFT  |       1.50000       10048.50|                             | 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
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==================================================================================================================================== 
                                          |(   7  ) 35-1357381          |(       )                    |(      ) 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 715-46000                2.000  EACH |     210.00000         420.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0063 715-46020                1.000  EACH |     500.00000         500.00|                             | 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0064 715-46030                1.000  EACH |     750.00000         750.00|                             | 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0065 715-93913             3549.000  LFT  |      27.75000       98484.75|                             | 
  WATER MAIN, 8 IN. , C900 DR18           |                             |                             | 
0066 716-07630               75.000  LFT  |     180.00000       13500.00|                             | 
  PIPE INSTALLATION, TRENCHLESS, 12 IN.   |                             |                             | 
0067 718-06532              607.000  LFT  |       1.00000         607.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0068 718-52610              450.000  CYS  |      37.00000       16650.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0069 718-99153             5650.000  SYS  |       1.00000        5650.00|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0070 720-44000                5.000  EACH |     300.00000        1500.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0071 720-45030                3.000  EACH |     950.00000        2850.00|                             | 
  INLET, E7                               |                             |                             | 
0072 720-45040                3.000  EACH |    1300.00000        3900.00|                             | 
  INLET, G7                               |                             |                             | 
0073 720-45045               43.000  EACH |    1275.00000       54825.00|                             | 
  INLET, J10                              |                             |                             | 
0074 720-45055               32.000  EACH |    1275.00000       40800.00|                             | 
  INLET, M10                              |                             |                             | 
0075 720-45275                8.000  EACH |    1000.00000        8000.00|                             | 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0076 720-45410               29.000  EACH |    1400.00000       40600.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0077 720-45415                2.000  EACH |    1600.00000        3200.00|                             | 
  MANHOLE, D4                             |                             |                             | 
0078 722-60824              377.000  SYS  |      10.00000        3770.00|                             | 
  SURFACE MILLING                         |                             |                             | 
0079 732-02745               16.000  EACH |    1200.00000       19200.00|                             | 
  GATE VALVE AND BOX, 8 IN.               |                             |                             | 
0080 732-04837               11.000  EACH |     500.00000        5500.00|                             | 
  PLUG , 8 IN., AND THRUST BLOCKING       |                             |                             | 
0081 732-04926                5.000  EACH |     400.00000        2000.00|                             | 
  VALVE , 2 IN., GAS                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -29766-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1357381          |(       )                    |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 732-04926                1.000  EACH |    6000.00000        6000.00|                             | 
  VALVE , 4 IN., GAS                      |                             |                             | 
0083 732-04987                5.000  EACH |     900.00000        4500.00|                             | 
  CONNECTION , 2 IN. GAS LINE TO EXISTING |                             |                             | 
  MAIN                                    |                             |                             | 
0084 732-04987               29.000  EACH |      30.00000         870.00|                             | 
  CONNECTION , GAS, TO EXISTING METER     |                             |                             | 
0085 732-04995                7.000  EACH |    3900.00000       27300.00|                             | 
  LINE STOP , 8 INCH                      |                             |                             | 
0087 732-05560              691.000  LFT  |      17.00000       11747.00|                             | 
  SERVICE LINE , WATER SERVICE, 3/4 IN.,  |                             |                             | 
  TYPE K COPPER                           |                             |                             | 
0088 732-06842                2.000  EACH |    2300.00000        4600.00|                             | 
  TAP , 8 IN., HOT                        |                             |                             | 
0089 732-09111               29.000  EACH |      80.00000        2320.00|                             | 
  SERVICE , GAS LINE, TAP                 |                             |                             | 
0090 732-91742                5.000  EACH |    3500.00000       17500.00|                             | 
  FIRE HYDRANT , INCLUDES VALVE, BOX, TEE |                             |                             | 
  AND FITTINGS                            |                             |                             | 
0091 732-94780                6.000  EACH |     500.00000        3000.00|                             | 
  WATER SERVICE CONNECTION , INCLUDES 3/4 |                             |                             | 
  INCH CORPORATION COCK AND               |                             |                             | 
0092 732-94780                2.000  EACH |     500.00000        1000.00|                             | 
  WATER SERVICE CONNECTION ,INCLUDES 1 IN |                             |                             | 
  CORPORATION COCK TO EXIS                |                             |                             | 
0093 732-94780               23.000  EACH |     450.00000       10350.00|                             | 
  WATER SERVICE CONNECTION ,INCLUDES 3/4  |                             |                             | 
  INCH CORPORATION COCK TO E              |                             |                             | 
0094 732-97009                4.000  EACH |     450.00000        1800.00|                             | 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             | 
0095 801-03290                4.000  EACH |     300.00000        1200.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0096 801-04308                7.000  EACH |     300.00000        2100.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0097 801-06625               18.000  EACH |     120.00000        2160.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0098 801-06640               14.000  EACH |     140.00000        1960.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0099 801-06775                       LUMP |   37000.00000       37000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 300                     CONTRACT ID : R -29766-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1357381          |(       )                    |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0100 801-07118               72.000  LFT  |      20.85000        1501.20|                             | 
  BARRICADE, III-A                        |                             |                             | 
0101 801-07119               60.000  LFT  |      25.00000        1500.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0102 802-05704              181.000  LFT  |      10.00000        1810.00|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0103 802-76025              108.000  SFT  |      18.00000        1944.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0104 807-04651             8200.000  LFT  |       0.15000        1230.00|                             | 
  WIRE , UTILITY TRACER, 12 GA, COATED    |                             |                             | 
0105 808-75245             5978.000  LFT  |       0.50000        2989.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0106 808-75297              162.000  LFT  |       6.00000         972.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0107 401-07321              910.000  TON  |      64.00000       58240.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0108 401-07390             1500.000  TON  |      52.00000       78000.00|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0109 401-07407             4300.000  TON  |      46.50000      199950.00|                             | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0110 715-05537             2109.000  LFT  |      20.00000       42180.00|                             | 
  PIPE , PE 2406 (ASTM D 2513), 2 IN.,    |                             |                             | 
  GAS LINE                                |                             |                             | 
0111 732-05560             2575.000  LFT  |      16.00000       41200.00|                             | 
  SERVICE LINE , GAS SERVICE, 3/4 IN., PE |                             |                             | 
  2406                                    |                             |                             | 
0112 801-06203             5978.000  LFT  |       1.00000        5978.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN. ,     |                             |                             | 
  PAINT                                   |                             |                             | 
     SECTION TOTALS                       |           $     2,469,289.85|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,469,289.85|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 310 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 310                     CONTRACT ID : R -30181-A                   COUNTIES : RUSH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 09/24/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0400040 
                                                                                                        0500714 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA DAVE CONTRACTOR                                                     $     1,863,700.00  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,889,300.00  101.3736% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,162,996.00  116.0592% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : LOC 
     CALL ORDER   : 310                     CONTRACT ID : R -30181-A                   COUNTIES : RUSH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(   3  ) 35-0918397 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   28000.00000       28000.00|   25060.00000       25060.00|   25800.00000       25800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   93000.00000       93000.00|   79500.00000       79500.00|   87229.01000       87229.01 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   53600.00000       53600.00|   54700.00000       54700.00|    4000.00000        4000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-51330                       LUMP |   19000.00000       19000.00|    7500.00000        7500.00|  144000.39000      144000.39 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0012 203-02000            13485.000  CYS  |      13.63000      183800.55|      11.00000      148335.00|      16.50000      222502.50 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070              265.000  CYS  |      21.84000        5787.60|      15.00000        3975.00|      16.50000        4372.50 
  BORROW                                  |                             |                             | 
0014 205-02770              850.000  SYS  |       1.38000        1173.00|       1.30000        1105.00|       1.25000        1062.50 
  EROSION CONTROL BLANKET                 |                             |                             | 
0015 205-06931              153.000  TON  |      25.40000        3886.20|      35.00000        5355.00|      48.00000        7344.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06933                1.000  EACH |     100.00000         100.00|      95.00000          95.00|      93.00000          93.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 205-06937             3574.000  LFT  |       1.50000        5361.00|       1.80000        6433.20|       1.30000        4646.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 207-08265            19367.000  SYS  |       7.00000      135569.00|       3.10000       60037.70|       5.50000      106518.50 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : LOC 
     CALL ORDER   : 310                     CONTRACT ID : R -30181-A                   COUNTIES : RUSH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 207-08267             2649.000  SYS  |       7.00000       18543.00|      10.50000       27814.50|      15.84000       41960.16 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 211-06467               26.000  CYS  |      87.00000        2262.00|      90.00000        2340.00|      60.00000        1560.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0021 211-09264              134.000  CYS  |      37.00000        4958.00|      24.00000        3216.00|      20.00000        2680.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0022 302-07455               32.000  CYS  |      58.00000        1856.00|     120.00000        3840.00|      80.00000        2560.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0023 303-07449               23.000  TON  |      32.00000         736.00|      50.00000        1150.00|      30.00000         690.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0024 306-08043              370.000  SYS  |      12.00000        4440.00|      10.60000        3922.00|       3.35000        1239.50 
  MILLING, TRANSITION                     |                             |                             | 
0025 401-07320             1987.000  TON  |      58.00000      115246.00|      75.00000      149025.00|      66.00000      131142.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07389             3280.000  TON  |      50.00000      164000.00|      65.00000      213200.00|      56.50000      185320.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0027 401-07406             7470.000  TON  |      48.00000      358560.00|      64.50000      481815.00|      56.75000      423922.50 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0028 402-07451             1137.000  TON  |      63.00000       71631.00|      65.30000       74246.10|      59.00000       67083.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0029 406-05520               17.000  TON  |     500.00000        8500.00|     520.00000        8840.00|     550.00000        9350.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-06374                4.000  EACH |     850.00000        3400.00|     790.00000        3160.00|     775.00000        3100.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0031 601-94689                6.000  EACH |    2568.00000       15408.00|    2750.00000       16500.00|    2335.00000       14010.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105              812.500  LFT  |      16.75000       13609.38|      15.45000       12553.13|      15.20000       12350.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 603-06040              441.000  LFT  |       9.35000        4123.35|       8.90000        3924.90|       8.50000        3748.50 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0034 605-06120              300.000  LFT  |      19.95000        5985.00|      30.00000        9000.00|      20.00000        6000.00 
  CURB, CONCRETE                          |                             |                             | 
0035 609-06259              188.000  SYS  |      54.00000       10152.00|     105.00000       19740.00|      95.00000       17860.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0036 610-07487             1034.000  TON  |      79.00000       81686.00|      82.00000       84788.00|     104.00000      107536.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0037 611-06497               17.000  EACH |     165.00000        2805.00|     152.00000        2584.00|     150.00000        2550.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : LOC 
     CALL ORDER   : 310                     CONTRACT ID : R -30181-A                   COUNTIES : RUSH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 611-06498                5.000  EACH |     200.00000        1000.00|     191.45000         957.25|     190.00000         950.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0039 615-06505               13.000  EACH |     625.00000        8125.00|     600.00000        7800.00|     570.00000        7410.00 
  MONUMENT, B                             |                             |                             | 
0040 615-06527                3.000  EACH |     500.00000        1500.00|     524.90000        1574.70|     500.00000        1500.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0041 616-02320             1925.000  SYS  |       2.35000        4523.75|       2.45000        4716.25|       3.75000        7218.75 
  GEOTEXTILES                             |                             |                             | 
0042 616-05688              420.000  TON  |      29.00000       12180.00|      30.00000       12600.00|      60.00000       25200.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0043 616-06405              735.000  TON  |      26.00000       19110.00|      20.00000       14700.00|      36.00000       26460.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 621-01004                2.000  EACH |    1445.00000        2890.00|    1320.00000        2640.00|    1315.00000        2630.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-06545                3.320  TON  |    1300.00000        4316.00|    1205.00000        4000.60|    1200.00000        3984.00 
  FERTILIZER                              |                             |                             | 
0046 621-06553              952.000  LBS  |       2.85000        2713.20|       2.65000        2522.80|       2.60000        2475.20 
  SEED MIXTURE, R                         |                             |                             | 
0047 621-06557             1250.000  LBS  |       2.50000        3125.00|       2.30000        2875.00|       2.27000        2837.50 
  SEED MIXTURE, T                         |                             |                             | 
0048 621-06565               16.600  TON  |     358.00000        5942.80|     340.00000        5644.00|     338.00000        5610.80 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06567               47.000  kGAL |       1.00000          47.00|       1.00000          47.00|       1.00000          47.00 
  WATER                                   |                             |                             | 
0050 621-06574            12963.000  SYS  |       3.25000       42129.75|       3.12000       40444.56|       2.65000       34351.95 
  SODDING                                 |                             |                             | 
0051 628-09402               15.000  MOS  |    1272.00000       19080.00|    2285.00000       34275.00|    2300.00000       34500.00 
  FIELD OFFICE, B                         |                             |                             | 
0052 628-09407               15.000  MOS  |     500.00000        7500.00|     500.00000        7500.00|     500.00000        7500.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0053 701-91792                8.000  EACH |      94.00000         752.00|     110.00000         880.00|     150.00000        1200.00 
  PILE TIP, STEEL H                       |                             |                             | 
0054 701-93658              232.000  LFT  |      94.00000       21808.00|      72.00000       16704.00|     120.00000       27840.00 
  PILE, STEEL H, HP 12" X 63              |                             |                             | 
0055 703-51032            30391.000  LBS  |       1.00000       30391.00|       0.70000       21273.70|       1.05000       31910.55 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0056 704-51002               95.500  CYS  |     465.00000       44407.50|     740.00000       70670.00|    1200.00000      114600.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : LOC 
     CALL ORDER   : 310                     CONTRACT ID : R -30181-A                   COUNTIES : RUSH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 706-06344              162.500  LFT  |      60.00000        9750.00|      58.00000        9425.00|     126.00000       20475.00 
  RAILING, TS-1                           |                             |                             | 
0058 707-05984              252.000  LFT  |     235.00000       59220.00|     192.00000       48384.00|     250.00000       63000.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 45 IN. X 16 IN.                    |                             |                             | 
0059 709-51821                       LUMP |    1750.00000        1750.00|    1705.00000        1705.00|    3500.00000        3500.00 
  SURFACE SEAL                            |                             |                             | 
0060 715-05049               50.000  LFT  |      15.00000         750.00|      14.50000         725.00|      11.00000         550.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0061 715-05051               50.000  LFT  |      16.00000         800.00|      16.50000         825.00|      12.00000         600.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0062 715-05052               50.000  LFT  |      17.00000         850.00|      17.25000         862.50|      13.00000         650.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0063 715-05151              110.000  LFT  |      54.00000        5940.00|      18.50000        2035.00|      28.00000        3080.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0064 715-05169              926.000  LFT  |      55.00000       50930.00|      19.60000       18149.60|      26.50000       24539.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0065 715-05171               36.000  LFT  |      56.00000        2016.00|      22.05000         793.80|      30.00000        1080.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0066 715-05173               40.000  LFT  |      57.00000        2280.00|      23.20000         928.00|      40.00000        1600.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0067 715-05407               80.000  LFT  |       8.00000         640.00|      15.25000        1220.00|      20.00000        1600.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0068 715-46005               43.000  EACH |     288.00000       12384.00|     245.00000       10535.00|     345.00000       14835.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0069 715-46010                2.000  EACH |     338.00000         676.00|     310.00000         620.00|     375.00000         750.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0070 715-46020                2.000  EACH |     480.00000         960.00|     385.00000         770.00|     425.00000         850.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0071 801-03290                2.000  EACH |     250.00000         500.00|     235.00000         470.00|     225.00000         450.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0072 801-04308                2.000  EACH |     195.00000         390.00|     175.00000         350.00|     175.00000         350.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0073 801-06625               20.000  EACH |      95.00000        1900.00|      86.00000        1720.00|      85.00000        1700.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0074 801-06640               10.000  EACH |     150.00000        1500.00|     145.00000        1450.00|     139.00000        1390.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0075 801-06645                5.000  EACH |      38.00000         190.00|      36.50000         182.50|      35.00000         175.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : LOC 
     CALL ORDER   : 310                     CONTRACT ID : R -30181-A                   COUNTIES : RUSH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 801-06775                       LUMP |   46630.52000       46630.52|    9358.01000        9358.01|   28500.00000       28500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0077 801-07119               48.000  LFT  |      10.00000         480.00|      10.30000         494.40|      10.00000         480.00 
  BARRICADE, III-B                        |                             |                             | 
0078 802-05701               41.000  LFT  |      13.00000         533.00|      12.50000         512.50|      12.00000         492.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0079 802-05702               46.000  LFT  |       8.00000         368.00|       8.40000         386.40|       8.00000         368.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0080 802-07127               10.000  SFT  |      30.00000         300.00|      30.50000         305.00|      30.00000         300.00 
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                             |                             | 
  LENS, WITH LEGEND, 0.125 IN.            |                             |                             | 
0081 802-76025               12.000  SFT  |      23.00000         276.00|      21.35000         256.20|      21.00000         252.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0082 802-76035               18.000  SFT  |      24.00000         432.00|      22.00000         396.00|      22.00000         396.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0083 808-03631              238.000  LFT  |       6.00000        1428.00|       5.30000        1261.40|       5.25000        1249.50 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0084 808-03632              238.000  LFT  |       6.00000        1428.00|       5.25000        1249.50|       5.25000        1249.50 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0085 808-06713            14363.000  LFT  |       0.30000        4308.90|       0.25000        3590.75|       0.25000        3590.75 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0086 808-75240              930.000  LFT  |       1.00000         930.00|       0.80000         744.00|       0.79000         734.70 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0087 808-75245             8587.000  LFT  |       0.50000        4293.50|       0.45000        3864.15|       0.42000        3606.54 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0088 808-75297               14.000  LFT  |      10.00000         140.00|      10.35000         144.90|      10.00000         140.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $     1,863,700.00|           $     1,889,300.00|           $     2,162,996.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,863,700.00|           $     1,889,300.00|           $     2,162,996.00 
==================================================================================================================================== 
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                                                                                                                   PAGE : 320 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 320                     CONTRACT ID : R -30258-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 08/06/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0088790 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $     2,502,765.34  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     2,972,358.03  118.7630% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     3,319,201.89  132.6214% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : ARGONNE ROAD/PARKER 
     CALL ORDER   : 320                     CONTRACT ID : R -30258-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1139301          |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   28000.00000       28000.00|   28000.00000       28000.00|   74897.02000       74897.02 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  126000.00000      126000.00|  145000.00000      145000.00|  184000.00000      184000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   15000.00000       15000.00|   58000.00000       58000.00|   47788.48000       47788.48 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02240             8200.000  SYS  |       5.00000       41000.00|       7.00000       57400.00|       7.45000       61090.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02250                6.000  EACH |       1.00000           6.00|     500.00000        3000.00|     579.75000        3478.50 
  TREE, 10 IN., REMOVE                    |                             |                             | 
0012 202-02255                7.000  EACH |       1.00000           7.00|     500.00000        3500.00|     762.15000        5335.05 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0013 202-02260                8.000  EACH |       1.00000           8.00|     500.00000        4000.00|    1138.00000        9104.00 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0014 202-02279             3050.000  LFT  |       1.00000        3050.00|       1.00000        3050.00|       2.00000        6100.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0015 202-09239                1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0016 202-52710              115.000  SYS  |       2.70000         310.50|       2.50000         287.50|       2.50000         287.50 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0017 202-90277                2.000  EACH |     275.00000         550.00|     185.00000         370.00|     185.00000         370.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0018 202-91385               11.000  EACH |     110.00000        1210.00|     254.00000        2794.00|     254.00000        2794.00 
  INLET, REMOVE                           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : ARGONNE ROAD/PARKER 
     CALL ORDER   : 320                     CONTRACT ID : R -30258-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-93047                9.000  EACH |     360.00000        3240.00|     698.00000        6282.00|     698.00000        6282.00 
  MANHOLE, REMOVE                         |                             |                             | 
0020 202-96133             1582.000  LFT  |      10.00000       15820.00|      23.00000       36386.00|      22.15000       35041.30 
  PIPE, REMOVE                            |                             |                             | 
0021 202-96632                1.000  EACH |    1500.00000        1500.00|    1000.00000        1000.00|    1500.00000        1500.00 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
0022 203-02000             8600.000  CYS  |      23.50000      202100.00|      19.00000      163400.00|      18.80000      161680.00 
  EXCAVATION, COMMON                      |                             |                             | 
0023 205-02237               57.000  EACH |      65.00000        3705.00|      90.00000        5130.00|      56.00000        3192.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0024 205-06933                6.000  EACH |      65.00000         390.00|      95.00000         570.00|      87.00000         522.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 205-06937             2175.000  LFT  |       1.52000        3306.00|       1.55000        3371.25|       3.00000        6525.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 205-09543              100.000  TON  |      19.00000        1900.00|      23.00000        2300.00|      23.20000        2320.00 
  NO 2 STONE                              |                             |                             | 
0027 207-08263            23000.000  SYS  |       7.00000      161000.00|       6.00000      138000.00|      21.00000      483000.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0028 207-08267             1200.000  SYS  |      25.00000       30000.00|       6.00000        7200.00|      18.00000       21600.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 210-07877               10.000  EACH |    1000.00000       10000.00|    1190.00000       11900.00|    1190.00000       11900.00 
  RECONSTRUCT , SANITARY SEWER TAP, LONG  |                             |                             | 
  SIDE                                    |                             |                             | 
0030 210-07877               10.000  EACH |     400.00000        4000.00|    1078.00000       10780.00|    1078.00000       10780.00 
  RECONSTRUCT , SANITARY SEWER TAP, SHORT |                             |                             | 
  SIDE                                    |                             |                             | 
0031 211-02050              400.000  CYS  |       1.00000         400.00|       7.00000        2800.00|      15.00000        6000.00 
  B BORROW                                |                             |                             | 
0032 211-09264             2592.000  CYS  |       1.00000        2592.00|      15.00000       38880.00|      15.00000       38880.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0033 301-07448              248.000  TON  |      24.25000        6014.00|      38.00000        9424.00|      24.00000        5952.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0034 303-07449               71.000  TON  |      48.00000        3408.00|      44.00000        3124.00|      30.00000        2130.00 
  COMPACTED AGGREGATE, NO. 73 , LIMESTONE |                             |                             | 
0035 306-08034              650.000  SYS  |       2.00000        1300.00|      10.00000        6500.00|       3.15000        2047.50 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0036 401-07321             1199.100  TON  |      65.00000       77941.50|      72.00000       86335.20|      62.00000       74344.20 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : ARGONNE ROAD/PARKER 
     CALL ORDER   : 320                     CONTRACT ID : R -30258-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 401-07328              205.000  TON  |      74.25000       15221.25|      73.00000       14965.00|      77.00000       15785.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0038 401-07390             1997.900  TON  |      50.00000       99895.00|      65.00000      129863.50|      50.00000       99895.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0039 401-07392              335.000  TON  |      55.00000       18425.00|      59.00000       19765.00|      58.00000       19430.00 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0040 401-07423             5130.300  TON  |      55.00000      282166.50|      65.00000      333469.50|      51.00000      261645.30 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0041 401-07424             1350.000  TON  |      55.00000       74250.00|      52.00000       70200.00|      58.00000       78300.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0042 402-07432              177.000  TON  |     111.00000       19647.00|     136.00000       24072.00|      86.00000       15222.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0043 402-07433               70.000  TON  |     125.00000        8750.00|     110.00000        7700.00|      78.00000        5460.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0044 402-07435              281.700  TON  |      72.00000       20282.40|     114.00000       32113.80|      74.00000       20845.80 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0045 402-07438               82.000  TON  |      79.00000        6478.00|     114.00000        9348.00|      64.00000        5248.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0046 402-07440              543.300  TON  |      69.00000       37487.70|      69.00000       37487.70|      62.00000       33684.60 
  HMA BASE, TYPE A                        |                             |                             | 
0047 402-07441              217.000  TON  |      79.00000       17143.00|      84.00000       18228.00|      52.00000       11284.00 
  HMA BASE, TYPE B                        |                             |                             | 
0048 406-05520               14.000  TON  |       1.00000          14.00|     100.00000        1400.00|     150.00000        2100.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0049 603-03692               24.000  LFT  |      53.30000        1279.20|      53.30000        1279.20|      53.30000        1279.20 
  FENCE, WOOD                             |                             |                             | 
0050 603-06045               95.000  LFT  |      20.00000        1900.00|      20.00000        1900.00|      20.00000        1900.00 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0051 604-07899               86.000  SYS  |     100.00000        8600.00|     153.00000       13158.00|     120.00000       10320.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0052 604-07901               69.000  SYS  |     145.00000       10005.00|     153.00000       10557.00|     120.00000        8280.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0053 604-07902               45.000  SYS  |     140.00000        6300.00|     153.00000        6885.00|     120.00000        5400.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0054 604-07903                9.000  SYS  |      95.00000         855.00|     153.00000        1377.00|     120.00000        1080.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0055 604-91531             3600.000  SYS  |      20.00000       72000.00|      32.00000      115200.00|      30.10000      108360.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0056 605-06090               21.000  LFT  |      52.00000        1092.00|      26.00000         546.00|      50.70000        1064.70 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : ARGONNE ROAD/PARKER 
     CALL ORDER   : 320                     CONTRACT ID : R -30258-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 605-52807             7450.000  LFT  |       9.00000       67050.00|      13.50000      100575.00|      18.00000      134100.00 
  CURB AND GUTTER, COMBINED , MODIFIED    |                             |                             | 
0058 610-08446             1058.000  SYS  |      40.00000       42320.00|      40.00000       42320.00|      43.00000       45494.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0059 610-09108              850.000  SYS  |      43.00000       36550.00|      45.00000       38250.00|      63.00000       53550.00 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0060 611-02825                2.000  EACH |     310.00000         620.00|     310.00000         620.00|     310.00000         620.00 
  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 
0061 611-06497               13.000  EACH |     130.00000        1690.00|     130.00000        1690.00|     130.00000        1690.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0062 611-06498                5.000  EACH |     180.00000         900.00|     180.00000         900.00|     180.00000         900.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0063 616-02320               90.000  SYS  |       3.00000         270.00|       1.25000         112.50|       1.25000         112.50 
  GEOTEXTILES                             |                             |                             | 
0064 616-05688               90.000  TON  |      52.00000        4680.00|      74.75000        6727.50|      74.75000        6727.50 
  RIPRAP, CLASS 1                         |                             |                             | 
0065 621-02363             5000.000  SYS  |       0.50000        2500.00|       0.25000        1250.00|       0.28000        1400.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0066 621-06567               29.000  kGAL |       1.00000          29.00|       1.00000          29.00|      15.00000         435.00 
  WATER                                   |                             |                             | 
0067 621-06575             7500.000  SYS  |       2.84000       21300.00|       4.00000       30000.00|       4.22000       31650.00 
  SODDING, NURSERY                        |                             |                             | 
0068 628-09402               16.000  MOS  |    1900.00000       30400.00|    1800.00000       28800.00|    2075.00000       33200.00 
  FIELD OFFICE, B                         |                             |                             | 
0069 702-90915               16.000  CYS  |     324.00000        5184.00|     375.00000        6000.00|     300.00000        4800.00 
  CONCRETE, A , FOR CONCRETE ISLAND, 14   |                             |                             | 
  IN.                                     |                             |                             | 
0070 714-44240                1.000  CYS  |    1000.00000        1000.00|     159.00000         159.00|     159.00000         159.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0071 715-05147               26.000  LFT  |      10.00000         260.00|      25.00000         650.00|      24.85000         646.10 
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 
0072 715-05149             1305.000  LFT  |      18.00000       23490.00|      32.00000       41760.00|      31.15000       40650.75 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0073 715-05151             2399.000  LFT  |      18.00000       43182.00|      30.00000       71970.00|      32.85000       78807.15 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0074 715-05152             1112.000  LFT  |      60.00000       66720.00|      46.00000       51152.00|      42.65000       47426.80 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0075 715-05154              190.000  LFT  |      60.00000       11400.00|      52.00000        9880.00|      52.20000        9918.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
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0076 715-05408              680.000  LFT  |      30.00000       20400.00|      39.00000       26520.00|      38.80000       26384.00 
  PIPE, SANITARY SEWER, 8 IN.             |                             |                             | 
0077 715-05411              173.000  LFT  |      30.00000        5190.00|      48.00000        8304.00|      47.65000        8243.45 
  PIPE, SANITARY SEWER, 12 IN.            |                             |                             | 
0078 715-46005                1.000  EACH |     185.00000         185.00|     344.00000         344.00|     343.20000         343.20 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0079 715-46010                1.000  EACH |     200.00000         200.00|     417.00000         417.00|     417.00000         417.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0080 720-44000               12.000  EACH |     265.00000        3180.00|     332.00000        3984.00|     332.00000        3984.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0081 720-45015                1.000  EACH |    1290.00000        1290.00|    1660.00000        1660.00|    1660.00000        1660.00 
  INLET, A8                               |                             |                             | 
0082 720-45030                1.000  EACH |     900.00000         900.00|    1442.00000        1442.00|    1442.00000        1442.00 
  INLET, E7                               |                             |                             | 
0083 720-45045               45.000  EACH |    1650.00000       74250.00|    2500.00000      112500.00|    2334.00000      105030.00 
  INLET, J10                              |                             |                             | 
0084 720-45055                4.000  EACH |    1650.00000        6600.00|    2500.00000       10000.00|    2422.00000        9688.00 
  INLET, M10                              |                             |                             | 
0085 720-45265                1.000  EACH |     465.00000         465.00|     883.00000         883.00|     883.00000         883.00 
  PIPE CATCH BASIN, 15 IN.                |                             |                             | 
0086 720-45410               15.000  EACH |    2700.00000       40500.00|    2300.00000       34500.00|    2288.00000       34320.00 
  MANHOLE, C4                             |                             |                             | 
0087 720-45510                6.000  EACH |    2800.00000       16800.00|    1293.00000        7758.00|    1293.00000        7758.00 
  MANHOLE, C4, MODIFIED , FOR SANITARY    |                             |                             | 
  SEWER                                   |                             |                             | 
0088 720-45605                2.000  LFT  |     600.00000        1200.00|      83.00000         166.00|      83.00000         166.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0089 720-90349                3.000  EACH |    3000.00000        9000.00|    2520.00000        7560.00|    2521.00000        7563.00 
  MANHOLE, C8                             |                             |                             | 
0090 720-95422               13.000  EACH |    3000.00000       39000.00|    2500.00000       32500.00|    2498.00000       32474.00 
  MANHOLE, J4                             |                             |                             | 
0091 720-98174                3.000  EACH |    2000.00000        6000.00|    2350.00000        7050.00|    2346.00000        7038.00 
  INLET, B15                              |                             |                             | 
0092 720-98555                4.000  EACH |    2000.00000        8000.00|    2260.00000        9040.00|    2259.00000        9036.00 
  INLET, C15                              |                             |                             | 
0093 801-03290                6.000  EACH |     335.00000        2010.00|     335.00000        2010.00|     335.00000        2010.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0094 801-04308                7.000  EACH |     380.00000        2660.00|     380.00000        2660.00|     380.00000        2660.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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0095 801-06207             4160.000  LFT  |       1.14000        4742.40|       3.00000       12480.00|       1.14000        4742.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0096 801-06625               19.000  EACH |      84.00000        1596.00|      84.00000        1596.00|      84.00000        1596.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0097 801-06640               26.000  EACH |     195.00000        5070.00|     195.00000        5070.00|     195.00000        5070.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0098 801-06645               20.000  EACH |       3.00000          60.00|       3.00000          60.00|       3.00000          60.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0099 801-06710              360.000  DAY  |       5.17000        1861.20|       5.00000        1800.00|       5.17000        1861.20 
  FLASHING ARROW SIGN                     |                             |                             | 
0100 801-06775                       LUMP |   10000.00000       10000.00|   63000.00000       63000.00|   77000.00000       77000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0101 801-07119              288.000  LFT  |      11.96000        3444.48|      12.00000        3456.00|      11.96000        3444.48 
  BARRICADE, III-B                        |                             |                             | 
0102 801-53072                       LUMP |    2200.00000        2200.00|    5000.00000        5000.00|    2200.00000        2200.00 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0103 802-05704              345.500  LFT  |       7.30000        2522.15|      12.00000        4146.00|       7.30000        2522.15 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0104 802-76005              211.770  SFT  |      13.90000        2943.60|      12.00000        2541.24|      13.90000        2943.60 
  SIGN, SHEET, ENCLOSED LENS, WITH LEGEND |                             |                             | 
  , 0.080 IN. THICKNESS                   |                             |                             | 
0105 802-76035              171.700  SFT  |      13.90000        2386.63|      16.00000        2747.20|      13.90000        2386.63 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0106 802-76045               10.840  SFT  |      27.30000         295.93|      16.00000         173.44|      27.30000         295.93 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0107 805-01815                8.000  EACH |    2050.00000       16400.00|    1710.00000       13680.00|    2050.00000       16400.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0108 805-01828               10.000  EACH |      90.00000         900.00|     200.00000        2000.00|      90.00000         900.00 
  TRAFFIC SIGNAL HEAD, REALIGN            |                             |                             | 
0109 805-01842                8.000  EACH |     900.00000        7200.00|     610.00000        4880.00|     900.00000        7200.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0110 805-02150               16.000  EACH |     460.00000        7360.00|     500.00000        8000.00|     460.00000        7360.00 
  PEDESTRIAN SIGNAL HEAD, 18 IN.          |                             |                             | 
0111 805-02503             5675.000  LFT  |       0.12000         681.00|       1.00000        5675.00|       0.12000         681.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
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0112 805-06592             1450.000  LFT  |       9.85000       14282.50|      11.00000       15950.00|       9.85000       14282.50 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0113 805-08102               47.000  EACH |    1900.00000       89300.00|    2200.00000      103400.00|    2400.00000      112800.00 
  DECORATIVE , STERNBERG LUMINAIRE AND    |                             |                             | 
  POLE                                    |                             |                             | 
0114 805-78100                2.000  EACH |   10700.00000       21400.00|    8600.00000       17200.00|   15700.00000       31400.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0115 805-78205               10.000  EACH |     550.00000        5500.00|     800.00000        8000.00|     550.00000        5500.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0116 805-78230                7.000  EACH |     845.00000        5915.00|     800.00000        5600.00|     845.00000        5915.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0117 805-78370               16.000  EACH |      83.00000        1328.00|     100.00000        1600.00|      83.00000        1328.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0118 805-78415                8.000  EACH |    1500.00000       12000.00|    1410.00000       11280.00|    1500.00000       12000.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0119 805-78420                8.000  EACH |     210.00000        1680.00|     260.00000        2080.00|     210.00000        1680.00 
  DISCONNECT HANGER                       |                             |                             | 
0120 805-78445                2.000  EACH |     650.00000        1300.00|    1200.00000        2400.00|     650.00000        1300.00 
  SIGNAL SERVICE                          |                             |                             | 
0121 805-78467              140.000  LFT  |       1.75000         245.00|       2.00000         280.00|       1.75000         245.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0122 805-78480             1850.000  LFT  |       1.10000        2035.00|       2.00000        3700.00|       1.10000        2035.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0123 805-78485             2000.000  LFT  |       1.25000        2500.00|       2.00000        4000.00|       1.25000        2500.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0124 805-78490             2600.000  LFT  |       1.30000        3380.00|       2.00000        5200.00|       1.30000        3380.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0125 805-78510             2475.000  LFT  |       1.10000        2722.50|       2.00000        4950.00|       1.10000        2722.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0126 805-78785               18.000  EACH |     570.00000       10260.00|     500.00000        9000.00|     570.00000       10260.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0127 805-78795             2700.000  LFT  |       6.55000       17685.00|      11.00000       29700.00|       6.55000       17685.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0128 805-78925                2.000  EACH |     840.00000        1680.00|     650.00000        1300.00|     840.00000        1680.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0129 805-81060                8.000  EACH |    4400.00000       35200.00|    5000.00000       40000.00|    4400.00000       35200.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
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0130 805-92504               18.000  EACH |     250.00000        4500.00|     300.00000        5400.00|     250.00000        4500.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0132 807-02428               55.000  EACH |     550.00000       30250.00|     550.00000       30250.00|     550.00000       30250.00 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0133 807-04112             2680.000  LFT  |       0.75000        2010.00|       0.50000        1340.00|       0.75000        2010.00 
  WIRE, XHHW, NO. 10                      |                             |                             | 
0134 807-07580            10432.000  LFT  |       4.55000       47465.60|       6.00000       62592.00|       4.55000       47465.60 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0135 807-83648                8.000  EACH |    1320.00000       10560.00|    1600.00000       12800.00|    1820.00000       14560.00 
  LIGHT POLE, 36 FT. E.M.H., 10.0 FT.     |                             |                             | 
  MAST ARM, ANCHOR BASE                   |                             |                             | 
0136 807-86605               12.000  EACH |     232.00000        2784.00|     255.00000        3060.00|     732.00000        8784.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 150 WATT                        |                             |                             | 
0137 807-86805                5.000  EACH |    2300.00000       11500.00|    1500.00000        7500.00|    6300.00000       31500.00 
  SERVICE POINT, I                        |                             |                             | 
0138 807-86910               59.000  EACH |      42.00000        2478.00|      20.00000        1180.00|      42.00000        2478.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0139 807-86915               59.000  EACH |      43.00000        2537.00|      20.00000        1180.00|      43.00000        2537.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0140 807-86925              118.000  EACH |      16.00000        1888.00|      11.00000        1298.00|      16.00000        1888.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0141 808-06701              490.000  LFT  |       0.37000         181.30|       0.10000          49.00|       0.37000         181.30 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0142 808-06703             1825.000  LFT  |       0.37000         675.25|       0.45000         821.25|       0.37000         675.25 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0143 808-06706              400.000  LFT  |       3.55000        1420.00|       3.55000        1420.00|       3.55000        1420.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0144 808-06716              930.000  LFT  |       0.70000         651.00|       0.70000         651.00|       0.70000         651.00 
  LINE, REMOVE                            |                             |                             | 
0145 808-75043             1730.000  LFT  |       0.90000        1557.00|       0.50000         865.00|       0.90000        1557.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0146 808-75240             2450.000  LFT  |       0.37000         906.50|       0.10000         245.00|       0.37000         906.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
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0147 808-75245             2850.000  LFT  |       0.37000        1054.50|       0.40000        1140.00|       0.37000        1054.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0148 808-75278              975.000  LFT  |       1.75000        1706.25|       1.75000        1706.25|       1.75000        1706.25 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0149 808-75320               13.000  EACH |      66.00000         858.00|      66.00000         858.00|      66.00000         858.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0150 808-75325               10.000  EACH |      94.00000         940.00|      94.00000         940.00|      94.00000         940.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0151 808-92027              350.000  LFT  |       1.19000         416.50|       5.00000        1750.00|       1.19000         416.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0152 808-97664                1.000  EACH |     350.00000         350.00|     350.00000         350.00|     350.00000         350.00 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0153 715-09064             2000.000  LFT  |       1.10000        2200.00|       1.15000        2300.00|       1.15000        2300.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0154 807-02781                4.000  EACH |     460.00000        1840.00|     740.00000        2960.00|     460.00000        1840.00 
  LUMINAIRE MAST ARM, 10 FT.              |                             |                             | 
0155 805-06592             3400.000  LFT  |       8.70000       29580.00|      10.40000       35360.00|       8.70000       29580.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. , FOR |                             |                             | 
  STREET LIGHTING                         |                             |                             | 
0156 621-01004                2.000  EACH |     475.00000         950.00|     475.00000         950.00|     150.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $     2,502,765.34|           $     2,972,358.03|           $     3,319,201.89 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,502,765.34|           $     2,972,358.03|           $     3,319,201.89 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 10/16/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 9902042 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     6,608,095.01  100.0000% 
   2   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                               $     6,784,521.70  102.6699% 
   3   35-1139301     E & B PAVING INC                                                           $     6,825,559.13  103.2909% 
   4   35-1374866     PRIMCO INC                                                                 $     6,992,007.22  105.8097% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1016737          |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   40000.00000       40000.00|   41900.00000       41900.00|   35000.00000       35000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                3.000  EACH |      80.00000         240.00|     300.00000         900.00|     125.00000         375.00 
  RADIO                                   |                             |                             | 
0003 105-08520                3.000  EACH |      80.00000         240.00|     100.00000         300.00|     125.00000         375.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               72.000  MOS  |      36.00000        2592.00|      50.00000        3600.00|      70.00000        5040.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               72.000  MOS  |      36.00000        2592.00|      50.00000        3600.00|      70.00000        5040.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  330000.00000      330000.00|  317000.00000      317000.00|  341000.00000      341000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 113-01614                       LUMP |   25000.00000       25000.00|   10200.00000       10200.00|   10200.00000       10200.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0015 201-52370                       LUMP |  100000.00000      100000.00|   58374.00000       58374.00|  136000.00000      136000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-01300                2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00|    1500.00000        3000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0017 202-02240             2268.000  SYS  |      10.15000       23020.20|       5.25000       11907.00|       6.35000       14401.80 
  PAVEMENT REMOVAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1016737         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-02240              504.000  SYS  |       4.30000        2167.20|       5.00000        2520.00|       8.50000        4284.00 
  PAVEMENT REMOVAL , CONCRETE DRIVEWAY    |                             |                             | 
0020 202-02241             2234.000  LFT  |       2.05000        4579.70|       2.35000        5249.90|       2.05000        4579.70 
  GUARDRAIL, REMOVE                       |                             |                             | 
0021 202-02279             2527.000  LFT  |       3.75000        9476.25|       4.00000       10108.00|       3.00000        7581.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0022 202-03000                       LUMP |    8350.00000        8350.00|    8800.00000        8800.00|   12000.00000       12000.00 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0023 202-52710              501.000  SYS  |       1.90000         951.90|       3.00000        1503.00|       3.90000        1953.90 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0024 202-95080              440.000  LFT  |       7.85000        3454.00|      11.00000        4840.00|       8.00000        3520.00 
  TEMPORARY CONCRETE BARRIER, REMOVE      |                             |                             | 
0025 203-02000            24401.000  CYS  |      13.45000      328193.45|      27.40000      668587.40|      27.00000      658827.00 
  EXCAVATION, COMMON                      |                             |                             | 
0026 203-02070            54163.000  CYS  |       5.00000      270815.00|       0.01000         541.63|       0.01000         541.63 
  BORROW                                  |                             |                             | 
0027 205-06931               43.000  TON  |      29.30000        1259.90|      32.00000        1376.00|      94.00000        4042.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0028 205-06932             1504.000  LFT  |       5.40000        8121.60|       7.50000       11280.00|       6.50000        9776.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0029 205-06933               16.000  EACH |      55.00000         880.00|      68.00000        1088.00|      64.00000        1024.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0030 205-06934               20.000  TON  |     225.00000        4500.00|     225.00000        4500.00|     380.00000        7600.00 
  TEMPORARY MULCHING , UNDISTRIBUTED      |                             |                             | 
0031 205-06937            10658.000  LFT  |       1.15000       12256.70|       1.95000       20783.10|       2.00000       21316.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0032 207-08262            47526.000  SYS  |       4.95000      235253.70|       4.30000      204361.80|       4.00000      190104.00 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0033 207-08266            10104.000  SYS  |       1.65000       16671.60|       3.04000       30716.16|       1.60000       16166.40 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0034 207-08267             2970.000  SYS  |       5.95000       17671.50|       5.24000       15562.80|      11.00000       32670.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0035 210-07877                6.000  EACH |    1900.00000       11400.00|    1500.00000        9000.00|    1300.00000        7800.00 
  RECONSTRUCT , SANITARY SEWER TAP, LONG  |                             |                             | 
  SIDE, UNDISTR                           |                             |                             | 
0036 211-09264            15548.000  CYS  |      16.75000      260429.00|      24.11000      374862.28|      22.00000      342056.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0037 211-09265             2381.000  CYS  |      19.80000       47143.80|      26.76000       63715.56|      25.50000       60715.50 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1016737         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 211-09266              126.000  CYS  |      18.20000        2293.20|      22.00000        2772.00|      22.00000        2772.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0039 211-09268              775.000  CYS  |     138.00000      106950.00|     100.00000       77500.00|      93.00000       72075.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0040 301-07448             2415.000  TON  |      25.00000       60375.00|      13.50000       32602.50|      17.04000       41151.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0041 302-07455              325.000  CYS  |      35.00000       11375.00|      26.90000        8742.50|      33.15000       10773.75 
  DENSE GRADED SUBBASE                    |                             |                             | 
0043 303-07449              345.000  TON  |      17.00000        5865.00|      13.50000        4657.50|      25.43000        8773.35 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0044 303-93506              100.000  CYS  |      17.00000        1700.00|      30.00000        3000.00|      22.00000        2200.00 
  AGGREGATE, 2 , UNDISTRIBUTED            |                             |                             | 
0045 306-08034             6765.000  SYS  |       0.80000        5412.00|       1.50000       10147.50|       1.50000       10147.50 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0046 401-07321             4680.000  TON  |      51.00000      238680.00|      59.00000      276120.00|      76.00000      355680.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0047 401-07390             8000.000  TON  |      45.00000      360000.00|      47.00000      376000.00|      58.00000      464000.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0048 401-07423            17510.000  TON  |      45.00000      787950.00|      44.00000      770440.00|      44.00000      770440.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0049 401-07429             5567.000  TON  |      50.00000      278350.00|      44.25000      246339.75|      44.00000      244948.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0050 402-07441              300.000  TON  |      43.50000       13050.00|      49.00000       14700.00|      60.00000       18000.00 
  HMA BASE, TYPE B                        |                             |                             | 
0051 402-07453               29.000  TON  |     100.00000        2900.00|      70.00000        2030.00|     190.00000        5510.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0052 406-05520               46.000  TON  |      10.00000         460.00|     100.00000        4600.00|      50.00000        2300.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0053 502-06457             2095.000  SYS  |      40.00000       83800.00|      26.58000       55685.10|      35.00000       73325.00 
  PCCP, 9 IN.                             |                             |                             | 
0055 503-05240              970.000  LFT  |       5.75000        5577.50|      13.00000       12610.00|       7.24000        7022.80 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0056 601-01522                4.000  EACH |    1700.00000        6800.00|    2130.00000        8520.00|    1700.00000        6800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0057 601-06854                2.000  EACH |    2000.00000        4000.00|    2630.00000        5260.00|    2000.00000        4000.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0058 601-94689               10.000  EACH |    2100.00000       21000.00|    2540.00000       25400.00|    2100.00000       21000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1016737         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 601-99105             2213.000  LFT  |      34.10000       75463.30|      26.90000       59529.70|      34.10000       75463.30 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0060 603-06045             2527.000  LFT  |       8.90000       22490.30|      11.50000       29060.50|      10.90000       27544.30 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0061 604-07897               60.000  SYS  |      95.00000        5700.00|      90.44000        5426.40|     280.00000       16800.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0062 604-07899              296.000  SYS  |      95.00000       28120.00|      90.44000       26770.24|     120.00000       35520.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0063 604-07901               90.000  SYS  |      95.00000        8550.00|      90.44000        8139.60|     160.00000       14400.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0064 604-91531             8880.000  SYS  |      25.00000      222000.00|      24.53000      217826.40|      20.00000      177600.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0066 605-06095              140.000  LFT  |      10.00000        1400.00|      24.73000        3462.20|      42.00000        5880.00 
  CURB, INTEGRAL, B, CONCRETE , MODIFIED  |                             |                             | 
0067 605-06140            12925.000  LFT  |      10.30000      133127.50|      12.38000      160011.50|       8.00000      103400.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0068 605-06145             2500.000  LFT  |      11.20000       28000.00|      15.30000       38250.00|      12.00000       30000.00 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0069 605-95635             1513.000  LFT  |      10.00000       15130.00|      10.89000       16476.57|       8.00000       12104.00 
  CURB, CONCRETE, INTEGRAL, MODIFIED      |                             |                             | 
0071 610-07486              695.000  TON  |      50.00000       34750.00|      57.00000       39615.00|      50.00000       34750.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0072 610-07487             1235.000  TON  |      50.00000       61750.00|      57.00000       70395.00|      50.00000       61750.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0073 610-08446             2837.000  SYS  |      46.70000      132487.90|      33.52000       95096.24|      40.00000      113480.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0074 610-09108              122.000  SYS  |      56.75000        6923.50|      38.00000        4636.00|      57.00000        6954.00 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0075 611-06497               10.000  EACH |     130.00000        1300.00|     170.00000        1700.00|     130.00000        1300.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0076 611-06498               24.000  EACH |     160.00000        3840.00|     205.00000        4920.00|     160.00000        3840.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0077 611-08232               20.000  EACH |     130.00000        2600.00|     225.00000        4500.00|     130.00000        2600.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0078 615-06505               29.000  EACH |     450.00000       13050.00|     665.00000       19285.00|     450.00000       13050.00 
  MONUMENT, B                             |                             |                             | 
0079 615-06510                2.000  EACH |     250.00000         500.00|     495.00000         990.00|     250.00000         500.00 
  MONUMENT, C                             |                             |                             | 
0080 615-06527                3.000  EACH |     320.00000         960.00|     495.00000        1485.00|     320.00000         960.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1016737         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0081 616-02320             1890.000  SYS  |       1.70000        3213.00|       1.80000        3402.00|       2.25000        4252.50 
  GEOTEXTILES                             |                             |                             | 
0082 616-05688               15.000  TON  |      36.80000         552.00|      52.00000         780.00|      43.00000         645.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0083 616-06405              381.000  TON  |      17.30000        6591.30|      26.95000       10267.95|      23.00000        8763.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0084 616-06451              550.000  TON  |      19.90000       10945.00|      29.95000       16472.50|      25.00000       13750.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0085 621-01004                3.000  EACH |     250.00000         750.00|     250.00000         750.00|     350.00000        1050.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0086 621-01597            13310.000  SYS  |       1.10000       14641.00|       1.10000       14641.00|       1.35000       17968.50 
  EROSION CONTROL, MAT                    |                             |                             | 
0087 621-06560            28000.000  SYS  |       0.70000       19600.00|       0.70000       19600.00|       0.35000        9800.00 
  MULCHED SEEDING, U                      |                             |                             | 
0088 621-06570              810.000  CYS  |      12.00000        9720.00|      32.00000       25920.00|      17.00000       13770.00 
  TOP SOIL                                |                             |                             | 
0089 621-06574             2272.000  SYS  |       4.45000       10110.40|       3.10000        7043.20|       3.40000        7724.80 
  SODDING                                 |                             |                             | 
0090 621-06575             7305.000  SYS  |       4.45000       32507.25|       3.10000       22645.50|       3.50000       25567.50 
  SODDING, NURSERY                        |                             |                             | 
0091 621-07044              950.000  LBS  |       2.50000        2375.00|       2.50000        2375.00|       2.75000        2612.50 
  SEED MIXTURE, T, SPRING MIX ,           |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0092 621-07045              950.000  LBS  |       2.50000        2375.00|       2.50000        2375.00|       2.75000        2612.50 
  SEED MIXTURE, T, FALL MIX ,             |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0093 622-05643              100.000  EACH |      75.00000        7500.00|      75.00000        7500.00|      80.00000        8000.00 
  PLANT, DECIDUOUS TREE, MULTI-STEM, 48   |                             |                             | 
  IN. OR UNDER , UNDISTRIBUTED            |                             |                             | 
0094 628-09402               24.000  MOS  |    1800.00000       43200.00|    1100.00000       26400.00|    1867.00000       44808.00 
  FIELD OFFICE, B                         |                             |                             | 
0095 628-09407               48.000  MOS  |     460.00000       22080.00|      50.00000        2400.00|     212.00000       10176.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0096 714-93641              112.000  LFT  |     312.00000       34944.00|     259.00000       29008.00|     300.00000       33600.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 4' X 3'                            |                             |                             | 
0097 715-01378              250.000  LFT  |      30.75000        7687.50|      23.10000        5775.00|      28.00000        7000.00 
  PIPE, PVC, SDR-35, 10 IN. ,             |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
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0098 715-02397                1.000  EACH |    1645.00000        1645.00|    2360.00000        2360.00|    4000.00000        4000.00 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                             |                             | 
0099 715-03475                8.000  EACH |     247.00000        1976.00|     595.00000        4760.00|     460.00000        3680.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0100 715-03476                2.000  EACH |     640.00000        1280.00|    1100.00000        2200.00|     845.00000        1690.00 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                             |                             | 
0101 715-04611                4.000  EACH |     243.00000         972.00|     560.00000        2240.00|     489.00000        1956.00 
  SAFETY METAL END SECTION, 4:1, 12 IN.   |                             |                             | 
0102 715-05019               12.000  LFT  |     132.00000        1584.00|      97.10000        1165.20|     100.00000        1200.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0103 715-05024             1511.000  LFT  |      70.40000      106374.40|      84.30000      127377.30|      72.00000      108792.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0104 715-05048            11931.000  LFT  |       6.00000       71586.00|       6.90000       82323.90|       5.00000       59655.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0106 715-05119               68.000  LFT  |      34.80000        2366.40|      34.48000        2344.64|      40.00000        2720.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0107 715-05149             5138.000  LFT  |      29.20000      150029.60|      33.70000      173150.60|      37.00000      190106.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0108 715-05151             1662.000  LFT  |      35.80000       59499.60|      33.75000       56092.50|      51.00000       84762.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0109 715-05152             1095.000  LFT  |      36.35000       39803.25|      37.50000       41062.50|      54.00000       59130.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0110 715-05153              390.000  LFT  |      29.10000       11349.00|      57.51000       22428.90|      42.00000       16380.00 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0111 715-05154             1142.000  LFT  |      52.20000       59612.40|      51.10000       58356.20|      45.00000       51390.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0112 715-05155              135.000  LFT  |      64.90000        8761.50|      70.85000        9564.75|      54.00000        7290.00 
  PIPE, TYPE 2, CIRCULAR, 27 IN.          |                             |                             | 
0113 715-05156              275.000  LFT  |      62.00000       17050.00|      70.29000       19329.75|      54.00000       14850.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0114 715-05159             4204.000  LFT  |      97.75000      410941.00|     114.43000      481063.72|      64.00000      269056.00 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0115 715-05169              151.000  LFT  |      38.00000        5738.00|      26.75000        4039.25|      39.00000        5889.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0116 715-05842                1.000  EACH |     529.00000         529.00|    2500.00000        2500.00|    3700.00000        3700.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0117 715-46000                1.000  EACH |      71.30000          71.30|     170.00000         170.00|     250.00000         250.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0118 715-94457              250.000  LFT  |      27.90000        6975.00|      21.45000        5362.50|      27.00000        6750.00 
  PIPE, PVC, SDR 35, 8 IN , UNDISTRIBUTED |                             |                             | 
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0119 718-52610             1039.000  CYS  |      25.75000       26754.25|      29.45000       30598.55|      35.00000       36365.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0120 718-99153            12172.000  SYS  |       0.70000        8520.40|       1.25000       15215.00|       1.25000       15215.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0121 720-01092                5.000  EACH |    2925.00000       14625.00|    2410.00000       12050.00|    2800.00000       14000.00 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0122 720-03194                1.000  EACH |    2250.00000        2250.00|    1260.00000        1260.00|    1650.00000        1650.00 
  MANHOLE , C55, MODIFIED                 |                             |                             | 
0123 720-03194                1.000  EACH |    2060.00000        2060.00|    1320.00000        1320.00|    1840.00000        1840.00 
  MANHOLE , C56 MODIFIED                  |                             |                             | 
0124 720-03194                1.000  EACH |    2770.00000        2770.00|    2270.00000        2270.00|    2400.00000        2400.00 
  MANHOLE , J55 MODIFIED                  |                             |                             | 
0125 720-03194                1.000  EACH |    3340.00000        3340.00|    3515.00000        3515.00|    3800.00000        3800.00 
  MANHOLE , K55 MODIFIED                  |                             |                             | 
0126 720-03194                1.000  EACH |    2990.00000        2990.00|    3605.00000        3605.00|    4100.00000        4100.00 
  MANHOLE , K56 MODIFIED                  |                             |                             | 
0127 720-44000                6.000  EACH |     475.00000        2850.00|     225.00000        1350.00|     430.00000        2580.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0128 720-45005                4.000  EACH |    1575.00000        6300.00|    1265.00000        5060.00|    1670.00000        6680.00 
  INLET, A2                               |                             |                             | 
0129 720-45030                1.000  EACH |    1325.00000        1325.00|     940.00000         940.00|    1360.00000        1360.00 
  INLET, E7                               |                             |                             | 
0130 720-45070                1.000  EACH |    1755.00000        1755.00|    2215.00000        2215.00|    2700.00000        2700.00 
  INLET, P12A                             |                             |                             | 
0131 720-45235               12.000  EACH |    1750.00000       21000.00|    1050.00000       12600.00|    1450.00000       17400.00 
  CATCH BASIN, E7                         |                             |                             | 
0132 720-45410               21.000  EACH |    1980.00000       41580.00|    1265.00000       26565.00|    1675.00000       35175.00 
  MANHOLE, C4                             |                             |                             | 
0133 720-90129                1.000  EACH |    2560.00000        2560.00|    2570.00000        2570.00|    2800.00000        2800.00 
  MANHOLE, J2                             |                             |                             | 
0134 720-93501                2.000  EACH |    6700.00000       13400.00|    5785.00000       11570.00|    7500.00000       15000.00 
  MANHOLE, L4                             |                             |                             | 
0135 720-94612               26.000  EACH |    3540.00000       92040.00|    3930.00000      102180.00|    4000.00000      104000.00 
  MANHOLE, K4                             |                             |                             | 
0136 720-95422               12.000  EACH |    2765.00000       33180.00|    2290.00000       27480.00|    2400.00000       28800.00 
  MANHOLE, J4                             |                             |                             | 
0137 720-98174               76.000  EACH |    1965.00000      149340.00|    1800.00000      136800.00|    2100.00000      159600.00 
  INLET, B15                              |                             |                             | 
0138 720-98555               15.000  EACH |    2110.00000       31650.00|    1800.00000       27000.00|    2100.00000       31500.00 
  INLET, C15                              |                             |                             | 
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0139 801-01093                4.000  EACH |     745.00000        2980.00|     745.00000        2980.00|     745.00000        2980.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0140 801-03290               14.000  EACH |     265.00000        3710.00|     265.00000        3710.00|     265.00000        3710.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0141 801-03291               14.000  EACH |      90.00000        1260.00|      90.00000        1260.00|      90.00000        1260.00 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0142 801-04308                6.000  EACH |     510.00000        3060.00|     510.00000        3060.00|     510.00000        3060.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0143 801-06207            12924.000  LFT  |       0.94000       12148.56|       0.94000       12148.56|       2.00000       25848.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0144 801-06625               23.000  EACH |     110.00000        2530.00|     110.00000        2530.00|     110.00000        2530.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0145 801-06640               26.000  EACH |     185.00000        4810.00|     185.00000        4810.00|     185.00000        4810.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0146 801-06645                9.000  EACH |      45.00000         405.00|      45.00000         405.00|      45.00000         405.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0147 801-06710              120.000  DAY  |       1.00000         120.00|       5.43000         651.60|       5.43000         651.60 
  FLASHING ARROW SIGN                     |                             |                             | 
0148 801-06775                       LUMP |   17340.00000       17340.00|   44500.00000       44500.00|   39800.00000       39800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0149 801-07118              324.000  LFT  |      11.75000        3807.00|      11.75000        3807.00|      11.75000        3807.00 
  BARRICADE, III-A                        |                             |                             | 
0150 801-07119              312.000  LFT  |      13.85000        4321.20|      13.85000        4321.20|      13.85000        4321.20 
  BARRICADE, III-B                        |                             |                             | 
0151 802-03896               14.000  EACH |     220.00000        3080.00|     400.00000        5600.00|     400.00000        5600.00 
  BOLLARD , CONCRETE                      |                             |                             | 
0152 802-05704              600.000  LFT  |      12.00000        7200.00|      12.00000        7200.00|      12.00000        7200.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0153 802-05706              150.000  LFT  |      17.00000        2550.00|      17.00000        2550.00|      17.00000        2550.00 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0154 802-76025              455.000  SFT  |      11.50000        5232.50|      11.50000        5232.50|      11.50000        5232.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0155 802-76035              100.000  SFT  |      12.50000        1250.00|      12.50000        1250.00|      12.50000        1250.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
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0156 802-76045               95.000  SFT  |      15.00000        1425.00|      15.00000        1425.00|      15.00000        1425.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0157 805-01479                3.000  EACH |     450.00000        1350.00|     450.00000        1350.00|     450.00000        1350.00 
  CONTROLLER CABINET FOUNDATION, P1,      |                             |                             | 
  MODIFIED                                |                             |                             | 
0158 805-01815               10.000  EACH |    1500.00000       15000.00|    1500.00000       15000.00|    1500.00000       15000.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0159 805-01827                2.000  EACH |     175.00000         350.00|     175.00000         350.00|     175.00000         350.00 
  TRAFFIC SIGNAL HEAD, INSTALL            |                             |                             | 
0160 805-01842                9.000  EACH |     650.00000        5850.00|     650.00000        5850.00|     650.00000        5850.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0161 805-02152               21.000  EACH |     645.00000       13545.00|     645.00000       13545.00|     645.00000       13545.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0162 805-04757                2.000  EACH |      10.00000          20.00|      10.00000          20.00|      10.00000          20.00 
  SIGNAL , CARD                           |                             |                             | 
0163 805-06592             2209.000  LFT  |       9.00000       19881.00|       9.00000       19881.00|       9.00000       19881.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0164 805-08464                2.000  EACH |    4750.00000        9500.00|    4750.00000        9500.00|    4750.00000        9500.00 
  RADIO, INTERCONNECT                     |                             |                             | 
0165 805-09240                2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0166 805-09344                4.000  EACH |    2450.00000        9800.00|    2450.00000        9800.00|    2450.00000        9800.00 
  WIRELESS , DETECTOR ANTENNAE            |                             |                             | 
0167 805-09344                4.000  EACH |    1200.00000        4800.00|    1200.00000        4800.00|    1200.00000        4800.00 
  WIRELESS , DETECTOR REPEATER/AMPLIFIER  |                             |                             | 
0168 805-09344               52.000  EACH |     600.00000       31200.00|     600.00000       31200.00|     600.00000       31200.00 
  WIRELESS , DETECTOR SENSOR              |                             |                             | 
0169 805-78100                3.000  EACH |    9200.00000       27600.00|    9200.00000       27600.00|    9200.00000       27600.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0170 805-78205               20.000  EACH |     725.00000       14500.00|     725.00000       14500.00|     725.00000       14500.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0171 805-78215                4.000  EACH |     700.00000        2800.00|     700.00000        2800.00|     700.00000        2800.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
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0172 805-78225                1.000  EACH |     875.00000         875.00|     875.00000         875.00|     875.00000         875.00 
  TRAFFIC SIGNAL HEAD, 4 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, GREEN ARROW               |                             |                             | 
0173 805-78230                8.000  EACH |    1200.00000        9600.00|    1200.00000        9600.00|    1200.00000        9600.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0174 805-78415               12.000  EACH |    1500.00000       18000.00|    1500.00000       18000.00|    1500.00000       18000.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0175 805-78420               12.000  EACH |     225.00000        2700.00|     225.00000        2700.00|     225.00000        2700.00 
  DISCONNECT HANGER                       |                             |                             | 
0176 805-78445                3.000  EACH |     575.00000        1725.00|     575.00000        1725.00|     575.00000        1725.00 
  SIGNAL SERVICE                          |                             |                             | 
0177 805-78467               50.000  LFT  |       2.83000         141.50|       2.83000         141.50|       2.83000         141.50 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0178 805-78485             3553.000  LFT  |       1.60000        5684.80|       1.60000        5684.80|       1.60000        5684.80 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0179 805-78490              489.000  LFT  |       1.70000         831.30|       1.70000         831.30|       1.70000         831.30 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0180 805-78510             3002.000  LFT  |       0.90000        2701.80|       0.90000        2701.80|       0.90000        2701.80 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0181 805-78746             1392.000  LFT  |       8.00000       11136.00|       8.00000       11136.00|       8.00000       11136.00 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0182 805-78900                1.000  EACH |     375.00000         375.00|     375.00000         375.00|     375.00000         375.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0183 805-81032               10.000  EACH |    3600.00000       36000.00|    3600.00000       36000.00|    3600.00000       36000.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0184 805-86843             7098.000  LFT  |       2.00000       14196.00|       2.00000       14196.00|       2.00000       14196.00 
  WIRE, NO. 4 COPPER, 1C                  |                             |                             | 
0185 805-90005                1.000  EACH |     475.00000         475.00|     475.00000         475.00|     475.00000         475.00 
  SIGNAL PEDESTAL, 10 FT.                 |                             |                             | 
0186 805-92504                6.000  EACH |     225.00000        1350.00|     225.00000        1350.00|     225.00000        1350.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0187 805-96121               18.000  EACH |     200.00000        3600.00|     200.00000        3600.00|     200.00000        3600.00 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 
0188 807-01878                8.000  EACH |     225.00000        1800.00|     225.00000        1800.00|     225.00000        1800.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 250 WATT , 250 WATT             |                             |                             | 
0189 807-02191               12.000  EACH |     650.00000        7800.00|     650.00000        7800.00|     650.00000        7800.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
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                                          |(   1  ) 35-1065659          |(   2   ) 35-1016737         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 807-02785                8.000  EACH |     800.00000        6400.00|     800.00000        6400.00|     800.00000        6400.00 
  LUMINAIRE MAST ARM, 25 FT.              |                             |                             | 
0191 807-86810                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|    2500.00000        5000.00 
  SERVICE POINT, II                       |                             |                             | 
0192 807-87635                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00 
  MAST ARM, INSTALL , LIGHTING            |                             |                             | 
0193 807-91082                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 
  LUMINAIRE, REMOVE AND RELOCATE          |                             |                             | 
0194 807-99299                2.000  EACH |     900.00000        1800.00|     900.00000        1800.00|     900.00000        1800.00 
  LIGHT STANDARD, RESET                   |                             |                             | 
0195 808-03002              110.000  LFT  |       1.00000         110.00|       1.10000         121.00|       1.10000         121.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0196 808-03632              440.000  LFT  |       1.00000         440.00|       1.10000         484.00|       1.10000         484.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0197 808-04896             1600.000  LFT  |       1.00000        1600.00|       1.10000        1760.00|       1.10000        1760.00 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0198 808-06701             2510.000  LFT  |       0.27000         677.70|       0.27500         690.25|       0.28000         702.80 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0199 808-06703            12200.000  LFT  |       0.27000        3294.00|       0.27500        3355.00|       0.28000        3416.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0200 808-75245            27770.000  LFT  |       0.27000        7497.90|       0.27500        7636.75|       0.28000        7775.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0201 808-75297              510.000  LFT  |       3.50000        1785.00|       3.58000        1825.80|       3.58000        1825.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0202 808-75300             1690.000  LFT  |       1.00000        1690.00|       0.90000        1521.00|       0.90000        1521.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0203 808-75320               32.000  EACH |      55.00000        1760.00|      63.00000        2016.00|      63.00000        2016.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0204 808-75325               29.000  EACH |      75.00000        2175.00|      91.00000        2639.00|      91.00000        2639.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0205 808-75998              240.000  EACH |      16.00000        3840.00|      20.16000        4838.40|      20.16000        4838.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0206 808-96016             1450.000  LFT  |       1.75000        2537.50|       1.80000        2610.00|       1.80000        2610.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     6,608,095.01|           $     6,784,521.70|           $     6,825,559.13 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,608,095.01|           $     6,784,521.70|           $     6,825,559.13 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   50000.00000       50000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                3.000  EACH |     285.00000         855.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-08520                3.000  EACH |     285.00000         855.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               72.000  MOS  |      95.00000        6840.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               72.000  MOS  |      95.00000        6840.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  349600.36000      349600.36|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 113-01614                       LUMP |   10200.00000       10200.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0015 201-52370                       LUMP |  140000.00000      140000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-01300                2.000  EACH |    1500.00000        3000.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0017 202-02240             2268.000  SYS  |       6.35000       14401.80|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0018 202-02240              504.000  SYS  |       8.50000        4284.00|                             | 
  PAVEMENT REMOVAL , CONCRETE DRIVEWAY    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 202-02241             2234.000  LFT  |       2.35000        5249.90|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0021 202-02279             2527.000  LFT  |       3.00000        7581.00|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0022 202-03000                       LUMP |   72679.98000       72679.98|                             | 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0023 202-52710              501.000  SYS  |       3.90000        1953.90|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0024 202-95080              440.000  LFT  |       8.00000        3520.00|                             | 
  TEMPORARY CONCRETE BARRIER, REMOVE      |                             |                             | 
0025 203-02000            24401.000  CYS  |      23.65000      577083.65|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0026 203-02070            54163.000  CYS  |       0.10000        5416.30|                             | 
  BORROW                                  |                             |                             | 
0027 205-06931               43.000  TON  |      94.00000        4042.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0028 205-06932             1504.000  LFT  |       6.50000        9776.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0029 205-06933               16.000  EACH |      64.00000        1024.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0030 205-06934               20.000  TON  |     380.00000        7600.00|                             | 
  TEMPORARY MULCHING , UNDISTRIBUTED      |                             |                             | 
0031 205-06937            10658.000  LFT  |       2.00000       21316.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0032 207-08262            47526.000  SYS  |       4.62000      219570.12|                             | 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0033 207-08266            10104.000  SYS  |       1.60000       16166.40|                             | 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0034 207-08267             2970.000  SYS  |      11.00000       32670.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0035 210-07877                6.000  EACH |    1300.00000        7800.00|                             | 
  RECONSTRUCT , SANITARY SEWER TAP, LONG  |                             |                             | 
  SIDE, UNDISTR                           |                             |                             | 
0036 211-09264            15548.000  CYS  |      22.00000      342056.00|                             | 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0037 211-09265             2381.000  CYS  |      25.50000       60715.50|                             | 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0038 211-09266              126.000  CYS  |      22.00000        2772.00|                             | 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 211-09268              775.000  CYS  |      93.00000       72075.00|                             | 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0040 301-07448             2415.000  TON  |      12.50000       30187.50|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0041 302-07455              325.000  CYS  |      27.00000        8775.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0043 303-07449              345.000  TON  |      15.00000        5175.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0044 303-93506              100.000  CYS  |      22.00000        2200.00|                             | 
  AGGREGATE, 2 , UNDISTRIBUTED            |                             |                             | 
0045 306-08034             6765.000  SYS  |       1.50000       10147.50|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0046 401-07321             4680.000  TON  |      59.00000      276120.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0047 401-07390             8000.000  TON  |      47.00000      376000.00|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0048 401-07423            17510.000  TON  |      44.00000      770440.00|                             | 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0049 401-07429             5567.000  TON  |      44.25000      246339.75|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0050 402-07441              300.000  TON  |      49.00000       14700.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0051 402-07453               29.000  TON  |      70.00000        2030.00|                             | 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0052 406-05520               46.000  TON  |     100.00000        4600.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0053 502-06457             2095.000  SYS  |      29.00000       60755.00|                             | 
  PCCP, 9 IN.                             |                             |                             | 
0055 503-05240              970.000  LFT  |      13.00000       12610.00|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0056 601-01522                4.000  EACH |    2130.00000        8520.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0057 601-06854                2.000  EACH |    2630.00000        5260.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0058 601-94689               10.000  EACH |    2540.00000       25400.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0059 601-99105             2213.000  LFT  |      26.90000       59529.70|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 603-06045             2527.000  LFT  |      11.50000       29060.50|                             | 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0061 604-07897               60.000  SYS  |     104.50000        6270.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0062 604-07899              296.000  SYS  |     104.50000       30932.00|                             | 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0063 604-07901               90.000  SYS  |     104.50000        9405.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0064 604-91531             8880.000  SYS  |      27.00000      239760.00|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0066 605-06095              140.000  LFT  |      27.00000        3780.00|                             | 
  CURB, INTEGRAL, B, CONCRETE , MODIFIED  |                             |                             | 
0067 605-06140            12925.000  LFT  |      13.00000      168025.00|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0068 605-06145             2500.000  LFT  |      13.00000       32500.00|                             | 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0069 605-95635             1513.000  LFT  |      12.00000       18156.00|                             | 
  CURB, CONCRETE, INTEGRAL, MODIFIED      |                             |                             | 
0071 610-07486              695.000  TON  |      72.60000       50457.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0072 610-07487             1235.000  TON  |      62.00000       76570.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0073 610-08446             2837.000  SYS  |      45.00000      127665.00|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0074 610-09108              122.000  SYS  |      49.00000        5978.00|                             | 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0075 611-06497               10.000  EACH |     197.00000        1970.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0076 611-06498               24.000  EACH |     237.00000        5688.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0077 611-08232               20.000  EACH |     365.00000        7300.00|                             | 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0078 615-06505               29.000  EACH |     665.00000       19285.00|                             | 
  MONUMENT, B                             |                             |                             | 
0079 615-06510                2.000  EACH |     495.00000         990.00|                             | 
  MONUMENT, C                             |                             |                             | 
0080 615-06527                3.000  EACH |     495.00000        1485.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0081 616-02320             1890.000  SYS  |       2.25000        4252.50|                             | 
  GEOTEXTILES                             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 330 -18 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 616-05688               15.000  TON  |      43.00000         645.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0083 616-06405              381.000  TON  |      23.00000        8763.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0084 616-06451              550.000  TON  |      25.00000       13750.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0085 621-01004                3.000  EACH |     350.00000        1050.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0086 621-01597            13310.000  SYS  |       1.35000       17968.50|                             | 
  EROSION CONTROL, MAT                    |                             |                             | 
0087 621-06560            28000.000  SYS  |       0.35000        9800.00|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0088 621-06570              810.000  CYS  |      17.00000       13770.00|                             | 
  TOP SOIL                                |                             |                             | 
0089 621-06574             2272.000  SYS  |       3.40000        7724.80|                             | 
  SODDING                                 |                             |                             | 
0090 621-06575             7305.000  SYS  |       3.50000       25567.50|                             | 
  SODDING, NURSERY                        |                             |                             | 
0091 621-07044              950.000  LBS  |       2.75000        2612.50|                             | 
  SEED MIXTURE, T, SPRING MIX ,           |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0092 621-07045              950.000  LBS  |       2.75000        2612.50|                             | 
  SEED MIXTURE, T, FALL MIX ,             |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0093 622-05643              100.000  EACH |      80.00000        8000.00|                             | 
  PLANT, DECIDUOUS TREE, MULTI-STEM, 48   |                             |                             | 
  IN. OR UNDER , UNDISTRIBUTED            |                             |                             | 
0094 628-09402               24.000  MOS  |    2003.70000       48088.80|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0095 628-09407               48.000  MOS  |     302.00000       14496.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0096 714-93641              112.000  LFT  |     300.00000       33600.00|                             | 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 4' X 3'                            |                             |                             | 
0097 715-01378              250.000  LFT  |      28.00000        7000.00|                             | 
  PIPE, PVC, SDR-35, 10 IN. ,             |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0098 715-02397                1.000  EACH |    1990.00000        1990.00|                             | 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                             |                             | 
0099 715-03475                8.000  EACH |     460.00000        3680.00|                             | 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0100 715-03476                2.000  EACH |     845.00000        1690.00|                             | 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                             |                             | 
0101 715-04611                4.000  EACH |     489.00000        1956.00|                             | 
  SAFETY METAL END SECTION, 4:1, 12 IN.   |                             |                             | 
0102 715-05019               12.000  LFT  |     100.00000        1200.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0103 715-05024             1511.000  LFT  |      72.00000      108792.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0104 715-05048            11931.000  LFT  |       5.00000       59655.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0106 715-05119               68.000  LFT  |      40.00000        2720.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0107 715-05149             5138.000  LFT  |      37.00000      190106.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0108 715-05151             1662.000  LFT  |      51.00000       84762.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0109 715-05152             1095.000  LFT  |      54.00000       59130.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0110 715-05153              390.000  LFT  |      42.00000       16380.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0111 715-05154             1142.000  LFT  |      45.00000       51390.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0112 715-05155              135.000  LFT  |      54.00000        7290.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 27 IN.          |                             |                             | 
0113 715-05156              275.000  LFT  |      54.00000       14850.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0114 715-05159             4204.000  LFT  |      84.00000      353136.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0115 715-05169              151.000  LFT  |      39.00000        5889.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0116 715-05842                1.000  EACH |    3700.00000        3700.00|                             | 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0117 715-46000                1.000  EACH |     250.00000         250.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0118 715-94457              250.000  LFT  |      27.00000        6750.00|                             | 
  PIPE, PVC, SDR 35, 8 IN , UNDISTRIBUTED |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0119 718-52610             1039.000  CYS  |      35.00000       36365.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0120 718-99153            12172.000  SYS  |       1.25000       15215.00|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0121 720-01092                5.000  EACH |    2800.00000       14000.00|                             | 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0122 720-03194                1.000  EACH |    1650.00000        1650.00|                             | 
  MANHOLE , C55, MODIFIED                 |                             |                             | 
0123 720-03194                1.000  EACH |    1840.00000        1840.00|                             | 
  MANHOLE , C56 MODIFIED                  |                             |                             | 
0124 720-03194                1.000  EACH |    2400.00000        2400.00|                             | 
  MANHOLE , J55 MODIFIED                  |                             |                             | 
0125 720-03194                1.000  EACH |    3800.00000        3800.00|                             | 
  MANHOLE , K55 MODIFIED                  |                             |                             | 
0126 720-03194                1.000  EACH |    4100.00000        4100.00|                             | 
  MANHOLE , K56 MODIFIED                  |                             |                             | 
0127 720-44000                6.000  EACH |     430.00000        2580.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0128 720-45005                4.000  EACH |    1670.00000        6680.00|                             | 
  INLET, A2                               |                             |                             | 
0129 720-45030                1.000  EACH |    1360.00000        1360.00|                             | 
  INLET, E7                               |                             |                             | 
0130 720-45070                1.000  EACH |    2700.00000        2700.00|                             | 
  INLET, P12A                             |                             |                             | 
0131 720-45235               12.000  EACH |    1450.00000       17400.00|                             | 
  CATCH BASIN, E7                         |                             |                             | 
0132 720-45410               21.000  EACH |    1675.00000       35175.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0133 720-90129                1.000  EACH |    2800.00000        2800.00|                             | 
  MANHOLE, J2                             |                             |                             | 
0134 720-93501                2.000  EACH |    7500.00000       15000.00|                             | 
  MANHOLE, L4                             |                             |                             | 
0135 720-94612               26.000  EACH |    4000.00000      104000.00|                             | 
  MANHOLE, K4                             |                             |                             | 
0136 720-95422               12.000  EACH |    2400.00000       28800.00|                             | 
  MANHOLE, J4                             |                             |                             | 
0137 720-98174               76.000  EACH |    2100.00000      159600.00|                             | 
  INLET, B15                              |                             |                             | 
0138 720-98555               15.000  EACH |    2100.00000       31500.00|                             | 
  INLET, C15                              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0139 801-01093                4.000  EACH |     745.00000        2980.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0140 801-03290               14.000  EACH |     265.00000        3710.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0141 801-03291               14.000  EACH |      90.00000        1260.00|                             | 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0142 801-04308                6.000  EACH |     510.00000        3060.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0143 801-06207            12924.000  LFT  |       0.94000       12148.56|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0144 801-06625               23.000  EACH |     110.00000        2530.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0145 801-06640               26.000  EACH |     185.00000        4810.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0146 801-06645                9.000  EACH |      45.00000         405.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0147 801-06710              120.000  DAY  |       5.43000         651.60|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0148 801-06775                       LUMP |  110640.40000      110640.40|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0149 801-07118              324.000  LFT  |      11.75000        3807.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0150 801-07119              312.000  LFT  |      13.85000        4321.20|                             | 
  BARRICADE, III-B                        |                             |                             | 
0151 802-03896               14.000  EACH |     645.00000        9030.00|                             | 
  BOLLARD , CONCRETE                      |                             |                             | 
0152 802-05704              600.000  LFT  |      12.00000        7200.00|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0153 802-05706              150.000  LFT  |      17.00000        2550.00|                             | 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0154 802-76025              455.000  SFT  |      11.50000        5232.50|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0155 802-76035              100.000  SFT  |      12.50000        1250.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0156 802-76045               95.000  SFT  |      15.00000        1425.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0157 805-01479                3.000  EACH |     450.00000        1350.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1,      |                             |                             | 
  MODIFIED                                |                             |                             | 
0158 805-01815               10.000  EACH |    1500.00000       15000.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0159 805-01827                2.000  EACH |     175.00000         350.00|                             | 
  TRAFFIC SIGNAL HEAD, INSTALL            |                             |                             | 
0160 805-01842                9.000  EACH |     650.00000        5850.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0161 805-02152               21.000  EACH |     645.00000       13545.00|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0162 805-04757                2.000  EACH |      10.00000          20.00|                             | 
  SIGNAL , CARD                           |                             |                             | 
0163 805-06592             2209.000  LFT  |       9.00000       19881.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0164 805-08464                2.000  EACH |    4750.00000        9500.00|                             | 
  RADIO, INTERCONNECT                     |                             |                             | 
0165 805-09240                2.000  EACH |    1000.00000        2000.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0166 805-09344                4.000  EACH |    2450.00000        9800.00|                             | 
  WIRELESS , DETECTOR ANTENNAE            |                             |                             | 
0167 805-09344                4.000  EACH |    1200.00000        4800.00|                             | 
  WIRELESS , DETECTOR REPEATER/AMPLIFIER  |                             |                             | 
0168 805-09344               52.000  EACH |     600.00000       31200.00|                             | 
  WIRELESS , DETECTOR SENSOR              |                             |                             | 
0169 805-78100                3.000  EACH |    9200.00000       27600.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0170 805-78205               20.000  EACH |     725.00000       14500.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0171 805-78215                4.000  EACH |     700.00000        2800.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0172 805-78225                1.000  EACH |     875.00000         875.00|                             | 
  TRAFFIC SIGNAL HEAD, 4 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, GREEN ARROW               |                             |                             | 
0173 805-78230                8.000  EACH |    1200.00000        9600.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0174 805-78415               12.000  EACH |    1500.00000       18000.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0175 805-78420               12.000  EACH |     225.00000        2700.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0176 805-78445                3.000  EACH |     575.00000        1725.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0177 805-78467               50.000  LFT  |       2.83000         141.50|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0178 805-78485             3553.000  LFT  |       1.60000        5684.80|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0179 805-78490              489.000  LFT  |       1.70000         831.30|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0180 805-78510             3002.000  LFT  |       0.90000        2701.80|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0181 805-78746             1392.000  LFT  |       8.00000       11136.00|                             | 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0182 805-78900                1.000  EACH |     375.00000         375.00|                             | 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0183 805-81032               10.000  EACH |    3600.00000       36000.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0184 805-86843             7098.000  LFT  |       2.00000       14196.00|                             | 
  WIRE, NO. 4 COPPER, 1C                  |                             |                             | 
0185 805-90005                1.000  EACH |     475.00000         475.00|                             | 
  SIGNAL PEDESTAL, 10 FT.                 |                             |                             | 
0186 805-92504                6.000  EACH |     225.00000        1350.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0187 805-96121               18.000  EACH |     200.00000        3600.00|                             | 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 
0188 807-01878                8.000  EACH |     225.00000        1800.00|                             | 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 250 WATT , 250 WATT             |                             |                             | 
0189 807-02191               12.000  EACH |     650.00000        7800.00|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 330                     CONTRACT ID : R -30268-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 807-02785                8.000  EACH |     800.00000        6400.00|                             | 
  LUMINAIRE MAST ARM, 25 FT.              |                             |                             | 
0191 807-86810                2.000  EACH |    2500.00000        5000.00|                             | 
  SERVICE POINT, II                       |                             |                             | 
0192 807-87635                2.000  EACH |     300.00000         600.00|                             | 
  MAST ARM, INSTALL , LIGHTING            |                             |                             | 
0193 807-91082                2.000  EACH |     150.00000         300.00|                             | 
  LUMINAIRE, REMOVE AND RELOCATE          |                             |                             | 
0194 807-99299                2.000  EACH |     900.00000        1800.00|                             | 
  LIGHT STANDARD, RESET                   |                             |                             | 
0195 808-03002              110.000  LFT  |       1.10000         121.00|                             | 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0196 808-03632              440.000  LFT  |       1.10000         484.00|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0197 808-04896             1600.000  LFT  |       1.10000        1760.00|                             | 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0198 808-06701             2510.000  LFT  |       0.28000         702.80|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0199 808-06703            12200.000  LFT  |       0.28000        3416.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0200 808-75245            27770.000  LFT  |       0.28000        7775.60|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0201 808-75297              510.000  LFT  |       3.58000        1825.80|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0202 808-75300             1690.000  LFT  |       0.90000        1521.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0203 808-75320               32.000  EACH |      63.00000        2016.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0204 808-75325               29.000  EACH |      91.00000        2639.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0205 808-75998              240.000  EACH |      20.16000        4838.40|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0206 808-96016             1450.000  LFT  |       1.80000        2610.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     6,992,007.22|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,992,007.22|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 340 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 340                     CONTRACT ID : R -30439-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600375 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                               $     1,081,903.61  100.0000% 
   2   35-1374866     PRIMCO INC                                                                 $     1,135,503.85  104.9543% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,196,367.00  110.5798% 
   4   35-1817530     PIONEER ASSOCIATES INC                                                     $     1,675,523.08  154.8681% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 340                     CONTRACT ID : R -30439-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1016737          |(   2  ) 35-1374866          |(   3  ) 35-1065659 
                                          |WAYNE ASPHALT & CONSTRUCTION |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13400.00000       13400.00|   23000.00000       23000.00|   30440.53000       30440.53 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|     350.00000         700.00|      80.00000         160.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                9.000  MOS  |      50.00000         450.00|      75.00000         675.00|      36.00000         324.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   54200.00000       54200.00|   56786.08000       56786.08|   59000.00000       59000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   11250.00000       11250.00|   31070.00000       31070.00|    5600.00000        5600.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240             1252.000  SYS  |       5.00000        6260.00|       5.25000        6573.00|       7.50000        9390.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02278              245.000  LFT  |       3.00000         735.00|       2.70000         661.50|       4.00000         980.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0014 202-02279             2160.000  LFT  |       4.25000        9180.00|       4.00000        8640.00|       4.00000        8640.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0015 202-02637              297.000  LFT  |       5.70000        1692.90|      11.10000        3296.70|      45.00000       13365.00 
  PIPE, ABANDON AND GROUT FILL            |                             |                             | 
0016 202-52710               60.000  SYS  |       5.00000         300.00|       3.00000         180.00|       5.00000         300.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0017 202-91385                6.000  EACH |     300.00000        1800.00|     250.00000        1500.00|     500.00000        3000.00 
  INLET, REMOVE                           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 340                     CONTRACT ID : R -30439-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1016737          |(   2   ) 35-1374866         |(   3  ) 35-1065659 
                                          |WAYNE ASPHALT & CONSTRUCTION |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-93047                1.000  EACH |     350.00000         350.00|     350.00000         350.00|     400.00000         400.00 
  MANHOLE, REMOVE                         |                             |                             | 
0019 202-96133              659.000  LFT  |      10.00000        6590.00|       7.50000        4942.50|       5.00000        3295.00 
  PIPE, REMOVE                            |                             |                             | 
0020 203-02000             3980.000  CYS  |      12.00000       47760.00|       9.39000       37372.20|      12.00000       47760.00 
  EXCAVATION, COMMON                      |                             |                             | 
0021 203-02070             1414.000  CYS  |       6.00000        8484.00|       0.01000          14.14|      14.00000       19796.00 
  BORROW                                  |                             |                             | 
0022 205-02236               26.000  EACH |      68.00000        1768.00|      68.00000        1768.00|      19.00000         494.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0023 205-02237               46.000  EACH |      68.00000        3128.00|      68.00000        3128.00|      29.00000        1334.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0024 205-06933               10.000  EACH |      68.00000         680.00|      68.00000         680.00|      90.00000         900.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 205-06937             7198.000  LFT  |       1.15000        8277.70|       1.15000        8277.70|       1.36000        9789.28 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 207-08267              802.000  SYS  |       6.00000        4812.00|       6.24000        5004.48|      11.00000        8822.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0027 211-09265             3233.000  CYS  |      21.00000       67893.00|      22.92000       74100.36|      25.00000       80825.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0028 301-07448             1416.000  TON  |      20.00000       28320.00|      34.00000       48144.00|      25.00000       35400.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 303-08210              120.000  TON  |      12.00000        1440.00|      14.80000        1776.00|      19.00000        2280.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0030 303-93506              100.000  CYS  |      20.00000        2000.00|      20.50000        2050.00|      24.00000        2400.00 
  AGGREGATE, 2                            |                             |                             | 
0031 306-08034             3142.000  SYS  |       3.00000        9426.00|       3.00000        9426.00|       3.00000        9426.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0032 402-07432              814.000  TON  |      65.00000       52910.00|      40.00000       32560.00|      25.00000       20350.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0033 402-07433              479.000  TON  |      75.00000       35925.00|      40.00000       19160.00|      75.00000       35925.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0034 402-07435              702.000  TON  |      50.00000       35100.00|      40.00000       28080.00|      25.00000       17550.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0035 406-05521            12185.000  SYS  |       0.05000         609.25|       0.01000         121.85|       0.10000        1218.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 340                     CONTRACT ID : R -30439-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1016737          |(   2   ) 35-1374866         |(   3  ) 35-1065659 
                                          |WAYNE ASPHALT & CONSTRUCTION |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 502-06457              402.000  SYS  |      37.00000       14874.00|      42.25000       16984.50|      74.00000       29748.00 
  PCCP, 9 IN.                             |                             |                             | 
0037 502-08202             2363.000  SYS  |      28.00000       66164.00|      35.00000       82705.00|      30.00000       70890.00 
  PCCP, 10.5 IN.                          |                             |                             | 
0038 604-07901              257.000  SYS  |      45.00000       11565.00|     115.00000       29555.00|     150.00000       38550.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0039 604-91531              163.000  SYS  |      23.00000        3749.00|      40.00000        6520.00|      48.00000        7824.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0040 605-06120             7233.000  LFT  |       9.00000       65097.00|       9.90000       71606.70|       9.00000       65097.00 
  CURB, CONCRETE                          |                             |                             | 
0041 610-08446              400.000  SYS  |      26.00000       10400.00|      38.30000       15320.00|      35.00000       14000.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0042 611-08232                4.000  EACH |     245.00000         980.00|     245.00000         980.00|     250.00000        1000.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0043 616-02320              270.000  SYS  |       2.00000         540.00|       3.00000         810.00|       1.00000         270.00 
  GEOTEXTILES                             |                             |                             | 
0044 616-06405              336.000  TON  |      25.00000        8400.00|      24.00000        8064.00|      27.00000        9072.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0045 621-01004                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     550.00000         550.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-06560            15624.000  SYS  |       0.64000        9999.36|       0.70000       10936.80|       0.44000        6874.56 
  MULCHED SEEDING, U                      |                             |                             | 
0047 621-06570             3060.000  CYS  |      30.00000       91800.00|      12.80000       39168.00|      10.00000       30600.00 
  TOP SOIL                                |                             |                             | 
0048 621-06575             2770.000  SYS  |       2.74000        7589.80|       3.10000        8587.00|       3.20000        8864.00 
  SODDING, NURSERY                        |                             |                             | 
0049 628-09402                4.000  MOS  |    2350.00000        9400.00|    2338.60000        9354.40|    1900.00000        7600.00 
  FIELD OFFICE, B                         |                             |                             | 
0050 628-09407                9.000  MOS  |      75.00000         675.00|     250.00000        2250.00|     100.00000         900.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0051 715-05149             3037.000  LFT  |      21.65000       65751.05|      25.99000       78931.63|      30.00000       91110.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0052 715-05151             1257.000  LFT  |      23.85000       29979.45|      28.03000       35233.71|      35.00000       43995.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0053 715-05152             3532.000  LFT  |      24.00000       84768.00|      30.93000      109244.76|      20.00000       70640.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0054 715-08305              121.000  TON  |      65.00000        7865.00|      52.00000        6292.00|      90.00000       10890.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 340                     CONTRACT ID : R -30439-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1016737          |(   2   ) 35-1374866         |(   3  ) 35-1065659 
                                          |WAYNE ASPHALT & CONSTRUCTION |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 715-46000                1.000  EACH |     195.00000         195.00|     170.00000         170.00|     250.00000         250.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0056 715-46005                6.000  EACH |     205.00000        1230.00|     200.00000        1200.00|      50.00000         300.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0057 720-04721                2.000  EACH |    2825.00000        5650.00|    2900.00000        5800.00|    2500.00000        5000.00 
  MANHOLE, K                              |                             |                             | 
0058 720-44015               12.000  EACH |     375.00000        4500.00|     310.00000        3720.00|     235.00000        2820.00 
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                             |                             | 
0059 720-44025               13.000  EACH |     385.00000        5005.00|     310.00000        4030.00|     235.00000        3055.00 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0060 720-44045                5.000  EACH |     430.00000        2150.00|     355.00000        1775.00|     290.00000        1450.00 
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             | 
0061 720-44055               41.000  EACH |     495.00000       20295.00|     440.00000       18040.00|     375.00000       15375.00 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0062 720-45431                2.000  EACH |    1950.00000        3900.00|    1880.00000        3760.00|    3000.00000        6000.00 
  MANHOLE, J                              |                             |                             | 
0063 720-90017               19.000  EACH |    1050.00000       19950.00|     800.00000       15200.00|    2250.00000       42750.00 
  INLET, J                                |                             |                             | 
0064 720-91051               15.000  EACH |     950.00000       14250.00|     540.00000        8100.00|    2250.00000       33750.00 
  INLET, A                                |                             |                             | 
0065 720-94157               35.000  EACH |    1600.00000       56000.00|    1200.00000       42000.00|    2500.00000       87500.00 
  MANHOLE, C                              |                             |                             | 
0066 801-03290                2.000  EACH |     175.00000         350.00|     155.00000         310.00|     155.00000         310.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0067 801-06640               30.000  EACH |     100.00000        3000.00|     119.00000        3570.00|     119.00000        3570.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0068 801-06645                4.000  EACH |      88.00000         352.00|      49.00000         196.00|     196.00000         784.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0069 801-06775                       LUMP |   20400.00000       20400.00|   66024.95000       66024.95|   40503.54000       40503.54 
  MAINTAINING TRAFFIC                     |                             |                             | 
0070 802-05704              225.000  LFT  |      11.00000        2475.00|      11.00000        2475.00|      12.00000        2700.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0071 802-91122               15.000  EACH |     120.00000        1800.00|     120.00000        1800.00|      75.00000        1125.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0072 805-02152                4.000  EACH |     575.00000        2300.00|     575.00000        2300.00|     575.00000        2300.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0073 805-78370                4.000  EACH |     125.00000         500.00|     125.00000         500.00|     125.00000         500.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 340                     CONTRACT ID : R -30439-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1016737          |(   2   ) 35-1374866         |(   3  ) 35-1065659 
                                          |WAYNE ASPHALT & CONSTRUCTION |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 805-78485              204.000  LFT  |       1.65000         336.60|       1.65000         336.60|       1.65000         336.60 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0075 805-78490              205.000  LFT  |       1.85000         379.25|       1.85000         379.25|       1.85000         379.25 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0076 805-96014             4309.000  LFT  |       2.25000        9695.25|       2.00000        8618.00|       1.30000        5601.70 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0077 808-05929              948.000  LFT  |       1.50000        1422.00|       1.23000        1166.04|       1.23000        1166.04 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0078 808-94435               13.000  EACH |      75.00000         975.00|      92.00000        1196.00|      92.00000        1196.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (STOP)              |                             |                             | 
     SECTION TOTALS                       |           $     1,081,903.61|           $     1,135,503.85|           $     1,196,367.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,081,903.61|           $     1,135,503.85|           $     1,196,367.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 340                     CONTRACT ID : R -30439-A                   COUNTIES : ALLEN 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     265.00000         530.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                9.000  MOS  |     174.00000        1566.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   83775.00000       83775.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   12000.00000       12000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240             1252.000  SYS  |      13.00000       16276.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02278              245.000  LFT  |       6.00000        1470.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0014 202-02279             2160.000  LFT  |       6.50000       14040.00|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0015 202-02637              297.000  LFT  |       9.00000        2673.00|                             | 
  PIPE, ABANDON AND GROUT FILL            |                             |                             | 
0016 202-52710               60.000  SYS  |       8.00000         480.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0017 202-91385                6.000  EACH |     410.00000        2460.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0018 202-93047                1.000  EACH |     885.00000         885.00|                             | 
  MANHOLE, REMOVE                         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 340                     CONTRACT ID : R -30439-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-96133              659.000  LFT  |       8.00000        5272.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0020 203-02000             3980.000  CYS  |      23.50000       93530.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0021 203-02070             1414.000  CYS  |      11.00000       15554.00|                             | 
  BORROW                                  |                             |                             | 
0022 205-02236               26.000  EACH |      68.00000        1768.00|                             | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0023 205-02237               46.000  EACH |      58.00000        2668.00|                             | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0024 205-06933               10.000  EACH |      78.00000         780.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 205-06937             7198.000  LFT  |       3.50000       25193.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 207-08267              802.000  SYS  |       7.00000        5614.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0027 211-09265             3233.000  CYS  |      19.00000       61427.00|                             | 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0028 301-07448             1416.000  TON  |      18.00000       25488.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 303-08210              120.000  TON  |      22.60000        2712.00|                             | 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0030 303-93506              100.000  CYS  |      49.00000        4900.00|                             | 
  AGGREGATE, 2                            |                             |                             | 
0031 306-08034             3142.000  SYS  |       3.45000       10839.90|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0032 402-07432              814.000  TON  |      40.00000       32560.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0033 402-07433              479.000  TON  |      40.00000       19160.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0034 402-07435              702.000  TON  |      40.00000       28080.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0035 406-05521            12185.000  SYS  |       0.01000         121.85|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 502-06457              402.000  SYS  |      70.00000       28140.00|                             | 
  PCCP, 9 IN.                             |                             |                             | 
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                                                                                                                   PAGE : 340 -9 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 340                     CONTRACT ID : R -30439-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 502-08202             2363.000  SYS  |      70.00000      165410.00|                             | 
  PCCP, 10.5 IN.                          |                             |                             | 
0038 604-07901              257.000  SYS  |     250.00000       64250.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0039 604-91531              163.000  SYS  |      40.00000        6520.00|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0040 605-06120             7233.000  LFT  |      17.50000      126577.50|                             | 
  CURB, CONCRETE                          |                             |                             | 
0041 610-08446              400.000  SYS  |      65.87000       26348.00|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0042 611-08232                4.000  EACH |     245.00000         980.00|                             | 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0043 616-02320              270.000  SYS  |       9.00000        2430.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0044 616-06405              336.000  TON  |      26.00000        8736.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0045 621-01004                1.000  EACH |    2675.00000        2675.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-06560            15624.000  SYS  |       0.51000        7968.24|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0047 621-06570             3060.000  CYS  |      25.00000       76500.00|                             | 
  TOP SOIL                                |                             |                             | 
0048 621-06575             2770.000  SYS  |       0.51000        1412.70|                             | 
  SODDING, NURSERY                        |                             |                             | 
0049 628-09402                4.000  MOS  |    4400.00000       17600.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0050 628-09407                9.000  MOS  |     535.00000        4815.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0051 715-05149             3037.000  LFT  |      33.00000      100221.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0052 715-05151             1257.000  LFT  |      41.00000       51537.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0053 715-05152             3532.000  LFT  |      44.00000      155408.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0054 715-08305              121.000  TON  |     140.00000       16940.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0055 715-46000                1.000  EACH |     155.00000         155.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 340                     CONTRACT ID : R -30439-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 715-46005                6.000  EACH |     160.00000         960.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0057 720-04721                2.000  EACH |    4150.00000        8300.00|                             | 
  MANHOLE, K                              |                             |                             | 
0058 720-44015               12.000  EACH |     275.00000        3300.00|                             | 
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                             |                             | 
0059 720-44025               13.000  EACH |     275.00000        3575.00|                             | 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0060 720-44045                5.000  EACH |     341.00000        1705.00|                             | 
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             | 
0061 720-44055               41.000  EACH |     444.00000       18204.00|                             | 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0062 720-45431                2.000  EACH |    3393.00000        6786.00|                             | 
  MANHOLE, J                              |                             |                             | 
0063 720-90017               19.000  EACH |    1173.00000       22287.00|                             | 
  INLET, J                                |                             |                             | 
0064 720-91051               15.000  EACH |     929.00000       13935.00|                             | 
  INLET, A                                |                             |                             | 
0065 720-94157               35.000  EACH |    1866.00000       65310.00|                             | 
  MANHOLE, C                              |                             |                             | 
0066 801-03290                2.000  EACH |     175.00000         350.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0067 801-06640               30.000  EACH |     100.00000        3000.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0068 801-06645                4.000  EACH |      88.00000         352.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0069 801-06775                       LUMP |  140000.00000      140000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0070 802-05704              225.000  LFT  |      11.00000        2475.00|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0071 802-91122               15.000  EACH |     120.00000        1800.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0072 805-02152                4.000  EACH |     575.00000        2300.00|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0073 805-78370                4.000  EACH |     125.00000         500.00|                             | 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0074 805-78485              204.000  LFT  |       1.65000         336.60|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 340                     CONTRACT ID : R -30439-A                   COUNTIES : ALLEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 805-78490              205.000  LFT  |       1.85000         379.25|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0076 805-96014             4309.000  LFT  |       6.00000       25854.00|                             | 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0077 808-05929              948.000  LFT  |       1.23000        1166.04|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0078 808-94435               13.000  EACH |      92.00000        1196.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (STOP)              |                             |                             | 
     SECTION TOTALS                       |           $     1,675,523.08|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,675,523.08|           $             0.00|           $ 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 360 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 360                     CONTRACT ID : R -30633-A                   COUNTIES : MONROE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 09/30/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0800014 
                                                                                                        0800041 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER INC                                                        $       511,234.10  100.0000% 
   2   35-1357381     O`MARA DAVE CONTRACTOR                                                     $       587,431.94  114.9047% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : HENDERSON 
     CALL ORDER   : 360                     CONTRACT ID : R -30633-A                   COUNTIES : MONROE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-1357381          |(      ) 
                                          |CRIDER & CRIDER INC          |O`MARA DAVE CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13800.00000       13800.00|    9500.00000        9500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |    5900.00000        5900.00|   29000.00000       29000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |    3500.00000        3500.00|    3000.00000        3000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02240              161.000  SYS  |       5.50000         885.50|      10.00000        1610.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02245                5.000  EACH |      56.00000         280.00|     105.00000         525.00| 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0012 202-02255                3.000  EACH |     150.00000         450.00|     610.00000        1830.00| 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0013 202-02265                1.000  EACH |     600.00000         600.00|    1200.00000        1200.00| 
  TREE, 48 IN., REMOVE                    |                             |                             | 
0014 202-02278              349.000  LFT  |       3.80000        1326.20|       2.85000         994.65| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0015 202-02279              335.000  LFT  |       4.00000        1340.00|       2.85000         954.75| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0016 202-51330                       LUMP |    5000.00000        5000.00|    4000.00000        4000.00| 
  PRESENT STRUCTURE, REMOVE PIPE ARCH     |                             |                             | 
0017 202-52710              302.000  SYS  |       5.50000        1661.00|       5.00000        1510.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0018 202-90747               16.000  LFT  |      14.00000         224.00|      15.00000         240.00| 
  RETAINING WALL, REMOVE                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : HENDERSON 
     CALL ORDER   : 360                     CONTRACT ID : R -30633-A                   COUNTIES : MONROE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1357381         |(      ) 
                                          |CRIDER & CRIDER INC          |O`MARA DAVE CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-91010                2.000  EACH |     265.00000         530.00|     900.00000        1800.00| 
  TREE, 24 IN., REMOVE                    |                             |                             | 
0020 202-93047                2.000  EACH |     220.00000         440.00|     400.00000         800.00| 
  MANHOLE, REMOVE                         |                             |                             | 
0021 202-93898                1.000  EACH |     225.00000         225.00|     375.00000         375.00| 
  TREE, 12 IN., REMOVE                    |                             |                             | 
0022 202-96133              258.000  LFT  |       5.35000        1380.30|      12.50000        3225.00| 
  PIPE, REMOVE                            |                             |                             | 
0023 203-02000               50.000  CYS  |      14.50000         725.00|      25.00000        1250.00| 
  EXCAVATION, COMMON UNDISTRIBUTED, FOR   |                             |                             | 
  UNDERCUT                                |                             |                             | 
0024 203-02010               50.000  CYS  |      60.00000        3000.00|     170.00000        8500.00| 
  EXCAVATION, ROCK UNDISTRIBUTED          |                             |                             | 
0025 203-08607             1855.000  LFT  |      22.50000       41737.50|      31.00000       57505.00| 
  LINEAR GRADING                          |                             |                             | 
0026 205-02236                4.000  EACH |      60.00000         240.00|      50.00000         200.00| 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0027 205-02237               16.000  EACH |      50.00000         800.00|      60.00000         960.00| 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0028 205-06933                2.000  EACH |      56.00000         112.00|     150.00000         300.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0029 205-06937               15.000  LFT  |       6.00000          90.00|      10.50000         157.50| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0030 210-03825                1.000  EACH |    1180.00000        1180.00|    1400.00000        1400.00| 
  SHELTER BUS SHELTER, INCLUDING NEW      |                             |                             | 
  ANCHORS                                 |                             |                             | 
0031 210-07643                7.000  EACH |     100.00000         700.00|     105.00000         735.00| 
  TREE PROTECTION                         |                             |                             | 
0032 210-09369                1.000  EACH |    5000.00000        5000.00|   14000.00000       14000.00| 
  SWING STEEL PIPE, FOR SCHOOL BUS LANE   |                             |                             | 
0033 211-02050              300.000  CYS  |      21.75000        6525.00|      31.00000        9300.00| 
  B BORROW                                |                             |                             | 
0034 213-04324               51.000  CYS  |      65.00000        3315.00|      95.00000        4845.00| 
  FLOWABLE FILL FOR PAVEMENT PATCHING     |                             |                             | 
0035 213-09269               43.000  CYS  |      65.00000        2795.00|     108.00000        4644.00| 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0036 301-07448              540.000  TON  |      27.00000       14580.00|      17.50000        9450.00| 
  COMPACTED AGGREGATE, NO. 53, BASE UNDER |                             |                             | 
  ROADS AND DRIVES                        |                             |                             | 
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                                                                                                                   PAGE : 360 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : HENDERSON 
     CALL ORDER   : 360                     CONTRACT ID : R -30633-A                   COUNTIES : MONROE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1357381         |(      ) 
                                          |CRIDER & CRIDER INC          |O`MARA DAVE CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 301-07448              237.000  TON  |      29.00000        6873.00|      19.00000        4503.00| 
  COMPACTED AGGREGATE, NO. 53, BASE UNDER |                             |                             | 
  SIDEWALKS AND RAMPS                     |                             |                             | 
0038 303-08210               50.000  TON  |      40.00000        2000.00|      17.50000         875.00| 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0039 303-93506               50.000  CYS  |      24.00000        1200.00|      34.00000        1700.00| 
  AGGREGATE, 2 FOR UNDERCUT               |                             |                             | 
0040 304-07490               13.000  TON  |     110.00000        1430.00|     250.00000        3250.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0041 304-07493               57.000  TON  |      80.00000        4560.00|     100.00000        5700.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0042 306-08034              974.000  SYS  |       5.00000        4870.00|       2.25000        2191.50| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0043 402-07433              146.000  TON  |      70.00000       10220.00|      83.50000       12191.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0044 402-07438              176.000  TON  |      68.00000       11968.00|      77.00000       13552.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0045 402-07441              633.000  TON  |      65.00000       41145.00|      66.00000       41778.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0046 406-05521             1999.000  SYS  |       0.35000         699.65|       0.11000         219.89| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0047 601-95434               54.000  LFT  |     130.00000        7020.00|     240.00000       12960.00| 
  HANDRAIL, STEEL PIPE, 1.5 IN. BIKE /    |                             |                             | 
  PED SAFETY RAIL                         |                             |                             | 
0048 603-96521                1.000  EACH |     350.00000         350.00|    1500.00000        1500.00| 
  FENCE GATE, CHAIN LINK, RESET           |                             |                             | 
0049 604-07900               33.000  SYS  |      95.00000        3135.00|     100.00000        3300.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0050 604-07901               23.000  SYS  |     110.00000        2530.00|     150.00000        3450.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0051 604-07902               22.000  SYS  |     110.00000        2420.00|     115.00000        2530.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0052 604-07903               17.000  SYS  |      70.00000        1190.00|     100.00000        1700.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0053 604-07904                9.000  SYS  |     125.00000        1125.00|     135.00000        1215.00| 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0054 604-91531             1098.000  SYS  |      28.00000       30744.00|      30.00000       32940.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : HENDERSON 
     CALL ORDER   : 360                     CONTRACT ID : R -30633-A                   COUNTIES : MONROE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1357381         |(      ) 
                                          |CRIDER & CRIDER INC          |O`MARA DAVE CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 605-06120               88.000  LFT  |      18.00000        1584.00|      29.50000        2596.00| 
  CURB, CONCRETE                          |                             |                             | 
0056 605-06140             1523.000  LFT  |      17.00000       25891.00|      17.50000       26652.50| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0057 605-06144              282.000  LFT  |      17.50000        4935.00|      25.50000        7191.00| 
  CURB AND GUTTER, A, CONCRETE REVERSE    |                             |                             | 
  SLOPED, 24"                             |                             |                             | 
0058 605-99316               64.000  SYS  |      36.50000        2336.00|      40.00000        2560.00| 
  CURB WALK, INTEGRAL, CONCRETE           |                             |                             | 
0059 610-07487                8.000  TON  |     130.00000        1040.00|     250.00000        2000.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0060 610-08446              498.000  SYS  |      36.00000       17928.00|      45.00000       22410.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0061 610-09108               14.000  SYS  |      48.00000         672.00|      62.00000         868.00| 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0062 616-02320               79.000  SYS  |       2.25000         177.75|       2.50000         197.50| 
  GEOTEXTILES                             |                             |                             | 
0063 616-06405               69.000  TON  |      32.00000        2208.00|      30.00000        2070.00| 
  RIPRAP, REVETMENT SPECIAL FOR PARK      |                             |                             | 
0064 621-01004                1.000  EACH |     450.00000         450.00|     630.00000         630.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0065 621-06565                1.000  TON  |     575.00000         575.00|     525.00000         525.00| 
  MULCHING MATERIAL                       |                             |                             | 
0066 621-06575             1463.000  SYS  |       3.50000        5120.50|       5.00000        7315.00| 
  SODDING, NURSERY                        |                             |                             | 
0067 622-05640               31.000  EACH |      60.00000        1860.00|      70.00000        2170.00| 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 
  IN. HOLLY                               |                             |                             | 
0068 622-05649               26.000  EACH |     200.00000        5200.00|     308.00000        8008.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN.                      |                             |                             | 
0069 628-09401                6.000  MOS  |    1875.00000       11250.00|    1650.00000        9900.00| 
  FIELD OFFICE, A                         |                             |                             | 
0070 628-09407                6.000  MOS  |     250.00000        1500.00|     115.00000         690.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0071 702-51863                2.000  EACH |     100.00000         200.00|      50.00000         100.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
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                                                                                                                   PAGE : 360 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : HENDERSON 
     CALL ORDER   : 360                     CONTRACT ID : R -30633-A                   COUNTIES : MONROE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1357381         |(      ) 
                                          |CRIDER & CRIDER INC          |O`MARA DAVE CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 702-90915                4.000  CYS  |     125.00000         500.00|     165.00000         660.00| 
  CONCRETE, A                             |                             |                             | 
0073 714-01366               63.000  LFT  |     500.00000       31500.00|     630.00000       39690.00| 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 10' X 4'                           |                             |                             | 
0074 715-04612               20.000  LFT  |      11.25000         225.00|      65.00000        1300.00| 
  PIPE HDPE                               |                             |                             | 
0075 715-04612              142.000  LFT  |      31.00000        4402.00|      45.00000        6390.00| 
  PIPE WATER GRADE PIPE, C905             |                             |                             | 
0076 715-04629                4.000  EACH |      30.00000         120.00|      25.00000         100.00| 
  PIPE IN SIDEWALKS FOR SIGNS             |                             |                             | 
0077 715-05149               69.000  LFT  |      27.75000        1914.75|      29.50000        2035.50| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0078 715-05151               36.000  LFT  |      28.75000        1035.00|      31.50000        1134.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0079 715-05152              264.000  LFT  |      29.00000        7656.00|      33.00000        8712.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0080 715-05154                3.000  LFT  |     130.00000         390.00|     125.00000         375.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0081 715-05173               40.000  LFT  |      33.00000        1320.00|      38.00000        1520.00| 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0082 715-05708               30.000  LFT  |      25.00000         750.00|      35.00000        1050.00| 
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                             |                             | 
  15 IN.                                  |                             |                             | 
0083 715-05711              300.000  LFT  |      16.00000        4800.00|      30.00000        9000.00| 
  PIPE, SANITARY SEWER, 6 IN. FOR SERVICE |                             |                             | 
  LATERAL REPLACEMENT                     |                             |                             | 
0084 715-06690               41.000  LFT  |      28.00000        1148.00|      26.00000        1066.00| 
  PIPE, RCP, III, D0.01=1500, 12 IN.      |                             |                             | 
0085 715-90714              304.000  LFT  |      27.25000        8284.00|      33.00000       10032.00| 
  PIPE, PVC, 12 IN. WATER GRADE PIPE, C90 |                             |                             | 
0086 715-91361               60.000  LFT  |      22.50000        1350.00|      37.00000        2220.00| 
  PIPE, PVC, 6 IN. FOR YARD DRAINS, INCL. |                             |                             | 
  JOINTS AND CONNEC                       |                             |                             | 
0087 715-96389                1.000  EACH |     775.00000         775.00|     675.00000         675.00| 
  PIPE END SECTION, PRECAST CONCRETE, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0088 720-04790                1.000  EACH |     340.00000         340.00|     220.00000         220.00| 
  CASTING CAST COVER FOR SEWER CLEANOUT   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : HENDERSON 
     CALL ORDER   : 360                     CONTRACT ID : R -30633-A                   COUNTIES : MONROE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1357381         |(      ) 
                                          |CRIDER & CRIDER INC          |O`MARA DAVE CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0089 720-44000                1.000  EACH |     400.00000         400.00|     450.00000         450.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0090 720-45030                3.000  EACH |    1100.00000        3300.00|    1115.00000        3345.00| 
  INLET, E7                               |                             |                             | 
0091 720-45045                9.000  EACH |    1650.00000       14850.00|    1530.00000       13770.00| 
  INLET, J10                              |                             |                             | 
0092 720-45410                5.000  EACH |    1450.00000        7250.00|    1400.00000        7000.00| 
  MANHOLE, C4                             |                             |                             | 
0093 720-45615                2.000  LFT  |     750.00000        1500.00|     275.00000         550.00| 
  STRUCTURE, INLET, RECONSTRUCT           |                             |                             | 
0094 720-94208                5.000  EACH |    1850.00000        9250.00|    1700.00000        8500.00| 
  MANHOLE, C10                            |                             |                             | 
0095 732-01913                4.000  EACH |     200.00000         800.00|     350.00000        1400.00| 
  CLEANOUT, PVC, 4 IN. FOR YARD DRAINS AT |                             |                             | 
  BENDS                                   |                             |                             | 
0096 801-03290                2.000  EACH |     320.00000         640.00|     250.00000         500.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0097 801-06625               23.000  EACH |     135.00000        3105.00|     106.00000        2438.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0098 801-06640               43.000  EACH |     130.00000        5590.00|      86.00000        3698.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0099 801-06775                       LUMP |   20000.00000       20000.00|   19100.00000       19100.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0100 801-07119               80.000  LFT  |      25.00000        2000.00|      11.00000         880.00| 
  BARRICADE, III-B                        |                             |                             | 
0101 802-04314                4.000  EACH |    7500.00000       30000.00|    3800.00000       15200.00| 
  SIGN , LED ENHANCED SIGN, SOLAR POWERED |                             |                             | 
0102 802-05701              324.000  LFT  |      17.00000        5508.00|      10.00000        3240.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0103 802-07058               17.000  EACH |      60.00000        1020.00|      45.00000         765.00| 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 
0104 802-07059                6.000  EACH |      55.00000         330.00|      60.00000         360.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0105 802-76025               61.000  SFT  |      25.00000        1525.00|      22.00000        1342.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0106 808-03439               42.000  LFT  |       7.00000         294.00|       5.25000         220.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : HENDERSON 
     CALL ORDER   : 360                     CONTRACT ID : R -30633-A                   COUNTIES : MONROE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1357381         |(      ) 
                                          |CRIDER & CRIDER INC          |O`MARA DAVE CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0107 808-05929              256.000  LFT  |       1.25000         320.00|       1.80000         460.80| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0108 808-06694              480.000  LFT  |       0.35000         168.00|       1.05000         504.00| 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 
0109 808-06713              440.000  LFT  |       0.35000         154.00|       0.30000         132.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0110 808-06714             2825.000  LFT  |       0.35000         988.75|       0.30000         847.50| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0111 808-75078              199.000  LFT  |       1.05000         208.95|       2.40000         477.60| 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 
0112 808-75297               79.000  LFT  |       6.75000         533.25|       5.25000         414.75| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0113 808-75320                2.000  EACH |      75.00000         150.00|     116.00000         232.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0114 808-75325                1.000  EACH |      85.00000          85.00|     170.00000         170.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $       511,234.10|           $       587,431.94|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       511,234.10|           $       587,431.94|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 370                     CONTRACT ID : R -30891-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 05/31/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710703 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1068009     DYER CONSTRUCTION CO                                                       $       992,189.96  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       992,854.12  100.0669% 
   3   36-2364802     HASSE CONSTRUCTION CO                                                      $     1,036,000.00  104.4155% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,046,796.57  105.5036% 
   5   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $     1,053,700.00  106.1994% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 45TH STREET 
     CALL ORDER   : 370                     CONTRACT ID : R -30891-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1068009          |(   2  ) 35-1120685          |(   3  ) 36-2364802 
                                          |DYER CONSTRUCTION CO         |WALSH & KELLY INC            |HASSE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   20300.00000       20300.00|   12000.00000       12000.00|   52899.00000       52899.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   45000.00000       45000.00|   60000.00000       60000.00|   64000.00000       64000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   16412.07000       16412.07|   20000.00000       20000.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02240             4889.000  SYS  |      12.62000       61699.18|      13.00000       63557.00|      14.00000       68446.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02274               80.000  LFT  |       8.54000         683.20|      15.00000        1200.00|      29.00000        2320.00 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0012 202-91385                7.000  EACH |     389.08000        2723.56|     250.00000        1750.00|     750.00000        5250.00 
  INLET, REMOVE                           |                             |                             | 
0013 202-96133              912.000  LFT  |      13.50000       12312.00|      12.00000       10944.00|      21.00000       19152.00 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02000              326.000  CYS  |      25.67000        8368.42|      42.00000       13692.00|      12.00000        3912.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070                5.000  CYS  |     119.06000         595.30|     100.00000         500.00|      97.00000         485.00 
  BORROW                                  |                             |                             | 
0016 205-09543              100.000  TON  |      33.04000        3304.00|      45.00000        4500.00|      43.00000        4300.00 
  NO 2 STONE                              |                             |                             | 
0017 207-08263             5643.000  SYS  |      12.36000       69747.48|      10.00000       56430.00|      12.50000       70537.50 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0018 207-08267              583.200  SYS  |      13.17000        7680.74|      20.00000       11664.00|      14.00000        8164.80 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 45TH STREET 
     CALL ORDER   : 370                     CONTRACT ID : R -30891-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1068009          |(   2   ) 35-1120685         |(   3  ) 36-2364802 
                                          |DYER CONSTRUCTION CO         |WALSH & KELLY INC            |HASSE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 211-09264              399.000  CYS  |      20.74000        8275.26|       0.01000           3.99|      21.00000        8379.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0020 303-01180               59.300  TON  |      22.26000        1320.02|      35.00000        2075.50|      45.00000        2668.50 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 303-08210              516.000  TON  |      23.94000       12353.04|      20.00000       10320.00|      32.00000       16512.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0022 306-08034              501.000  SYS  |      10.00000        5010.00|      14.00000        7014.00|       8.00000        4008.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0024 401-07321              394.000  TON  |      77.00000       30338.00|      77.00000       30338.00|      77.00000       30338.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07390              656.000  TON  |      60.00000       39360.00|      60.00000       39360.00|      60.00000       39360.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 401-07407             1050.000  TON  |      56.00000       58800.00|      56.00000       58800.00|      56.00000       58800.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0027 401-07423              842.000  TON  |      58.50000       49257.00|      58.50000       49257.00|      58.50000       49257.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0028 401-07429              779.000  TON  |      68.00000       52972.00|      68.00000       52972.00|      68.00000       52972.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0029 406-05520                6.360  TON  |    1250.00000        7950.00|    1250.00000        7950.00|    1250.00000        7950.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 604-07900               46.000  SYS  |      96.80000        4452.80|     140.00000        6440.00|      97.00000        4462.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0031 604-07901               33.000  SYS  |      86.50000        2854.50|     150.00000        4950.00|      87.00000        2871.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0032 604-07902               81.000  SYS  |      86.50000        7006.50|     125.00000       10125.00|      87.00000        7047.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0033 604-91531             1131.000  SYS  |      38.60000       43656.60|      47.00000       53157.00|      34.00000       38454.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0034 605-06125              448.000  LFT  |      39.67000       17772.16|      35.00000       15680.00|      33.00000       14784.00 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0035 605-06140             1871.000  LFT  |      23.06000       43145.26|      24.00000       44904.00|      19.00000       35549.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0036 610-07486              593.000  TON  |      84.00000       49812.00|      88.00000       52184.00|      88.00000       52184.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0037 610-07712              550.000  SYS  |      40.87000       22478.50|      55.00000       30250.00|      36.00000       19800.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0038 611-06497                6.000  EACH |     170.00000        1020.00|     250.00000        1500.00|     450.00000        2700.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                                                                                   PAGE : 370 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 45TH STREET 
     CALL ORDER   : 370                     CONTRACT ID : R -30891-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1068009          |(   2   ) 35-1120685         |(   3  ) 36-2364802 
                                          |DYER CONSTRUCTION CO         |WALSH & KELLY INC            |HASSE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 611-06498                3.000  EACH |     190.00000         570.00|     350.00000        1050.00|     600.00000        1800.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0040 615-06505                2.000  EACH |     900.00000        1800.00|     600.00000        1200.00|    1500.00000        3000.00 
  MONUMENT, B                             |                             |                             | 
0041 621-01004                2.000  EACH |     475.00000         950.00|     475.00000         950.00|     350.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-02363             1440.000  SYS  |       0.94000        1353.60|       0.94000        1353.60|       3.00000        4320.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0043 621-06567                5.760  kGAL |       1.00000           5.76|       1.00000           5.76|      35.00000         201.60 
  WATER                                   |                             |                             | 
0044 621-06575             1440.000  SYS  |       4.78000        6883.20|       4.78000        6883.20|       6.00000        8640.00 
  SODDING, NURSERY                        |                             |                             | 
0045 628-09402               12.000  MOS  |    2315.71000       27788.52|    3000.00000       36000.00|    2500.00000       30000.00 
  FIELD OFFICE, B                         |                             |                             | 
0046 702-94656               14.500  CYS  |     723.63000       10492.64|    1100.00000       15950.00|    1100.00000       15950.00 
  CONCRETE, B                             |                             |                             | 
0047 703-51030              281.000  LBS  |       4.70000        1320.70|       2.00000         562.00|       5.00000        1405.00 
  REINFORCING STEEL                       |                             |                             | 
0048 715-05048             2216.000  LFT  |      13.93000       30868.88|       8.00000       17728.00|      11.00000       24376.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0049 715-05149              586.000  LFT  |      53.34000       31257.24|      53.00000       31058.00|      51.00000       29886.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0050 715-05152              102.000  LFT  |      69.80000        7119.60|      60.00000        6120.00|      84.00000        8568.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0051 715-05154              107.000  LFT  |      97.95000       10480.65|      72.00000        7704.00|     128.00000       13696.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0052 715-09064              802.000  LFT  |       2.50000        2005.00|       4.00000        3208.00|       3.00000        2406.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0053 718-52610              175.600  CYS  |      21.48000        3771.89|      26.00000        4565.60|      44.00000        7726.40 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0054 718-99153             2240.600  SYS  |       0.78000        1747.67|       1.00000        2240.60|       2.00000        4481.20 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0055 720-44000               10.000  EACH |     385.37000        3853.70|     200.00000        2000.00|     300.00000        3000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0056 720-45080                2.000  EACH |    2571.84000        5143.68|    1200.00000        2400.00|    1700.00000        3400.00 
  INLET, S14                              |                             |                             | 
0057 720-45410                4.000  EACH |    2158.19000        8632.76|    1200.00000        4800.00|    1800.00000        7200.00 
  MANHOLE, C4                             |                             |                             | 
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0058 720-98174                5.000  EACH |    3147.96000       15739.80|    1700.00000        8500.00|    1900.00000        9500.00 
  INLET, B15                              |                             |                             | 
0059 720-99417                5.000  EACH |    3257.52000       16287.60|    1400.00000        7000.00|    2100.00000       10500.00 
  CATCH BASIN, C15                        |                             |                             | 
0060 801-03290                4.000  EACH |     165.00000         660.00|     165.00000         660.00|     155.00000         620.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0061 801-04308                8.000  EACH |     155.00000        1240.00|     155.00000        1240.00|     330.00000        2640.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0062 801-06207             2893.000  LFT  |       0.90000        2603.70|       0.90000        2603.70|       1.00000        2893.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0063 801-06211                7.000  EACH |      42.00000         294.00|      42.00000         294.00|      96.00000         672.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0064 801-06212                7.000  EACH |      58.00000         406.00|      58.00000         406.00|     138.00000         966.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (ONLY)                  |                             |                             | 
0065 801-06218              138.000  LFT  |       5.40000         745.20|       5.40000         745.20|       6.00000         828.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0066 801-06539                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0067 801-06625               14.000  EACH |      79.00000        1106.00|      79.00000        1106.00|      92.00000        1288.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0068 801-06640               54.000  EACH |     108.00000        5832.00|     108.00000        5832.00|     122.00000        6588.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0069 801-06645               13.000  EACH |      36.00000         468.00|      36.00000         468.00|      60.00000         780.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0070 801-06775                       LUMP |   34795.21000       34795.21|   35000.00000       35000.00|   15575.00000       15575.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0071 801-07118              120.000  LFT  |      11.05000        1326.00|      11.05000        1326.00|      10.25000        1230.00 
  BARRICADE, III-A                        |                             |                             | 
0072 801-94295                4.000  EACH |     225.00000         900.00|     225.00000         900.00|     225.00000         900.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0073 802-05701              133.000  LFT  |      13.80000        1835.40|      13.80000        1835.40|      14.00000        1862.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0074 802-06830               15.000  SFT  |      21.00000         315.00|      21.00000         315.00|      21.00000         315.00 
  SIGN , DOUBLE FACED, SHEET,             |                             |                             | 
  ENCAPSULATED LENS                       |                             |                             | 
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0075 802-76025               24.000  SFT  |      12.85000         308.40|      12.85000         308.40|      13.00000         312.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0076 802-76035               37.500  SFT  |      13.85000         519.38|      13.85000         519.38|      14.00000         525.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0077 805-02595                4.000  EACH |     240.00000         960.00|     240.00000         960.00|     240.00000         960.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
0078 805-06592              213.000  LFT  |      12.12000        2581.56|      12.12000        2581.56|      12.50000        2662.50 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0079 805-06592               24.000  LFT  |      13.00000         312.00|      13.00000         312.00|      13.00000         312.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. ,     |                             |                             | 
  DIRECTIONAL PUSH                        |                             |                             | 
0080 805-86890              722.000  LFT  |       0.74000         534.28|       0.74000         534.28|       0.75000         541.50 
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0081 805-98336              237.000  LFT  |       7.55000        1789.35|       7.55000        1789.35|       8.00000        1896.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0082 807-01878                7.000  EACH |     410.00000        2870.00|     410.00000        2870.00|     410.00000        2870.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 250 WATT                        |                             |                             | 
0083 807-02428                7.000  EACH |     732.00000        5124.00|     732.00000        5124.00|     732.00000        5124.00 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0084 807-07580             1100.000  LFT  |       7.55000        8305.00|       7.35000        8085.00|       8.00000        8800.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0085 807-84762                7.000  EACH |    1595.00000       11165.00|    1595.00000       11165.00|    1595.00000       11165.00 
  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0086 807-86805                1.000  EACH |    1960.00000        1960.00|    1960.00000        1960.00|    1960.00000        1960.00 
  SERVICE POINT, I                        |                             |                             | 
0087 807-86905               18.000  EACH |      22.00000         396.00|      22.00000         396.00|      22.00000         396.00 
  TRANSITION FITTINGS, GALVANIZED STEEL   |                             |                             | 
  CONDUIT TO PLASTIC CABLE                |                             |                             | 
0088 807-86910                7.000  EACH |      21.00000         147.00|      21.00000         147.00|      21.00000         147.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0089 807-86915                7.000  EACH |      22.00000         154.00|      22.00000         154.00|      22.00000         154.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
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0090 807-86920               15.000  EACH |      17.00000         255.00|      17.00000         255.00|      17.00000         255.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0091 807-86930               14.000  EACH |      17.00000         238.00|      17.00000         238.00|      17.00000         238.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0092 808-06703              580.000  LFT  |       0.50000         290.00|       0.50000         290.00|       0.40000         232.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0093 808-06716              200.000  LFT  |       0.50000         100.00|       0.50000         100.00|       0.60000         120.00 
  LINE, REMOVE                            |                             |                             | 
0094 808-75240              269.000  LFT  |       0.50000         134.50|       0.50000         134.50|       0.50000         134.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0095 808-75245             2464.000  LFT  |       0.50000        1232.00|       0.50000        1232.00|       0.50000        1232.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0096 808-75260              114.000  LFT  |       1.75000         199.50|       1.75000         199.50|       1.75000         199.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0097 808-75278               54.000  LFT  |       1.75000          94.50|       1.75000          94.50|       1.75000          94.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0098 808-75297              117.000  LFT  |       3.50000         409.50|       3.50000         409.50|       3.50000         409.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0099 808-75300              501.000  LFT  |       1.00000         501.00|       1.00000         501.00|       1.00000         501.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0100 808-75320                5.000  EACH |      75.00000         375.00|      75.00000         375.00|      59.00000         295.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0101 808-75325                5.000  EACH |      90.00000         450.00|      90.00000         450.00|      85.00000         425.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0102 808-75998               38.000  EACH |      40.00000        1520.00|      56.20000        2135.60|      41.00000        1558.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       992,189.96|           $       992,854.12|           $     1,036,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       992,189.96|           $       992,854.12|           $     1,036,000.00 
==================================================================================================================================== 
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SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   57000.00000       57000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   77000.00000       77000.00|   62951.80000       62951.80| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   20000.00000       20000.00|    7000.00000        7000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02240             4889.000  SYS  |       5.00000       24445.00|       9.00000       44001.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02274               80.000  LFT  |       7.00000         560.00|      10.00000         800.00| 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0012 202-91385                7.000  EACH |     200.00000        1400.00|     230.00000        1610.00| 
  INLET, REMOVE                           |                             |                             | 
0013 202-96133              912.000  LFT  |       4.00000        3648.00|       5.00000        4560.00| 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02000              326.000  CYS  |      52.00000       16952.00|      18.00000        5868.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070                5.000  CYS  |     100.00000         500.00|      30.00000         150.00| 
  BORROW                                  |                             |                             | 
0016 205-09543              100.000  TON  |      20.00000        2000.00|      25.00000        2500.00| 
  NO 2 STONE                              |                             |                             | 
0017 207-08263             5643.000  SYS  |      11.00000       62073.00|      10.00000       56430.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0018 207-08267              583.200  SYS  |      21.00000       12247.20|      85.00000       49572.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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0019 211-09264              399.000  CYS  |      19.00000        7581.00|      21.00000        8379.00| 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0020 303-01180               59.300  TON  |      30.00000        1779.00|      21.00000        1245.30| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 303-08210              516.000  TON  |      11.00000        5676.00|      21.00000       10836.00| 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0022 306-08034              501.000  SYS  |       7.50000        3757.50|      10.00000        5010.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0024 401-07321              394.000  TON  |     113.00000       44522.00|      80.00000       31520.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07390              656.000  TON  |      92.00000       60352.00|      65.00000       42640.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 401-07407             1050.000  TON  |      82.00000       86100.00|      60.00000       63000.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0027 401-07423              842.000  TON  |      86.00000       72412.00|      60.00000       50520.00| 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0028 401-07429              779.000  TON  |     100.00000       77900.00|      70.00000       54530.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0029 406-05520                6.360  TON  |    1000.00000        6360.00|    1300.00000        8268.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 604-07900               46.000  SYS  |     100.00000        4600.00|     160.00000        7360.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0031 604-07901               33.000  SYS  |     175.00000        5775.00|     150.00000        4950.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0032 604-07902               81.000  SYS  |     100.00000        8100.00|     130.00000       10530.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0033 604-91531             1131.000  SYS  |      45.00000       50895.00|      54.00000       61074.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0034 605-06125              448.000  LFT  |      50.00000       22400.00|      34.00000       15232.00| 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0035 605-06140             1871.000  LFT  |      16.00000       29936.00|      20.00000       37420.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0036 610-07486              593.000  TON  |      25.00000       14825.00|      90.00000       53370.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0037 610-07712              550.000  SYS  |      65.00000       35750.00|      55.00000       30250.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0038 611-06497                6.000  EACH |     170.00000        1020.00|     230.00000        1380.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1035122         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 611-06498                3.000  EACH |     190.00000         570.00|     420.00000        1260.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0040 615-06505                2.000  EACH |     900.00000        1800.00|    1150.00000        2300.00| 
  MONUMENT, B                             |                             |                             | 
0041 621-01004                2.000  EACH |     475.00000         950.00|     400.00000         800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-02363             1440.000  SYS  |       0.94000        1353.60|       3.50000        5040.00| 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0043 621-06567                5.760  kGAL |       1.00000           5.76|      50.00000         288.00| 
  WATER                                   |                             |                             | 
0044 621-06575             1440.000  SYS  |       4.78000        6883.20|       7.00000       10080.00| 
  SODDING, NURSERY                        |                             |                             | 
0045 628-09402               12.000  MOS  |    3400.00000       40800.00|    2400.00000       28800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0046 702-94656               14.500  CYS  |    1000.00000       14500.00|     600.00000        8700.00| 
  CONCRETE, B                             |                             |                             | 
0047 703-51030              281.000  LBS  |       7.00000        1967.00|       2.00000         562.00| 
  REINFORCING STEEL                       |                             |                             | 
0048 715-05048             2216.000  LFT  |       5.00000       11080.00|      12.00000       26592.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0049 715-05149              586.000  LFT  |      45.00000       26370.00|      50.00000       29300.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0050 715-05152              102.000  LFT  |      50.00000        5100.00|      55.00000        5610.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0051 715-05154              107.000  LFT  |      55.00000        5885.00|      60.00000        6420.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0052 715-09064              802.000  LFT  |       3.75000        3007.50|       2.20000        1764.40| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0053 718-52610              175.600  CYS  |      50.00000        8780.00|      55.00000        9658.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0054 718-99153             2240.600  SYS  |       0.90000        2016.54|       2.00000        4481.20| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0055 720-44000               10.000  EACH |     400.00000        4000.00|     440.00000        4400.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0056 720-45080                2.000  EACH |    1500.00000        3000.00|    1600.00000        3200.00| 
  INLET, S14                              |                             |                             | 
0057 720-45410                4.000  EACH |    2000.00000        8000.00|    2200.00000        8800.00| 
  MANHOLE, C4                             |                             |                             | 
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                                                                                                                   PAGE : 370 -11 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 45TH STREET 
     CALL ORDER   : 370                     CONTRACT ID : R -30891-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1035122         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 720-98174                5.000  EACH |    1500.00000        7500.00|    1600.00000        8000.00| 
  INLET, B15                              |                             |                             | 
0059 720-99417                5.000  EACH |    1800.00000        9000.00|    1900.00000        9500.00| 
  CATCH BASIN, C15                        |                             |                             | 
0060 801-03290                4.000  EACH |     165.00000         660.00|     180.00000         720.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0061 801-04308                8.000  EACH |     155.00000        1240.00|     170.00000        1360.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0062 801-06207             2893.000  LFT  |       0.90000        2603.70|       1.00000        2893.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0063 801-06211                7.000  EACH |      42.00000         294.00|      45.00000         315.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0064 801-06212                7.000  EACH |      58.00000         406.00|      65.00000         455.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (ONLY)                  |                             |                             | 
0065 801-06218              138.000  LFT  |       5.40000         745.20|       6.00000         828.00| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0066 801-06539                       LUMP |    3000.00000        3000.00|   14000.00000       14000.00| 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0067 801-06625               14.000  EACH |      79.00000        1106.00|      90.00000        1260.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0068 801-06640               54.000  EACH |     108.00000        5832.00|     120.00000        6480.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0069 801-06645               13.000  EACH |      36.00000         468.00|      40.00000         520.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0070 801-06775                       LUMP |   45000.00000       45000.00|   12000.00000       12000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0071 801-07118              120.000  LFT  |      11.05000        1326.00|      12.00000        1440.00| 
  BARRICADE, III-A                        |                             |                             | 
0072 801-94295                4.000  EACH |     225.00000         900.00|     240.00000         960.00| 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0073 802-05701              133.000  LFT  |      13.80000        1835.40|      16.00000        2128.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0074 802-06830               15.000  SFT  |      21.00000         315.00|      19.00000         285.00| 
  SIGN , DOUBLE FACED, SHEET,             |                             |                             | 
  ENCAPSULATED LENS                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 45TH STREET 
     CALL ORDER   : 370                     CONTRACT ID : R -30891-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1035122         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 802-76025               24.000  SFT  |      12.85000         308.40|      15.00000         360.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0076 802-76035               37.500  SFT  |      13.85000         519.38|      16.00000         600.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0077 805-02595                4.000  EACH |     240.00000         960.00|     220.00000         880.00| 
  CONTROLLER, RESET TIMING                |                             |                             | 
0078 805-06592              213.000  LFT  |      12.12000        2581.56|      12.00000        2556.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0079 805-06592               24.000  LFT  |      13.00000         312.00|      15.00000         360.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN. ,     |                             |                             | 
  DIRECTIONAL PUSH                        |                             |                             | 
0080 805-86890              722.000  LFT  |       0.74000         534.28|       0.40000         288.80| 
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0081 805-98336              237.000  LFT  |       7.55000        1789.35|       7.00000        1659.00| 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0082 807-01878                7.000  EACH |     410.00000        2870.00|     300.00000        2100.00| 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 250 WATT                        |                             |                             | 
0083 807-02428                7.000  EACH |     732.00000        5124.00|     750.00000        5250.00| 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0084 807-07580             1100.000  LFT  |       7.55000        8305.00|       6.50000        7150.00| 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0085 807-84762                7.000  EACH |    1595.00000       11165.00|    1900.00000       13300.00| 
  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0086 807-86805                1.000  EACH |    1960.00000        1960.00|    1500.00000        1500.00| 
  SERVICE POINT, I                        |                             |                             | 
0087 807-86905               18.000  EACH |      22.00000         396.00|       7.00000         126.00| 
  TRANSITION FITTINGS, GALVANIZED STEEL   |                             |                             | 
  CONDUIT TO PLASTIC CABLE                |                             |                             | 
0088 807-86910                7.000  EACH |      21.00000         147.00|      20.00000         140.00| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0089 807-86915                7.000  EACH |      22.00000         154.00|      20.00000         140.00| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 45TH STREET 
     CALL ORDER   : 370                     CONTRACT ID : R -30891-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1035122         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 807-86920               15.000  EACH |      17.00000         255.00|      10.00000         150.00| 
 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0091 807-86930               14.000  EACH |      17.00000         238.00|       9.00000         126.00| 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0092 808-06703              580.000  LFT  |       0.50000         290.00|       0.50000         290.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0093 808-06716              200.000  LFT  |       0.50000         100.00|       0.70000         140.00| 
  LINE, REMOVE                            |                             |                             | 
0094 808-75240              269.000  LFT  |       0.50000         134.50|       0.50000         134.50| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0095 808-75245             2464.000  LFT  |       0.50000        1232.00|       0.50000        1232.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0096 808-75260              114.000  LFT  |       1.75000         199.50|       2.00000         228.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0097 808-75278               54.000  LFT  |       1.75000          94.50|       2.00000         108.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0098 808-75297              117.000  LFT  |       3.50000         409.50|       4.00000         468.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0099 808-75300              501.000  LFT  |       1.00000         501.00|       1.00000         501.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0100 808-75320                5.000  EACH |      75.00000         375.00|      70.00000         350.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0101 808-75325                5.000  EACH |      90.00000         450.00|     100.00000         500.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0102 808-75998               38.000  EACH |      40.00000        1520.00|      50.00000        1900.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,046,796.57|           $     1,053,700.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,046,796.57|           $     1,053,700.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 380 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 380                     CONTRACT ID : R -31026-A                   COUNTIES : NOBLE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 08/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0800232 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       412,437.84  100.0000% 
   2   62-1492793     API CONSTRUCTION CORP                                                      $       442,471.85  107.2821% 
   3   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                               $       450,093.50  109.1300% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       451,497.42  109.4704% 
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                                                                                                                   PAGE : 380 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 380                     CONTRACT ID : R -31026-A                   COUNTIES : NOBLE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 62-1492793          |(   3  ) 35-1016737 
                                          |E & B PAVING INC             |API CONSTRUCTION CORP        |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    2830.00000        2830.00|    4000.00000        4000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   20600.00000       20600.00|   22125.00000       22125.00|   29500.00000       29500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 203-02070              516.000  CYS  |       1.00000         516.00|       1.00000         516.00|       2.40000        1238.40 
  BORROW                                  |                             |                             | 
0010 205-09543              100.000  TON  |      10.00000        1000.00|       1.00000         100.00|      30.00000        3000.00 
  NO 2 STONE                              |                             |                             | 
0011 207-08267             8482.000  SYS  |       5.00000       42410.00|       8.00000       67856.00|       5.11000       43343.02 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0012 401-08333             1239.000  TON  |      40.00000       49560.00|      50.00000       61950.00|      51.25000       63498.75 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0013 402-07434              552.000  TON  |      40.00000       22080.00|      64.00000       35328.00|      65.25000       36018.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0014 402-07439              919.000  TON  |      40.00000       36760.00|      50.00000       45950.00|      49.55000       45536.45 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0015 402-07442             3104.000  TON  |      30.00000       93120.00|      35.00000      108640.00|      44.30000      137507.20 
  HMA BASE, TYPE C                        |                             |                             | 
0016 406-05520                8.000  TON  |      50.00000         400.00|       1.00000           8.00|     225.00000        1800.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 605-06150             3468.000  LFT  |      12.00000       41616.00|      11.90000       41269.20|      10.00000       34680.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 380                     CONTRACT ID : R -31026-A                   COUNTIES : NOBLE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 62-1492793         |(   3  ) 35-1016737 
                                          |E & B PAVING INC             |API CONSTRUCTION CORP        |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 621-01004                1.000  EACH |     100.00000         100.00|     350.00000         350.00|     250.00000         250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0019 621-06559             8323.000  SYS  |       1.50000       12484.50|       0.65000        5409.95|       0.56000        4660.88 
  MULCHED SEEDING, R                      |                             |                             | 
0020 621-06570              396.000  CYS  |      35.00000       13860.00|      32.00000       12672.00|      18.50000        7326.00 
  TOP SOIL                                |                             |                             | 
0021 628-09403                4.000  MOS  |    1000.00000        4000.00|    2360.00000        9440.00|    1400.00000        5600.00 
  FIELD OFFICE, C                         |                             |                             | 
0022 715-05048             3466.000  LFT  |      10.00000       34660.00|       4.35000       15077.10|       3.75000       12997.50 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0023 718-52610              232.000  CYS  |      85.00000       19720.00|      27.55000        6391.60|      35.75000        8294.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0024 718-99153             3081.000  SYS  |       2.25000        6932.25|       0.40000        1232.40|       0.70000        2156.70 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0025 720-44000               32.000  EACH |     100.00000        3200.00|      10.00000         320.00|     115.00000        3680.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0026 801-03290                2.000  EACH |      50.00000         100.00|      88.00000         176.00|      88.00000         176.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0027 801-06640                2.000  EACH |      50.00000         100.00|      85.00000         170.00|      85.00000         170.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0028 802-05701               90.000  LFT  |       8.00000         720.00|      20.50000        1845.00|      20.50000        1845.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0029 802-76025               41.000  SFT  |      29.27000        1200.07|       8.60000         352.60|       8.60000         352.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0030 808-75245             3196.000  LFT  |       0.57000        1821.72|       0.45000        1438.20|       0.45000        1438.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0031 808-75278              230.000  LFT  |       1.71000         393.30|       4.00000         920.00|       4.00000         920.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0032 808-75297               13.000  LFT  |       6.00000          78.00|       7.60000          98.80|       7.60000          98.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       412,437.84|           $       442,471.85|           $       450,093.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       412,437.84|           $       442,471.85|           $       450,093.50 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 380 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 380                     CONTRACT ID : R -31026-A                   COUNTIES : NOBLE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9658.62000        9658.62|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   22000.00000       22000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 203-02070              516.000  CYS  |       0.01000           5.16|                             | 
  BORROW                                  |                             |                             | 
0010 205-09543              100.000  TON  |      10.00000        1000.00|                             | 
  NO 2 STONE                              |                             |                             | 
0011 207-08267             8482.000  SYS  |      10.00000       84820.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0012 401-08333             1239.000  TON  |      53.00000       65667.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0013 402-07434              552.000  TON  |      59.00000       32568.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0014 402-07439              919.000  TON  |      44.00000       40436.00|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0015 402-07442             3104.000  TON  |      20.00000       62080.00|                             | 
  HMA BASE, TYPE C                        |                             |                             | 
0016 406-05520                8.000  TON  |     510.00000        4080.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 605-06150             3468.000  LFT  |      20.00000       69360.00|                             | 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0018 621-01004                1.000  EACH |     625.00000         625.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 380 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 380                     CONTRACT ID : R -31026-A                   COUNTIES : NOBLE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 621-06559             8323.000  SYS  |       0.52000        4327.96|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0020 621-06570              396.000  CYS  |      20.00000        7920.00|                             | 
  TOP SOIL                                |                             |                             | 
0021 628-09403                4.000  MOS  |    1978.25000        7913.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0022 715-05048             3466.000  LFT  |       6.00000       20796.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0023 718-52610              232.000  CYS  |      25.00000        5800.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0024 718-99153             3081.000  SYS  |       0.39000        1201.59|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0025 720-44000               32.000  EACH |     200.00000        6400.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0026 801-03290                2.000  EACH |     165.00000         330.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0027 801-06640                2.000  EACH |     145.00000         290.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0028 802-05701               90.000  LFT  |       8.00000         720.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0029 802-76025               41.000  SFT  |      29.27000        1200.07|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0030 808-75245             3196.000  LFT  |       0.57000        1821.72|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0031 808-75278              230.000  LFT  |       1.71000         393.30|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0032 808-75297               13.000  LFT  |       6.00000          78.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       451,497.42|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       451,497.42|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 390 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 390                     CONTRACT ID : R -31660-A                   COUNTIES : HANCOCK 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 09/25/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Do Not Use - Rural - Old Code                   PROJECT(S) : 0810048 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $        12,007.08  100.0000% 
   2   35-1874009     HAUER EXCAVATING                                                           $        12,629.40  105.1829% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $        20,163.00  167.9259% 
   4   35-1310611     DUNCAN ROBERTSON INC                                                       $        34,003.79  283.1978% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 390 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 390                     CONTRACT ID : R -31660-A                   COUNTIES : HANCOCK 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2103617          |(   2  ) 35-1874009          |(   3  ) 35-1817574 
                                          |BRYAN`S HAULING & EXCAVATING |HAUER EXCAVATING             |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
                                          |                             |                             | 
0001 105-06845                       LUMP |     100.00000         100.00|       1.00000           1.00|    1000.00000        1000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    1000.00000        1000.00|     400.00000         400.00|     961.00000         961.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02255                1.000  EACH |     500.00000         500.00|     120.00000         120.00|     850.00000         850.00 
  TREE, 460 mm, REMOVE                    |                             |                             | 
0008 202-03000                       LUMP |    9300.00000        9300.00|   10965.00000       10965.00|   13500.00000       13500.00 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0009 205-06937              138.170  m    |       0.10000          13.82|       0.10000          13.82|       8.00000        1105.36 
  TEMPORARY SILT FENCE                    |                             |                             | 
0010 621-06560             1292.640  m2   |       0.10000         129.26|       0.60000         775.58|       1.00000        1292.64 
  MULCHED SEEDING, U                      |                             |                             | 
0011 801-03290                2.000  EACH |     300.00000         600.00|      50.00000         100.00|     450.00000         900.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640                2.000  EACH |     180.00000         360.00|     125.00000         250.00|     275.00000         550.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
     SECTION TOTALS                       |           $        12,007.08|           $        12,629.40|           $        20,163.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        12,007.08|           $        12,629.40|           $        20,163.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 390 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 390                     CONTRACT ID : R -31660-A                   COUNTIES : HANCOCK 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(       )                    |(      ) 
                                          |DUNCAN ROBERTSON INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02255                1.000  EACH |    4300.00000        4300.00|                             | 
  TREE, 460 mm, REMOVE                    |                             |                             | 
0008 202-03000                       LUMP |   18000.00000       18000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0009 205-06937              138.170  m    |       3.00000         414.51|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0010 621-06560             1292.640  m2   |       2.00000        2585.28|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0011 801-03290                2.000  EACH |     300.00000         600.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640                2.000  EACH |     300.00000         600.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
     SECTION TOTALS                       |           $        34,003.79|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        34,003.79|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 410 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 410                     CONTRACT ID : R -31726-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 09/24/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 9920054 
                                                                                                        0101165 
                                                                                                        0101166 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $     7,349,183.43  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     7,387,829.23  100.5259% 
   3   35-1185040     NIBLOCK EXCAVATING INC                                                     $     7,542,979.00  102.6370% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     7,905,879.00  107.5749% 
   5   35-1374866     PRIMCO INC                                                                 $     7,990,246.61  108.7229% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 410 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : R -31726-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-0918397          |(   3  ) 35-1185040 
                                          |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   43000.00000       43000.00|   68910.24000       68910.24|   41000.00000       41000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  366600.00000      366600.00|  495000.00000      495000.00|  300000.00000      300000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   70000.00000       70000.00|   45000.00000       45000.00|   48076.87000       48076.87 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 203-02000            79380.000  CYS  |       4.95000      392931.00|       6.50000      515970.00|       6.50000      515970.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070           320140.000  CYS  |       3.51000     1123691.40|       4.05000     1296567.00|       4.50000     1440630.00 
  BORROW                                  |                             |                             | 
0013 203-51223              112.000  CYS  |       6.00000         672.00|      15.00000        1680.00|      22.00000        2464.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0014 205-03371              585.000  CYS  |       7.00000        4095.00|      28.00000       16380.00|      14.50000        8482.50 
  SEDIMENT, REMOVE                        |                             |                             | 
0015 205-06930               34.000  TON  |      85.00000        2890.00|      80.00000        2720.00|      40.00000        1360.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0016 205-06931              760.500  TON  |      42.00000       31941.00|       6.00000        4563.00|      45.00000       34222.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06934               37.000  TON  |     345.00000       12765.00|     345.00000       12765.00|     345.00000       12765.00 
  TEMPORARY MULCHING                      |                             |                             | 
0018 205-06936              175.500  TON  |      50.00000        8775.00|      50.00000        8775.00|      33.50000        5879.25 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 410 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : R -31726-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-0918397         |(   3  ) 35-1185040 
                                          |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06937             3075.000  LFT  |       1.48000        4551.00|       3.11000        9563.25|       1.48000        4551.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 205-06938             1355.000  LFT  |       7.60000       10298.00|      32.00000       43360.00|      13.15000       17818.25 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0021 205-09543              100.000  TON  |      30.00000        3000.00|      28.00000        2800.00|      37.35000        3735.00 
  NO 2 STONE                              |                             |                             | 
0022 207-08262            63554.000  SYS  |       3.90000      247860.60|       0.01000         635.54|       1.30000       82620.20 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0023 207-08263             2045.000  SYS  |       3.90000        7975.50|       3.70000        7566.50|       4.10000        8384.50 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0024 207-08267              341.000  SYS  |       9.50000        3239.50|       8.45000        2881.45|       8.65000        2949.65 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0025 211-02050             4144.000  CYS  |      26.00000      107744.00|       6.20000       25692.80|      23.65000       98005.60 
  B BORROW                                |                             |                             | 
0026 211-06467              328.000  CYS  |      35.00000       11480.00|      35.00000       11480.00|      63.00000       20664.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0027 211-09264             1798.000  CYS  |      17.00000       30566.00|       0.01000          17.98|      10.50000       18879.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0028 211-09266             5977.000  CYS  |      25.00000      149425.00|      25.00000      149425.00|      23.65000      141356.05 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0029 301-07448            16768.000  TON  |      15.00000      251520.00|      15.75000      264096.00|      17.35000      290924.80 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 302-07455              128.000  CYS  |      55.00000        7040.00|      55.00000        7040.00|      66.00000        8448.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0031 303-07449              254.000  TON  |      32.00000        8128.00|      22.77000        5783.58|      30.65000        7785.10 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0032 401-06264                       LUMP |    7900.00000        7900.00|    5000.00000        5000.00|   15000.00000       15000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0033 401-07320             2123.000  TON  |      50.00000      106150.00|      51.00000      108273.00|      57.00000      121011.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0034 401-07334             2976.000  TON  |      50.00000      148800.00|      70.00000      208320.00|      66.00000      196416.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07403             4994.000  TON  |      40.00000      199760.00|      60.00000      299640.00|      59.00000      294646.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0036 401-07406             6329.000  TON  |      40.00000      253160.00|      44.00000      278476.00|      49.00000      310121.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0037 401-07408             7836.000  TON  |      55.00000      430980.00|      42.50000      333030.00|      50.00000      391800.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0038 401-07424             5877.000  TON  |      55.00000      323235.00|      49.00000      287973.00|      53.00000      311481.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
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0039 401-07429             5771.000  TON  |      80.00000      461680.00|      61.00000      352031.00|      50.00000      288550.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0040 406-05520               42.000  TON  |       0.01000           0.42|       1.00000          42.00|       1.00000          42.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0041 601-01522                4.000  EACH |    1895.00000        7580.00|    2075.00000        8300.00|    1800.00000        7200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0042 601-06246                2.000  EACH |   13700.00000       27400.00|   14600.00000       29200.00|   17300.00000       34600.00 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 
0043 601-94689                4.000  EACH |    3186.00000       12744.00|    2475.00000        9900.00|    2200.00000        8800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0044 601-99105              650.000  LFT  |      17.00000       11050.00|      16.25000       10562.50|      18.00000       11700.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0045 602-06729              372.000  EACH |      14.00000        5208.00|      14.00000        5208.00|       7.90000        2938.80 
  BARRIER DELINEATOR                      |                             |                             | 
0046 602-06944             2678.500  LFT  |      51.50000      137942.75|      37.20000       99640.20|      30.00000       80355.00 
  BARRIER, CONCRETE, 33 IN.               |                             |                             | 
0047 602-08606             3832.000  LFT  |      50.00000      191600.00|      39.14000      149984.48|      30.00000      114960.00 
  CONCRETE BARRIER, 33 IN., MODIFIED      |                             |                             | 
0048 603-06040            15443.000  LFT  |       4.70000       72582.10|       6.05000       93430.15|       4.70000       72582.10 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0049 603-91748                2.000  EACH |    1120.00000        2240.00|    1350.00000        2700.00|    1010.00000        2020.00 
  FENCE GATE, FARM FIELD, 47 IN. X 16 FT. |                             |                             | 
0050 603-96042                2.000  EACH |    1340.00000        2680.00|    1430.00000        2860.00|    1430.80000        2861.60 
  FENCE GATE, FARM FIELD, 47 IN. X 24 FT. |                             |                             | 
0051 609-06259              792.000  SYS  |      68.00000       53856.00|      68.00000       53856.00|      80.00000       63360.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0052 610-07487              225.000  TON  |       0.01000           2.25|     110.00000       24750.00|      64.80000       14580.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0053 615-06490               10.000  EACH |     130.00000        1300.00|     127.00000        1270.00|     130.00000        1300.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0054 615-06505                4.000  EACH |     450.00000        1800.00|     660.00000        2640.00|     450.00000        1800.00 
  MONUMENT, B                             |                             |                             | 
0055 615-06510                1.000  EACH |     250.00000         250.00|     520.00000         520.00|     250.00000         250.00 
  MONUMENT, C                             |                             |                             | 
0056 615-06515                6.000  EACH |     220.00000        1320.00|     140.00000         840.00|     220.00000        1320.00 
  MONUMENT, D                             |                             |                             | 
0057 616-02320             2051.000  SYS  |       1.67000        3425.17|       2.50000        5127.50|       2.70000        5537.70 
  GEOTEXTILES                             |                             |                             | 
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0058 616-05688              228.000  TON  |      53.00000       12084.00|      55.00000       12540.00|      63.70000       14523.60 
  RIPRAP, CLASS 1                         |                             |                             | 
0059 616-06405             1038.000  TON  |      33.00000       34254.00|      35.00000       36330.00|      42.75000       44374.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0060 621-01004                4.000  EACH |     475.00000        1900.00|     475.00000        1900.00|     475.00000        1900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0061 621-02770             4416.000  SYS  |       1.28000        5652.48|       1.28000        5652.48|       1.28000        5652.48 
  EROSION CONTROL BLANKET                 |                             |                             | 
0062 621-03787               16.000  LBS  |      79.00000        1264.00|      79.00000        1264.00|      79.00000        1264.00 
  SEED MIXTURE, D                         |                             |                             | 
0063 621-06545               15.000  TON  |     950.00000       14250.00|     950.00000       14250.00|     950.00000       14250.00 
  FERTILIZER                              |                             |                             | 
0064 621-06553             4930.000  LBS  |       3.38000       16663.40|       3.38000       16663.40|       3.38000       16663.40 
  SEED MIXTURE, R                         |                             |                             | 
0065 621-06565               90.000  TON  |     225.00000       20250.00|     225.00000       20250.00|     225.00000       20250.00 
  MULCHING MATERIAL                       |                             |                             | 
0066 621-06567               26.000  kGAL |       1.00000          26.00|       1.00000          26.00|       1.00000          26.00 
  WATER                                   |                             |                             | 
0067 621-06574             2556.000  SYS  |       3.35000        8562.60|       3.35000        8562.60|       3.35000        8562.60 
  SODDING                                 |                             |                             | 
0068 628-09402               18.000  MOS  |    1100.00000       19800.00|    2120.96000       38177.28|    2350.00000       42300.00 
  FIELD OFFICE, B                         |                             |                             | 
0069 701-01849             4080.000  LFT  |      44.00000      179520.00|      44.00000      179520.00|      45.00000      183600.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0070 701-06011                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|    2000.00000        4000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0071 701-06012                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|    1500.00000        3000.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0072 701-06027                2.000  EACH |    1100.00000        2200.00|    1100.00000        2200.00|    2300.00000        4600.00 
  TEST PILE                               |                             |                             | 
0073 703-51032           224072.000  LBS  |       0.78000      174776.16|       0.78000      174776.16|       0.85000      190461.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0074 704-51002              715.400  CYS  |     400.00000      286160.00|     400.00000      286160.00|     595.93000      426328.32 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0075 706-05732                8.000  EACH |    1200.00000        9600.00|    1200.00000        9600.00|    1500.00000       12000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0076 706-51020               56.800  CYS  |     350.00000       19880.00|     350.00000       19880.00|     450.00000       25560.00 
  CONCRETE, C, RAILING                    |                             |                             | 
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0077 707-06404             1228.000  LFT  |     300.00000      368400.00|     300.00000      368400.00|     195.00000      239460.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM , 60 IN. X 60 IN.                  |                             |                             | 
0078 709-51821                       LUMP |    6170.00000        6170.00|    6170.00000        6170.00|    5500.00000        5500.00 
  SURFACE SEAL , STRUCTURE NO. 1          |                             |                             | 
0079 709-51821                       LUMP |    6170.00000        6170.00|    6170.00000        6170.00|    5500.00000        5500.00 
  SURFACE SEAL , STRUCTURE NO. 2          |                             |                             | 
0080 711-51070               64.000  EACH |      50.00000        3200.00|      50.00000        3200.00|      70.00000        4480.00 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0081 714-01633              141.000  LFT  |     800.00000      112800.00|     800.00000      112800.00|     717.93000      101228.13 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 9' X 5'                            |                             |                             | 
0082 714-08514              498.000  SFT  |      60.00000       29880.00|     100.00000       49800.00|      75.00000       37350.00 
  WINGWALL                                |                             |                             | 
0083 715-03584                2.000  EACH |     900.00000        1800.00|     721.00000        1442.00|    1065.00000        2130.00 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0084 715-05048            17158.000  LFT  |       2.30000       39463.40|       2.30000       39463.40|       3.85000       66058.30 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0085 715-05052              370.000  LFT  |      14.00000        5180.00|      20.00000        7400.00|      19.24000        7118.80 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0086 715-05053             1687.000  LFT  |      10.00000       16870.00|      10.00000       16870.00|      12.50000       21087.50 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0087 715-05118               52.000  LFT  |      28.00000        1456.00|      20.00000        1040.00|      29.30000        1523.60 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0088 715-05123               45.000  LFT  |      38.00000        1710.00|      42.00000        1890.00|      42.24000        1900.80 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0089 715-05154              309.000  LFT  |      37.00000       11433.00|      42.00000       12978.00|      42.60000       13163.40 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0090 715-05169               45.000  LFT  |      23.00000        1035.00|      38.90000        1750.50|      32.00000        1440.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0091 715-05217              660.000  LFT  |      40.00000       26400.00|      35.00000       23100.00|      27.55000       18183.00 
  PIPE, TYPE 5, CIRCULAR, 12 IN.          |                             |                             | 
0092 715-05361              102.000  LFT  |      66.00000        6732.00|      68.00000        6936.00|      72.20000        7364.40 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0093 715-05422              478.000  LFT  |      68.00000       32504.00|      80.43000       38445.54|      74.65000       35682.70 
  PIPE, SLOTTED DRAIN, 12 IN.             |                             |                             | 
0094 715-05998              230.000  LFT  |      10.00000        2300.00|      20.00000        4600.00|      18.84000        4333.20 
  PIPE, TYPE 3, CIRCULAR, 8 IN.           |                             |                             | 
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0095 715-06629                2.000  EACH |    1400.00000        2800.00|    1800.00000        3600.00|    1560.00000        3120.00 
  PIPE END SECTION, MIN. AREA 10.2 SQ. FT |                             |                             | 
0096 715-08177              180.000  LFT  |     113.00000       20340.00|     115.50000       20790.00|     122.00000       21960.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2  |                             |                             | 
  SFT.                                    |                             |                             | 
0097 715-08305               35.000  TON  |     120.00000        4200.00|      90.30000        3160.50|      82.25000        2878.75 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0098 715-09064             1777.000  LFT  |       1.40000        2487.80|       1.50000        2665.50|       1.40000        2487.80 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0099 715-46000               11.000  EACH |     300.00000        3300.00|     400.00000        4400.00|     315.00000        3465.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0100 715-46005                2.000  EACH |     400.00000         800.00|     415.00000         830.00|     337.10000         674.20 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0101 715-46020                6.000  EACH |     600.00000        3600.00|     500.00000        3000.00|     795.00000        4770.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0102 715-46045                2.000  EACH |     700.00000        1400.00|     595.00000        1190.00|     710.00000        1420.00 
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                             |                             | 
0103 718-06528               32.000  EACH |     840.00000       26880.00|     840.00000       26880.00|     900.00000       28800.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0104 718-06532             3000.000  LFT  |       0.85000        2550.00|       0.90000        2700.00|       0.85000        2550.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0105 718-52610             1367.000  CYS  |      50.00000       68350.00|      50.00000       68350.00|      42.85000       58575.95 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0106 720-07301                3.000  EACH |    2000.00000        6000.00|    1300.00000        3900.00|    2250.00000        6750.00 
  INLET TYPE HA                           |                             |                             | 
0107 720-09079                6.000  EACH |    2700.00000       16200.00|    1300.00000        7800.00|    3265.00000       19590.00 
  INLET, HA5, MODIFIED                    |                             |                             | 
0108 720-45410                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1895.00000        1895.00 
  MANHOLE, C4                             |                             |                             | 
0109 731-93945            11641.000  SFT  |      15.00000      174615.00|      15.00000      174615.00|      13.00000      151333.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0110 731-93946            11641.000  SFT  |       9.00000      104769.00|       9.00000      104769.00|      10.00000      116410.00 
  WALL ERECTION                           |                             |                             | 
0111 731-93947              752.000  LFT  |      25.00000       18800.00|      25.00000       18800.00|      32.00000       24064.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0112 801-03290                4.000  EACH |     150.00000         600.00|     150.00000         600.00|     150.00000         600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0113 801-04308                2.000  EACH |     249.00000         498.00|     249.00000         498.00|     249.00000         498.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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0114 801-06640                8.000  EACH |     120.00000         960.00|     120.00000         960.00|     120.00000         960.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0115 801-06775                       LUMP |   20000.00000       20000.00|   11747.80000       11747.80|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0116 801-07118              180.000  LFT  |      19.00000        3420.00|      19.00000        3420.00|      19.00000        3420.00 
  BARRICADE, III-A                        |                             |                             | 
0117 802-05701               49.000  LFT  |      14.00000         686.00|      12.00000         588.00|      14.00000         686.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0118 802-05702               93.000  LFT  |      15.00000        1395.00|       7.00000         651.00|      15.00000        1395.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0119 802-76025                8.000  SFT  |      14.50000         116.00|      28.00000         224.00|      14.50000         116.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0120 802-76035               72.000  SFT  |      17.00000        1224.00|      17.00000        1224.00|      17.00000        1224.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0121 808-03002              120.000  LFT  |       2.25000         270.00|       2.25000         270.00|       2.25000         270.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0122 808-03631              480.000  LFT  |       2.25000        1080.00|       2.25000        1080.00|       2.25000        1080.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0123 808-03632              480.000  LFT  |       2.25000        1080.00|       2.25000        1080.00|       2.25000        1080.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0124 808-06701             3310.000  LFT  |       0.27000         893.70|       0.27000         893.70|       0.27000         893.70 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0125 808-06703            13230.000  LFT  |       0.27000        3572.10|       0.27000        3572.10|       0.27000        3572.10 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0126 808-75245            13230.000  LFT  |       0.27000        3572.10|       0.27000        3572.10|       0.27000        3572.10 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0127 808-75998              172.000  EACH |      16.50000        2838.00|      16.50000        2838.00|      16.50000        2838.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     7,349,183.43|           $     7,387,829.23|           $     7,542,979.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     7,349,183.43|           $     7,387,829.23|           $     7,542,979.00 
==================================================================================================================================== 
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SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   90515.64000       90515.64|   20000.00000       20000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  492250.00000      492250.00|  370828.78000      370828.78| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |  216980.00000      216980.00|   15000.00000       15000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 203-02000            79380.000  CYS  |       4.85000      384993.00|       6.50000      515970.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070           320140.000  CYS  |       4.27000     1366997.80|       5.00000     1600700.00| 
  BORROW                                  |                             |                             | 
0013 203-51223              112.000  CYS  |      22.00000        2464.00|      22.00000        2464.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0014 205-03371              585.000  CYS  |       8.25000        4826.25|      14.50000        8482.50| 
  SEDIMENT, REMOVE                        |                             |                             | 
0015 205-06930               34.000  TON  |      60.28000        2049.52|      40.00000        1360.00| 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0016 205-06931              760.500  TON  |      66.35000       50459.18|      45.00000       34222.50| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06934               37.000  TON  |     400.00000       14800.00|     345.00000       12765.00| 
  TEMPORARY MULCHING                      |                             |                             | 
0018 205-06936              175.500  TON  |      59.45000       10433.48|      33.50000        5879.25| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
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0019 205-06937             3075.000  LFT  |       2.42000        7441.50|       1.48000        4551.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 205-06938             1355.000  LFT  |      13.86000       18780.30|      13.70000       18563.50| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0021 205-09543              100.000  TON  |      29.63000        2963.00|      37.35000        3735.00| 
  NO 2 STONE                              |                             |                             | 
0022 207-08262            63554.000  SYS  |       1.50000       95331.00|       4.75000      301881.50| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0023 207-08263             2045.000  SYS  |       4.67000        9550.15|       7.65000       15644.25| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0024 207-08267              341.000  SYS  |       7.00000        2387.00|       8.65000        2949.65| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0025 211-02050             4144.000  CYS  |      22.00000       91168.00|      22.35000       92618.40| 
  B BORROW                                |                             |                             | 
0026 211-06467              328.000  CYS  |      65.00000       21320.00|      62.45000       20483.60| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0027 211-09264             1798.000  CYS  |      18.44000       33155.12|       9.47000       17027.06| 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0028 211-09266             5977.000  CYS  |      24.60000      147034.20|      22.35000      133585.95| 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0029 301-07448            16768.000  TON  |      16.00000      268288.00|      17.35000      290924.80| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 302-07455              128.000  CYS  |      21.00000        2688.00|      65.99000        8446.72| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0031 303-07449              254.000  TON  |      26.00000        6604.00|      30.65000        7785.10| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0032 401-06264                       LUMP |   57500.00000       57500.00|   15000.00000       15000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0033 401-07320             2123.000  TON  |      55.00000      116765.00|      57.25000      121541.75| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0034 401-07334             2976.000  TON  |      61.00000      181536.00|      66.65000      198350.40| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07403             4994.000  TON  |      49.00000      244706.00|      59.35000      296393.90| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0036 401-07406             6329.000  TON  |      44.50000      281640.50|      49.05000      310437.45| 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0037 401-07408             7836.000  TON  |      44.50000      348702.00|      50.50000      395718.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0038 401-07424             5877.000  TON  |      44.50000      261526.50|      53.45000      314125.65| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
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0039 401-07429             5771.000  TON  |      48.00000      277008.00|      52.75000      304420.25| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0040 406-05520               42.000  TON  |     100.00000        4200.00|     585.00000       24570.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0041 601-01522                4.000  EACH |    1800.00000        7200.00|    2075.00000        8300.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0042 601-06246                2.000  EACH |   27300.00000       54600.00|   14600.00000       29200.00| 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 
0043 601-94689                4.000  EACH |    5100.00000       20400.00|    2475.00000        9900.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0044 601-99105              650.000  LFT  |      18.00000       11700.00|      16.25000       10562.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0045 602-06729              372.000  EACH |      14.00000        5208.00|       7.90000        2938.80| 
  BARRIER DELINEATOR                      |                             |                             | 
0046 602-06944             2678.500  LFT  |      51.60000      138210.60|      30.00000       80355.00| 
  BARRIER, CONCRETE, 33 IN.               |                             |                             | 
0047 602-08606             3832.000  LFT  |      61.90000      237200.80|      30.00000      114960.00| 
  CONCRETE BARRIER, 33 IN., MODIFIED      |                             |                             | 
0048 603-06040            15443.000  LFT  |       4.70000       72582.10|       6.05000       93430.15| 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0049 603-91748                2.000  EACH |    1120.00000        2240.00|    1350.00000        2700.00| 
  FENCE GATE, FARM FIELD, 47 IN. X 16 FT. |                             |                             | 
0050 603-96042                2.000  EACH |    1340.00000        2680.00|    1430.00000        2860.00| 
  FENCE GATE, FARM FIELD, 47 IN. X 24 FT. |                             |                             | 
0051 609-06259              792.000  SYS  |      74.00000       58608.00|      80.00000       63360.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0052 610-07487              225.000  TON  |      60.00000       13500.00|      64.80000       14580.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0053 615-06490               10.000  EACH |     130.00000        1300.00|     127.00000        1270.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0054 615-06505                4.000  EACH |     450.00000        1800.00|     660.00000        2640.00| 
  MONUMENT, B                             |                             |                             | 
0055 615-06510                1.000  EACH |     250.00000         250.00|     520.00000         520.00| 
  MONUMENT, C                             |                             |                             | 
0056 615-06515                6.000  EACH |     220.00000        1320.00|     140.00000         840.00| 
  MONUMENT, D                             |                             |                             | 
0057 616-02320             2051.000  SYS  |       2.50000        5127.50|       2.65000        5435.15| 
  GEOTEXTILES                             |                             |                             | 
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0058 616-05688              228.000  TON  |      57.37000       13080.36|      64.18000       14633.04| 
  RIPRAP, CLASS 1                         |                             |                             | 
0059 616-06405             1038.000  TON  |      56.62000       58771.56|      43.07000       44706.66| 
  RIPRAP, REVETMENT                       |                             |                             | 
0060 621-01004                4.000  EACH |     375.00000        1500.00|     475.00000        1900.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0061 621-02770             4416.000  SYS  |       1.44000        6359.04|       1.28000        5652.48| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0062 621-03787               16.000  LBS  |      25.00000         400.00|      79.00000        1264.00| 
  SEED MIXTURE, D                         |                             |                             | 
0063 621-06545               15.000  TON  |     960.00000       14400.00|     950.00000       14250.00| 
  FERTILIZER                              |                             |                             | 
0064 621-06553             4930.000  LBS  |       2.87000       14149.10|       3.38000       16663.40| 
  SEED MIXTURE, R                         |                             |                             | 
0065 621-06565               90.000  TON  |     225.50000       20295.00|     225.00000       20250.00| 
  MULCHING MATERIAL                       |                             |                             | 
0066 621-06567               26.000  kGAL |       3.50000          91.00|       1.00000          26.00| 
  WATER                                   |                             |                             | 
0067 621-06574             2556.000  SYS  |       2.93000        7489.08|       3.35000        8562.60| 
  SODDING                                 |                             |                             | 
0068 628-09402               18.000  MOS  |    1910.00000       34380.00|    1947.67000       35058.06| 
  FIELD OFFICE, B                         |                             |                             | 
0069 701-01849             4080.000  LFT  |      60.00000      244800.00|      45.00000      183600.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0070 701-06011                2.000  EACH |    2700.00000        5400.00|    2000.00000        4000.00| 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0071 701-06012                2.000  EACH |    1800.00000        3600.00|    1500.00000        3000.00| 
  TEST PILE, RESTRIKE                     |                             |                             | 
0072 701-06027                2.000  EACH |    1400.00000        2800.00|    2300.00000        4600.00| 
  TEST PILE                               |                             |                             | 
0073 703-51032           224072.000  LBS  |       0.90000      201664.80|       0.85000      190461.20| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0074 704-51002              715.400  CYS  |     425.00000      304045.00|     595.93000      426328.32| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0075 706-05732                8.000  EACH |    1200.00000        9600.00|    1500.00000       12000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0076 706-51020               56.800  CYS  |     390.00000       22152.00|     450.00000       25560.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
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0077 707-06404             1228.000  LFT  |     360.00000      442080.00|     195.00000      239460.00| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM , 60 IN. X 60 IN.                  |                             |                             | 
0078 709-51821                       LUMP |    6170.00000        6170.00|    5500.00000        5500.00| 
  SURFACE SEAL , STRUCTURE NO. 1          |                             |                             | 
0079 709-51821                       LUMP |    6170.00000        6170.00|    5500.00000        5500.00| 
  SURFACE SEAL , STRUCTURE NO. 2          |                             |                             | 
0080 711-51070               64.000  EACH |      75.00000        4800.00|      70.00000        4480.00| 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0081 714-01633              141.000  LFT  |     500.00000       70500.00|     650.00000       91650.00| 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 9' X 5'                            |                             |                             | 
0082 714-08514              498.000  SFT  |      43.02000       21423.96|      75.00000       37350.00| 
  WINGWALL                                |                             |                             | 
0083 715-03584                2.000  EACH |     809.06000        1618.12|    1065.00000        2130.00| 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0084 715-05048            17158.000  LFT  |       2.77000       47527.66|       3.89000       66744.62| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0085 715-05052              370.000  LFT  |      19.92000        7370.40|      19.39000        7174.30| 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0086 715-05053             1687.000  LFT  |      16.37000       27616.19|      12.50000       21087.50| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0087 715-05118               52.000  LFT  |      30.49000        1585.48|      29.52000        1535.04| 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0088 715-05123               45.000  LFT  |      43.60000        1962.00|      42.57000        1915.65| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0089 715-05154              309.000  LFT  |      42.34000       13083.06|      42.60000       13163.40| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0090 715-05169               45.000  LFT  |      32.78000        1475.10|      32.00000        1440.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0091 715-05217              660.000  LFT  |      29.82000       19681.20|      27.78000       18334.80| 
  PIPE, TYPE 5, CIRCULAR, 12 IN.          |                             |                             | 
0092 715-05361              102.000  LFT  |      31.88000        3251.76|      72.74000        7419.48| 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0093 715-05422              478.000  LFT  |      48.62000       23240.36|      75.19000       35940.82| 
  PIPE, SLOTTED DRAIN, 12 IN.             |                             |                             | 
0094 715-05998              230.000  LFT  |      22.51000        5177.30|      18.99000        4367.70| 
  PIPE, TYPE 3, CIRCULAR, 8 IN.           |                             |                             | 
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0095 715-06629                2.000  EACH |    1302.41000        2604.82|    1560.00000        3120.00| 
  PIPE END SECTION, MIN. AREA 10.2 SQ. FT |                             |                             | 
0096 715-08177              180.000  LFT  |      50.05000        9009.00|     122.00000       21960.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2  |                             |                             | 
  SFT.                                    |                             |                             | 
0097 715-08305               35.000  TON  |     120.00000        4200.00|      82.25000        2878.75| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0098 715-09064             1777.000  LFT  |       0.86000        1528.22|       1.50000        2665.50| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0099 715-46000               11.000  EACH |     405.41000        4459.51|     315.00000        3465.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0100 715-46005                2.000  EACH |     434.16000         868.32|     339.74000         679.48| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0101 715-46020                6.000  EACH |     539.96000        3239.76|     795.00000        4770.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0102 715-46045                2.000  EACH |     426.11000         852.22|     710.00000        1420.00| 
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                             |                             | 
0103 718-06528               32.000  EACH |     503.01000       16096.32|     900.00000       28800.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0104 718-06532             3000.000  LFT  |       0.86000        2580.00|       0.90000        2700.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0105 718-52610             1367.000  CYS  |      46.92000       64139.64|      42.85000       58575.95| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0106 720-07301                3.000  EACH |    2425.92000        7277.76|    2250.00000        6750.00| 
  INLET TYPE HA                           |                             |                             | 
0107 720-09079                6.000  EACH |    2955.97000       17735.82|    3265.00000       19590.00| 
  INLET, HA5, MODIFIED                    |                             |                             | 
0108 720-45410                1.000  EACH |    2098.14000        2098.14|    1895.00000        1895.00| 
  MANHOLE, C4                             |                             |                             | 
0109 731-93945            11641.000  SFT  |      12.50000      145512.50|      13.00000      151333.00| 
  FACE PANELS, CONCRETE                   |                             |                             | 
0110 731-93946            11641.000  SFT  |       6.00000       69846.00|      10.00000      116410.00| 
  WALL ERECTION                           |                             |                             | 
0111 731-93947              752.000  LFT  |      25.00000       18800.00|      32.00000       24064.00| 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0112 801-03290                4.000  EACH |     150.00000         600.00|     150.00000         600.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0113 801-04308                2.000  EACH |     249.00000         498.00|     249.00000         498.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 410 -15 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : R -31726-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 35-1374866         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0114 801-06640                8.000  EACH |     120.00000         960.00|     120.00000         960.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0115 801-06775                       LUMP |   92119.40000       92119.40|    8527.20000        8527.20| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0116 801-07118              180.000  LFT  |      19.00000        3420.00|      19.00000        3420.00| 
  BARRICADE, III-A                        |                             |                             | 
0117 802-05701               49.000  LFT  |      14.00000         686.00|      12.00000         588.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0118 802-05702               93.000  LFT  |      15.00000        1395.00|       7.00000         651.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0119 802-76025                8.000  SFT  |      14.50000         116.00|      28.00000         224.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0120 802-76035               72.000  SFT  |      17.00000        1224.00|      17.00000        1224.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0121 808-03002              120.000  LFT  |       2.25000         270.00|       2.25000         270.00| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0122 808-03631              480.000  LFT  |       2.25000        1080.00|       2.25000        1080.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0123 808-03632              480.000  LFT  |       2.25000        1080.00|       2.25000        1080.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0124 808-06701             3310.000  LFT  |       0.27000         893.70|       0.27000         893.70| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0125 808-06703            13230.000  LFT  |       0.27000        3572.10|       0.27000        3572.10| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0126 808-75245            13230.000  LFT  |       0.27000        3572.10|       0.27000        3572.10| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0127 808-75998              172.000  EACH |      16.50000        2838.00|      23.35000        4016.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     7,905,879.00|           $     7,990,246.61|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     7,905,879.00|           $     7,990,246.61|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 420 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 420                     CONTRACT ID : R -31779-A                   COUNTIES : STEUBEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 0810094 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       356,992.00  100.0000% 
   2   35-1374866     PRIMCO INC                                                                 $       388,881.64  108.9329% 
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $       438,036.99  122.7022% 
   4   62-1492793     API CONSTRUCTION CORP                                                      $       576,256.91  161.4201% 
   5   35-1817574     YARDBERRY LANDSCAPE                                                        $       614,464.30  172.1227% 
   6   35-1339168     LAPORTE CONSTRUCTION CO                                                    $       688,023.55  192.7280% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 420 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 420                     CONTRACT ID : R -31779-A                   COUNTIES : STEUBEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1374866          |(   3  ) 35-1817530 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE AND PEDESTRIAN PATH 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   10720.00000       10720.00|   13200.00000       13200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      80.00000         160.00|     350.00000         700.00|     210.00000         420.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      36.00000         432.00|      75.00000         900.00|     135.00000        1620.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   17000.00000       17000.00|   19444.08000       19444.08|   12000.00000       12000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    3400.00000        3400.00|    6855.00000        6855.00|    8900.00000        8900.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02245                9.000  EACH |     125.00000        1125.00|     125.00000        1125.00|     220.00000        1980.00 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0013 202-02250                5.000  EACH |     225.00000        1125.00|     225.00000        1125.00|     400.00000        2000.00 
  TREE, 10 IN., REMOVE                    |                             |                             | 
0014 202-02255                1.000  EACH |     475.00000         475.00|     475.00000         475.00|    1000.00000        1000.00 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0015 203-02000             1720.000  CYS  |      10.50000       18060.00|      20.00000       34400.00|      18.00000       30960.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 205-06937             4504.000  LFT  |       1.25000        5630.00|       1.68000        7566.72|       1.65000        7431.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543              100.000  TON  |      23.00000        2300.00|      25.00000        2500.00|      32.00000        3200.00 
  NO 2 STONE                              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 420 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 420                     CONTRACT ID : R -31779-A                   COUNTIES : STEUBEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1817530 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 211-09265               34.700  CYS  |      21.00000         728.70|      50.00000        1735.00|      90.00000        3123.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0019 211-09266              178.600  CYS  |      21.00000        3750.60|      18.25000        3259.45|      33.00000        5893.80 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0020 301-07448             1126.400  TON  |      18.00000       20275.20|      15.17000       17087.49|      17.00000       19148.80 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 303-07449               13.700  TON  |      30.00000         411.00|      25.00000         342.50|      80.00000        1096.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0022 304-07491                5.500  TON  |     130.00000         715.00|     100.00000         550.00|     150.00000         825.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0023 402-07432              248.000  TON  |      68.00000       16864.00|      75.00000       18600.00|      86.00000       21328.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07433               54.000  TON  |      74.00000        3996.00|      75.00000        4050.00|      86.00000        4644.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07435              412.000  TON  |      54.00000       22248.00|      49.00000       20188.00|      61.00000       25132.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0026 402-07438               90.000  TON  |      57.00000        5130.00|      49.00000        4410.00|      61.00000        5490.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0027 406-05520                1.200  TON  |     100.00000         120.00|     100.00000         120.00|     120.00000         144.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 604-06070              518.000  SYS  |      38.00000       19684.00|      36.00000       18648.00|      40.00000       20720.00 
  SIDEWALK, CONCRETE , MODIFIED           |                             |                             | 
0029 604-07901               10.300  SYS  |      80.00000         824.00|     105.00000        1081.50|     190.00000        1957.00 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0030 604-07902               75.500  SYS  |      80.00000        6040.00|     105.00000        7927.50|     125.00000        9437.50 
  CURB RAMP, CONCRETE, H , MODIFIED       |                             |                             | 
0031 604-07903               17.800  SYS  |      80.00000        1424.00|     105.00000        1869.00|     125.00000        2225.00 
  CURB RAMP, CONCRETE, K , MODIFIED       |                             |                             | 
0032 604-91531             1744.000  SYS  |      24.00000       41856.00|      20.00000       34880.00|      23.00000       40112.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0033 605-06140               15.000  LFT  |      45.00000         675.00|      30.00000         450.00|      50.00000         750.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0034 610-07486              144.600  TON  |       1.00000         144.60|      30.00000        4338.00|       1.15000         166.29 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0035 610-08446                5.300  SYS  |     125.00000         662.50|      50.00000         265.00|     150.00000         795.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0036 611-08232                1.000  EACH |     400.00000         400.00|     320.00000         320.00|     440.00000         440.00 
  MAILBOX ASSEMBLY, SINGLE, RESET ,       |                             |                             | 
  COMMERCIAL                              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 420 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 420                     CONTRACT ID : R -31779-A                   COUNTIES : STEUBEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1817530 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 615-06496                9.000  EACH |      52.00000         468.00|      52.00000         468.00|      55.00000         495.00 
  PARKING BARRIER                         |                             |                             | 
0038 616-02320               79.000  SYS  |       3.00000         237.00|       5.00000         395.00|       6.00000         474.00 
  GEOTEXTILES                             |                             |                             | 
0039 616-06406               16.000  SYS  |      33.00000         528.00|      24.00000         384.00|      55.00000         880.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 621-01004                2.000  EACH |     350.00000         700.00|     350.00000         700.00|     765.00000        1530.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06560             6364.000  SYS  |       0.80000        5091.20|       0.80000        5091.20|       0.75000        4773.00 
  MULCHED SEEDING, U                      |                             |                             | 
0042 628-09402                6.000  MOS  |    1750.00000       10500.00|    2273.00000       13638.00|    3200.00000       19200.00 
  FIELD OFFICE, B                         |                             |                             | 
0043 706-01268              480.000  LFT  |      80.00000       38400.00|      67.55000       32424.00|      82.00000       39360.00 
  HANDRAIL, ALUMINUM                      |                             |                             | 
0044 715-05149                1.000  LFT  |      27.00000          27.00|     100.00000         100.00|     340.00000         340.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0045 715-05151               48.000  LFT  |      28.00000        1344.00|      65.00000        3120.00|      45.00000        2160.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0046 715-05203              220.000  LFT  |       7.50000        1650.00|      12.50000        2750.00|      14.00000        3080.00 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0047 715-05422               10.000  LFT  |      80.00000         800.00|     126.00000        1260.00|      44.00000         440.00 
  PIPE, SLOTTED DRAIN, 12 IN.             |                             |                             | 
0048 715-46005                2.000  EACH |     200.00000         400.00|     288.00000         576.00|     355.00000         710.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0049 718-52610               31.700  CYS  |      23.00000         729.10|      35.00000        1109.50|      30.00000         951.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0050 718-99153              190.000  SYS  |       2.50000         475.00|       0.80000         152.00|      11.00000        2090.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0051 720-45045                1.000  EACH |    1650.00000        1650.00|    2430.00000        2430.00|    1500.00000        1500.00 
  INLET, J10                              |                             |                             | 
0052 720-45275                1.000  EACH |    1250.00000        1250.00|    1190.00000        1190.00|    1400.00000        1400.00 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0053 732-08419              126.000  SYS  |     120.00000       15120.00|     120.00000       15120.00|      85.00000       10710.00 
  MODULAR BLOCK WALL                      |                             |                             | 
0054 732-08419               67.000  SYS  |     275.00000       18425.00|     275.00000       18425.00|     322.00000       21574.00 
  MODULAR BLOCK WALL , CELLULAR           |                             |                             | 
0055 732-08421              126.000  SYS  |     135.00000       17010.00|     135.00000       17010.00|     230.00000       28980.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 420 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 420                     CONTRACT ID : R -31779-A                   COUNTIES : STEUBEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-1817530 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 732-08421               67.000  SYS  |     345.00000       23115.00|     345.00000       23115.00|     425.00000       28475.00 
  MODULAR BLOCK WALL ERECTION , CELLULAR  |                             |                             | 
0057 801-06640                9.000  EACH |     175.00000        1575.00|     174.00000        1566.00|     190.00000        1710.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0058 801-06645                5.000  EACH |      80.00000         400.00|      50.00000         250.00|      87.00000         435.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0059 801-06710               30.000  DAY  |      15.00000         450.00|      15.00000         450.00|      17.00000         510.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0060 801-06775                       LUMP |    8306.10000        8306.10|   18770.70000       18770.70|   17000.00000       17000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0061 802-05704               32.000  LFT  |      40.00000        1280.00|      40.00000        1280.00|      45.00000        1440.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0062 802-76025                5.000  SFT  |      50.00000         250.00|      50.00000         250.00|      55.00000         275.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0063 802-91122                1.000  EACH |     175.00000         175.00|     175.00000         175.00|     190.00000         190.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0064 808-06703              160.000  LFT  |       3.75000         600.00|       3.40000         544.00|       5.00000         800.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0065 808-97664                1.000  EACH |     375.00000         375.00|     200.00000         200.00|     410.00000         410.00 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL , AND MARKINGS          |                             |                             | 
     SECTION TOTALS                       |           $       356,992.00|           $       388,881.64|           $       438,036.99 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       356,992.00|           $       388,881.64|           $       438,036.99 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 420 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 420                     CONTRACT ID : R -31779-A                   COUNTIES : STEUBEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-1817574         |(   6  ) 35-1339168 
                                          |API CONSTRUCTION CORP        |YARDBERRY LANDSCAPE          |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE AND PEDESTRIAN PATH 
                                          |                             |                             | 
0001 105-06845                       LUMP |   31425.00000       31425.00|   15000.00000       15000.00|   13667.34000       13667.34 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     195.00000         390.00|     350.00000         700.00|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     130.00000        1560.00|     150.00000        1800.00|    1166.67000       14000.04 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   28815.00000       28815.00|   25000.00000       25000.00|   34000.00000       34000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   72650.00000       72650.00|   20000.00000       20000.00|    7345.53000        7345.53 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02245                9.000  EACH |     125.00000        1125.00|     300.00000        2700.00|     297.93000        2681.37 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0013 202-02250                5.000  EACH |     225.00000        1125.00|     700.00000        3500.00|     578.28000        2891.40 
  TREE, 10 IN., REMOVE                    |                             |                             | 
0014 202-02255                1.000  EACH |     475.00000         475.00|     850.00000         850.00|    1735.71000        1735.71 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0015 203-02000             1720.000  CYS  |      40.00000       68800.00|      25.00000       43000.00|      56.88000       97833.60 
  EXCAVATION, COMMON                      |                             |                             | 
0016 205-06937             4504.000  LFT  |       1.25000        5630.00|       3.00000       13512.00|       5.42000       24411.68 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543              100.000  TON  |      19.70000        1970.00|      30.00000        3000.00|      48.20000        4820.00 
  NO 2 STONE                              |                             |                             | 
0018 211-09265               34.700  CYS  |      15.00000         520.50|      38.00000        1318.60|      57.73000        2003.23 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 420                     CONTRACT ID : R -31779-A                   COUNTIES : STEUBEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-1817574         |(   6  ) 35-1339168 
                                          |API CONSTRUCTION CORP        |YARDBERRY LANDSCAPE          |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 211-09266              178.600  CYS  |      19.35000        3455.91|      42.00000        7501.20|      20.28000        3622.01 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0020 301-07448             1126.400  TON  |      19.00000       21401.60|      26.00000       29286.40|      25.83000       29094.91 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 303-07449               13.700  TON  |      75.00000        1027.50|      28.00000         383.60|      93.43000        1279.99 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0022 304-07491                5.500  TON  |     195.00000        1072.50|     120.00000         660.00|     130.00000         715.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0023 402-07432              248.000  TON  |      85.25000       21142.00|     100.00000       24800.00|      75.00000       18600.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07433               54.000  TON  |      85.25000        4603.50|      90.00000        4860.00|      75.00000        4050.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07435              412.000  TON  |      64.80000       26697.60|      85.00000       35020.00|      55.00000       22660.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0026 402-07438               90.000  TON  |      64.80000        5832.00|      85.00000        7650.00|      55.00000        4950.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0027 406-05520                1.200  TON  |       1.00000           1.20|     500.00000         600.00|     100.00000         120.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 604-06070              518.000  SYS  |      29.50000       15281.00|      64.00000       33152.00|      97.68000       50598.24 
  SIDEWALK, CONCRETE , MODIFIED           |                             |                             | 
0029 604-07901               10.300  SYS  |      85.00000         875.50|      95.00000         978.50|     252.99000        2605.80 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0030 604-07902               75.500  SYS  |      85.00000        6417.50|      81.00000        6115.50|     198.94000       15019.97 
  CURB RAMP, CONCRETE, H , MODIFIED       |                             |                             | 
0031 604-07903               17.800  SYS  |      75.00000        1335.00|      90.00000        1602.00|     232.64000        4140.99 
  CURB RAMP, CONCRETE, K , MODIFIED       |                             |                             | 
0032 604-91531             1744.000  SYS  |      24.00000       41856.00|      60.00000      104640.00|      52.04000       90757.76 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0033 605-06140               15.000  LFT  |      18.00000         270.00|      50.00000         750.00|     503.21000        7548.15 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0034 610-07486              144.600  TON  |       1.00000         144.60|      40.00000        5784.00|       0.45000          65.07 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0035 610-08446                5.300  SYS  |      30.00000         159.00|     100.00000         530.00|     578.40000        3065.52 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0036 611-08232                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     300.00000         300.00 
  MAILBOX ASSEMBLY, SINGLE, RESET ,       |                             |                             | 
  COMMERCIAL                              |                             |                             | 
0037 615-06496                9.000  EACH |     150.00000        1350.00|      65.00000         585.00|     233.63000        2102.67 
  PARKING BARRIER                         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 420                     CONTRACT ID : R -31779-A                   COUNTIES : STEUBEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-1817574         |(   6  ) 35-1339168 
                                          |API CONSTRUCTION CORP        |YARDBERRY LANDSCAPE          |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 616-02320               79.000  SYS  |       5.70000         450.30|       5.00000         395.00|       0.27000          21.33 
  GEOTEXTILES                             |                             |                             | 
0039 616-06406               16.000  SYS  |     126.00000        2016.00|      70.00000        1120.00|       9.49000         151.84 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 621-01004                2.000  EACH |     350.00000         700.00|     750.00000        1500.00|     700.00000        1400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06560             6364.000  SYS  |       0.80000        5091.20|       2.00000       12728.00|       0.68000        4327.52 
  MULCHED SEEDING, U                      |                             |                             | 
0042 628-09402                6.000  MOS  |    2305.00000       13830.00|    2300.00000       13800.00|    2316.77000       13900.62 
  FIELD OFFICE, B                         |                             |                             | 
0043 706-01268              480.000  LFT  |     108.70000       52176.00|      90.00000       43200.00|     108.70000       52176.00 
  HANDRAIL, ALUMINUM                      |                             |                             | 
0044 715-05149                1.000  LFT  |      89.00000          89.00|     100.00000         100.00|     929.55000         929.55 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0045 715-05151               48.000  LFT  |      36.00000        1728.00|      65.00000        3120.00|      41.46000        1990.08 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0046 715-05203              220.000  LFT  |      12.50000        2750.00|      20.00000        4400.00|      27.44000        6036.80 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0047 715-05422               10.000  LFT  |     225.00000        2250.00|     165.00000        1650.00|     458.91000        4589.10 
  PIPE, SLOTTED DRAIN, 12 IN.             |                             |                             | 
0048 715-46005                2.000  EACH |     280.00000         560.00|     850.00000        1700.00|     875.36000        1750.72 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0049 718-52610               31.700  CYS  |      35.00000        1109.50|      45.00000        1426.50|      30.95000         981.12 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0050 718-99153              190.000  SYS  |       0.80000         152.00|       5.00000         950.00|       8.36000        1588.40 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0051 720-45045                1.000  EACH |    1470.00000        1470.00|    1950.00000        1950.00|    2857.07000        2857.07 
  INLET, J10                              |                             |                             | 
0052 720-45275                1.000  EACH |     855.00000         855.00|    1400.00000        1400.00|    2332.06000        2332.06 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0053 732-08419              126.000  SYS  |     120.00000       15120.00|     185.00000       23310.00|      91.40000       11516.40 
  MODULAR BLOCK WALL                      |                             |                             | 
0054 732-08419               67.000  SYS  |     275.00000       18425.00|     450.00000       30150.00|     295.00000       19765.00 
  MODULAR BLOCK WALL , CELLULAR           |                             |                             | 
0055 732-08421              126.000  SYS  |     135.00000       17010.00|     185.00000       23310.00|     232.55000       29301.30 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0056 732-08421               67.000  SYS  |     345.00000       23115.00|     450.00000       30150.00|     354.00000       23718.00 
  MODULAR BLOCK WALL ERECTION , CELLULAR  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 420                     CONTRACT ID : R -31779-A                   COUNTIES : STEUBEN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-1817574         |(   6  ) 35-1339168 
                                          |API CONSTRUCTION CORP        |YARDBERRY LANDSCAPE          |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 801-06640                9.000  EACH |     174.00000        1566.00|     225.00000        2025.00|     174.00000        1566.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0058 801-06645                5.000  EACH |      50.00000         250.00|     125.00000         625.00|      50.00000         250.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0059 801-06710               30.000  DAY  |      30.00000         900.00|      65.00000        1950.00|      25.00000         750.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0060 801-06775                       LUMP |   45350.00000       45350.00|   15000.00000       15000.00|   37452.66000       37452.66 
  MAINTAINING TRAFFIC                     |                             |                             | 
0061 802-05704               32.000  LFT  |      13.00000         416.00|      25.00000         800.00|      13.00000         416.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0062 802-76025                5.000  SFT  |      60.00000         300.00|      70.00000         350.00|      60.00000         300.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0063 802-91122                1.000  EACH |     120.00000         120.00|     225.00000         225.00|     120.00000         120.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0064 808-06703              160.000  LFT  |       3.40000         544.00|       7.00000        1120.00|       3.40000         544.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0065 808-97664                1.000  EACH |     200.00000         200.00|     425.00000         425.00|     200.00000         200.00 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL , AND MARKINGS          |                             |                             | 
     SECTION TOTALS                       |           $       576,256.91|           $       614,464.30|           $       688,023.55 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       576,256.91|           $       614,464.30|           $       688,023.55 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 430 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 430                     CONTRACT ID : R -31825-A                   COUNTIES : MADISON 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 07/17/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0810311 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $        91,195.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $        93,150.00  102.1438% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       120,100.00  131.6958% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 430                     CONTRACT ID : R -31825-A                   COUNTIES : MADISON 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|     600.00000         600.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |    4400.00000        4400.00|    4600.00000        4600.00|   12124.30000       12124.30 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02240              125.000  SYS  |       8.83000        1103.75|      20.00000        2500.00|      24.00000        3000.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02273               55.000  SYS  |      23.99000        1319.45|      25.00000        1375.00|      36.00000        1980.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0011 202-02278              435.000  LFT  |       7.50000        3262.50|       3.30000        1435.50|       8.00000        3480.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0012 202-74035                1.000  EACH |      50.00000          50.00|     100.00000         100.00|     140.00000         140.00 
  SIGN, REMOVE                            |                             |                             | 
0013 203-02000              370.000  CYS  |      14.18000        5246.60|      28.45000       10526.50|      37.00000       13690.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 207-08263              400.000  SYS  |      19.06000        7624.00|      16.50000        6600.00|      37.00000       14800.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0015 306-08034              200.000  SYS  |      14.09000        2818.00|      16.00000        3200.00|      12.00000        2400.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08041               70.000  SYS  |      18.98000        1328.60|      15.00000        1050.00|      15.00000        1050.00 
  MILLING, PCCP                           |                             |                             | 
0017 401-07409              288.000  TON  |      76.14000       21928.32|      90.00000       25920.00|      73.00000       21024.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0018 402-07784               56.000  TON  |      90.43000        5064.08|     102.00000        5712.00|     150.00000        8400.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 430                     CONTRACT ID : R -31825-A                   COUNTIES : MADISON 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07785               55.000  TON  |      80.80000        4444.00|      76.00000        4180.00|     140.00000        7700.00 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0020 406-05520                2.500  TON  |      10.00000          25.00|     480.00000        1200.00|     550.00000        1375.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 605-06255              150.000  SYS  |      91.88000       13782.00|      76.00000       11400.00|      78.00000       11700.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0022 801-03290                6.000  EACH |     150.00000         900.00|     150.00000         900.00|     220.00000        1320.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06640               18.000  EACH |     125.00000        2250.00|     125.00000        2250.00|      82.00000        1476.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06775                       LUMP |   10583.66000       10583.66|    5436.00000        5436.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 808-06703              400.000  LFT  |       0.30000         120.00|       0.30000         120.00|       0.67000         268.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0026 808-75071                2.000  EACH |     225.00000         450.00|     225.00000         450.00|     255.00000         510.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC LANE INDICATION ARROW           |                             |                             | 
0027 808-75245              970.000  LFT  |       0.30000         291.00|       0.30000         291.00|       0.67000         649.90 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0028 808-75297               36.000  LFT  |       7.00000         252.00|       7.00000         252.00|       5.00000         180.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0029 808-75320                2.000  EACH |     125.00000         250.00|     125.00000         250.00|     105.00000         210.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0030 808-75325                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     155.00000         310.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0031 808-75996                4.000  EACH |       0.01000           0.04|      25.00000         100.00|      10.00000          40.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0032 808-75998               11.000  EACH |     100.00000        1100.00|     100.00000        1100.00|     150.00000        1650.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0033 808-95638             2160.000  SFT  |       0.60000        1296.00|       0.60000        1296.00|       0.98000        2116.80 
  CENTER CURB PAINTING                    |                             |                             | 
     SECTION TOTALS                       |           $        91,195.00|           $        93,150.00|           $       120,100.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        91,195.00|           $        93,150.00|           $       120,100.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 440 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 440                     CONTRACT ID : R -31866-A                   COUNTIES : MARION 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600443 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,328,279.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     1,391,500.00  104.7596% 
   3   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     1,445,342.00  108.8131% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,460,000.00  109.9167% 
   5   31-4351261     SHELLY & SANDS INC AND SUBSIDIARIES                                        $     1,466,885.23  110.4350% 
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                                                                                                                   PAGE : 440 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 440                     CONTRACT ID : R -31866-A                   COUNTIES : MARION 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1139301          |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|    1850.00000        1850.00|    1500.00000        1500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   47897.55000       47897.55|   52000.00000       52000.00|   55000.00000       55000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02240              853.000  SYS  |       7.00000        5971.00|       7.00000        5971.00|      13.68000       11669.04 
  PAVEMENT REMOVAL , FOR DRIVE REMOVE     |                             |                             | 
0010 202-02245                4.000  EACH |     600.00000        2400.00|     215.00000         860.00|     428.94000        1715.76 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0011 202-02255                3.000  EACH |    1100.00000        3300.00|     440.00000        1320.00|     788.13000        2364.39 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0012 202-02278             5794.000  LFT  |       5.00000       28970.00|       5.00000       28970.00|       5.00000       28970.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0013 202-52710             4039.000  SYS  |       6.00000       24234.00|       6.00000       24234.00|       7.00000       28273.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 207-08267              750.000  SYS  |       5.00000        3750.00|       5.00000        3750.00|      20.02000       15015.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0015 304-07491               82.000  TON  |     105.00000        8610.00|     200.00000       16400.00|     120.10000        9848.20 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 306-08432              298.000  SYS  |      40.00000       11920.00|      15.00000        4470.00|      15.76000        4696.48 
  MILLING, APPROACH                       |                             |                             | 
0017 306-08595            50860.000  SYS  |       0.60000       30516.00|       0.56000       28481.60|       1.24000       63066.40 
  MILLING ASPHALT, 3 1/2 IN. , VARIABLE   |                             |                             | 
  DEPTH                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 440                     CONTRACT ID : R -31866-A                   COUNTIES : MARION 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 401-07334             4200.000  TON  |      70.00000      294000.00|      70.00000      294000.00|      72.33000      303786.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07385             5600.000  TON  |      57.00000      319200.00|      59.00000      330400.00|      59.01000      330456.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm |                             |                             | 
0020 402-07452              100.000  TON  |      55.00000        5500.00|     100.00000       10000.00|      59.01000        5901.00 
  HMA WEDGE AND LEVEL,  TYPE C ,          |                             |                             | 
  UNDISTRIBUTED QUANTITY                  |                             |                             | 
0021 406-05520               26.000  TON  |     456.00000       11856.00|     500.00000       13000.00|     100.00000        2600.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 604-07894              202.000  SYS  |      75.00000       15150.00|      75.00000       15150.00|      95.00000       19190.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0023 604-07896               90.000  SYS  |      80.00000        7200.00|      80.00000        7200.00|      95.00000        8550.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0024 604-07900              410.000  SYS  |      95.00000       38950.00|      95.00000       38950.00|      80.00000       32800.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0025 604-07902               99.000  SYS  |      75.00000        7425.00|      75.00000        7425.00|      80.00000        7920.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0026 604-07903               28.000  SYS  |      75.00000        2100.00|      75.00000        2100.00|      95.00000        2660.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0027 604-07904               26.000  SYS  |      75.00000        1950.00|      75.00000        1950.00|      95.00000        2470.00 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0028 604-91531             3541.000  SYS  |      38.00000      134558.00|      38.00000      134558.00|      35.00000      123935.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0029 605-06120             5894.000  LFT  |      11.00000       64834.00|      11.00000       64834.00|      12.00000       70728.00 
  CURB, CONCRETE                          |                             |                             | 
0030 610-07486               25.000  TON  |     230.00000        5750.00|     350.00000        8750.00|     125.75000        3143.75 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0031 610-08446              649.000  SYS  |      43.00000       27907.00|      43.00000       27907.00|      50.00000       32450.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0032 610-08462              101.000  SYS  |      45.00000        4545.00|      45.00000        4545.00|      60.00000        6060.00 
  PCCP FOR APPROACHES, 8 IN.              |                             |                             | 
0033 611-03671                1.000  EACH |    1400.00000        1400.00|    1250.00000        1250.00|    1679.19000        1679.19 
  TRASH RECEPTACLE                        |                             |                             | 
0034 621-06575              169.000  SYS  |       6.00000        1014.00|       6.00000        1014.00|      11.91000        2012.79 
  SODDING, NURSERY                        |                             |                             | 
0035 621-98038               24.000  CYS  |      96.00000        2304.00|      96.00000        2304.00|     134.16000        3219.84 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0036 622-04648               10.000  EACH |    2100.00000       21000.00|    2800.00000       28000.00|    3661.71000       36617.10 
  TREE GRATE                              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 440                     CONTRACT ID : R -31866-A                   COUNTIES : MARION 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 622-05640               76.000  EACH |      42.00000        3192.00|      41.20000        3131.20|      41.20000        3131.20 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 
  IN.                                     |                             |                             | 
0038 622-05650               34.000  EACH |     407.00000       13838.00|     407.00000       13838.00|     407.00000       13838.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0039 622-05651                2.000  EACH |     536.00000        1072.00|     536.00000        1072.00|     536.00000        1072.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN.                     |                             |                             | 
0040 622-05654              120.000  EACH |      13.00000        1560.00|      12.80000        1536.00|      12.80000        1536.00 
  PLANT, PERENNIAL                        |                             |                             | 
0041 628-09402                8.000  MOS  |    1800.00000       14400.00|    2450.00000       19600.00|    1679.19000       13433.52 
  FIELD OFFICE, B                         |                             |                             | 
0042 628-09407                8.000  MOS  |     600.00000        4800.00|     300.00000        2400.00|     335.84000        2686.72 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0043 711-03664                2.000  EACH |    1700.00000        3400.00|    1600.00000        3200.00|    3134.49000        6268.98 
  BENCH, METAL                            |                             |                             | 
0044 715-05149               93.000  LFT  |      45.00000        4185.00|      29.00000        2697.00|      48.52000        4512.36 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0045 715-05428              169.000  LFT  |      98.00000       16562.00|     150.00000       25350.00|      94.86000       16031.34 
  PIPE, SLOTTED VANE DRAIN, 12 IN.        |                             |                             | 
0046 720-44000               62.000  EACH |     250.00000       15500.00|     275.00000       17050.00|     424.65000       26328.30 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0047 720-44000               57.000  EACH |     300.00000       17100.00|    1041.63000       59372.91|     544.16000       31017.12 
  CASTING, ADJUST TO GRADE , REMOVE AND   |                             |                             | 
  RESET                                   |                             |                             | 
0048 720-44025               14.000  EACH |     700.00000        9800.00|     730.00000       10220.00|     648.56000        9079.84 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0049 801-03290                6.000  EACH |     150.00000         900.00|     165.00000         990.00|     144.00000         864.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0050 801-06640               51.000  EACH |     109.00000        5559.00|     125.00000        6375.00|     108.00000        5508.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0051 801-06710              120.000  DAY  |       8.00000         960.00|      10.00000        1200.00|      10.00000        1200.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0052 801-06775                       LUMP |   30000.00000       30000.00|   21095.53000       21095.53|   52266.96000       52266.96 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 802-05704               72.000  LFT  |       8.25000         594.00|      30.00000        2160.00|      25.00000        1800.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 440                     CONTRACT ID : R -31866-A                   COUNTIES : MARION 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 802-76025              129.000  SFT  |      38.00000        4902.00|      30.00000        3870.00|      25.00000        3225.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0055 808-02977               21.000  EACH |      55.00000        1155.00|     145.00000        3045.00|      58.00000        1218.00 
  TRANSVERSE MARKING, THERMOPLASTIC, BIKE |                             |                             | 
  SYMBOL                                  |                             |                             | 
0056 808-06701             4601.000  LFT  |       0.36000        1656.36|       0.28000        1288.28|       0.39000        1794.39 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0057 808-06703            10120.000  LFT  |       0.36000        3643.20|       0.28000        2833.60|       0.39000        3946.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0058 808-06705              249.000  LFT  |       0.70000         174.30|       1.18000         293.82|       0.99000         246.51 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0059 808-06706             3554.000  LFT  |       4.00000       14216.00|       3.45000       12261.30|       3.41000       12119.14 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0060 808-75043             4573.000  LFT  |       0.55000        2515.15|       0.86000        3932.78|       0.64000        2926.72 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0061 808-75245              234.000  LFT  |       0.36000          84.24|       0.28000          65.52|       0.94000         219.96 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0062 808-75260              131.000  LFT  |       3.50000         458.50|       1.72000         225.32|       2.06000         269.86 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0063 808-75297             1104.000  LFT  |       3.90000        4305.60|       3.45000        3808.80|       3.41000        3764.64 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0064 808-75300             2319.000  LFT  |       1.70000        3942.30|       0.86000        1994.34|       1.06000        2458.14 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0065 808-75320               34.000  EACH |      65.00000        2210.00|      54.00000        1836.00|      51.00000        1734.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0066 808-75325                9.000  EACH |      80.00000         720.00|      76.00000         684.00|      74.00000         666.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0067 808-75998               26.000  EACH |      60.00000        1560.00|      60.00000        1560.00|      49.00000        1274.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 
  BLUE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 440                     CONTRACT ID : R -31866-A                   COUNTIES : MARION 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-1151771 
                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0068 808-96075              176.000  LFT  |       0.55000          96.80|       1.50000         264.00|       1.06000         186.56 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6   |                             |                             | 
  IN.                                     |                             |                             | 
0069 808-97664                5.000  EACH |     200.00000        1000.00|     120.00000         600.00|      83.00000         415.00 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
     SECTION TOTALS                       |           $     1,328,279.00|           $     1,391,500.00|           $     1,445,342.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,328,279.00|           $     1,391,500.00|           $     1,445,342.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 440                     CONTRACT ID : R -31866-A                   COUNTIES : MARION 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 31-4351261         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11300.00000       11300.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   45216.54000       45216.54|   30000.00000       30000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02240              853.000  SYS  |       7.00000        5971.00|      10.54000        8990.62| 
  PAVEMENT REMOVAL , FOR DRIVE REMOVE     |                             |                             | 
0010 202-02245                4.000  EACH |     460.00000        1840.00|     225.00000         900.00| 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0011 202-02255                3.000  EACH |     660.00000        1980.00|     465.00000        1395.00| 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0012 202-02278             5794.000  LFT  |       5.00000       28970.00|       6.35000       36791.90| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0013 202-52710             4039.000  SYS  |       6.00000       24234.00|       7.65000       30898.35| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 207-08267              750.000  SYS  |       5.00000        3750.00|      14.20000       10650.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0015 304-07491               82.000  TON  |     130.00000       10660.00|     215.00000       17630.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 306-08432              298.000  SYS  |      12.50000        3725.00|      10.00000        2980.00| 
  MILLING, APPROACH                       |                             |                             | 
0017 306-08595            50860.000  SYS  |       1.30000       66118.00|       0.50000       25430.00| 
  MILLING ASPHALT, 3 1/2 IN. , VARIABLE   |                             |                             | 
  DEPTH                                   |                             |                             | 
0018 401-07334             4200.000  TON  |      79.00000      331800.00|      75.40000      316680.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 440                     CONTRACT ID : R -31866-A                   COUNTIES : MARION 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 31-4351261         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 401-07385             5600.000  TON  |      60.00000      336000.00|      55.50000      310800.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm |                             |                             | 
0020 402-07452              100.000  TON  |      85.00000        8500.00|      56.00000        5600.00| 
  HMA WEDGE AND LEVEL,  TYPE C ,          |                             |                             | 
  UNDISTRIBUTED QUANTITY                  |                             |                             | 
0021 406-05520               26.000  TON  |     500.00000       13000.00|     400.00000       10400.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 604-07894              202.000  SYS  |      75.00000       15150.00|     110.00000       22220.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0023 604-07896               90.000  SYS  |      80.00000        7200.00|     125.00000       11250.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0024 604-07900              410.000  SYS  |      95.00000       38950.00|     110.00000       45100.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0025 604-07902               99.000  SYS  |      75.00000        7425.00|     110.00000       10890.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0026 604-07903               28.000  SYS  |      75.00000        2100.00|      93.00000        2604.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0027 604-07904               26.000  SYS  |      75.00000        1950.00|     108.00000        2808.00| 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0028 604-91531             3541.000  SYS  |      38.00000      134558.00|      30.85000      109239.85| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0029 605-06120             5894.000  LFT  |      11.00000       64834.00|      19.70000      116111.80| 
  CURB, CONCRETE                          |                             |                             | 
0030 610-07486               25.000  TON  |     225.00000        5625.00|     195.00000        4875.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0031 610-08446              649.000  SYS  |      43.00000       27907.00|      40.86000       26518.14| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0032 610-08462              101.000  SYS  |      45.00000        4545.00|      45.80000        4625.80| 
  PCCP FOR APPROACHES, 8 IN.              |                             |                             | 
0033 611-03671                1.000  EACH |    1250.00000        1250.00|    1320.00000        1320.00| 
  TRASH RECEPTACLE                        |                             |                             | 
0034 621-06575              169.000  SYS  |       5.66000         956.54|       6.00000        1014.00| 
  SODDING, NURSERY                        |                             |                             | 
0035 621-98038               24.000  CYS  |      96.00000        2304.00|     100.00000        2400.00| 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0036 622-04648               10.000  EACH |    2800.00000       28000.00|    3375.00000       33750.00| 
  TREE GRATE                              |                             |                             | 
0037 622-05640               76.000  EACH |      41.20000        3131.20|      43.50000        3306.00| 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 440 -9 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 440                     CONTRACT ID : R -31866-A                   COUNTIES : MARION 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 31-4351261         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 622-05650               34.000  EACH |     407.00000       13838.00|     430.00000       14620.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0039 622-05651                2.000  EACH |     536.00000        1072.00|     565.00000        1130.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN.                     |                             |                             | 
0040 622-05654              120.000  EACH |      12.80000        1536.00|      13.51000        1621.20| 
  PLANT, PERENNIAL                        |                             |                             | 
0041 628-09402                8.000  MOS  |    2500.00000       20000.00|    2000.00000       16000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0042 628-09407                8.000  MOS  |     250.00000        2000.00|     500.00000        4000.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0043 711-03664                2.000  EACH |    1600.00000        3200.00|    1690.00000        3380.00| 
  BENCH, METAL                            |                             |                             | 
0044 715-05149               93.000  LFT  |      70.00000        6510.00|      30.60000        2845.80| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0045 715-05428              169.000  LFT  |      90.00000       15210.00|     158.00000       26702.00| 
  PIPE, SLOTTED VANE DRAIN, 12 IN.        |                             |                             | 
0046 720-44000               62.000  EACH |     450.00000       27900.00|     620.00000       38440.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0047 720-44000               57.000  EACH |     750.00000       42750.00|    1290.00000       73530.00| 
  CASTING, ADJUST TO GRADE , REMOVE AND   |                             |                             | 
  RESET                                   |                             |                             | 
0048 720-44025               14.000  EACH |     850.00000       11900.00|     790.00000       11060.00| 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0049 801-03290                6.000  EACH |     144.00000         864.00|     152.00000         912.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0050 801-06640               51.000  EACH |     108.00000        5508.00|     114.00000        5814.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0051 801-06710              120.000  DAY  |      10.00000        1200.00|      10.00000        1200.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0052 801-06775                       LUMP |   28000.00000       28000.00|   12000.00000       12000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 802-05704               72.000  LFT  |      30.00000        2160.00|      31.65000        2278.80| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0054 802-76025              129.000  SFT  |      30.00000        3870.00|      31.65000        4082.85| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 440 -10 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 440                     CONTRACT ID : R -31866-A                   COUNTIES : MARION 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 31-4351261         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 808-02977               21.000  EACH |      58.00000        1218.00|      61.20000        1285.20| 
  TRANSVERSE MARKING, THERMOPLASTIC, BIKE |                             |                             | 
  SYMBOL                                  |                             |                             | 
0056 808-06701             4601.000  LFT  |       0.39000        1794.39|       0.41000        1886.41| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0057 808-06703            10120.000  LFT  |       0.39000        3946.80|       0.41000        4149.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0058 808-06705              249.000  LFT  |       0.99000         246.51|       1.04000         258.96| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0059 808-06706             3554.000  LFT  |       3.41000       12119.14|       3.60000       12794.40| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0060 808-75043             4573.000  LFT  |       0.64000        2926.72|       0.68000        3109.64| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0061 808-75245              234.000  LFT  |       0.94000         219.96|       1.00000         234.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0062 808-75260              131.000  LFT  |       2.06000         269.86|       2.17000         284.27| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0063 808-75297             1104.000  LFT  |       3.41000        3764.64|       3.60000        3974.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0064 808-75300             2319.000  LFT  |       1.06000        2458.14|       1.12000        2597.28| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0065 808-75320               34.000  EACH |      51.00000        1734.00|      53.81000        1829.54| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0066 808-75325                9.000  EACH |      74.00000         666.00|      78.00000         702.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0067 808-75998               26.000  EACH |      60.00000        1560.00|      51.70000        1344.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 
  BLUE                                    |                             |                             | 
0068 808-96075              176.000  LFT  |       1.06000         186.56|       1.12000         197.12| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6   |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 440 -11 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 440                     CONTRACT ID : R -31866-A                   COUNTIES : MARION 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 31-4351261         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 808-97664                5.000  EACH |      83.00000         415.00|      87.50000         437.50| 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
     SECTION TOTALS                       |           $     1,460,000.00|           $     1,466,885.23|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,460,000.00|           $     1,466,885.23|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 450 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 450                     CONTRACT ID : R -31917-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 08/01/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0810012 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       202,500.00  100.0000% 
   2   35-0626844     J H RUDOLPH & COMPANY                                                      $       221,434.53  109.3504% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       293,900.00  145.1358% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 450 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 450                     CONTRACT ID : R -31917-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0626844          |(   3  ) 35-2040801 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   MEDIAN RECONSTRUCTED 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      75.00000          75.00|     100.00000         100.00|     200.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      75.00000         450.00|      60.00000         360.00|     100.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |    7500.00000        7500.00|   11000.00000       11000.00|   14400.00000       14400.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 304-07490               80.000  TON  |     105.00000        8400.00|     130.00000       10400.00|     300.00000       24000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08034            21180.000  SYS  |       0.10000        2118.00|       0.65000       13767.00|       1.30000       27534.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0013 402-07433             1748.000  TON  |      60.00000      104880.00|      53.00000       92644.00|      70.00000      122360.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0014 604-07900              156.000  SYS  |     130.00000       20280.00|     145.00000       22620.00|     180.00000       28080.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0015 604-07903               34.000  SYS  |     125.00000        4250.00|     140.00000        4760.00|     205.00000        6970.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0016 628-09402                6.000  MOS  |    2200.00000       13200.00|    1925.00000       11550.00|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0017 720-44000               10.000  EACH |     500.00000        5000.00|     300.00000        3000.00|     400.00000        4000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 450 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 450                     CONTRACT ID : R -31917-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(   3  ) 35-2040801 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 720-94840               13.000  EACH |     120.00000        1560.00|     210.00000        2730.00|     300.00000        3900.00 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
0019 801-03290                2.000  EACH |     195.00000         390.00|     215.00000         430.00|     195.00000         390.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06775                       LUMP |    2986.58000        2986.58|   12800.00000       12800.00|   23209.55000       23209.55 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 808-05866               23.000  SYS  |      29.95000         688.85|      33.00000         759.00|     100.00000        2300.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0023 808-06368               80.000  LFT  |       2.58000         206.40|       2.75000         220.00|       1.00000          80.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0024 808-06701              450.000  LFT  |       0.35000         157.50|       0.35000         157.50|       0.30000         135.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0025 808-06716            15312.000  LFT  |       0.45000        6890.40|       0.49000        7502.88|       0.30000        4593.60 
  LINE, REMOVE                            |                             |                             | 
0026 808-74815              108.000  LFT  |       2.12000         228.96|       2.15000         232.20|       4.00000         432.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 12 IN.                  |                             |                             | 
0027 808-75205              494.000  LFT  |       0.35000         172.90|       0.35000         172.90|       0.30000         148.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0028 808-75240             4384.000  LFT  |       0.35000        1534.40|       0.35000        1534.40|       0.25000        1096.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-75245            20349.000  LFT  |       0.35000        7122.15|       0.35000        7122.15|       0.25000        5087.25 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75297              148.000  LFT  |       4.25000         629.00|       4.30000         636.40|       5.00000         740.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0031 808-75300               81.000  LFT  |       1.06000          85.86|       1.10000          89.10|       2.00000         162.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0032 808-75320               60.000  EACH |      55.00000        3300.00|      56.00000        3360.00|      50.00000        3000.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0033 808-75350                3.000  EACH |     245.00000         735.00|     245.00000         735.00|     125.00000         375.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (SCHOOL)            |                             |                             | 
0034 801-06207             1032.000  LFT  |       1.00000        1032.00|       2.50000        2580.00|       0.95000         980.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                                                                                   PAGE : 450 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 450                     CONTRACT ID : R -31917-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(   3  ) 35-2040801 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 801-06640               42.000  EACH |     115.00000        4830.00|     126.00000        5292.00|     115.00000        4830.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0036 802-05701               44.000  LFT  |      11.25000         495.00|      11.50000         506.00|      11.25000         495.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0037 802-76035               36.000  SFT  |      36.00000        1296.00|      38.00000        1368.00|      36.00000        1296.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
     SECTION TOTALS                       |           $       202,500.00|           $       221,434.53|           $       293,900.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       202,500.00|           $       221,434.53|           $       293,900.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 540 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 540                     CONTRACT ID : B -28450-B                   COUNTIES : FRANKLIN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 07/01/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 3424003 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       498,192.00  100.0000% 
   2   35-1357381     O`MARA DAVE CONTRACTOR                                                     $       511,699.75  102.7114% 
   3   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       512,890.08  102.9503% 
   4   35-0999231     HUNT PAVING COMPANY INC                                                    $       514,367.20  103.2468% 
   5   35-1310611     DUNCAN ROBERTSON INC                                                       $       531,720.96  106.7301% 
   6   35-1549010     MCALISTER EXCAVATING CO INC                                                $       536,885.70  107.7668% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 121 
     CALL ORDER   : 540                     CONTRACT ID : B -28450-B                   COUNTIES : FRANKLIN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2  ) 35-1357381          |(   3  ) 35-1385672 
                                          |CALUMET CIVIL CONTRACTORS IN |O`MARA DAVE CONTRACTOR       |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3900.00000        3900.00|    5500.00000        5500.00|    4600.00000        4600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     150.00000         150.00|     220.00000         220.00|     265.29000         265.29 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     150.00000        1800.00|     160.00000        1920.00|     195.54000        2346.48 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   23000.00000       23000.00|   25600.00000       25600.00|   25690.00000       25690.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   12000.00000       12000.00|   15000.00000       15000.00|   12366.26000       12366.26 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02260                1.000  EACH |    1300.00000        1300.00|     500.00000         500.00|    1360.30000        1360.30 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0013 202-02264                1.000  EACH |    1400.00000        1400.00|     500.00000         500.00|    2112.74000        2112.74 
  TREE, 42 IN., REMOVE                    |                             |                             | 
0014 202-51330                       LUMP |   30000.00000       30000.00|   13000.00000       13000.00|    4596.22000        4596.22 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 202-96035               18.000  LFT  |     250.00000        4500.00|     125.00000        2250.00|     127.67000        2298.06 
  CONCRETE WALL, REMOVE , DOUBLE WALLED,  |                             |                             | 
  FLAT BOTTOM SLUICE GATE                 |                             |                             | 
0016 203-02000               50.000  CYS  |     125.00000        6250.00|      25.00000        1250.00|      45.14000        2257.00 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070              100.000  CYS  |      20.00000        2000.00|      17.00000        1700.00|      46.73000        4673.00 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 121 
     CALL ORDER   : 540                     CONTRACT ID : B -28450-B                   COUNTIES : FRANKLIN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-1357381         |(   3  ) 35-1385672 
                                          |CALUMET CIVIL CONTRACTORS IN |O`MARA DAVE CONTRACTOR       |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-51223              750.000  CYS  |      20.00000       15000.00|      15.00000       11250.00|      13.93000       10447.50 
  EXCAVATION, WATERWAY                    |                             |                             | 
0019 205-06932              100.000  LFT  |       4.50000         450.00|      15.00000        1500.00|       5.00000         500.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0020 205-06937              200.000  LFT  |       5.50000        1100.00|       3.20000         640.00|       2.00000         400.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 207-08263              600.000  SYS  |      16.00000        9600.00|      17.50000       10500.00|      10.68000        6408.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 211-09264              175.000  CYS  |      25.00000        4375.00|      30.00000        5250.00|      47.36000        8288.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0023 303-01180               81.100  TON  |      40.00000        3244.00|      36.00000        2919.60|      40.47000        3282.12 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 
0024 304-07493              110.000  TON  |     130.00000       14300.00|      70.00000        7700.00|      70.00000        7700.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0025 306-08042              500.000  SYS  |       5.00000        2500.00|       8.20000        4100.00|       3.47000        1735.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0026 306-08043              450.000  SYS  |       5.00000        2250.00|       9.10000        4095.00|       3.47000        1561.50 
  MILLING, TRANSITION                     |                             |                             | 
0027 402-07433              110.000  TON  |     120.00000       13200.00|      70.00000        7700.00|      70.00000        7700.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0028 402-07438               65.000  TON  |     110.00000        7150.00|      70.00000        4550.00|      70.00000        4550.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0030 406-05520                0.800  TON  |     400.00000         320.00|     625.00000         500.00|     625.00000         500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01522                4.000  EACH |    1965.00000        7860.00|    2200.00000        8800.00|    2080.00000        8320.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0032 601-94689                4.000  EACH |    2480.00000        9920.00|    2700.00000       10800.00|    2550.00000       10200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105               75.000  LFT  |      20.80000        1560.00|      21.00000        1575.00|      20.00000        1500.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 602-06729                8.000  EACH |      13.00000         104.00|      11.00000          88.00|      13.00000         104.00 
  BARRIER DELINEATOR , TOP-MOUNTED        |                             |                             | 
0035 611-06497                2.000  EACH |     177.00000         354.00|     200.00000         400.00|     190.00000         380.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 615-06490               14.000  EACH |     137.00000        1918.00|     135.00000        1890.00|     126.00000        1764.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0037 615-06520                1.000  EACH |     842.00000         842.00|    1100.00000        1100.00|    1000.00000        1000.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 121 
     CALL ORDER   : 540                     CONTRACT ID : B -28450-B                   COUNTIES : FRANKLIN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-1357381         |(   3  ) 35-1385672 
                                          |CALUMET CIVIL CONTRACTORS IN |O`MARA DAVE CONTRACTOR       |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 616-02320              530.000  SYS  |       3.00000        1590.00|       3.60000        1908.00|       2.27000        1203.10 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              510.000  TON  |      24.00000       12240.00|      21.00000       10710.00|      22.88000       11668.80 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 621-01004                2.000  EACH |     450.00000         900.00|    1200.00000        2400.00|     450.00000         900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06559             1400.000  SYS  |       0.54000         756.00|       1.00000        1400.00|       0.54000         756.00 
  MULCHED SEEDING, R                      |                             |                             | 
0042 621-06570               40.000  CYS  |      40.00000        1600.00|      34.00000        1360.00|      67.55000        2702.00 
  TOP SOIL , ENCASEMENT                   |                             |                             | 
0043 621-06574              200.000  SYS  |       7.00000        1400.00|      17.00000        3400.00|       7.00000        1400.00 
  SODDING                                 |                             |                             | 
0044 628-09402               12.000  MOS  |    2500.00000       30000.00|    1700.00000       20400.00|    1446.54000       17358.48 
  FIELD OFFICE, B                         |                             |                             | 
0045 628-09407               12.000  MOS  |     300.00000        3600.00|     420.00000        5040.00|     375.00000        4500.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0046 702-90915                2.820  CYS  |    1100.00000        3102.00|     700.00000        1974.00|     695.67000        1961.79 
  CONCRETE, A , IN STRUCTURES             |                             |                             | 
0047 703-90976             2590.000  LBS  |       1.52000        3936.80|       1.20000        3108.00|       1.18000        3056.20 
  REINFORCING STEEL, GRADE 60 , STRUCTURE |                             |                             | 
  TIE-BEAMS, & BRIDGE RAILING             |                             |                             | 
0048 706-51025               61.170  LFT  |     150.00000        9175.50|      95.00000        5811.15|     115.00000        7034.55 
  CONCRETE, C, RAILING , TL-4             |                             |                             | 
0049 714-08514              704.300  SFT  |     100.00000       70430.00|     110.00000       77473.00|     131.03000       92284.43 
  WINGWALL                                |                             |                             | 
0050 715-05119               50.000  LFT  |      42.00000        2100.00|      40.00000        2000.00|      76.44000        3822.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0051 715-08305              146.000  TON  |     100.00000       14600.00|      70.00000       10220.00|      70.00000       10220.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0052 715-08586                1.000  EACH |     750.00000         750.00|    1050.00000        1050.00|     855.59000         855.59 
  DRAINAGE GATE , AUTOMATIC, 15 IN.       |                             |                             | 
0053 723-08473               41.000  LFT  |    2750.00000      112750.00|    3185.00000      130585.00|    3327.58000      136430.78 
  STRUCTURE, PRECAST THREE-SIDED, 312 IN. |                             |                             | 
  X 108 IN. , FLAT-TOP                    |                             |                             | 
0054 801-03290                2.000  EACH |     337.00000         674.00|     190.00000         380.00|     337.00000         674.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0055 801-04308                6.000  EACH |     118.00000         708.00|     290.00000        1740.00|     118.00000         708.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 540 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 121 
     CALL ORDER   : 540                     CONTRACT ID : B -28450-B                   COUNTIES : FRANKLIN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-1357381         |(   3  ) 35-1385672 
                                          |CALUMET CIVIL CONTRACTORS IN |O`MARA DAVE CONTRACTOR       |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 801-06207               50.000  LFT  |       2.00000         100.00|       2.10000         105.00|       2.00000         100.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0057 801-06625               50.000  EACH |      82.00000        4100.00|      65.00000        3250.00|      82.00000        4100.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0058 801-06640               24.000  EACH |     122.00000        2928.00|     180.00000        4320.00|     122.00000        2928.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-06775                       LUMP |    4191.18000        4191.18|    4000.00000        4000.00|    3547.37000        3547.37 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-07118               96.000  LFT  |       8.00000         768.00|      11.00000        1056.00|       8.00000         768.00 
  BARRICADE, III-A                        |                             |                             | 
0061 801-07119               48.000  LFT  |      10.00000         480.00|      13.00000         624.00|      10.00000         480.00 
  BARRICADE, III-B                        |                             |                             | 
0062 804-06725               10.000  EACH |      20.00000         200.00|      27.00000         270.00|      26.00000         260.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0063 808-06713             1312.000  LFT  |       0.48000         629.76|       0.50000         656.00|       0.48000         629.76 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0064 808-06714             1312.000  LFT  |       0.48000         629.76|       0.50000         656.00|       0.48000         629.76 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0065 402-07451              900.000  TON  |      35.00000       31500.00|      70.00000       63000.00|      70.00000       63000.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
     SECTION TOTALS                       |           $       498,192.00|           $       511,699.75|           $       512,890.08 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       498,192.00|           $       511,699.75|           $       512,890.08 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 121 
     CALL ORDER   : 540                     CONTRACT ID : B -28450-B                   COUNTIES : FRANKLIN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(   5   ) 35-1310611         |(   6  ) 35-1549010 
                                          |HUNT PAVING COMPANY INC      |DUNCAN ROBERTSON INC         |MCALISTER EXCAVATING CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4051.76000        4051.76|    7500.00000        7500.00|    5500.00000        5500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     207.78000         207.78|     250.00000         250.00|     275.00000         275.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     103.89000        1246.68|      70.00000         840.00|     175.00000        2100.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   22271.36000       22271.36|   25000.00000       25000.00|   24000.00000       24000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   13648.72000       13648.72|    5000.00000        5000.00|    8000.00000        8000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02260                1.000  EACH |     779.18000         779.18|    1000.00000        1000.00|    2000.00000        2000.00 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0013 202-02264                1.000  EACH |    1090.86000        1090.86|    1250.00000        1250.00|    6750.00000        6750.00 
  TREE, 42 IN., REMOVE                    |                             |                             | 
0014 202-51330                       LUMP |   12306.29000       12306.29|   30000.00000       30000.00|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 202-96035               18.000  LFT  |      72.58000        1306.44|      95.00000        1710.00|     200.00000        3600.00 
  CONCRETE WALL, REMOVE , DOUBLE WALLED,  |                             |                             | 
  FLAT BOTTOM SLUICE GATE                 |                             |                             | 
0016 203-02000               50.000  CYS  |      40.91000        2045.50|      25.00000        1250.00|      20.00000        1000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070              100.000  CYS  |      20.28000        2028.00|       1.00000         100.00|      22.00000        2200.00 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 121 
     CALL ORDER   : 540                     CONTRACT ID : B -28450-B                   COUNTIES : FRANKLIN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(   5   ) 35-1310611         |(   6  ) 35-1549010 
                                          |HUNT PAVING COMPANY INC      |DUNCAN ROBERTSON INC         |MCALISTER EXCAVATING CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-51223              750.000  CYS  |      29.14000       21855.00|      19.00000       14250.00|      16.00000       12000.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0019 205-06932              100.000  LFT  |      14.54000        1454.00|      15.00000        1500.00|       3.25000         325.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0020 205-06937              200.000  LFT  |       3.17000         634.00|       3.30000         660.00|       5.50000        1100.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 207-08263              600.000  SYS  |      39.34000       23604.00|      15.00000        9000.00|      15.00000        9000.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 211-09264              175.000  CYS  |      43.05000        7533.75|      29.50000        5162.50|      50.00000        8750.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0023 303-01180               81.100  TON  |      46.95000        3807.65|      25.00000        2027.50|      23.00000        1865.30 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 
0024 304-07493              110.000  TON  |      72.72000        7999.20|      76.00000        8360.00|     112.00000       12320.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0025 306-08042              500.000  SYS  |       7.58000        3790.00|       2.75000        1375.00|       5.00000        2500.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0026 306-08043              450.000  SYS  |       8.05000        3622.50|       2.75000        1237.50|       5.00000        2250.00 
  MILLING, TRANSITION                     |                             |                             | 
0027 402-07433              110.000  TON  |      72.72000        7999.20|      76.00000        8360.00|     410.00000       45100.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0028 402-07438               65.000  TON  |      72.72000        4726.80|      76.00000        4940.00|      80.50000        5232.50 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0030 406-05520                0.800  TON  |     649.32000         519.46|     688.00000         550.40|     710.00000         568.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01522                4.000  EACH |    2160.94000        8643.76|    2288.00000        9152.00|    2200.00000        8800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0032 601-94689                4.000  EACH |    2649.23000       10596.92|    2805.00000       11220.00|    2800.00000       11200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105               75.000  LFT  |      20.78000        1558.50|      22.00000        1650.00|      24.00000        1800.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 602-06729                8.000  EACH |      20.78000         166.24|      50.00000         400.00|      15.00000         120.00 
  BARRIER DELINEATOR , TOP-MOUNTED        |                             |                             | 
0035 611-06497                2.000  EACH |     197.39000         394.78|     209.00000         418.00|     200.00000         400.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 615-06490               14.000  EACH |     130.90000        1832.60|     138.60000        1940.40|     157.00000        2198.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0037 615-06520                1.000  EACH |    1038.91000        1038.91|    1100.00000        1100.00|     970.00000         970.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 540 -8 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 121 
     CALL ORDER   : 540                     CONTRACT ID : B -28450-B                   COUNTIES : FRANKLIN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(   5   ) 35-1310611         |(   6  ) 35-1549010 
                                          |HUNT PAVING COMPANY INC      |DUNCAN ROBERTSON INC         |MCALISTER EXCAVATING CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 616-02320              530.000  SYS  |       2.06000        1091.80|       2.00000        1060.00|       3.00000        1590.00 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              510.000  TON  |      36.40000       18564.00|      22.00000       11220.00|      28.00000       14280.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 621-01004                2.000  EACH |    1217.61000        2435.22|    1285.00000        2570.00|     375.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06559             1400.000  SYS  |       0.94000        1316.00|       1.00000        1400.00|       0.60000         840.00 
  MULCHED SEEDING, R                      |                             |                             | 
0042 621-06570               40.000  CYS  |      72.38000        2895.20|      40.00000        1600.00|      55.00000        2200.00 
  TOP SOIL , ENCASEMENT                   |                             |                             | 
0043 621-06574              200.000  SYS  |      17.14000        3428.00|      18.00000        3600.00|      10.00000        2000.00 
  SODDING                                 |                             |                             | 
0044 628-09402               12.000  MOS  |    1869.68000       22436.16|    1000.00000       12000.00|    1800.00000       21600.00 
  FIELD OFFICE, B                         |                             |                             | 
0045 628-09407               12.000  MOS  |     389.59000        4675.08|     150.00000        1800.00|     150.00000        1800.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0046 702-90915                2.820  CYS  |    1629.92000        4596.37|     950.00000        2679.00|    1000.00000        2820.00 
  CONCRETE, A , IN STRUCTURES             |                             |                             | 
0047 703-90976             2590.000  LBS  |       1.35000        3496.50|       1.00000        2590.00|       1.40000        3626.00 
  REINFORCING STEEL, GRADE 60 , STRUCTURE |                             |                             | 
  TIE-BEAMS, & BRIDGE RAILING             |                             |                             | 
0048 706-51025               61.170  LFT  |     118.12000        7225.40|      50.00000        3058.50|     400.00000       24468.00 
  CONCRETE, C, RAILING , TL-4             |                             |                             | 
0049 714-08514              704.300  SFT  |      96.46000       67936.78|     145.00000      102123.50|     139.00000       97897.70 
  WINGWALL                                |                             |                             | 
0050 715-05119               50.000  LFT  |      36.96000        1848.00|      25.00000        1250.00|      20.00000        1000.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0051 715-08305              146.000  TON  |      72.72000       10617.12|      76.00000       11096.00|      80.50000       11753.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0052 715-08586                1.000  EACH |    2446.01000        2446.01|    1000.00000        1000.00|     650.00000         650.00 
  DRAINAGE GATE , AUTOMATIC, 15 IN.       |                             |                             | 
0053 723-08473               41.000  LFT  |    2516.52000      103177.32|    3200.00000      131200.00|    2560.00000      104960.00 
  STRUCTURE, PRECAST THREE-SIDED, 312 IN. |                             |                             | 
  X 108 IN. , FLAT-TOP                    |                             |                             | 
0054 801-03290                2.000  EACH |     350.11000         700.22|     367.33000         734.66|     387.00000         774.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0055 801-04308                6.000  EACH |     122.59000         735.54|     129.00000         774.00|     135.00000         810.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 121 
     CALL ORDER   : 540                     CONTRACT ID : B -28450-B                   COUNTIES : FRANKLIN 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(   5   ) 35-1310611         |(   6  ) 35-1549010 
                                          |HUNT PAVING COMPANY INC      |DUNCAN ROBERTSON INC         |MCALISTER EXCAVATING CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 801-06207               50.000  LFT  |       6.60000         330.00|       5.00000         250.00|      10.00000         500.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0057 801-06625               50.000  EACH |      85.19000        4259.50|      90.00000        4500.00|      94.00000        4700.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0058 801-06640               24.000  EACH |     126.75000        3042.00|     134.00000        3216.00|     140.00000        3360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-06775                       LUMP |    6022.56000        6022.56|    3400.00000        3400.00|    8000.00000        8000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-07118               96.000  LFT  |       8.31000         797.76|       9.00000         864.00|       9.00000         864.00 
  BARRICADE, III-A                        |                             |                             | 
0061 801-07119               48.000  LFT  |      10.39000         498.72|      11.00000         528.00|      11.25000         540.00 
  BARRICADE, III-B                        |                             |                             | 
0062 804-06725               10.000  EACH |      27.01000         270.10|      28.60000         286.00|      23.00000         230.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0063 808-06713             1312.000  LFT  |       0.50000         656.00|       0.50000         656.00|       0.55000         721.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0064 808-06714             1312.000  LFT  |       0.50000         656.00|       0.50000         656.00|       0.55000         721.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0065 402-07451              900.000  TON  |      72.72000       65448.00|      76.00000       68400.00|      35.00000       31500.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
     SECTION TOTALS                       |           $       514,367.20|           $       531,720.96|           $       536,885.70 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       514,367.20|           $       531,720.96|           $       536,885.70 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 590 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 590                     CONTRACT ID : M -30618-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 11/15/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Do Not Use - Rural - Old Code                   PROJECT(S) : 0711025 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       446,947.36  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       472,272.15  105.6662% 
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                                                                                                                   PAGE : 590 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 4 
     CALL ORDER   : 590                     CONTRACT ID : M -30618-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   WEDGE AND LEVEL 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |      79.00000         158.00|     150.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                8.000  MOS  |      35.00000         280.00|     100.00000         800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   22000.00000       22000.00|   23500.00000       23500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 301-07448              197.000  TON  |       1.00000         197.00|      10.00000        1970.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 303-07449              719.000  TON  |      30.00000       21570.00|      15.00000       10785.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 304-07490               10.000  TON  |     120.00000        1200.00|     100.00000        1000.00| 
  HMA PATCHING, TYPE B , FULL DEPTH       |                             |                             | 
0013 304-07490              354.000  TON  |      53.00000       18762.00|      70.00000       24780.00| 
  HMA PATCHING, TYPE B , PARTIAL          |                             |                             | 
0014 306-08043            18540.000  SYS  |       2.25000       41715.00|       1.00000       18540.00| 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432             3876.000  SYS  |       0.01000          38.76|       1.00000        3876.00| 
  MILLING, APPROACH                       |                             |                             | 
0016 402-07451             4793.000  TON  |      62.00000      297166.00|      60.00000      287580.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0017 406-05520               26.000  TON  |      10.00000         260.00|       1.00000          26.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 4 
     CALL ORDER   : 590                     CONTRACT ID : M -30618-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 610-07487              418.000  TON  |      25.00000       10450.00|      40.00000       16720.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0019 615-06520                1.000  EACH |     200.00000         200.00|     500.00000         500.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0020 628-09408                4.000  MOS  |     231.00000         924.00|     500.00000        2000.00| 
  MOBILE LAPTOP COMPUTER SYSTEM ,1 EACH   |                             |                             | 
0021 628-09409                4.000  MOS  |      65.00000         260.00|     250.00000        1000.00| 
  MOBILE INTERNET SERVICE ,1 EACH         |                             |                             | 
0022 801-03290                4.000  EACH |     145.00000         580.00|     197.00000         788.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06207             2342.000  LFT  |       0.90000        2107.80|       1.00000        2342.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0024 801-06775                       LUMP |   11985.61000       11985.61|   58175.00000       58175.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 801-92448               60.000  DAY  |       1.00000          60.00|       3.00000         180.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0026 808-06726               40.000  LFT  |       3.95000         158.00|      10.00000         400.00| 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0027 808-09378             3819.000  LFT  |       0.11000         420.09|       0.05000         190.95| 
  LINE, PERFORMANCE BASED, PAINT, BROKEN, |                             |                             | 
  YELLOW, 4 IN.                           |                             |                             | 
0028 808-09379            39199.000  LFT  |       0.11000        4311.89|       0.10000        3919.90| 
  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 
  WHITE, 4 IN.                            |                             |                             | 
0029 808-09380            28153.000  LFT  |       0.11000        3096.83|       0.10000        2815.30| 
  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 
  YELLOW, 4 IN.                           |                             |                             | 
0030 808-09381                       LUMP |    1000.00000        1000.00|    1200.00000        1200.00| 
  RETRO-REFLECTIVITY TEST                 |                             |                             | 
0031 808-75996              386.000  EACH |       2.73000        1053.78|       3.00000        1158.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0032 808-75998              386.000  EACH |      18.10000        6986.60|      20.00000        7720.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       446,947.36|           $       472,272.15|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       446,947.36|           $       472,272.15|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 600 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 600                     CONTRACT ID : M -31830-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 06/30/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0810459 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2110733     SPECIALTIES COMPANY LLC                                                    $       296,830.00  100.0000% 
   2   35-1643252     C-TECH CORPORATION INC                                                     $       297,880.00  100.3537% 
   3   35-0821499     JAMES H DREW CORPORATION                                                   $       301,905.00  101.7097% 
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                                                                                                                   PAGE : 600 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 600                     CONTRACT ID : M -31830-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2110733          |(   2  ) 35-1643252          |(   3  ) 35-0821499 
                                          |SPECIALTIES COMPANY LLC      |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   GUARDRAIL, MAINTENANCE OR REPAIR 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |     300.00000         300.00|     200.00000         200.00|     135.00000         135.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               12.000  MOS  |     200.00000        2400.00|     100.00000        1200.00|      95.00000        1140.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 601-01522                1.000  EACH |    2200.00000        2200.00|    2000.00000        2000.00|    2015.00000        2015.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0009 601-01838              225.000  EACH |      28.00000        6300.00|      25.00000        5625.00|      27.00000        6075.00 
  GUARDRAIL POST, GALVANIZED, PLUMB IN    |                             |                             | 
  PLACE                                   |                             |                             | 
0010 601-03599                5.000  EACH |     200.00000        1000.00|     170.00000         850.00|     190.00000         950.00 
  GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 |                             |                             | 
  FT. 6 IN                                |                             |                             | 
0011 601-05999                5.000  EACH |      55.00000         275.00|      48.00000         240.00|      40.00000         200.00 
  CURVED TERMINAL END                     |                             |                             | 
0012 601-06053               10.000  EACH |      75.00000         750.00|      70.00000         700.00|      75.00000         750.00 
  GUARDRAIL HANDDUG HOLES FOR GUARDRAIL   |                             |                             | 
  POSTS                                   |                             |                             | 
0013 601-52540                4.000  EACH |    2000.00000        8000.00|    1900.00000        7600.00|    1875.00000        7500.00 
  GUARDRAIL TERMINAL SECTION, W BEAM      |                             |                             | 
0014 601-61340               10.000  EACH |      95.00000         950.00|      40.00000         400.00|     135.00000        1350.00 
  GUARDRAIL POST, 15.5 LBS PER FT.,       |                             |                             | 
  GALVANIZED, 6 FT. 3 IN. LONG            |                             |                             | 
0015 601-61390                5.000  EACH |      55.00000         275.00|      48.00000         240.00|      40.00000         200.00 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALVANIZED                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 600                     CONTRACT ID : M -31830-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2110733          |(   2   ) 35-1643252         |(   3  ) 35-0821499 
                                          |SPECIALTIES COMPANY LLC      |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 601-61400                2.000  EACH |     700.00000        1400.00|     600.00000        1200.00|     675.00000        1350.00 
  GUARDRAIL BURIED END, GALVANIZED,       |                             |                             | 
  SINGLE FACE                             |                             |                             | 
0017 601-61545               30.000  EACH |      35.00000        1050.00|      25.00000         750.00|      25.00000         750.00 
  GUARDRAIL POST, ALUMINUM, INSTALL       |                             |                             | 
0018 601-61550                4.000  EACH |      75.00000         300.00|      50.00000         200.00|      45.00000         180.00 
  GUARDRAIL TERMINAL END SECTION, ALUMINU |                             |                             | 
0019 601-62070             8400.000  LFT  |       8.50000       71400.00|       9.00000       75600.00|      10.00000       84000.00 
  GUARDRAIL, STEEL BEAM, GALVANIZED       |                             |                             | 
0020 601-62080              300.000  LFT  |      12.50000        3750.00|      13.00000        3900.00|      14.00000        4200.00 
  GUARDRAIL, STEEL BEAM, CURVED SECTION,  |                             |                             | 
  GALVANIZED                              |                             |                             | 
0021 601-62090              500.000  LFT  |       6.00000        3000.00|       2.25000        1125.00|       6.00000        3000.00 
  GUARDRAIL, STEEL BEAM, INSTALL          |                             |                             | 
0022 601-62100              200.000  EACH |      35.00000        7000.00|      22.00000        4400.00|      23.00000        4600.00 
  GUARDRAIL POST, STEEL, INSTALL          |                             |                             | 
0023 601-62150              250.000  EACH |      95.00000       23750.00|      75.00000       18750.00|     105.00000       26250.00 
  GUARDRAIL POST, 15.5 LBS PER LFT.,      |                             |                             | 
  GALVANIZED, 7 FT. 0 IN. LONG            |                             |                             | 
0024 601-62554              100.000  LFT  |       6.00000         600.00|       2.25000         225.00|       5.00000         500.00 
  GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM |                             |                             | 
  INSTALL                                 |                             |                             | 
0025 601-62580               15.000  EACH |      75.00000        1125.00|      10.00000         150.00|      30.00000         450.00 
  GUARDRAIL SPLICE BAR, ALUMINUM          |                             |                             | 
0026 601-91197               25.000  EACH |      70.00000        1750.00|      15.00000         375.00|      22.00000         550.00 
  GUARDRAIL POST BRACKET, 15 LBS PER LFT. |                             |                             | 
  ADJUSTABLE, 1 FT. 4.5 IN.               |                             |                             | 
0027 601-91426                2.000  EACH |     100.00000         200.00|      70.00000         140.00|      70.00000         140.00 
  GUARDRAIL TERMINAL END SECTION, A       |                             |                             | 
0028 601-91504                4.000  EACH |     125.00000         500.00|     110.00000         440.00|     100.00000         400.00 
  GUARDRAIL  POST, W1, 10 IN X 10 IN      |                             |                             | 
0029 601-91505                4.000  EACH |     100.00000         400.00|      80.00000         320.00|      75.00000         300.00 
  GUARDRAIL POST, W2, 8 IN. X 8 IN.       |                             |                             | 
0030 601-91511                4.000  EACH |     100.00000         400.00|      80.00000         320.00|      75.00000         300.00 
  GUARDRAIL POST, W4, 8 IN. X 8 IN.       |                             |                             | 
0031 601-92271               50.000  EACH |      20.00000        1000.00|       5.00000         250.00|       8.00000         400.00 
  GUARDRAIL POST BRACKET, GALVANIZED,     |                             |                             | 
  LABOR ONLY                              |                             |                             | 
0032 601-93346                3.000  EACH |     150.00000         450.00|      70.00000         210.00|      75.00000         225.00 
  GUARDRAIL CONNECTOR, AS                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 600 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 600                     CONTRACT ID : M -31830-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2110733          |(   2   ) 35-1643252         |(   3  ) 35-0821499 
                                          |SPECIALTIES COMPANY LLC      |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 601-94689               25.000  EACH |    2800.00000       70000.00|    3900.00000       97500.00|    2900.00000       72500.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0034 601-94689                5.000  EACH |    2200.00000       11000.00|    2700.00000       13500.00|    2337.00000       11685.00 
  GUARDRAIL END TREATMENT, OS SECTION 1   |                             |                             | 
0035 601-94689                5.000  EACH |    1700.00000        8500.00|    1925.00000        9625.00|    1500.00000        7500.00 
  GUARDRAIL END TREATMENT, OS SECTION 2   |                             |                             | 
0036 601-94689                5.000  EACH |    1900.00000        9500.00|    2000.00000       10000.00|    1500.00000        7500.00 
  GUARDRAIL END TREATMENT, OS SECTION 3   |                             |                             | 
0037 601-94690                2.000  EACH |    3800.00000        7600.00|    5800.00000       11600.00|    4500.00000        9000.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0038 601-94690                2.000  EACH |    2000.00000        4000.00|    2600.00000        5200.00|    2400.00000        4800.00 
  GUARDRAIL END TREATMENT, MS SECTION 1   |                             |                             | 
0039 601-94690                2.000  EACH |    2300.00000        4600.00|    2500.00000        5000.00|    2400.00000        4800.00 
  GUARDRAIL END TREATMENT, MS SECTION 2   |                             |                             | 
0040 601-94690                2.000  EACH |    2500.00000        5000.00|    2800.00000        5600.00|    2400.00000        4800.00 
  GUARDRAIL END TREATMENT, MS SECTION 3   |                             |                             | 
0041 601-95972               35.000  EACH |     100.00000        3500.00|      85.00000        2975.00|      85.00000        2975.00 
  GUARDRAIL POST (CRT), 8 IN.X 6 IN.      |                             |                             | 
  TREATED LUMBER, 6 FT. 0 IN. LONG        |                             |                             | 
0042 601-97054                5.000  EACH |      20.00000         100.00|      18.00000          90.00|      22.00000         110.00 
  GUARDRAIL BRACKET, STEEL, OFFSET        |                             |                             | 
0043 601-97950              300.000  EACH |      15.00000        4500.00|      16.00000        4800.00|      19.00000        5700.00 
  GUARDRAIL POST BRACKET, TREATED TIMBER, |                             |                             | 
  6 IN. X 6 IN.                           |                             |                             | 
0044 601-99123                1.000  EACH |    2600.00000        2600.00|    2000.00000        2000.00|    2200.00000        2200.00 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0045 702-93722                7.000  CYS  |    2000.00000       14000.00|     225.00000        1575.00|    1900.00000       13300.00 
  CONCRETE, C                             |                             |                             | 
0046 801-03290                8.000  EACH |     300.00000        2400.00|     100.00000         800.00|     265.00000        2120.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0047 801-06775                       LUMP |    9000.00000        9000.00|     200.00000         200.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       296,830.00|           $       297,880.00|           $       301,905.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       296,830.00|           $       297,880.00|           $       301,905.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 610 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 610                     CONTRACT ID : M -32019-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 07/15/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0900313 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR INC                                                                    $        99,670.00  100.0000% 
       31-1028573      CIVIL CONSTRUCTION INC                                                              IRREGULAR 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 610 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 257 
     CALL ORDER   : 610                     CONTRACT ID : M -32019-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(      )                     |(      ) 
                                          |CLR INC                      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5500.00000        5500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     190.00000         190.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                2.000  MOS  |     150.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    4850.00000        4850.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 628-09408                2.000  MOS  |     750.00000        1500.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM 1 EACH    |                             |                             | 
0011 628-09409                2.000  MOS  |     200.00000         400.00|                             | 
  MOBILE INTERNET SERVICE 1 EACH          |                             |                             | 
0012 710-51864              525.000  EACH |       8.50000        4462.50|                             | 
  FIELD DRILLED HOLE                      |                             |                             | 
0013 711-04297               30.000  SQIN |      34.00000        1020.00|                             | 
  STRUCTURAL STEEL, FIELD CUT             |                             |                             | 
0014 711-51035             7600.000  LBS  |       7.25000       55100.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0015 711-51864              525.000  EACH |       8.50000        4462.50|                             | 
  DRILLED HOLE                            |                             |                             | 
0016 711-51866              100.000  EACH |      27.00000        2700.00|                             | 
  RIVET, REMOVE                           |                             |                             | 
0017 711-93754                       LUMP |    8200.00000        8200.00|                             | 
  JACKING AND SUPPORTING TRUSS AND STEEL  |                             |                             | 
  BEAMS                                   |                             |                             | 
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                                                                                                                   PAGE : 610 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 257 
     CALL ORDER   : 610                     CONTRACT ID : M -32019-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(       )                    |(      ) 
                                          |CLR INC                      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-03290                2.000  EACH |     130.00000         260.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06640               18.000  EACH |     200.00000        3600.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |    4000.00000        4000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 801-07118               60.000  LFT  |      26.00000        1560.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0022 801-07119               60.000  LFT  |      26.00000        1560.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $        99,670.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        99,670.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 640 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 640                     CONTRACT ID : T -30349-A                   COUNTIES : PERRY 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 08/28/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710827 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1675187     HUMMEL ELECTRIC INC                                                        $       128,750.00  100.0000% 
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       259,148.50  201.2804% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 640 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 237 
     CALL ORDER   : 640                     CONTRACT ID : T -30349-A                   COUNTIES : PERRY 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1675187          |(   2  ) 35-0821499          |(      ) 
                                          |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LIGHTING INSTALLATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1200.00000        1200.00|    2205.00000        2205.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    5518.00000        5518.00|    9950.00000        9950.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 206-51215               10.000  CYS  |     550.00000        5500.00|    2275.00000       22750.00| 
  EXCAVATION, X                           |                             |                             | 
0009 304-07490              145.000  TON  |     380.00000       55100.00|     380.00000       55100.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 628-09402                4.000  MOS  |    1000.00000        4000.00|    2491.00000        9964.00| 
  FIELD OFFICE, B                         |                             |                             | 
0011 801-03290                4.000  EACH |     250.00000        1000.00|     341.00000        1364.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               12.000  EACH |     150.00000        1800.00|     368.00000        4416.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06710               30.000  DAY  |      10.00000         300.00|      26.50000         795.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |    2800.00000        2800.00|   18500.00000       18500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0015 802-07060                1.000  EACH |      80.00000          80.00|     261.00000         261.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0016 805-06592              226.000  LFT  |      18.00000        4068.00|      62.50000       14125.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0017 805-86890              835.000  LFT  |       1.00000         835.00|       1.00000         835.00| 
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                             |                             | 
  STRANDED COPPER                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 640 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 237 
     CALL ORDER   : 640                     CONTRACT ID : T -30349-A                   COUNTIES : PERRY 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1675187          |(   2   ) 35-0821499         |(      ) 
                                          |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 805-87485               14.000  EACH |      20.00000         280.00|      47.00000         658.00| 
  INSULATING LINK, FURNISH                |                             |                             | 
0019 805-87490                8.000  EACH |      36.00000         288.00|      52.50000         420.00| 
  INSULATING LINK, WATER PROOFED, FURNISH |                             |                             | 
0020 807-02191                2.000  EACH |     880.00000        1760.00|     865.00000        1730.00| 
  HANDHOLE, LIGHTING                      |                             |                             | 
0021 807-02428                7.000  EACH |     800.00000        5600.00|    1828.00000       12796.00| 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0022 807-07580             2793.000  LFT  |       7.00000       19551.00|      28.00000       78204.00| 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0023 807-84764                5.000  EACH |    1820.00000        9100.00|    2251.00000       11255.00| 
  LIGHT POLE, 40 FT. E.M.H., 16.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0024 807-84768                1.000  EACH |    1900.00000        1900.00|    2326.00000        2326.00| 
  LIGHT POLE, 40 FT. E.M.H., 18.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0025 807-84816                1.000  EACH |    1985.00000        1985.00|    2405.00000        2405.00| 
  LIGHT POLE, 42 FT. E.M.H., 16.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0026 807-86805                1.000  EACH |    2800.00000        2800.00|    4145.00000        4145.00| 
  SERVICE POINT, I                        |                             |                             | 
0027 807-86910                7.000  EACH |      32.00000         224.00|      63.50000         444.50| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0028 807-86915                7.000  EACH |      36.00000         252.00|      63.50000         444.50| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0029 807-86920               15.000  EACH |      18.00000         270.00|      47.00000         705.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0030 807-86925                4.000  EACH |      36.00000         144.00|      52.50000         210.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0031 807-86950                7.000  EACH |      25.00000         175.00|      57.50000         402.50| 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0032 807-86955                8.000  EACH |      80.00000         640.00|     136.00000        1088.00| 
  CABLE DUCT MARKER                       |                             |                             | 
0033 807-87205                7.000  EACH |     225.00000        1575.00|     235.00000        1645.00| 
  LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM |                             |                             | 
  400 WATT, FURNISH                       |                             |                             | 
     SECTION TOTALS                       |           $       128,750.00|           $       259,148.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       128,750.00|           $       259,148.50|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 650 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 650                     CONTRACT ID : T -31107-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 05/31/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600792 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       687,323.20  100.0000% 
   2   35-1461789     POINDEXTER EXCAVATING                                                      $       839,310.40  122.1129% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       840,131.84  122.2324% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 650                     CONTRACT ID : T -31107-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1461789          |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |POINDEXTER EXCAVATING        |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14000.00000       14000.00|   25000.00000       25000.00|   21500.00000       21500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   34000.00000       34000.00|   41000.00000       41000.00|   66263.91000       66263.91 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   26500.00000       26500.00|  113400.00000      113400.00|   55899.77000       55899.77 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240               51.000  SYS  |      40.00000        2040.00|      80.00000        4080.00|      26.85000        1369.35 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02637               64.000  LFT  |      46.00000        2944.00|      50.00000        3200.00|      40.00000        2560.00 
  PIPE, ABANDON AND GROUT FILL , 12 IN.   |                             |                             | 
0011 202-91385                3.000  EACH |     350.00000        1050.00|     500.00000        1500.00|     500.00000        1500.00 
  INLET, REMOVE                           |                             |                             | 
0012 203-02000             1585.000  CYS  |      10.00000       15850.00|      55.00000       87175.00|      30.59000       48485.15 
  EXCAVATION, COMMON                      |                             |                             | 
0013 207-08267             1841.000  SYS  |      20.50000       37740.50|      20.00000       36820.00|      17.32000       31886.12 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0014 211-09267               79.000  CYS  |      84.00000        6636.00|      30.00000        2370.00|     150.00000       11850.00 
  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 
0015 301-07448              100.000  TON  |      35.00000        3500.00|      28.00000        2800.00|      26.00000        2600.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 306-08034             7688.000  SYS  |       1.40000       10763.20|       2.50000       19220.00|       1.95000       14991.60 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08432              796.000  SYS  |       2.40000        1910.40|       1.00000         796.00|       1.04000         827.84 
  MILLING, APPROACH                       |                             |                             | 
0018 402-07433              638.000  TON  |      56.00000       35728.00|      62.00000       39556.00|      73.51000       46899.38 
  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 650                     CONTRACT ID : T -31107-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1461789         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |POINDEXTER EXCAVATING        |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 406-05520                2.000  TON  |     530.00000        1060.00|     530.00000        1060.00|     530.19000        1060.38 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 506-06333                8.000  SYS  |     375.00000        3000.00|     500.00000        4000.00|     103.88000         831.04 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0021 604-07894               16.000  SYS  |     135.00000        2160.00|     220.00000        3520.00|     184.66000        2954.56 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0022 604-07900               31.000  SYS  |     170.00000        5270.00|     220.00000        6820.00|     157.31000        4876.61 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0023 604-07901               64.000  SYS  |     140.00000        8960.00|     220.00000       14080.00|     143.32000        9172.48 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0024 604-07902               25.000  SYS  |     245.00000        6125.00|     220.00000        5500.00|     232.24000        5806.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0025 604-07903                6.000  SYS  |     220.00000        1320.00|     220.00000        1320.00|     378.88000        2273.28 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0026 604-07904               30.000  SYS  |     175.00000        5250.00|     220.00000        6600.00|     126.34000        3790.20 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0027 604-91531             2133.000  SYS  |      54.00000      115182.00|      36.00000       76788.00|      36.81000       78515.73 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0028 605-06090               81.000  LFT  |      25.00000        2025.00|      50.00000        4050.00|      35.40000        2867.40 
  CURB, INTEGRAL, CONCRETE , MODIFIED     |                             |                             | 
0029 605-06155             2080.000  LFT  |      18.50000       38480.00|      20.00000       41600.00|      21.69000       45115.20 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0030 610-07486               10.000  TON  |     300.00000        3000.00|     330.00000        3300.00|     471.03000        4710.30 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0031 610-07487               66.000  TON  |     110.00000        7260.00|     120.00000        7920.00|     151.00000        9966.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0032 610-08446             1084.000  SYS  |      45.00000       48780.00|      54.00000       58536.00|      75.74000       82102.16 
  PCCP FOR APPROACHES, 6 IN. , MODIFIED   |                             |                             | 
0033 611-06497               23.000  EACH |     175.00000        4025.00|     185.00000        4255.00|     225.00000        5175.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0034 621-06545                1.000  TON  |    1000.00000        1000.00|    1100.00000        1100.00|     995.00000         995.00 
  FERTILIZER                              |                             |                             | 
0035 621-06557              306.000  LBS  |       2.10000         642.60|       6.50000        1989.00|       2.10000         642.60 
  SEED MIXTURE, T                         |                             |                             | 
0036 621-06565                4.000  TON  |     400.00000        1600.00|     440.00000        1760.00|     395.00000        1580.00 
  MULCHING MATERIAL                       |                             |                             | 
0037 621-06567                8.000  kGAL |       1.00000           8.00|      10.00000          80.00|       1.00000           8.00 
  WATER                                   |                             |                             | 
0038 621-06575             2311.000  SYS  |       5.40000       12479.40|       5.00000       11555.00|       3.24000        7487.64 
  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 650                     CONTRACT ID : T -31107-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1461789         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |POINDEXTER EXCAVATING        |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 622-05634               36.000  EACH |      50.00000        1800.00|      55.00000        1980.00|      50.00000        1800.00 
  PLANT, CONIFEROUS EVERGREEN, PROSTRATE, |                             |                             | 
  BROAD SPREADING, SEMISPREADING, OVER 18 |                             |                             | 
  TO 24 IN.                               |                             |                             | 
0040 622-05650               23.000  EACH |     311.00000        7153.00|     340.00000        7820.00|     310.00000        7130.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0041 622-05651               29.000  EACH |     340.00000        9860.00|     370.00000       10730.00|     335.00000        9715.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN.                     |                             |                             | 
0042 628-09401               14.000  MOS  |    2200.00000       30800.00|    1600.00000       22400.00|    2773.09000       38823.26 
  FIELD OFFICE, A                         |                             |                             | 
0043 715-05149               59.000  LFT  |      76.00000        4484.00|     120.00000        7080.00|     150.00000        8850.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0044 715-05151               76.000  LFT  |      68.00000        5168.00|     125.00000        9500.00|     150.00000       11400.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0045 715-08305               61.000  TON  |      85.00000        5185.00|     150.00000        9150.00|     120.17000        7330.37 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
 
0046 720-04682               27.000  EACH |     110.00000        2970.00|     200.00000        5400.00|     100.00000        2700.00 
  INLET, BASKET PROTECTION                |                             |                             | 
0047 720-44000                1.000  EACH |     500.00000         500.00|     950.00000         950.00|     300.00000         300.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0048 720-44296                1.000  EACH |    1150.00000        1150.00|    2500.00000        2500.00|     500.00000         500.00 
  CAP INLET                               |                             |                             | 
0049 720-45251               10.000  EACH |    2350.00000       23500.00|    1900.00000       19000.00|    2000.00000       20000.00 
  CATCH BASIN, K10, MODIFIED              |                             |                             | 
0050 720-45270                1.000  EACH |    1200.00000        1200.00|     900.00000         900.00|    2000.00000        2000.00 
  PIPE CATCH BASIN, 18 IN.                |                             |                             | 
0051 720-45510                3.000  EACH |    3100.00000        9300.00|    2200.00000        6600.00|    3300.00000        9900.00 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0052 720-95409                4.000  EACH |    3600.00000       14400.00|    2700.00000       10800.00|    5000.00000       20000.00 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0053 801-04308                1.000  EACH |     250.00000         250.00|     300.00000         300.00|     250.00000         250.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0054 801-06207            19152.000  LFT  |       0.90000       17236.80|       0.90000       17236.80|       0.85000       16279.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0055 801-06640               12.000  EACH |     205.00000        2460.00|     220.00000        2640.00|     205.00000        2460.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 650                     CONTRACT ID : T -31107-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1461789         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |POINDEXTER EXCAVATING        |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 801-06645                2.000  EACH |      80.00000         160.00|      90.00000         180.00|      80.00000         160.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0057 801-06775                       LUMP |   67000.00000       67000.00|   46000.00000       46000.00|   81955.52000       81955.52 
  MAINTAINING TRAFFIC                     |                             |                             | 
0058 801-07119               40.000  LFT  |      12.00000         480.00|      15.00000         600.00|      12.00000         480.00 
  BARRICADE, III-B                        |                             |                             | 
0059 801-09133                2.000  EACH |    6600.00000       13200.00|    7200.00000       14400.00|    6500.00000       13000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0060 802-07059                2.000  EACH |      35.00000          70.00|     200.00000         400.00|     100.00000         200.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0061 802-07060                7.000  EACH |     110.00000         770.00|      40.00000         280.00|      32.00000         224.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0062 802-76025               19.000  SFT  |      25.00000         475.00|      20.00000         380.00|      16.85000         320.15 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0063 802-76065              143.000  LFT  |       9.00000        1287.00|      12.00000        1716.00|      10.72000        1532.96 
  SIGN POST, B                            |                             |                             | 
0064 808-03631              244.000  LFT  |       0.50000         122.00|       0.60000         146.40|       0.50000         122.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0065 808-03632             4394.000  LFT  |       0.45000        1977.30|       0.50000        2197.00|       0.42000        1845.48 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0066 808-94455              732.000  LFT  |       3.00000        2196.00|       3.10000        2269.20|       2.85000        2086.20 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0067 621-01004                2.000  EACH |     350.00000         700.00|     500.00000        1000.00|     350.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0068 715-05203               50.000  LFT  |      23.50000        1175.00|      40.00000        2000.00|      30.00000        1500.00 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
     SECTION TOTALS                       |           $       687,323.20|           $       839,310.40|           $       840,131.84 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       687,323.20|           $       839,310.40|           $       840,131.84 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 660                     CONTRACT ID : T -31629-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 08/15/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0800011 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       319,893.30  100.0000% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 660                     CONTRACT ID : T -31629-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(      )                     |(      ) 
                                          |JAMES H DREW CORPORATION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PEDESTRIAN SYSTEM IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4719.00000        4719.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |    8497.00000        8497.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |    6050.00000        6050.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02278              211.000  LFT  |      14.50000        3059.50|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-02279               22.000  LFT  |      31.50000         693.00|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0012 202-52710              133.000  SYS  |      19.50000        2593.50|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 202-74035                9.000  EACH |     257.00000        2313.00|                             | 
  SIGN, REMOVE                            |                             |                             | 
0014 202-74050                1.000  EACH |     257.00000         257.00|                             | 
  SIGN, OVERHEAD, REMOVE                  |                             |                             | 
0015 203-02000               55.000  CYS  |      48.50000        2667.50|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0016 301-07448                3.000  TON  |      97.00000         291.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 304-07490               38.000  TON  |     208.00000        7904.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0018 604-06070               19.000  SYS  |     145.00000        2755.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 660                     CONTRACT ID : T -31629-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(       )                    |(      ) 
                                          |JAMES H DREW CORPORATION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 604-07894               11.000  SYS  |     200.00000        2200.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0020 604-07903               73.000  SYS  |     200.00000       14600.00|                             | 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0021 604-07904               34.000  SYS  |     200.00000        6800.00|                             | 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0022 605-06120              257.000  LFT  |      40.00000       10280.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0023 621-01004                1.000  EACH |     932.00000         932.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0024 621-06567                5.000  kGAL |       1.20000           6.00|                             | 
  WATER                                   |                             |                             | 
0025 621-06575             1150.000  SYS  |       3.90000        4485.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0026 628-09408                5.000  MOS  |      50.00000         250.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0027 628-09409                5.000  MOS  |      80.00000         400.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0028 801-03290                6.000  EACH |     109.00000         654.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-06640               15.000  EACH |      97.00000        1455.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06645                6.000  EACH |      72.50000         435.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0031 801-06775                       LUMP |    4484.00000        4484.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 802-05701               20.000  LFT  |      60.50000        1210.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0033 802-76025              206.000  SFT  |      21.00000        4326.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0034 805-02087                       LUMP |    2093.00000        2093.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0035 805-04133               18.000  EACH |     605.00000       10890.00|                             | 
  SIGNAL PEDESTAL, 12 FT.                 |                             |                             | 
0036 805-78370                8.000  EACH |     315.00000        2520.00|                             | 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 660                     CONTRACT ID : T -31629-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(       )                    |(      ) 
                                          |JAMES H DREW CORPORATION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 805-78900               18.000  EACH |    1229.00000       22122.00|                             | 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0038 805-95466               20.000  EACH |    9171.00000      183420.00|                             | 
  FLASHING BEACON WITH SIGNAL AHEAD SIGN, |                             |                             | 
  6 IN. I BEAM AND FOUNDATION , SOLAR     |                             |                             | 
  POWERED                                 |                             |                             | 
0039 805-96014              284.000  LFT  |       4.80000        1363.20|                             | 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0040 808-03439              418.000  LFT  |       4.80000        2006.40|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
0041 808-06368              282.000  LFT  |       4.10000        1156.20|                             | 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
     SECTION TOTALS                       |           $       319,893.30|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       319,893.30|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 670 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 670                     CONTRACT ID : T -31796-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 07/17/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0810379 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   62-1339540     HAWK ENTERPRISES INC                                                       $        97,817.31  100.0000% 
   2   35-1262778     MIDWESTERN ELECTRIC                                                        $       107,233.10  109.6259% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 670 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 30 
     CALL ORDER   : 670                     CONTRACT ID : T -31796-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 62-1339540          |(   2  ) 35-1262778          |(      ) 
                                          |HAWK ENTERPRISES INC         |MIDWESTERN ELECTRIC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL INSTALLATION, NEW 
                                          |                             |                             | 
0001 105-06845                       LUMP |     680.00000         680.00|    1100.00000        1100.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    3120.00000        3120.00|    6864.00000        6864.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 801-06640               12.000  EACH |      90.00000        1080.00|      84.20000        1010.40| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0012 801-06775                       LUMP |    2100.00000        2100.00|    2741.00000        2741.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 802-07059                4.000  EACH |      32.00000         128.00|      89.00000         356.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0014 802-76025               21.000  SFT  |      14.00000         294.00|      15.20000         319.20| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0017 805-01815                2.000  EACH |    2145.00000        4290.00|    2013.00000        4026.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0018 805-01842                8.000  EACH |     615.00000        4920.00|     756.00000        6048.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0019 805-01844             1500.000  LFT  |      11.32000       16980.00|      12.58000       18870.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0020 805-78100                1.000  EACH |   10000.00000       10000.00|   10490.00000       10490.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0021 805-78205                8.000  EACH |     725.00000        5800.00|     583.00000        4664.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 670 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 30 
     CALL ORDER   : 670                     CONTRACT ID : T -31796-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 62-1339540          |(   2   ) 35-1262778         |(      ) 
                                          |HAWK ENTERPRISES INC         |MIDWESTERN ELECTRIC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 805-78215                2.000  EACH |     660.00000        1320.00|     542.00000        1084.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0023 805-78415                4.000  EACH |    1762.00000        7048.00|    1868.00000        7472.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0024 805-78420                4.000  EACH |     320.00000        1280.00|     235.00000         940.00| 
  DISCONNECT HANGER                       |                             |                             | 
0025 805-78445                1.000  EACH |     410.00000         410.00|     524.00000         524.00| 
  SIGNAL SERVICE                          |                             |                             | 
0026 805-78467               70.000  LFT  |       2.00000         140.00|       2.32000         162.40| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0027 805-78470             3000.000  LFT  |       0.32000         960.00|       0.44000        1320.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0028 805-78485              400.000  LFT  |       1.00000         400.00|       1.29000         516.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0029 805-78490              550.000  LFT  |       1.32000         726.00|       1.52000         836.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0030 805-78510             3800.000  LFT  |       1.00000        3800.00|       1.02000        3876.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0031 805-78785               10.000  EACH |     460.00000        4600.00|     534.00000        5340.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0032 805-78795              820.000  LFT  |       9.00000        7380.00|      10.20000        8364.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0033 805-78925                1.000  EACH |     702.00000         702.00|     820.00000         820.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0034 805-79020                       LUMP |    4800.00000        4800.00|    4090.00000        4090.00| 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0035 805-92504                8.000  EACH |     265.00000        2120.00|     438.00000        3504.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0036 808-75297              135.000  LFT  |       5.50000         742.50|       3.70000         499.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0037 808-75320                4.000  EACH |      80.00000         320.00|      81.00000         324.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0038 808-75325                4.000  EACH |     100.00000         400.00|     109.35000         437.40| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0039 805-90458               10.000  EACH |      90.00000         900.00|      85.00000         850.00| 
  SIGNAL HEAD BACK PLATES FOR 3-SECTION   |                             |                             | 
  12 IN.                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 670 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 30 
     CALL ORDER   : 670                     CONTRACT ID : T -31796-A                   COUNTIES : LAKE 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 62-1339540          |(   2   ) 35-1262778         |(      ) 
                                          |HAWK ENTERPRISES INC         |MIDWESTERN ELECTRIC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 801-03290                4.000  EACH |     135.00000         540.00|     151.00000         604.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0041 802-76045               52.000  SFT  |      13.65000         709.80|      16.35000         850.20| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0042 801-09133                2.000  EACH |    2195.00000        4390.00|    1624.00000        3248.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0043 202-01300                1.000  EACH |    1910.00000        1910.00|    2129.00000        2129.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0044 628-09408                3.000  MOS  |     599.67000        1799.01|     790.00000        2370.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0045 628-09409                3.000  MOS  |     320.00000         960.00|     150.00000         450.00| 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0046 202-04089                2.000  EACH |      32.00000          64.00|      65.00000         130.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
     SECTION TOTALS                       |           $        97,817.31|           $       107,233.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        97,817.31|           $       107,233.10|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 700 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 700                     CONTRACT ID : TM-31899-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 05/31/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0900028 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1262778     MIDWESTERN ELECTRIC                                                        $       158,186.00  100.0000% 
   2   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       170,399.00  107.7207% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 700 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 700                     CONTRACT ID : TM-31899-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2  ) 35-1710202          |(      ) 
                                          |MIDWESTERN ELECTRIC          |SIGNAL CONSTRUCTION INC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MAINTENANCE 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    3800.00000        3800.00|    8000.00000        8000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-52710                5.000  SYS  |     144.00000         720.00|      40.00000         200.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0007 604-06070                5.000  SYS  |     195.00000         975.00|     100.00000         500.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0008 801-03290                6.000  EACH |     200.00000        1200.00|     450.00000        2700.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0009 801-06640                6.000  EACH |     210.00000        1260.00|     250.00000        1500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0010 801-06775                       LUMP |    1500.00000        1500.00|    3000.00000        3000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0011 805-01815                4.000  EACH |    2788.00000       11152.00|    2400.00000        9600.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0012 805-01816                2.000  EACH |    1715.00000        3430.00|    1500.00000        3000.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0013 805-01820                4.000  EACH |     865.00000        3460.00|     450.00000        1800.00| 
  SIGNAL STRAIN POLE, STEEL, INSTALL      |                             |                             | 
0014 805-01821                1.000  EACH |     720.00000         720.00|     450.00000         450.00| 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
0015 805-01824                1.000  EACH |     495.00000         495.00|     250.00000         250.00| 
  SPAN, CATENARY, AND TETHER, TIGHTEN     |                             |                             | 
0016 805-01825                4.000  EACH |     110.00000         440.00|     120.00000         480.00| 
  DISCONNECT HANGER, INSTALL              |                             |                             | 
0017 805-01827                8.000  EACH |     225.00000        1800.00|     175.00000        1400.00| 
  TRAFFIC SIGNAL HEAD, INSTALL            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 700 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 700                     CONTRACT ID : TM-31899-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1710202         |(      ) 
                                          |MIDWESTERN ELECTRIC          |SIGNAL CONSTRUCTION INC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 805-01842                1.000  EACH |    1240.00000        1240.00|    1000.00000        1000.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0019 805-01843                1.000  EACH |     375.00000         375.00|     350.00000         350.00| 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0020 805-02596                1.000  EACH |     365.00000         365.00|     250.00000         250.00| 
  CONDUIT RISER WITH WEATHERHEAD, STEEL   |                             |                             | 
0021 805-03370                8.000  EACH |     595.00000        4760.00|     850.00000        6800.00| 
  PEDESTRIAN SIGNAL HEAD, WITH            |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0022 805-03372               10.000  EACH |     450.00000        4500.00|     400.00000        4000.00| 
  TETHER FOR SIGNAL                       |                             |                             | 
0023 805-04970                2.000  EACH |     446.00000         892.00|     290.00000         580.00| 
  FIBER OPTIC BREAKOUT KIT                |                             |                             | 
0024 805-04970                2.000  EACH |     110.00000         220.00|     150.00000         300.00| 
  FIBER OPTIC ST TERMINATION              |                             |                             | 
0025 805-05006              200.000  LFT  |       4.00000         800.00|       8.00000        1600.00| 
  FIBER OPTICS CABLE, FIGURE 8            |                             |                             | 
0026 805-06592              100.000  LFT  |      22.00000        2200.00|      40.00000        4000.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0027 805-06595              100.000  LFT  |       8.00000         800.00|      35.00000        3500.00| 
  CONDUIT, PVC, 2 IN.                     |                             |                             | 
0028 805-06897             7500.000  LFT  |       1.00000        7500.00|       2.50000       18750.00| 
  SIGNAL CABLE DETECTOR, LEAD IN          |                             |                             | 
0029 805-06942                1.000  EACH |     275.00000         275.00|     450.00000         450.00| 
  DOWNGUY                                 |                             |                             | 
0030 805-06956                1.000  EACH |     165.00000         165.00|     150.00000         150.00| 
  DOWNGUY ANCHOR, INSTALL                 |                             |                             | 
0031 805-07212                2.000  EACH |     446.00000         892.00|     290.00000         580.00| 
  SPLICE KIT, SPIDER                      |                             |                             | 
0032 805-07214                2.000  EACH |     110.00000         220.00|     150.00000         300.00| 
  CONNECTOR, ST                           |                             |                             | 
0033 805-78370                8.000  EACH |     232.00000        1856.00|     250.00000        2000.00| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0034 805-78415                4.000  EACH |    2340.00000        9360.00|    2300.00000        9200.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0035 805-78445                1.000  EACH |     770.00000         770.00|     950.00000         950.00| 
  SIGNAL SERVICE                          |                             |                             | 
0036 805-78467               50.000  LFT  |       4.00000         200.00|       4.00000         200.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/09/09 
                                                                                                                   PAGE : 700 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 700                     CONTRACT ID : TM-31899-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/06/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1710202         |(      ) 
                                          |MIDWESTERN ELECTRIC          |SIGNAL CONSTRUCTION INC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 805-78470             6000.000  LFT  |       0.45000        2700.00|       0.20000        1200.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0038 805-78480              500.000  LFT  |       1.30000         650.00|       3.00000        1500.00| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0039 805-78485              500.000  LFT  |       1.75000         875.00|       3.50000        1750.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0040 805-78490              500.000  LFT  |       2.00000        1000.00|       4.00000        2000.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0041 805-78746              200.000  LFT  |       8.00000        1600.00|      15.00000        3000.00| 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0042 805-78785                1.000  EACH |    1410.00000        1410.00|    1050.00000        1050.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0043 805-78795             7000.000  LFT  |       9.50000       66500.00|       8.50000       59500.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0044 805-78800                2.000  EACH |    1340.00000        2680.00|    1000.00000        2000.00| 
  SIGNAL DETECTOR HOUSING INSTALL         |                             |                             | 
0045 805-78900                1.000  EACH |     840.00000         840.00|     550.00000         550.00| 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0046 805-78925                1.000  EACH |    1520.00000        1520.00|     850.00000         850.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0047 805-87066               10.000  HRS  |      50.00000         500.00|      25.00000         250.00| 
  TRUCK, BOOM                             |                             |                             | 
0048 805-87068               10.000  HRS  |      30.00000         300.00|      25.00000         250.00| 
  TRUCK, BUCKET                           |                             |                             | 
0049 805-87076               10.000  HRS  |      10.00000         100.00|      10.00000         100.00| 
  TRUCK, PICKUP                           |                             |                             | 
0050 805-87092               10.000  HRS  |      72.00000         720.00|      85.00000         850.00| 
  LABOR, SKILLED, STRAIGHT TIME           |                             |                             | 
0051 805-87096               10.000  HRS  |      56.00000         560.00|      65.00000         650.00| 
  LABOR, UNSKILLED, STRAIGHT TIME         |                             |                             | 
0052 805-91706                1.000  EACH |     385.00000         385.00|     150.00000         150.00| 
  ANCHOR BOLT, REPAIR                     |                             |                             | 
0053 805-92327                1.000  EACH |     185.00000         185.00|     250.00000         250.00| 
  SIGNAL PEDESTAL, INSTALL                |                             |                             | 
0054 805-92336                1.000  EACH |     844.00000         844.00|     550.00000         550.00| 
  SIGNAL POLE, WOOD, INSTALL              |                             |                             | 
0055 805-92512                1.000  EACH |     850.00000         850.00|     500.00000         500.00| 
  MICROLOOP DETECTOR                      |                             |                             | 
0056 805-92951                1.000  EACH |     340.00000         340.00|     250.00000         250.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1710202         |(      ) 
                                          |MIDWESTERN ELECTRIC          |SIGNAL CONSTRUCTION INC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 805-92983                1.000  EACH |    1460.00000        1460.00|     650.00000         650.00| 
  TRAFFIC SIGNAL CONTROLLER AND CABINET,  |                             |                             | 
  INSTALL                                 |                             |                             | 
0058 805-94636                1.000  EACH |    1240.00000        1240.00|     650.00000         650.00| 
  SIGNAL CABINET FOUNDATION EXPANSION     |                             |                             | 
0059 805-94971              500.000  LFT  |       5.00000        2500.00|       8.00000        4000.00| 
  FIBER OPTICS CABLE                      |                             |                             | 
0060 805-95695                1.000  EACH |      81.00000          81.00|      55.00000          55.00| 
  EXPANSION ANCHOR BOLT (PEDESTAL AND     |                             |                             | 
  CONTROLLER ONLY)                        |                             |                             | 
     SECTION TOTALS                       |           $       158,186.00|           $       170,399.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       158,186.00|           $       170,399.00|           $ 
==================================================================================================================================== 
 


