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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                     1,705.000        CYS 
  14  203-02070           BORROW                                                                64,940.000        CYS 
  15  203-02100           EXCAVATION, PEAT                                                     103,950.000        CYS 
  16  204-02290           SETTLEMENT PLATE                                                          11.000        EACH 
  17  204-08415           STAKES, SETTLEMENT                                                        11.000        EACH 
  18  205-02770           EROSION CONTROL BLANKET                                                2,905.000        SYS 
  19  205-03371           SEDIMENT, REMOVE                                                         300.000        CYS 
  20  205-06930           SPLASHPAD, RIPRAP                                                         36.000        TON 
  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    297.000        TON 
  22  205-06934           TEMPORARY MULCHING                                                        16.000        TON 
  23  205-06936           TEMPORARY SEDIMENT TRAP                                                  233.000        TON 
  24  205-06937           TEMPORARY SILT FENCE                                                   1,965.000        LFT 
  25  205-06938           TEMPORARY SLOPE DRAIN                                                    392.000        LFT 
  26  205-08517           ROCK FILTER BERM                                                          84.000        TON 
  27  205-09543           NO 2 STONE                                                               100.000        TON 
  28  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           6,588.000        SYS 
  29  211-02050           B BORROW                                                             102,035.000        CYS 
  30  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,118.000        CYS 
  31  211-09266           STRUCTURE BACKFILL, TYPE 3                                             1,800.000        CYS 
  32  215-07043           CHEMICAL MODIFICATION, SOILS                                           6,000.000        SYS 
  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,958.000        TON 
  34  302-07455           DENSE GRADED SUBBASE                                                      28.000        CYS 
  35  303-01180           COMPACTED AGGREGATE, NO. 53                                              564.000        TON 
  36  303-07449           COMPACTED AGGREGATE, NO. 73                                               75.000        TON 
  37  306-08043           MILLING, TRANSITION                                                      200.000        SYS 
  38  402-07432           HMA SURFACE, TYPE A                                                      490.000        TON 
  39  402-07435           HMA INTERMEDIATE, TYPE A                                                 797.000        TON 
  40  406-05520           ASPHALT FOR TACK COAT                                                      1.500        TON 
  41  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  42  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  43  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   856.250        LFT 
  44  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 
  45  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               160.000        SYS 
  46  615-06505           MONUMENT, B                                                                7.000        EACH 
  47  616-02320           GEOTEXTILES                                                           17,102.000        SYS 
  48  616-06405           RIPRAP, REVETMENT                                                      1,104.000        TON 
  49  616-06451           RIPRAP, UNIFORM                                                          195.000        TON 
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  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  51  621-03787           SEED MIXTURE, D                                                           21.000        LBS 
  52  621-06545           FERTILIZER                                                                 2.000        TON 
  53  621-06553           SEED MIXTURE, R                                                          700.000        LBS 
  54  621-06557           SEED MIXTURE, T                                                          656.000        LBS 
  55  621-06557           SEED MIXTURE, T                                                          111.000        LBS 
  56  621-06565           MULCHING MATERIAL                                                          9.000        TON 
  57  621-06574           SODDING                                                                  728.000        SYS 
  58  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 10.000        EACH 
  59  622-98200           SIGN, DO NOT DISTURB                                                      10.000        EACH 
  60  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  61  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             12.000        MOS 
  62  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  63  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  64  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           180.000        LFT 
  65  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  66  701-09770           PILE SHOE, HP 14 X 73                                                     25.000        EACH 
  67  701-93575           PILE, STEEL H, HP 14" X 73                                             2,157.000        LFT 
  68  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 83.400        CYS 
  69  703-06028           REINFORCING BARS                                                       6,096.000        LBS 
  70  703-06029           REINFORCING BARS, EPOXY COATED                                        77,950.000        LBS 
  71  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              234.600        CYS 
  72  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  73  706-51020           CONCRETE, C, RAILING                                                      37.800        CYS 
  74  707-08458           STRUCTURAL MEMBERS                                                       772.000        SFT 
  75  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  76  714-02544           WINGWALL, PRECAST CONCRETE                                                 8.000        EACH 
  77  714-06277           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 14' X 8'                      165.000        LFT 
  78  714-07032           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 16' X 7'                      175.000        LFT 
  79  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           180.000        LFT 
  80  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           300.000        LFT 
  81  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                            52.000        LFT 
  82  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           100.000        LFT 
  83  715-05177           PIPE, TYPE 3, CIRCULAR, 36 IN.                                            52.000        LFT 
  84  715-05443           PIPE, DRAINTILE TERMINAL SECTION, 12 IN                                   10.000        LFT 
  85  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
  86  715-46005           PIPE END SECTION, 15 IN.                                                   5.000        EACH 
  87  715-46030           PIPE END SECTION, 30 IN.                                                   2.000        EACH 
  88  715-46040           PIPE END SECTION, 36 IN.                                                   4.000        EACH 
  89  720-45410           MANHOLE, C4                                                                4.000        EACH 
  90  731-93945           FACE PANELS, CONCRETE                                                  3,280.000        SFT 
  91  731-93946           WALL ERECTION                                                          3,280.000        SFT 
  92  731-93947           LEVELING PAD, CONCRETE                                                   260.000        LFT 
  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  94  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               4.000        EACH 
  95  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  97  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  98  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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  99  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,227.000        LFT 
 100  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        474.000        LFT 
 101  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,007.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   4  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   5  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   6  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   7  105-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
   8  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         216.000        MOS 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-01261           TESTING FOR ASBESTOS                                                       9.000        EACH 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  27  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  28  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  29  202-05545           REGULATED MATERIALS, DISPOSE, C                                        1,200.000        CYS 
  30  202-05550           REGULATED MATERIALS, REMOVE, C                                         1,200.000        CYS 
  31  202-05555           REGULATED MATERIALS, TRANSPORT, C                                      1,200.000        CYS 
  32  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                   15,000.000        CYS 
  33  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                15,000.000        CYS 
  34  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                  15,000.000        CYS 
  35  203-02000           EXCAVATION, COMMON                                                   477,376.000        CYS 
  36  203-02070           BORROW                                                               241,685.000        CYS 
  37  203-04523           DEWATERING                                                            LUMP              LUMP 
  38  203-04523           DEWATERING                                                            LUMP              LUMP 
  39  203-04523           DEWATERING                                                            LUMP              LUMP 
  40  204-02290           SETTLEMENT PLATE                                                          34.000        EACH 
  41  204-08415           STAKES, SETTLEMENT                                                        34.000        EACH 
  42  205-03371           SEDIMENT, REMOVE                                                       2,704.000        CYS 
  43  205-06930           SPLASHPAD, RIPRAP                                                         63.000        TON 
  44  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    735.000        TON 
  45  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       1,008.000        LFT 
  46  205-06933           TEMPORARY DITCH INLET PROTECTION                                          15.000        EACH 
  47  205-06933           TEMPORARY DITCH INLET PROTECTION                                          22.000        EACH 
  48  205-06934           TEMPORARY MULCHING                                                       219.000        TON 
  49  205-06936           TEMPORARY SEDIMENT TRAP                                                  350.000        TON 
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  50  205-06937           TEMPORARY SILT FENCE                                                  33,240.000        LFT 
  51  205-06938           TEMPORARY SLOPE DRAIN                                                  2,319.000        LFT 
  52  206-51225           EXCAVATION, DRY                                                          797.000        CYS 
  53  207-08262           SUBGRADE TREATMENT, TYPE I                                           156,866.000        SYS 
  54  207-08264           SUBGRADE TREATMENT, TYPE II                                           14,501.000        SYS 
  55  211-02050           B BORROW                                                              25,445.000        CYS 
  56  211-06467           AGGREGATE FOR END BENT BACKFILL                                          172.000        CYS 
  57  211-07454           STRUCTURE BACKFILL                                                     5,232.000        CYS 
  58  211-09264           STRUCTURE BACKFILL, TYPE 1                                             9,459.000        CYS 
  59  211-09265           STRUCTURE BACKFILL, TYPE 2                                               288.000        CYS 
  60  211-09266           STRUCTURE BACKFILL, TYPE 3                                            11,185.000        CYS 
  61  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          67.000        CYS 
  62  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,788.000        TON 
  63  302-06464           SUBBASE FOR PCCP                                                      30,728.000        CYS 
  64  302-07455           DENSE GRADED SUBBASE                                                     272.000        CYS 
  65  302-08562           COARSE AGGREGATE, 8                                                    5,027.000        TON 
  66  303-01180           COMPACTED AGGREGATE, NO. 53                                           14,678.000        TON 
  67  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              627.000        SYS 
  68  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  69  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,807.000        TON 
  70  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                5,614.000        TON 
  71  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,059.000        TON 
  72  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        5,793.000        TON 
  73  402-07433           HMA SURFACE, TYPE B                                                      596.000        TON 
  74  402-07438           HMA INTERMEDIATE, TYPE B                                                 452.000        TON 
  75  402-07441           HMA BASE, TYPE B                                                         363.000        TON 
  76  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  77  501-04635           MILLED CONCRETE SHOULDER CORRUGATIONS                                 10,607.000        LFT 
  78  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  79  501-06321           QC/QA-PCCP, 10 IN.                                                    69,297.000        SYS 
  80  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  81  501-09107           QC/QA-PCCP, 9 IN.                                                     41,995.000        SYS 
  82  503-05240           D-1 CONTRACTION JOINT                                                 60,709.000        LFT 
  83  503-05310           TERMINAL JOINT                                                           436.000        LFT 
  84  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             20.000        EACH 
  85  601-05999           CURVED TERMINAL END                                                       10.000        EACH 
  86  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  87  601-06416           IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3                        2.000        EACH 
  88  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  89  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   1.000        EACH 
  90  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  91  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
  92  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,018.750        LFT 
  93  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                   1,320.000        LFT 
  94  602-06729           BARRIER DELINEATOR                                                        84.000        EACH 
  95  603-06040           FENCE, FARM FIELD, 47 IN.                                             27,607.000        LFT 
  96  605-06245           CENTER CURB, B, CONCRETE                                               1,439.000        SYS 
  97  605-06255           CENTER CURB, D, CONCRETE                                               2,791.000        SYS 
  98  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      33,369.000        LFT 
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  99  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                             1,674.000        SYS 
 100  615-06490           RIGHT OF WAY MARKER                                                       38.000        EACH 
 101  615-06505           MONUMENT, B                                                                9.000        EACH 
 102  615-06510           MONUMENT, C                                                               26.000        EACH 
 103  615-06515           MONUMENT, D                                                               34.000        EACH 
 104  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
 105  616-02320           GEOTEXTILES                                                           20,084.000        SYS 
 106  616-05688           RIPRAP, CLASS 1                                                        6,085.000        TON 
 107  616-06405           RIPRAP, REVETMENT                                                      7,144.000        TON 
 108  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
 109  621-02770           EROSION CONTROL BLANKET                                                6,152.000        SYS 
 110  621-03909           SEED MIXTURE, NATIVE                                                   1,512.000        LBS 
 111  621-06545           FERTILIZER                                                                53.000        TON 
 112  621-06553           SEED MIXTURE, R                                                       12,019.000        LBS 
 113  621-06557           SEED MIXTURE, T                                                        6,992.000        LBS 
 114  621-06565           MULCHING MATERIAL                                                        396.000        TON 
 115  621-06567           WATER                                                                     50.000        kGAL 
 116  621-06574           SODDING                                                               14,109.000        SYS 
 117  628-09403           FIELD OFFICE, C                                                           36.000        MOS 
 118  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  36.000        MOS 
 119  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                            108.000        MOS 
 120  628-09409           MOBILE INTERNET SERVICE                                                  108.000        MOS 
 121  701-06011           DYNAMIC PILE LOAD TEST                                                    10.000        EACH 
 122  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           711.000        LFT 
 123  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                              10.000        EACH 
 124  701-09679           CONICAL PILE TIP, 14 IN.                                                  24.000        EACH 
 125  701-09770           PILE SHOE, HP 14 X 73                                                    156.000        EACH 
 126  701-09824           PREBOPRED HOLE, 18 IN.                                                 8,505.000        LFT 
 127  701-09826           PILE, STEEL PIPE, 0.5 IN., 14 IN.                                      2,647.000        LFT 
 128  701-92043           CORED HOLE IN ROCK, 18 IN.                                               312.000        LFT 
 129  701-93575           PILE, STEEL H, HP 14" X 73                                             8,155.000        LFT 
 130  702-51005           CONCRETE, A, SUBSTRUCTURE                                                824.100        CYS 
 131  702-51015           CONCRETE, B, FOOTINGS                                                    319.900        CYS 
 132  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,254.000        LBS 
 133  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           648.000        EACH 
 134  703-06028           REINFORCING BARS                                                     158,567.000        LBS 
 135  703-06029           REINFORCING BARS, EPOXY COATED                                     1,018,606.000        LBS 
 136  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            2,824.700        CYS 
 137  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 138  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   16.000        EACH 
 139  706-51020           CONCRETE, C, RAILING                                                     333.400        CYS 
 140  707-05995           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 72 IN. X 60 IN.              3,804.000        LFT 
 141  707-09332           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              2,287.000        LFT 
 142  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 143  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 144  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 145  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 146  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 147  711-51070           ANCHOR PLATE, AP 1                                                        88.000        EACH 
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 148  714-04875           CULVERT, PRECAST, REINFORCED CONCRETE BOX                                 75.000        LFT 
 149  714-04875           CULVERT, PRECAST, REINFORCED CONCRETE BOX                                328.000        LFT 
 150  714-06279           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 8' X 3'                       102.000        LFT 
 151  714-08514           WINGWALL                                                               3,557.000        SFT 
 152  714-09726           HEADWALL                                                                 577.000        SFT 
 153  714-09758           CONCRETE STRUCTURE EXTENSION, PRECAST REINFORCED                          72.000        LFT 
 154  714-96642           TEMPORARY RETAINING WALL                                              LUMP              LUMP 
 155  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         55,489.000        LFT 
 156  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           800.000        LFT 
 157  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         8,269.000        LFT 
 158  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           160.000        LFT 
 159  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            70.000        LFT 
 160  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                            84.000        LFT 
 161  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,931.000        LFT 
 162  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           115.000        LFT 
 163  715-05212           PIPE, TYPE 4, CIRCULAR, 24 IN.                                           500.000        LFT 
 164  715-05218           PIPE, TYPE 5, CIRCULAR, 15 IN.                                         1,486.000        LFT 
 165  715-05233           PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT.                                       68.000        LFT 
 166  715-05252           PIPE, TYPE 1, DEFORMED, 20.5 SQ. FT.                                     466.000        LFT 
 167  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              280.000        LFT 
 168  715-06004           CONCRETE ANCHOR, 48 IN.                                                    2.000        EACH 
 169  715-06471           PIPE END SECTION, MIN. AREA 3.3 SQ. FT.                                    1.000        EACH 
 170  715-08163           PIPE END SECTION, MIN. AREA 8.8 SFT.                                       2.000        EACH 
 171  715-08177           PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 SFT.                              232.000        LFT 
 172  715-08303           CONCRETE ANCHOR, MIN. AREA 20.5 SQ. FT.                                    4.000        EACH 
 173  715-46005           PIPE END SECTION, 15 IN.                                                  19.000        EACH 
 174  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
 175  715-90714           PIPE, PVC, 12 IN.                                                        525.000        LFT 
 176  715-91361           PIPE, PVC, 6 IN.                                                          17.000        LFT 
 177  718-06528           OUTLET PROTECTOR, 1                                                      168.000        EACH 
 178  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 179  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,192.000        CYS 
 180  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            51,362.000        SYS 
 181  720-45066           INLET, N12, MODIFIED                                                      24.000        EACH 
 182  720-45069           INLET, P12                                                                15.000        EACH 
 183  720-45410           MANHOLE, C4                                                               10.000        EACH 
 184  720-93443           INLET, U                                                                   2.000        EACH 
 185  721-02244           AUTOMATIC DRAINAGE GATE, 30" X 19"                                         1.000        EACH 
 186  721-43000           AUTOMATIC DRAINAGE GATE, 12 IN.                                           24.000        EACH 
 187  721-43020           AUTOMATIC DRAINAGE GATE, 24 IN.                                            2.000        EACH 
 188  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                          320.000        LFT 
 189  723-07111           STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 72 IN.                         418.000        LFT 
 190  723-07582           STRUCTURE, PRECAST THREE-SIDED, 336 IN. X 72 IN.                         252.000        LFT 
 191  731-93945           FACE PANELS, CONCRETE                                                 17,221.000        SFT 
 192  731-93946           WALL ERECTION                                                         17,221.000        SFT 
 193  731-93947           LEVELING PAD, CONCRETE                                                   989.000        LFT 
 194  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 
 195  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              66.000        EACH 
 196  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
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 197  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 198  801-07119           BARRICADE, III-B                                                         228.000        LFT 
 199  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,752.000        LFT 
 200  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            3,048.000        LFT 
 201  801-08509           TEMPORARY TRAFFIC BARRIER, TYPE 3, ANCHORED                              378.000        LFT 
 202  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            73.500        LFT 
 203  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          3.000        EACH 
 204  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        11.300        SFT 
 205  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         48.000        SFT 
 206  804-06770           DELINEATOR POST                                                          168.000        EACH 
 207  805-09615           SLC VWIM STATION                                                      LUMP              LUMP 
 208  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                        148.000        LFT 
 209  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       7,847.000        LFT 
 210  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      4,258.000        LFT 
 211  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,386.000        LFT 
 212  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                             48.000        LFT 
 213  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 10.000        EACH 
 214  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             10.000        EACH 
 215  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,316.000        LFT 
 216  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     54.000        LFT 
 
  SECTION NO. 0002    HMA OPTION 
 
 217  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 218  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 219  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 220  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 221  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 222  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 223  105-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
 224  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         216.000        MOS 
 225  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 226  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 227  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 228  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 229  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 230  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 231  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
 232  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
 233  202-01261           TESTING FOR ASBESTOS                                                       9.000        EACH 
 234  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 235  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 236  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 237  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 238  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 239  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 240  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 241  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 242  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
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 243  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 244  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 245  202-05545           REGULATED MATERIALS, DISPOSE, C                                        1,200.000        CYS 
 246  202-05550           REGULATED MATERIALS, REMOVE, C                                         1,200.000        CYS 
 247  202-05555           REGULATED MATERIALS, TRANSPORT, C                                      1,200.000        CYS 
 248  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                   15,000.000        CYS 
 249  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                15,000.000        CYS 
 250  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                  15,000.000        CYS 
 251  203-02000           EXCAVATION, COMMON                                                   473,298.000        CYS 
 252  203-02070           BORROW                                                               255,040.000        CYS 
 253  203-04523           DEWATERING                                                            LUMP              LUMP 
 254  203-04523           DEWATERING                                                            LUMP              LUMP 
 255  203-04523           DEWATERING                                                            LUMP              LUMP 
 256  204-02290           SETTLEMENT PLATE                                                          34.000        EACH 
 257  204-08415           STAKES, SETTLEMENT                                                        34.000        EACH 
 258  205-03371           SEDIMENT, REMOVE                                                       2,704.000        CYS 
 259  205-06930           SPLASHPAD, RIPRAP                                                         63.000        TON 
 260  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    735.000        TON 
 261  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       1,008.000        LFT 
 262  205-06933           TEMPORARY DITCH INLET PROTECTION                                          15.000        EACH 
 263  205-06933           TEMPORARY DITCH INLET PROTECTION                                          22.000        EACH 
 264  205-06934           TEMPORARY MULCHING                                                       219.000        TON 
 265  205-06936           TEMPORARY SEDIMENT TRAP                                                  350.000        TON 
 266  205-06937           TEMPORARY SILT FENCE                                                  33,240.000        LFT 
 267  205-06938           TEMPORARY SLOPE DRAIN                                                  2,319.000        LFT 
 268  206-51225           EXCAVATION, DRY                                                          797.000        CYS 
 269  207-08262           SUBGRADE TREATMENT, TYPE I                                           156,866.000        SYS 
 270  207-08264           SUBGRADE TREATMENT, TYPE II                                           14,501.000        SYS 
 271  211-02050           B BORROW                                                              25,445.000        CYS 
 272  211-06467           AGGREGATE FOR END BENT BACKFILL                                          172.000        CYS 
 273  211-07454           STRUCTURE BACKFILL                                                     5,232.000        CYS 
 274  211-09264           STRUCTURE BACKFILL, TYPE 1                                             9,459.000        CYS 
 275  211-09265           STRUCTURE BACKFILL, TYPE 2                                               288.000        CYS 
 276  211-09266           STRUCTURE BACKFILL, TYPE 3                                            11,185.000        CYS 
 277  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          67.000        CYS 
 278  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     11,607.000        TON 
 279  302-06464           SUBBASE FOR PCCP                                                         711.000        CYS 
 280  302-07455           DENSE GRADED SUBBASE                                                     272.000        CYS 
 281  302-08562           COARSE AGGREGATE, 8                                                    5,027.000        TON 
 282  303-01180           COMPACTED AGGREGATE, NO. 53                                           24,062.000        TON 
 283  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              627.000        SYS 
 284  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 285  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,012.000        TON 
 286  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,465.000        TON 
 287  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      6,514.000        TON 
 288  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  176.000        TON 
 289  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,059.000        TON 
 290  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                5,775.000        TON 
 291  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               10,856.000        TON 
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 292  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        5,957.000        TON 
 293  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        9,612.000        TON 
 294  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        5,621.000        TON 
 295  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                            13,971.000        TON 
 296  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                       30,395.000        TON 
 297  402-07433           HMA SURFACE, TYPE B                                                      596.000        TON 
 298  402-07438           HMA INTERMEDIATE, TYPE B                                                 452.000        TON 
 299  402-07441           HMA BASE, TYPE B                                                         363.000        TON 
 300  406-05520           ASPHALT FOR TACK COAT                                                    115.900        TON 
 301  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
 302  501-06727           CORING, PCCP                                                          LUMP              LUMP 
 303  503-05240           D-1 CONTRACTION JOINT                                                  1,156.000        LFT 
 304  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             20.000        EACH 
 305  601-05999           CURVED TERMINAL END                                                       10.000        EACH 
 306  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
 307  601-06416           IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3                        2.000        EACH 
 308  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
 309  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   1.000        EACH 
 310  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
 311  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
 312  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,018.750        LFT 
 313  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                   1,320.000        LFT 
 314  602-06729           BARRIER DELINEATOR                                                        84.000        EACH 
 315  603-06040           FENCE, FARM FIELD, 47 IN.                                             27,607.000        LFT 
 316  605-06245           CENTER CURB, B, CONCRETE                                               1,439.000        SYS 
 317  605-06255           CENTER CURB, D, CONCRETE                                               2,791.000        SYS 
 318  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      49,884.000        LFT 
 319  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                             1,674.000        SYS 
 320  615-06490           RIGHT OF WAY MARKER                                                       38.000        EACH 
 321  615-06505           MONUMENT, B                                                               43.000        EACH 
 322  615-06510           MONUMENT, C                                                               26.000        EACH 
 323  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
 324  616-02320           GEOTEXTILES                                                           20,084.000        SYS 
 325  616-05688           RIPRAP, CLASS 1                                                        6,085.000        TON 
 326  616-06405           RIPRAP, REVETMENT                                                      7,144.000        TON 
 327  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
 328  621-02770           EROSION CONTROL BLANKET                                                6,152.000        SYS 
 329  621-03909           SEED MIXTURE, NATIVE                                                   1,512.000        LBS 
 330  621-06545           FERTILIZER                                                                53.000        TON 
 331  621-06553           SEED MIXTURE, R                                                       12,019.000        LBS 
 332  621-06557           SEED MIXTURE, T                                                        6,992.000        LBS 
 333  621-06565           MULCHING MATERIAL                                                        396.000        TON 
 334  621-06567           WATER                                                                     50.000        kGAL 
 335  621-06574           SODDING                                                               13,109.000        SYS 
 336  628-09403           FIELD OFFICE, C                                                           36.000        MOS 
 337  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  36.000        MOS 
 338  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                            108.000        MOS 
 339  628-09409           MOBILE INTERNET SERVICE                                                  108.000        MOS 
 340  701-06011           DYNAMIC PILE LOAD TEST                                                    10.000        EACH 
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 341  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           711.000        LFT 
 342  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                              10.000        EACH 
 343  701-09679           CONICAL PILE TIP, 14 IN.                                                  24.000        EACH 
 344  701-09770           PILE SHOE, HP 14 X 73                                                    156.000        EACH 
 345  701-09824           PREBOPRED HOLE, 18 IN.                                                 8,505.000        LFT 
 346  701-09826           PILE, STEEL PIPE, 0.5 IN., 14 IN.                                      2,647.000        LFT 
 347  701-92043           CORED HOLE IN ROCK, 18 IN.                                               312.000        LFT 
 348  701-93575           PILE, STEEL H, HP 14" X 73                                             8,155.000        LFT 
 349  702-51005           CONCRETE, A, SUBSTRUCTURE                                                824.100        CYS 
 350  702-51015           CONCRETE, B, FOOTINGS                                                    319.900        CYS 
 351  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,254.000        LBS 
 352  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           648.000        EACH 
 353  703-06028           REINFORCING BARS                                                     158,567.000        LBS 
 354  703-06029           REINFORCING BARS, EPOXY COATED                                     1,018,606.000        LBS 
 355  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            2,824.700        CYS 
 356  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 357  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   16.000        EACH 
 358  706-51020           CONCRETE, C, RAILING                                                     333.400        CYS 
 359  707-05995           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 72 IN. X 60 IN.              3,804.000        LFT 
 360  707-09332           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              2,287.000        LFT 
 361  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 362  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 363  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 364  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 365  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 366  711-51070           ANCHOR PLATE, AP 1                                                        88.000        EACH 
 367  714-04875           CULVERT, PRECAST, REINFORCED CONCRETE BOX                                 75.000        LFT 
 368  714-04875           CULVERT, PRECAST, REINFORCED CONCRETE BOX                                328.000        LFT 
 369  714-06279           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 8' X 3'                       102.000        LFT 
 370  714-08514           WINGWALL                                                               3,557.000        SFT 
 371  714-09726           HEADWALL                                                                 577.000        SFT 
 372  714-09758           CONCRETE STRUCTURE EXTENSION, PRECAST REINFORCED                          72.000        LFT 
 373  714-96642           TEMPORARY RETAINING WALL                                              LUMP              LUMP 
 374  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         55,489.000        LFT 
 375  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           800.000        LFT 
 376  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         8,269.000        LFT 
 377  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           160.000        LFT 
 378  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            70.000        LFT 
 379  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                            84.000        LFT 
 380  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,931.000        LFT 
 381  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           115.000        LFT 
 382  715-05212           PIPE, TYPE 4, CIRCULAR, 24 IN.                                           500.000        LFT 
 383  715-05218           PIPE, TYPE 5, CIRCULAR, 15 IN.                                         1,486.000        LFT 
 384  715-05233           PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT.                                       68.000        LFT 
 385  715-05252           PIPE, TYPE 1, DEFORMED, 20.5 SQ. FT.                                     466.000        LFT 
 386  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              280.000        LFT 
 387  715-06004           CONCRETE ANCHOR, 48 IN.                                                    2.000        EACH 
 388  715-06471           PIPE END SECTION, MIN. AREA 3.3 SQ. FT.                                    1.000        EACH 
 389  715-08163           PIPE END SECTION, MIN. AREA 8.8 SFT.                                       2.000        EACH 
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 390  715-08177           PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 SFT.                              232.000        LFT 
 391  715-08303           CONCRETE ANCHOR, MIN. AREA 20.5 SQ. FT.                                    4.000        EACH 
 392  715-46005           PIPE END SECTION, 15 IN.                                                  19.000        EACH 
 393  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
 394  715-90714           PIPE, PVC, 12 IN.                                                        525.000        LFT 
 395  715-91361           PIPE, PVC, 6 IN.                                                          17.000        LFT 
 396  718-06528           OUTLET PROTECTOR, 1                                                      168.000        EACH 
 397  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 398  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,192.000        CYS 
 399  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            51,362.000        SYS 
 400  720-45066           INLET, N12, MODIFIED                                                      24.000        EACH 
 401  720-45069           INLET, P12                                                                15.000        EACH 
 402  720-45410           MANHOLE, C4                                                               10.000        EACH 
 403  720-93443           INLET, U                                                                   2.000        EACH 
 404  721-02244           AUTOMATIC DRAINAGE GATE, 30" X 19"                                         1.000        EACH 
 405  721-43000           AUTOMATIC DRAINAGE GATE, 12 IN.                                           24.000        EACH 
 406  721-43020           AUTOMATIC DRAINAGE GATE, 24 IN.                                            2.000        EACH 
 407  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                          320.000        LFT 
 408  723-07111           STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 72 IN.                         418.000        LFT 
 409  723-07582           STRUCTURE, PRECAST THREE-SIDED, 336 IN. X 72 IN.                         252.000        LFT 
 410  731-93945           FACE PANELS, CONCRETE                                                 17,221.000        SFT 
 411  731-93946           WALL ERECTION                                                         17,221.000        SFT 
 412  731-93947           LEVELING PAD, CONCRETE                                                   989.000        LFT 
 413  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 
 414  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              66.000        EACH 
 415  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
 416  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 417  801-07119           BARRICADE, III-B                                                         228.000        LFT 
 418  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,752.000        LFT 
 419  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            3,048.000        LFT 
 420  801-08509           TEMPORARY TRAFFIC BARRIER, TYPE 3, ANCHORED                              478.000        LFT 
 421  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            73.500        LFT 
 422  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          3.000        EACH 
 423  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        11.300        SFT 
 424  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         48.000        SFT 
 425  804-06770           DELINEATOR POST                                                          168.000        EACH 
 426  805-09615           SLC VWIM STATION                                                      LUMP              LUMP 
 427  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                148.000        LFT 
 428  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              13,233.000        LFT 
 429  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,574.000        LFT 
 430  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    102.000        LFT 
 431  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 10.000        EACH 
 432  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     10.000        EACH 
 
  SECTION NO. 0003    NEW ROAD CONSTRUCTION 
 
 433  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
 434  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
 435  109-08360           CONTRACT LIENS                                                             1.000        DOL 
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 436  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
 437  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
 438  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
 439  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
 440  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
 441  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   5.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         130.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  16  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  20  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          270.000        SFT 
  21  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000 GAL               2.000        EACH 
  22  202-06578           CONTAMINATED SOIL, TRANSPORT                                              20.000        CYS 
  23  202-06579           CONTAMINATED SOIL, DISPOSE                                                20.000        CYS 
  24  202-06580           CONTAMINATED SOIL, REMOVE                                                 20.000        CYS 
  25  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                    10.000        CYS 
  26  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                      10.000        CYS 
  27  202-96133           PIPE, REMOVE                                                             105.000        LFT 
  28  203-02000           EXCAVATION, COMMON                                                   194,609.000        CYS 
  29  203-02070           BORROW                                                               705,313.000        CYS 
  30  203-51223           EXCAVATION, WATERWAY                                                     200.000        CYS 
  31  205-02770           EROSION CONTROL BLANKET                                                  390.000        SYS 
  32  205-06930           SPLASHPAD, RIPRAP                                                         75.400        TON 
  33  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    731.500        TON 
  34  205-06933           TEMPORARY DITCH INLET PROTECTION                                           8.000        EACH 
  35  205-06934           TEMPORARY MULCHING                                                       140.000        TON 
  36  205-06936           TEMPORARY SEDIMENT TRAP                                                  445.500        TON 
  37  205-06937           TEMPORARY SILT FENCE                                                   5,908.000        LFT 
  38  205-06938           TEMPORARY SLOPE DRAIN                                                  1,425.000        LFT 
  39  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     269.000        CYS 
  40  211-02050           B BORROW                                                               2,175.000        CYS 
  41  211-09264           STRUCTURE BACKFILL, TYPE 1                                             2,108.300        CYS 
  42  211-09266           STRUCTURE BACKFILL, TYPE 3                                             3,687.000        CYS 
  43  211-09267           STRUCTURE BACKFILL, TYPE 4                                                23.000        CYS 
  44  215-07043           CHEMICAL MODIFICATION, SOILS                                         166,071.000        SYS 
  45  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     14,672.000        TON 
  46  302-07455           DENSE GRADED SUBBASE                                                     149.000        CYS 
  47  303-01180           COMPACTED AGGREGATE, NO. 53                                           26,687.000        TON 
  48  303-07449           COMPACTED AGGREGATE, NO. 73                                               17.000        TON 
  49  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
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  50  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,724.000        TON 
  51  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,939.000        TON 
  52  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      6,891.000        TON 
  53  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,231.000        TON 
  54  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm                              11,486.000        TON 
  55  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        6,372.000        TON 
  56  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       16,080.000        TON 
  57  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        9,786.000        TON 
  58  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                            13,379.000        TON 
  59  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                       13,783.000        TON 
  60  402-07432           HMA SURFACE, TYPE A                                                      508.000        TON 
  61  402-07433           HMA SURFACE, TYPE B                                                      683.000        TON 
  62  402-07435           HMA INTERMEDIATE, TYPE A                                                 309.000        TON 
  63  402-07438           HMA INTERMEDIATE, TYPE B                                               1,138.000        TON 
  64  402-07440           HMA BASE, TYPE A                                                         972.000        TON 
  65  402-07441           HMA BASE, TYPE B                                                       3,641.000        TON 
  66  406-05520           ASPHALT FOR TACK COAT                                                    119.400        TON 
  67  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 
  68  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  69  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  70  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  71  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,031.250        LFT 
  72  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     447.500        LFT 
  73  602-06729           BARRIER DELINEATOR                                                        24.000        EACH 
  74  603-06040           FENCE, FARM FIELD, 47 IN.                                             22,436.000        LFT 
  75  605-06095           CURB, INTEGRAL, B, CONCRETE                                               50.000        LFT 
  76  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      46,414.000        LFT 
  77  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               444.000        SYS 
  78  609-08229           REINFORCED CONCRETE BRIDGE APPROACH                                      473.200        SYS 
  79  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  80  615-06490           RIGHT OF WAY MARKER                                                       15.000        EACH 
  81  615-06505           MONUMENT, B                                                               31.000        EACH 
  82  615-06510           MONUMENT, C                                                                8.000        EACH 
  83  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  84  616-02320           GEOTEXTILES                                                            1,739.000        SYS 
  85  616-05688           RIPRAP, CLASS 1                                                          968.000        TON 
  86  616-06405           RIPRAP, REVETMENT                                                        385.000        TON 
  87  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
  88  621-02770           EROSION CONTROL BLANKET                                                3,242.000        SYS 
  89  621-04258           SEED MIXTURE                                                             337.000        LBS 
  90  621-06545           FERTILIZER                                                                24.700        TON 
  91  621-06553           SEED MIXTURE, R                                                       10,491.000        LBS 
  92  621-06557           SEED MIXTURE, T                                                        5,500.000        LBS 
  93  621-06565           MULCHING MATERIAL                                                        213.400        TON 
  94  621-06567           WATER                                                                  1,618.000        kGAL 
  95  621-06574           SODDING                                                               33,233.000        SYS 
  96  621-08161           PERMANENT TURF REINFORCEMENT MAT                                       1,600.000        SYS 
  97  621-09398           SEED MIXTURE, SLOPE STABILIZATION                                        102.000        LBS 
  98  621-09399           SEED MIXTURE, WET MESIC                                                  707.000        LBS 
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  99  621-09400           SEED MIXTURE, SEDGE MEADOW                                               475.000        LBS 
 100  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 
 101  622-91786           SEEDLING                                                               4,380.000        EACH 
 102  628-09403           FIELD OFFICE, C                                                           26.000        MOS 
 103  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  78.000        MOS 
 104  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
 105  701-06012           TEST PILE, RESTRIKE                                                        4.000        EACH 
 106  701-06027           TEST PILE                                                                  4.000        EACH 
 107  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         233.000        LFT 
 108  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             3.000        EACH 
 109  701-51195           PILE, STEEL H, HP 12" X 53                                             4,059.000        LFT 
 110  701-91792           PILE TIP, STEEL H                                                         90.000        EACH 
 111  701-97874           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12" X 53                  420.000        LFT 
 112  702-51010           CONCRETE, B, ABOVE FOOTINGS                                                8.400        CYS 
 113  702-51015           CONCRETE, B, FOOTINGS                                                     36.000        CYS 
 114  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           192.000        EACH 
 115  702-92857           CONCRETE, C, SUBSTRUCTURE                                                229.000        CYS 
 116  703-01540           THREADED TIE BAR ASSEMBLY                                                192.000        EACH 
 117  703-06028           REINFORCING BARS                                                      72,811.000        LBS 
 118  703-06029           REINFORCING BARS, EPOXY COATED                                       216,118.000        LBS 
 119  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              788.800        CYS 
 120  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 121  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    8.000        EACH 
 122  706-51020           CONCRETE, C, RAILING                                                      78.400        CYS 
 123  707-08643           STRUCTURAL MEMBERS, CONCRETE BULB-T                                    1,203.000        LFT 
 124  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 125  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 126  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           395.000        LFT 
 127  715-05028           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           420.000        LFT 
 128  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         60,580.000        LFT 
 129  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                        11,221.000        LFT 
 130  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            38.000        LFT 
 131  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                           198.000        LFT 
 132  715-05127           PIPE, TYPE 1, CURCULAR, 42 IN.                                           516.000        LFT 
 133  715-05129           PIPE, TYPE 1, CIRCULAR, 54 IN.                                           840.000        LFT 
 134  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           746.000        LFT 
 135  715-05438           PIPE, DRAIN TILE TERMINAL SECTION, 4 IN.                               1,943.000        LFT 
 136  715-05439           PIPE, DRAINTILE TERMINAL SECTION, 6 IN                                 5,829.000        LFT 
 137  715-05440           PIPE, DRAINTILE TERMINAL SECTION, 8 IN                                 2,003.000        LFT 
 138  715-05442           PIPE, DRAINTILE TERMINAL SECTION, 10 IN                                   15.000        LFT 
 139  715-05443           PIPE, DRAINTILE TERMINAL SECTION, 12 IN                                7,847.000        LFT 
 140  715-05445           PIPE, DRAIN TILE, TERMINAL SECTION, 18 IN.                               600.000        LFT 
 141  715-26784           GRATED BOX END SECTION, I, 3:1, 54 IN.                                     8.000        EACH 
 142  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
 143  715-46030           PIPE END SECTION, 30 IN.                                                   2.000        EACH 
 144  715-97406           GRATED BOX END SECTION, I, 3:1, 18 IN.                                     8.000        EACH 
 145  715-97408           GRATED BOX END SECTION, I, 3:1, 42 IN.                                     4.000        EACH 
 146  715-97557           GRATED BOX END SECTION, I, 6:1, 18 IN.                                     8.000        EACH 
 147  715-97559           GRATED BOX END SECTION, II, 10:1, 12 IN.                                   2.000        EACH 
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 148  715-97689           GRATED BOX END SECTION, I, 3:1, 30 IN.                                     2.000        EACH 
 149  715-97691           GRATED BOX END SECTION, I, 3:1, 36 IN.                                     4.000        EACH 
 150  718-06531           OUTLET PROTECTOR, 3                                                       86.000        EACH 
 151  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 152  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,452.200        CYS 
 153  719-09505           TILE INTERCEPT TRENCH EXCAVATION AND LOCATION                         19,430.000        LFT 
 154  726-95870           BEARING ASSEMBLY                                                          12.000        EACH 
 155  731-93945           FACE PANELS, CONCRETE                                                  6,129.000        SFT 
 156  731-93946           WALL ERECTION                                                          6,129.000        SFT 
 157  731-93947           LEVELING PAD, CONCRETE                                                   364.000        LFT 
 158  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                21.000        EACH 
 159  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              50.000        EACH 
 160  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
 161  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 162  801-07118           BARRICADE, III-A                                                         144.000        LFT 
 163  801-07119           BARRICADE, III-B                                                         144.000        LFT 
 164  802-01749           SIGN BRACKET, WALL MOUNTED                                                 2.000        EACH 
 165  802-04893           REFERENCE POST                                                             4.000        EACH 
 166  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             243.000        LFT 
 167  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              51.000        LFT 
 168  802-07057           SIGN, PANEL, WITH LEGEND                                                 643.000        SFT 
 169  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             20.000        EACH 
 170  802-09576           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE D                                2.000        EACH 
 171  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        2.000        EACH 
 172  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        78.000        SFT 
 173  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        161.000        SFT 
 174  802-76055           SIGN POST, A                                                              42.000        LFT 
 175  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            3,125.000        LBS 
 176  802-76175           WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY                          19.000        LFT 
 177  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,330.000        LFT 
 178  808-75078           TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE,               240.000        LFT 
 179  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,998.000        LFT 
 180  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 
 181  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,213.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          60.000        MOS 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   6  202-01405           CONTAMINATED SOIL, REMOVE AND DISPOSE                                  1,000.000        CYS 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   8  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          375.000        SFT 
   9  203-02000           EXCAVATION, COMMON                                                   255,833.000        CYS 
  10  203-02020           EXCAVATION, UNCLASSIFIED                                               2,540.000        CYS 
  11  203-02070           BORROW                                                               112,552.000        CYS 
  12  203-51196           CORED HOLE IN ROCK                                                       310.000        LFT 
  13  204-02290           SETTLEMENT PLATE                                                           2.000        EACH 
  14  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                        17.000        EACH 
  15  205-04931           SEDIMENT TRAP                                                             17.000        EACH 
  16  205-06930           SPLASHPAD, RIPRAP                                                         21.000        TON 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    963.000        TON 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                          10.000        EACH 
  19  205-06935           TEMPORARY SEDIMENT BASIN                                                   5.000        EACH 
  20  205-06936           TEMPORARY SEDIMENT TRAP                                                  273.000        TON 
  21  205-06937           TEMPORARY SILT FENCE                                                  21,166.000        LFT 
  22  205-06938           TEMPORARY SLOPE DRAIN                                                    723.000        LFT 
  23  207-08262           SUBGRADE TREATMENT, TYPE I                                           115,998.000        SYS 
  24  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,202.000        SYS 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            391.000        SYS 
  26  208-02046           GRADING IN GORE AREA                                                       2.000        EACH 
  27  211-02050           B BORROW                                                               8,163.000        CYS 
  28  211-06467           AGGREGATE FOR END BENT BACKFILL                                          185.500        CYS 
  29  211-07454           STRUCTURE BACKFILL                                                       286.000        CYS 
  30  211-07454           STRUCTURE BACKFILL                                                       308.000        CYS 
  31  211-09264           STRUCTURE BACKFILL, TYPE 1                                               586.000        CYS 
  32  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,199.000        CYS 
  33  211-09266           STRUCTURE BACKFILL, TYPE 3                                             7,368.000        CYS 
  34  215-07043           CHEMICAL MODIFICATION, SOILS                                           5,000.000        SYS 
  35  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     13,962.000        TON 
  36  302-07455           DENSE GRADED SUBBASE                                                     129.000        CYS 
  37  303-01180           COMPACTED AGGREGATE, NO. 53                                           20,134.000        TON 
  38  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,224.000        TON 
  39  306-08043           MILLING, TRANSITION                                                      178.000        SYS 
  40  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  41  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,296.000        TON 
  42  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      4,570.000        TON 
  43  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                5,356.000        TON 
  44  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                7,618.000        TON 
  45  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        3,336.000        TON 
  46  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                       24,377.000        TON 
  47  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                        3,560.000        TON 
  48  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0 mm                             11,080.000        TON 
  49  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              1,360.000        TON 
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  50  402-07432           HMA SURFACE, TYPE A                                                      628.000        TON 
  51  402-07435           HMA INTERMEDIATE, TYPE A                                               1,884.000        TON 
  52  406-05520           ASPHALT FOR TACK COAT                                                     76.200        TON 
  53  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             10.000        EACH 
  54  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              2.000        EACH 
  55  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  56  601-94690           GUARDRAIL END TREATMENT, MS                                                3.000        EACH 
  57  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,950.000        LFT 
  58  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     744.000        LFT 
  59  602-06729           BARRIER DELINEATOR                                                        20.000        EACH 
  60  603-06040           FENCE, FARM FIELD, 47 IN.                                             11,656.000        LFT 
  61  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      37,545.000        LFT 
  62  608-05741           WICK DRAIN                                                            55,590.000        LFT 
  63  608-05742           DRAINAGE BLANKET                                                       6,724.000        CYS 
  64  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               758.400        SYS 
  65  610-07486           HMA FOR APPROACHES, TYPE A                                               201.000        TON 
  66  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  67  615-06490           RIGHT OF WAY MARKER                                                       24.000        EACH 
  68  615-06505           MONUMENT, B                                                                5.000        EACH 
  69  615-06510           MONUMENT, C                                                               17.000        EACH 
  70  615-06515           MONUMENT, D                                                               13.000        EACH 
  71  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  72  616-02320           GEOTEXTILES                                                            7,240.000        SYS 
  73  616-05688           RIPRAP, CLASS 1                                                        2,255.000        TON 
  74  616-06405           RIPRAP, REVETMENT                                                      1,682.000        TON 
  75  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  76  621-06545           FERTILIZER                                                                45.500        TON 
  77  621-06553           SEED MIXTURE, R                                                       17,308.000        LBS 
  78  621-06557           SEED MIXTURE, T                                                        7,288.000        LBS 
  79  621-06565           MULCHING MATERIAL                                                        365.000        TON 
  80  621-06567           WATER                                                                    111.600        kGAL 
  81  621-06574           SODDING                                                               28,100.000        SYS 
  82  628-09401           FIELD OFFICE, A                                                           20.000        MOS 
  83  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  40.000        MOS 
  84  701-06011           DYNAMIC PILE LOAD TEST                                                     6.000        EACH 
  85  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           285.000        LFT 
  86  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               6.000        EACH 
  87  701-09739           PILE SHOE, HP 12 X 53                                                     40.000        EACH 
  88  701-51195           PILE, STEEL H, HP 12" X 53                                             1,285.000        LFT 
  89  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            82.000        EACH 
  90  702-92857           CONCRETE, C, SUBSTRUCTURE                                                294.300        CYS 
  91  703-51032           REINFORCING STEEL, EPOXY COATED                                      163,299.000        LBS 
  92  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              274.200        CYS 
  93  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   12.000        EACH 
  94  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    2.000        EACH 
  95  706-51020           CONCRETE, C, RAILING                                                      44.300        CYS 
  96  706-92612           RAILING, CONCRETE, C, MODIFIED                                           182.000        LFT 
  97  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 45 IN. X 16 IN.                882.000        LFT 
  98  707-05985           STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV, 54 IN. X 20 IN.                 404.000        LFT 
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  99  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 100  714-01366           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 10' X 4'                       36.000        LFT 
 101  714-26703           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 6' X 4'                        62.000        LFT 
 102  714-26726           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 12' X 8'                      122.000        LFT 
 103  714-93638           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 5' X 4'                        60.000        LFT 
 104  714-94664           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 3' X 3'                        46.000        LFT 
 105  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                      5.000        EACH 
 106  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            78.000        LFT 
 107  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         34,879.000        LFT 
 108  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         3,643.000        LFT 
 109  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            50.000        LFT 
 110  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           160.000        LFT 
 111  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,562.000        LFT 
 112  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           318.000        LFT 
 113  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              516.000        LFT 
 114  715-09064           VIDEO INSPECTION FOR PIPE                                              1,664.000        LFT 
 115  715-09389           PIPE, DRAINTILE, 10 IN.                                                  400.000        LFT 
 116  715-46005           PIPE END SECTION, 15 IN.                                                  14.000        EACH 
 117  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
 118  715-46020           PIPE END SECTION, 24 IN.                                                   6.000        EACH 
 119  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
 120  715-90833           PIPE, DRAINTILE, 8 IN                                                    400.000        LFT 
 121  715-90834           PIPE, DRAINTILE, 12 IN.                                                  400.000        LFT 
 122  718-06528           OUTLET PROTECTOR, 1                                                       61.000        EACH 
 123  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 124  718-52610           AGGREGATE FOR UNDERDRAINS                                              3,140.000        CYS 
 125  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            23,893.000        SYS 
 126  720-45065           INLET, N12                                                                17.000        EACH 
 127  731-93945           FACE PANELS, CONCRETE                                                  9,725.000        SFT 
 128  731-93946           WALL ERECTION                                                          9,725.000        SFT 
 129  731-93947           LEVELING PAD, CONCRETE                                                   524.000        LFT 
 130  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 131  801-06624           STANDARD BARRICADE, IIIB, WITH SIGNS                                       9.000        EACH 
 132  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
 133  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 134  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 135  801-07119           BARRICADE, III-B                                                         256.000        LFT 
 136  801-07120           BARRICADE, III, PERMANENT                                                 72.000        LFT 
 137  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              96.000        LFT 
 138  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        37.500        SFT 
 139  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        130.000        LFT 
 140  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,304.000        LFT 
 141  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      14,119.000        LFT 
 142  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      3,500.000        LFT 
 143  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             59.000        LFT 
 
  SECTION NO. 0002    PCCP OPTION 
 
 144  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
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 145  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
 146  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          60.000        MOS 
 147  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 148  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
 149  202-01405           CONTAMINATED SOIL, REMOVE AND DISPOSE                                  1,000.000        CYS 
 150  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 151  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          375.000        SFT 
 152  203-02000           EXCAVATION, COMMON                                                   256,948.000        CYS 
 153  203-02020           EXCAVATION, UNCLASSIFIED                                               2,540.000        CYS 
 154  203-02070           BORROW                                                               112,197.000        CYS 
 155  203-51196           CORED HOLE IN ROCK                                                       310.000        LFT 
 156  204-02290           SETTLEMENT PLATE                                                           2.000        EACH 
 157  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                        17.000        EACH 
 158  205-04931           SEDIMENT TRAP                                                             17.000        EACH 
 159  205-06930           SPLASHPAD, RIPRAP                                                         21.000        TON 
 160  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    963.000        TON 
 161  205-06933           TEMPORARY DITCH INLET PROTECTION                                          10.000        EACH 
 162  205-06935           TEMPORARY SEDIMENT BASIN                                                   5.000        EACH 
 163  205-06936           TEMPORARY SEDIMENT TRAP                                                  273.000        TON 
 164  205-06937           TEMPORARY SILT FENCE                                                  21,166.000        LFT 
 165  205-06938           TEMPORARY SLOPE DRAIN                                                    723.000        LFT 
 166  207-08262           SUBGRADE TREATMENT, TYPE I                                           115,998.000        SYS 
 167  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,202.000        SYS 
 168  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            391.000        SYS 
 169  208-02046           GRADING IN GORE AREA                                                       2.000        EACH 
 170  211-02050           B BORROW                                                               8,163.000        CYS 
 171  211-06467           AGGREGATE FOR END BENT BACKFILL                                          185.500        CYS 
 172  211-07454           STRUCTURE BACKFILL                                                       286.000        CYS 
 173  211-07454           STRUCTURE BACKFILL                                                       308.000        CYS 
 174  211-09264           STRUCTURE BACKFILL, TYPE 1                                               586.000        CYS 
 175  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,199.000        CYS 
 176  211-09266           STRUCTURE BACKFILL, TYPE 3                                             7,368.000        CYS 
 177  215-07043           CHEMICAL MODIFICATION, SOILS                                           5,000.000        SYS 
 178  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     11,489.000        TON 
 179  302-06464           SUBBASE FOR PCCP                                                      18,672.000        CYS 
 180  302-07455           DENSE GRADED SUBBASE                                                     129.000        CYS 
 181  303-01180           COMPACTED AGGREGATE, NO. 53                                           20,134.000        TON 
 182  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,224.000        TON 
 183  306-08043           MILLING, TRANSITION                                                      178.000        SYS 
 184  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,780.000        TON 
 185  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                6,636.000        TON 
 186  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        5,359.000        TON 
 187  402-07432           HMA SURFACE, TYPE A                                                      581.000        TON 
 188  402-07435           HMA INTERMEDIATE, TYPE A                                               1,742.000        TON 
 189  406-05520           ASPHALT FOR TACK COAT                                                     17.300        TON 
 190  501-03489           TIE BAR, RETROFIT                                                        168.000        EACH 
 191  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
 192  501-06727           CORING, PCCP                                                          LUMP              LUMP 
 193  501-08196           QC/QA-PCCP, 12.5 IN.                                                  48,296.000        SYS 
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 194  501-09107           QC/QA-PCCP, 9 IN.                                                     11,474.000        SYS 
 195  503-05240           D-1 CONTRACTION JOINT                                                 34,050.000        LFT 
 196  503-05310           TERMINAL JOINT                                                           357.000        LFT 
 197  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             10.000        EACH 
 198  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              2.000        EACH 
 199  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
 200  601-94690           GUARDRAIL END TREATMENT, MS                                                3.000        EACH 
 201  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,950.000        LFT 
 202  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     744.000        LFT 
 203  602-06729           BARRIER DELINEATOR                                                        20.000        EACH 
 204  603-06040           FENCE, FARM FIELD, 47 IN.                                             11,656.000        LFT 
 205  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                     37,545.000        LFT 
 206  608-05741           WICK DRAIN                                                            55,590.000        LFT 
 207  608-05742           DRAINAGE BLANKET                                                       6,724.000        CYS 
 208  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               758.400        SYS 
 209  610-07486           HMA FOR APPROACHES, TYPE A                                               201.000        TON 
 210  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
 211  615-06490           RIGHT OF WAY MARKER                                                       24.000        EACH 
 212  615-06505           MONUMENT, B                                                                5.000        EACH 
 213  615-06510           MONUMENT, C                                                               17.000        EACH 
 214  615-06515           MONUMENT, D                                                               13.000        EACH 
 215  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
 216  616-02320           GEOTEXTILES                                                            7,240.000        SYS 
 217  616-05688           RIPRAP, CLASS 1                                                        2,255.000        TON 
 218  616-06405           RIPRAP, REVETMENT                                                      1,682.000        TON 
 219  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
 220  621-06545           FERTILIZER                                                                45.500        TON 
 221  621-06553           SEED MIXTURE, R                                                       17,308.000        LBS 
 222  621-06557           SEED MIXTURE, T                                                        7,288.000        LBS 
 223  621-06565           MULCHING MATERIAL                                                        365.000        TON 
 224  621-06567           WATER                                                                    111.600        kGAL 
 225  621-06574           SODDING                                                               28,100.000        SYS 
 226  628-09401           FIELD OFFICE, A                                                           20.000        MOS 
 227  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  40.000        MOS 
 228  701-06011           DYNAMIC PILE LOAD TEST                                                     6.000        EACH 
 229  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           285.000        LFT 
 230  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               6.000        EACH 
 231  701-09739           PILE SHOE, HP 12 X 53                                                     40.000        EACH 
 232  701-51195           PILE, STEEL H, HP 12" X 53                                             1,285.000        LFT 
 233  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            82.000        EACH 
 234  702-92857           CONCRETE, C, SUBSTRUCTURE                                                294.300        CYS 
 235  703-51032           REINFORCING STEEL, EPOXY COATED                                      163,299.000        LBS 
 236  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              274.200        CYS 
 237  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   12.000        EACH 
 238  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    2.000        EACH 
 239  706-51020           CONCRETE, C, RAILING                                                      44.300        CYS 
 240  706-92612           RAILING, CONCRETE, C, MODIFIED                                           182.000        LFT 
 241  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 45 IN. X 16 IN.                882.000        LFT 
 242  707-05985           STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV, 54 IN. X 20 IN.                 404.000        LFT 
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 243  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 244  714-01366           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 10' X 4'                       36.000        LFT 
 245  714-26703           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 6' X 4'                        62.000        LFT 
 246  714-26726           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 12' X 8'                      122.000        LFT 
 247  714-93638           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 5' X 4'                        60.000        LFT 
 248  714-94664           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 3' X 3'                        46.000        LFT 
 249  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                      5.000        EACH 
 250  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            78.000        LFT 
 251  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         34,879.000        LFT 
 252  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         3,643.000        LFT 
 253  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            50.000        LFT 
 254  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           160.000        LFT 
 255  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,562.000        LFT 
 256  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           318.000        LFT 
 257  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              516.000        LFT 
 258  715-09064           VIDEO INSPECTION FOR PIPE                                              1,664.000        LFT 
 259  715-09389           PIPE, DRAINTILE, 10 IN.                                                  400.000        LFT 
 260  715-46005           PIPE END SECTION, 15 IN.                                                  14.000        EACH 
 261  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
 262  715-46020           PIPE END SECTION, 24 IN.                                                   6.000        EACH 
 263  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
 264  715-90833           PIPE, DRAINTILE, 8 IN                                                    400.000        LFT 
 265  715-90834           PIPE, DRAINTILE, 12 IN.                                                  400.000        LFT 
 266  718-06528           OUTLET PROTECTOR, 1                                                       61.000        EACH 
 267  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 268  718-52610           AGGREGATE FOR UNDERDRAINS                                              3,140.000        CYS 
 269  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            23,893.000        SYS 
 270  720-45065           INLET, N12                                                                17.000        EACH 
 271  731-93945           FACE PANELS, CONCRETE                                                  9,725.000        SFT 
 272  731-93946           WALL ERECTION                                                          9,725.000        SFT 
 273  731-93947           LEVELING PAD, CONCRETE                                                   524.000        LFT 
 274  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 275  801-06624           STANDARD BARRICADE, IIIB, WITH SIGNS                                       9.000        EACH 
 276  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
 277  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 278  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 279  801-07119           BARRICADE, III-B                                                         256.000        LFT 
 280  801-07120           BARRICADE, III, PERMANENT                                                 72.000        LFT 
 281  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              96.000        LFT 
 282  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        37.500        SFT 
 283  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        130.000        LFT 
 284  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,304.000        LFT 
 285  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      14,119.000        LFT 
 286  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      3,500.000        LFT 
 287  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             59.000        LFT 
 
  SECTION NO. 0003    NEW ROAD CONSTRUCTION 
 
 288  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
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  SECTION NO. 0003    NEW ROAD CONSTRUCTION 
 
 289  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
 290  109-08360           CONTRACT LIENS                                                             1.000        DOL 
 291  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
 292  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
 293  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
 294  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
 295  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
 296  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
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   1  109-08359           LIQUIDATED DAMAGES                                                         0.200        DOL 
   2  109-08360           CONTRACT LIENS                                                             0.200        DOL 
   3  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        0.200        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     0.200        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      0.200        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.200        DOL 
   7  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
   8  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                     3,403.000        CYS 
  10  211-06467           AGGREGATE FOR END BENT BACKFILL                                          366.000        CYS 
  11  302-07455           DENSE GRADED SUBBASE                                                     251.000        CYS 
  12  503-05310           TERMINAL JOINT                                                           388.000        LFT 
  13  602-06729           BARRIER DELINEATOR                                                        44.000        EACH 
  14  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN.                            1,504.000        SYS 
  15  616-02320           GEOTEXTILES                                                            8,052.000        SYS 
  16  616-05688           RIPRAP, CLASS 1                                                        4,048.000        TON 
  17  616-06405           RIPRAP, REVETMENT                                                      2,684.000        TON 
  18  701-05779           FURNISHING DRILLED SHAFT DRILLING EQUIPMENT                           LUMP              LUMP 
  19  701-05779           FURNISHING DRILLED SHAFT DRILLING EQUIPMENT                           LUMP              LUMP 
  20  701-05780           DRILLED SHAFT CONCRETE                                                 1,592.600        CYS 
  21  701-05781           UNCLASSIFIED SHAFT EXCAVATION                                          1,688.000        CYS 
  22  701-05782           UNCLASSIFIED EXTRA DEPTH EXCAVATION                                      100.000        CYS 
  23  701-05783           OBSTRUCTIONS                                                              60.000        HRS 
  24  701-05784           TRIAL SHAFT HOLES                                                         83.000        LFT 
  25  701-05785           EXPLORATION (SHAFT EXCAVATION)                                           200.000        LFT 
  26  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 
  27  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 
  28  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
  29  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           274.000        LFT 
  30  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 
  31  701-09770           PILE SHOE, HP 14 X 73                                                     61.000        EACH 
  32  701-93575           PILE, STEEL H, HP 14" X 73                                             3,455.000        LFT 
  33  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,264.500        CYS 
  34  702-51100           DRAIN PIPE, CAST IRON, 6 IN.                                           1,214.000        LBS 
  35  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,932.000        LBS 
  36  703-01540           THREADED TIE BAR ASSEMBLY                                              2,106.000        EACH 
  37  703-06028           REINFORCING BARS                                                     221,827.000        LBS 
  38  703-06029           REINFORCING BARS, EPOXY COATED                                       688,409.000        LBS 
  39  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                2,724.000        EACH 
  40  704-08088           QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIED                               2,691.800        CYS 
  41  706-51020           CONCRETE, C, RAILING                                                      43.600        CYS 
  42  706-94947           RAILING, CONCRETE, C, MODIFIED                                           171.700        CYS 
  43  707-09772           STRUCTURAL MEMBERS, CONCRETE BULB-T                                    6,756.000        LFT 
  44  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
  45  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
  46  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  48  711-51070           ANCHOR PLATE, AP 1                                                        76.000        EACH 
  49  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              470.000        LFT 
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  50  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  51  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 
  SECTION NO. 0002    BRIDGE REPLACEMENT, STEEL 
 
  52  109-08359           LIQUIDATED DAMAGES                                                         0.200        DOL 
  53  109-08360           CONTRACT LIENS                                                             0.200        DOL 
  54  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        0.200        DOL 
  55  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     0.200        DOL 
  56  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      0.200        DOL 
  57  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.200        DOL 
  58  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  59  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  60  203-02000           EXCAVATION, COMMON                                                     3,198.000        CYS 
  61  211-06467           AGGREGATE FOR END BENT BACKFILL                                          274.000        CYS 
  62  302-07455           DENSE GRADED SUBBASE                                                     251.000        CYS 
  63  503-05310           TERMINAL JOINT                                                           388.000        LFT 
  64  602-06729           BARRIER DELINEATOR                                                        44.000        EACH 
  65  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN.                            1,504.000        SYS 
  66  616-02320           GEOTEXTILES                                                            7,934.000        SYS 
  67  616-05688           RIPRAP, CLASS 1                                                        4,048.000        TON 
  68  616-06405           RIPRAP, REVETMENT                                                      2,684.000        TON 
  69  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                    8,354.000        SFT 
  70  701-05779           FURNISHING DRILLED SHAFT DRILLING EQUIPMENT                           LUMP              LUMP 
  71  701-05779           FURNISHING DRILLED SHAFT DRILLING EQUIPMENT                           LUMP              LUMP 
  72  701-05780           DRILLED SHAFT CONCRETE                                                 1,592.600        CYS 
  73  701-05781           UNCLASSIFIED SHAFT EXCAVATION                                          1,688.000        CYS 
  74  701-05782           UNCLASSIFIED EXTRA DEPTH EXCAVATION                                      100.000        CYS 
  75  701-05783           OBSTRUCTIONS                                                              60.000        HRS 
  76  701-05784           TRIAL SHAFT HOLES                                                         83.000        LFT 
  77  701-05785           EXPLORATION (SHAFT EXCAVATION)                                           200.000        LFT 
  78  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 
  79  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 
  80  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
  81  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           253.000        LFT 
  82  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 
  83  701-09770           PILE SHOE, HP 14 X 73                                                     63.000        EACH 
  84  701-93575           PILE, STEEL H, HP 14" X 73                                             3,148.000        LFT 
  85  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,269.300        CYS 
  86  702-51100           DRAIN PIPE, CAST IRON, 6 IN.                                           1,028.000        LBS 
  87  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,932.000        LBS 
  88  703-01540           THREADED TIE BAR ASSEMBLY                                              2,196.000        EACH 
  89  703-06028           REINFORCING BARS                                                     216,339.000        LBS 
  90  703-06029           REINFORCING BARS, EPOXY COATED                                       774,571.000        LBS 
  91  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                2,772.000        EACH 
  92  704-08088           QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIED                               2,283.200        CYS 
  93  706-51020           CONCRETE, C, RAILING                                                      42.800        CYS 
  94  706-94947           RAILING, CONCRETE, C, MODIFIED                                           171.700        CYS 
  95  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
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  96  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
  97  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  98  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  99  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 100  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 101  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              471.000        LFT 
 102  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 103  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 
  SECTION NO. 0003    ADDED TRAVEL LANES 
 
 104  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 105  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
 106  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          63.000        MOS 
 107  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
 108  109-08359           LIQUIDATED DAMAGES                                                         0.800        DOL 
 109  109-08360           CONTRACT LIENS                                                             0.800        DOL 
 110  109-08440           QUALITY ADJUSTMENTS, HMA                                                   0.100        DOL 
 111  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  0.500        DOL 
 112  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        0.600        DOL 
 113  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     0.300        DOL 
 114  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      0.800        DOL 
 115  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.800        DOL 
 116  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
 117  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 118  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
 119  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
 120  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 121  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 122  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 123  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 124  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 125  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 126  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 127  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 128  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 129  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 130  202-02240           PAVEMENT REMOVAL                                                     128,504.100        SYS 
 131  202-02241           GUARDRAIL, REMOVE                                                     17,781.500        LFT 
 132  202-02278           CURB, CONCRETE, REMOVE                                                   950.000        LFT 
 133  202-02279           CURB AND GUTTER, REMOVE                                                1,984.500        LFT 
 134  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
 135  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
 136  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
 137  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
 138  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     7.000        EACH 
 139  202-74050           SIGN, OVERHEAD, REMOVE                                                    11.000        EACH 
 140  202-74055           OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE                                 9.000        EACH 
 141  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                5.000        EACH 
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 142  202-82065           SIGN CIRCUITRY, BOX TRUSS, REMOVE                                          1.000        EACH 
 143  202-91707           LIGHT FIXTURE AND CONDUIT, REMOVE                                          8.000        EACH 
 144  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          22.000        EACH 
 145  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                     26.000        EACH 
 146  202-94954           BARRIER WALL, CONCRETE, REMOVE                                         7,743.000        LFT 
 147  202-95027           IMPACT ATTENUATOR, REMOVE                                                  6.000        EACH 
 148  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 
 149  202-96022           CONCRETE FOUNDATION, REMOVE                                                7.000        EACH 
 150  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 
 151  202-96070           HIGH MAST TOWER, REMOVE                                                    9.000        EACH 
 152  203-02000           EXCAVATION, COMMON                                                   682,597.000        CYS 
 153  203-02046           GRADING IN GORE AREA                                                      14.000        EACH 
 154  205-03371           SEDIMENT, REMOVE                                                         130.000        CYS 
 155  205-06930           SPLASHPAD, RIPRAP                                                         41.000        TON 
 156  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,938.000        TON 
 157  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         246.000        LFT 
 158  205-06933           TEMPORARY DITCH INLET PROTECTION                                          30.000        EACH 
 159  205-06936           TEMPORARY SEDIMENT TRAP                                                  281.000        TON 
 160  205-06938           TEMPORARY SLOPE DRAIN                                                    851.000        LFT 
 161  205-09543           NO 2 STONE                                                               862.500        TON 
 162  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,963.200        CYS 
 163  207-08262           SUBGRADE TREATMENT, TYPE I                                           217,889.000        SYS 
 164  207-08263           SUBGRADE TREATMENT, TYPE IA                                           57,038.000        SYS 
 165  207-08268           SUBGRADE TREATMENT, TYPE IV                                           11,774.000        SYS 
 166  210-06685           LANDMARK PYLON TOWER                                                       7.000        EACH 
 167  210-06685           LANDMARK PYLON TOWER                                                       7.000        EACH 
 168  210-06685           LANDMARK PYLON TOWER                                                       7.000        EACH 
 169  210-06686           MEDIAN PYLON TOWER                                                         1.000        EACH 
 170  210-06686           MEDIAN PYLON TOWER                                                         1.000        EACH 
 171  210-07764           IRRIGATION SYSTEM                                                     LUMP              LUMP 
 172  211-02050           B BORROW                                                              52,609.000        CYS 
 173  211-06467           AGGREGATE FOR END BENT BACKFILL                                          330.000        CYS 
 174  211-09264           STRUCTURE BACKFILL, TYPE 1                                            12,218.900        CYS 
 175  211-09266           STRUCTURE BACKFILL, TYPE 3                                            79,915.200        CYS 
 176  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         6.000        EACH 
 177  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         578.000        CYS 
 178  302-06464           SUBBASE FOR PCCP                                                      50,443.000        CYS 
 179  302-07455           DENSE GRADED SUBBASE                                                     541.000        CYS 
 180  302-08562           COARSE AGGREGATE, 8                                                    1,773.700        TON 
 181  303-01180           COMPACTED AGGREGATE, NO. 53                                           13,165.000        TON 
 182  303-07449           COMPACTED AGGREGATE, NO. 73                                              812.000        TON 
 183  304-07491           HMA PATCHING, TYPE C                                                   2,500.000        TON 
 184  304-07494           WIDENING WITH HMA, TYPE C                                              1,046.000        TON 
 185  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              992.000        SYS 
 186  306-08432           MILLING, APPROACH                                                        143.000        SYS 
 187  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 188  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        250.000        TON 
 189  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,601.000        TON 
 190  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,084.000        TON 
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 191  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm                               1,664.800        TON 
 192  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        4,934.000        TON 
 193  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        6,540.600        TON 
 194  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        3,911.000        TON 
 195  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             4,082.000        TON 
 196  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0 mm                              2,500.000        TON 
 197  401-09530           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm--SMA                                   987.400        TON 
 198  402-07434           HMA SURFACE, TYPE C                                                       94.000        TON 
 199  402-07453           HMA FOR TEMPORARY PAVEMENT                                            39,602.000        TON 
 200  406-05520           ASPHALT FOR TACK COAT                                                     72.100        TON 
 201  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
 202  501-06325           QC/QA-PCCP, 14 IN.                                                   116,655.000        SYS 
 203  501-06727           CORING, PCCP                                                          LUMP              LUMP 
 204  501-08196           QC/QA-PCCP, 12.5 IN.                                                  70,892.800        SYS 
 205  503-03489           RETROFITTED TIE BARS                                                     794.000        EACH 
 206  503-05240           D-1 CONTRACTION JOINT                                                 99,746.000        LFT 
 207  503-05310           TERMINAL JOINT                                                           775.600        LFT 
 208  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            6.000        EACH 
 209  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                           13.000        EACH 
 210  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            4.000        EACH 
 211  601-06421           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-3                        2.000        EACH 
 212  602-06729           BARRIER DELINEATOR                                                       851.000        EACH 
 213  602-06945           BARRIER, CONCRETE, 45 IN.                                                646.000        LFT 
 214  602-08603           CONCRETE BARRIER, 45 IN.                                               4,773.000        LFT 
 215  602-08603           CONCRETE BARRIER, 45 IN.                                               1,497.000        LFT 
 216  602-09464           BARRIER, CONCRETE, 45 IN, SINGLE                                         513.000        LFT 
 217  602-09466           BARRIER, CONCRETE, 54 IN., SINGLE                                        143.000        LFT 
 218  602-94283           BARRIER, SINGLE FACE, CONCRETE                                         2,168.000        LFT 
 219  602-98036           BARRIER MAT, WEED                                                        491.000        SYS 
 220  603-98225           FENCE, CHAIN LINK, BLACK VINYL COATED, 48 IN.                         12,477.000        LFT 
 221  604-07894           CURB RAMP, CONCRETE, A                                                   111.000        SYS 
 222  604-07901           CURB RAMP, CONCRETE, G                                                    66.000        SYS 
 223  604-07904           CURB RAMP, CONCRETE, L                                                    84.500        SYS 
 224  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,316.000        SYS 
 225  605-06121           CURB, CONCRETE, B                                                        239.000        LFT 
 226  605-06150           CURB AND GUTTER, C, CONCRETE                                           9,227.000        LFT 
 227  607-92007           PAVED SIDE DITCH, L, MODIFIED                                            545.000        LFT 
 228  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN.                            2,174.000        SYS 
 229  609-09231           REINFORCED CONCRETE BRIDGE APPROACH,                                   1,472.000        SYS 
 230  610-08446           PCCP FOR APPROACHES, 6 IN.                                             2,290.000        SYS 
 231  615-06505           MONUMENT, B                                                               18.000        EACH 
 232  615-06510           MONUMENT, C                                                               14.000        EACH 
 233  615-06515           MONUMENT, D                                                               54.000        EACH 
 234  616-02320           GEOTEXTILES                                                           10,681.000        SYS 
 235  616-05688           RIPRAP, CLASS 1                                                          144.000        TON 
 236  616-05689           RIPRAP, CLASS 2                                                           10.000        TON 
 237  616-06405           RIPRAP, REVETMENT                                                      4,114.000        TON 
 238  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               253.300        SYS 
 239  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                    2,694.000        SFT 
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 240  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               21.000        EACH 
 241  621-03787           SEED MIXTURE, D                                                            7.000        LBS 
 242  621-06545           FERTILIZER                                                                27.460        TON 
 243  621-06554           SEED MIXTURE, U                                                        9,341.200        LBS 
 244  621-06557           SEED MIXTURE, T                                                          964.000        LBS 
 245  621-06565           MULCHING MATERIAL                                                        124.130        TON 
 246  621-06567           WATER                                                                     44.000        kGAL 
 247  621-06570           TOP SOIL                                                               2,831.020        CYS 
 248  621-06574           SODDING                                                                8,844.000        SYS 
 249  621-06575           SODDING, NURSERY                                                       5,277.000        SYS 
 250  621-07109           WATER PUMPING                                                         LUMP              LUMP 
 251  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            708.000        CYS 
 252  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 72 TO              15.000        EACH 
 253  622-05640           PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.                                858.000        EACH 
 254  622-05641           PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 IN.                                364.000        EACH 
 255  622-05645           PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 72 TO 96 IN.                      52.000        EACH 
 256  622-05647           PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN.                           42.000        EACH 
 257  622-05647           PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN.                            3.000        EACH 
 258  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                    6.000        EACH 
 259  622-05654           PLANT, PERENNIAL                                                      10,978.000        EACH 
 260  622-05654           PLANT, PERENNIAL                                                       6,775.000        EACH 
 261  622-93712           PLANT, BULBS                                                           3,236.000        EACH 
 262  628-09403           FIELD OFFICE, C                                                           21.000        MOS 
 263  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  21.000        MOS 
 264  701-02936           PILE, STEEL H, HP 14" X 89                                             1,370.000        LFT 
 265  701-06011           DYNAMIC PILE LOAD TEST                                                    21.000        EACH 
 266  701-08253           PILE SLEEVES                                                              50.000        EACH 
 267  701-08253           PILE SLEEVES                                                              71.000        EACH 
 268  701-08253           PILE SLEEVES                                                              22.000        EACH 
 269  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                         1,442.000        LFT 
 270  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                              21.000        EACH 
 271  701-09739           PILE SHOE, HP 12 X 53                                                     66.000        EACH 
 272  701-09770           PILE SHOE, HP 14 X 73                                                    239.000        EACH 
 273  701-51195           PILE, STEEL H, HP 12" X 53                                             3,301.000        LFT 
 274  701-90386           TEMPORARY SHEET PILING                                                LUMP              LUMP 
 275  701-90386           TEMPORARY SHEET PILING                                                LUMP              LUMP 
 276  701-93575           PILE, STEEL H, HP 14" X 73                                            11,482.000        LFT 
 277  701-93633           OVERSIZED PREDRILLED PILE HOLES                                          280.000        LFT 
 278  702-01753           SOUND BARRIER PANELS, WALL MOUNTED                                    18,687.730        SFT 
 279  702-01753           SOUND BARRIER PANELS, WALL MOUNTED                                     6,450.000        SFT 
 280  702-01754           SOUND BARRIER PANELS, GROUND MOUNTED                                  67,833.900        SFT 
 281  702-01754           SOUND BARRIER PANELS, GROUND MOUNTED                                  61,742.000        SFT 
 282  702-01755           SOUND BARRIER ERECTION, WALL MOUNTED                                  18,687.730        SFT 
 283  702-01755           SOUND BARRIER ERECTION, WALL MOUNTED                                   6,450.000        SFT 
 284  702-01756           SOUND BARRIER ERECTION, GROUND MOUNTED                                67,833.900        SFT 
 285  702-01756           SOUND BARRIER ERECTION, GROUND MOUNTED                                61,742.000        SFT 
 286  702-04118           SOUND BARRIER, DESIGN AND LAYOUT                                      LUMP              LUMP 
 287  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,553.300        CYS 
 288  702-51015           CONCRETE, B, FOOTINGS                                                    616.100        CYS 
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 289  702-90915           CONCRETE, A                                                               14.000        CYS 
 290  702-90915           CONCRETE, A                                                               12.000        CYS 
 291  703-01540           THREADED TIE BAR ASSEMBLY                                                112.000        EACH 
 292  703-06028           REINFORCING BARS                                                     360,234.000        LBS 
 293  703-06028           REINFORCING BARS                                                       1,580.000        LBS 
 294  703-06028           REINFORCING BARS                                                       1,379.000        LBS 
 295  703-06029           REINFORCING BARS, EPOXY COATED                                     1,489,723.000        LBS 
 296  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  411.000        EACH 
 297  704-08088           QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIED                               3,143.400        CYS 
 298  706-08497           REINFORCED CONCRETE MOMENT SLAB, 12 1/2 IN.                            6,213.000        SYS 
 299  706-08500           REINFORCED CONCRETE MOMENT SLAB, 14 IN.                                2,190.000        SYS 
 300  706-09789           REINFORCED CONCRETE MOMENT SLAB, 20 IN.                                   37.000        SYS 
 301  706-51020           CONCRETE, C, RAILING                                                     608.700        CYS 
 302  706-51020           CONCRETE, C, RAILING                                                      23.400        CYS 
 303  706-94947           RAILING, CONCRETE, C, MODIFIED                                           790.900        CYS 
 304  707-07605           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 48 IN.                438.000        LFT 
 305  707-09634           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              4,474.000        LFT 
 306  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 307  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 308  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 309  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 310  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 311  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 312  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 313  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 314  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 315  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 316  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 317  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 318  709-96826           CONCRETE SURFACE COATING                                              LUMP              LUMP 
 319  709-96826           CONCRETE SURFACE COATING                                              LUMP              LUMP 
 320  709-96826           CONCRETE SURFACE COATING                                              LUMP              LUMP 
 321  709-96826           CONCRETE SURFACE COATING                                              LUMP              LUMP 
 322  709-96826           CONCRETE SURFACE COATING                                              LUMP              LUMP 
 323  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 324  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 325  711-51070           ANCHOR PLATE, AP 1                                                        42.000        EACH 
 326  714-96642           TEMPORARY RETAINING WALL                                              LUMP              LUMP 
 327  714-96642           TEMPORARY RETAINING WALL                                              LUMP              LUMP 
 328  714-96642           TEMPORARY RETAINING WALL                                              LUMP              LUMP 
 329  714-96642           TEMPORARY RETAINING WALL                                              LUMP              LUMP 
 330  715-02048           MISCELLANEOUS EQUIPMENT FOR WATER RELOCATION AND ADJUSTMENT           LUMP              LUMP 
 331  715-02246           PIPE END SECTION, 48 IN.                                                   1.000        EACH 
 332  715-03025           SANITARY MANHOLE                                                           7.000        EACH 
 333  715-04522           PIPE END SECTION, 42 IN.                                                   1.000        EACH 
 334  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           531.000        LFT 
 335  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           167.000        LFT 
 336  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         54,100.000        LFT 
 337  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         15,300.000        LFT 
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 338  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         2,880.000        LFT 
 339  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           176.000        LFT 
 340  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           293.000        LFT 
 341  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                           208.000        LFT 
 342  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         2,835.000        LFT 
 343  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         4,922.000        LFT 
 344  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         2,347.000        LFT 
 345  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,282.000        LFT 
 346  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           734.000        LFT 
 347  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                           393.000        LFT 
 348  715-05411           PIPE, SANITARY SEWER, 12 IN.                                             926.000        LFT 
 349  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                            5,980.000        LFT 
 350  715-05423           PIPE SLOTTED DRAIN, 15 IN.                                               201.000        LFT 
 351  715-05537           PIPE                                                                     300.000        LFT 
 352  715-05757           PIPE EXTENSION, CIRCULAR, 36 IN.                                          14.000        LFT 
 353  715-06337           PIPE EXTENSION, CIRCULAR, 48 IN.                                          12.000        LFT 
 354  715-07587           PIPE, TYPE 1, DEFORMED, 1.8 SQ. FT.                                       80.000        LFT 
 355  715-09064           VIDEO INSPECTION FOR PIPE                                             18,742.000        LFT 
 356  715-46000           PIPE END SECTION, 12 IN.                                                  12.000        EACH 
 357  715-46005           PIPE END SECTION, 15 IN.                                                   6.000        EACH 
 358  715-46010           PIPE END SECTION, 18 IN.                                                  12.000        EACH 
 359  715-46020           PIPE END SECTION, 24 IN.                                                  10.000        EACH 
 360  715-46030           PIPE END SECTION, 30 IN.                                                   7.000        EACH 
 361  715-46040           PIPE END SECTION, 36 IN.                                                   8.000        EACH 
 362  715-46055           PIPE END SECTION, MIN. AREA 1.8 SQ. FT.                                    2.000        EACH 
 363  718-06528           OUTLET PROTECTOR, 1                                                       45.000        EACH 
 364  718-06529           OUTLET PROTECTOR, 2                                                        5.000        EACH 
 365  718-06531           OUTLET PROTECTOR, 3                                                        6.000        EACH 
 366  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       9,500.000        LFT 
 367  718-52610           AGGREGATE FOR UNDERDRAINS                                              6,465.100        CYS 
 368  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            50,739.000        SYS 
 369  720-07302           INLET TYPE HA, WITH SLOTTED DRAIN                                         29.000        EACH 
 370  720-08628           SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE II                                 27.000        EACH 
 371  720-08659           MANHOLE, C5                                                                7.000        EACH 
 372  720-08659           MANHOLE, C5                                                                5.000        EACH 
 373  720-08660           MANHOLE, J5, MODIFIED                                                      1.000        EACH 
 374  720-08660           MANHOLE, J5, MODIFIED                                                      6.000        EACH 
 375  720-09079           INLET, HA5, MODIFIED                                                       6.000        EACH 
 376  720-09079           INLET, HA5, MODIFIED                                                       3.000        EACH 
 377  720-44000           CASTING, ADJUST TO GRADE                                                  19.000        EACH 
 378  720-45030           INLET, E7                                                                  8.000        EACH 
 379  720-45035           INLET, F7                                                                  2.000        EACH 
 380  720-45041           INLET, H5                                                                  1.000        EACH 
 381  720-45041           INLET, H5                                                                  1.000        EACH 
 382  720-45042           INLET, HA5                                                                10.000        EACH 
 383  720-45042           INLET, HA5                                                                 8.000        EACH 
 384  720-45065           INLET, N12                                                                 3.000        EACH 
 385  720-45141           INLET, H5, MODIFIED                                                        7.000        EACH 
 386  720-45141           INLET, H5, MODIFIED                                                        4.000        EACH 
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 387  720-45410           MANHOLE, C4                                                               27.000        EACH 
 388  720-45415           MANHOLE, D4                                                                3.000        EACH 
 389  720-45416           MANHOLE, E4                                                                2.000        EACH 
 390  720-45510           MANHOLE, C4, MODIFIED                                                      2.000        EACH 
 391  720-95409           MANHOLE, J4, MODIFIED                                                      4.000        EACH 
 392  720-95422           MANHOLE, J4                                                                1.000        EACH 
 393  720-98174           INLET, B15                                                                23.000        EACH 
 394  720-98555           INLET, C15                                                                24.000        EACH 
 395  723-06660           WINGWALL                                                                  40.200        SYS 
 396  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           140.000        LFT 
 397  724-51927           STRUCTURAL EXPANSION JOINT, M                                             70.000        LFT 
 398  726-97941           BEARING ASSEMBLY, TFE ELASTOMERIC                                         12.000        EACH 
 399  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 400  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 401  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 402  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 403  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 404  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 405  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 406  731-93945           FACE PANELS, CONCRETE                                                132,976.000        SFT 
 407  731-93946           WALL ERECTION                                                        132,976.000        SFT 
 408  731-93947           LEVELING PAD, CONCRETE                                                 7,631.200        LFT 
 409  732-07653           COARSE AGGREGATE, NO. 8                                                  902.000        TON 
 410  801-03290           CONSTRUCTION SIGN, C                                                      31.000        EACH 
 411  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 
 412  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
 413  801-06198           PATROLLER                                                                540.000        DAY 
 414  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                             54.000        LFT 
 415  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     93,916.000        LFT 
 416  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         546,149.000        LFT 
 417  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  903.000        LFT 
 418  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
 419  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
 420  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              10.000        EACH 
 421  801-06640           CONSTRUCTION SIGN, A                                                     166.000        EACH 
 422  801-06645           CONSTRUCTION SIGN, B                                                      61.000        EACH 
 423  801-06710           FLASHING ARROW SIGN                                                    2,280.000        DAY 
 424  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 425  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                       13.000        EACH 
 426  801-07118           BARRICADE, III-A                                                         444.000        LFT 
 427  801-07119           BARRICADE, III-B                                                         176.000        LFT 
 428  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        604.000        LFT 
 429  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                     22,542.000        LFT 
 430  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            7,844.000        LFT 
 431  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          5.000        EACH 
 432  801-09282           TEMPORARY PANEL SIGNS                                                    152.000        SFT 
 433  801-52817           TEMPORARY CROSSOVER, B                                                     1.000        EACH 
 434  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 435  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
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 436  802-01749           SIGN BRACKET, WALL MOUNTED                                                11.000        EACH 
 437  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          1.000        EACH 
 438  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                           1.000        EACH 
 439  802-04893           REFERENCE POST                                                            18.000        EACH 
 440  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              73.000        LFT 
 441  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             409.000        LFT 
 442  802-07057           SIGN, PANEL, WITH LEGEND                                               8,648.000        SFT 
 443  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         16.000        EACH 
 444  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             15.000        EACH 
 445  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                             2.000        EACH 
 446  802-09536           SIGN BOX TRUSS STRUCTURE FOUNDATION AT 45 IN.                              4.000        EACH 
 447  802-09537           SIGN BOX TRUSS STRUCTURE FOUNDATION AT 36 IN.                             15.000        EACH 
 448  802-09577           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE E                                1.000        EACH 
 449  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                1.000        EACH 
 450  802-09580           CANTILEVER SIGN SUPPORT                                                    1.000        EACH 
 451  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        1.000        EACH 
 452  802-09711           BOX TRUSS SIGN STRUCTURE FOUNDATION,                                       2.000        EACH 
 453  802-09712           OVERHEAD SIGN STRUCTURE, A                                                 4.000        EACH 
 454  802-09713           OVERHEAD SIGN STRUCTURE, B                                                 6.000        EACH 
 455  802-09714           OVERHEAD SIGN STRUCTURE, C                                                 2.000        EACH 
 456  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                       319.000        SFT 
 457  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      1,309.000        SFT 
 458  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        39.000        SFT 
 459  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            5,029.000        LBS 
 460  802-76205           SIGN MODIFICATION (OVERHEAD)                                               1.000        EACH 
 461  802-93388           BARRIER WALL SIGN BRACKET ASSEMBLY, MEDIAN                                 1.000        EACH 
 462  802-93389           BARRIER WALL SIGN BRACKET, SHOULDER                                       14.000        EACH 
 463  804-06725           DELINEATOR WITH POST, D1, 3 IN. DIA.                                      12.000        EACH 
 464  804-06770           DELINEATOR POST                                                           45.000        EACH 
 465  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 466  805-01842           HANDHOLE, SIGNAL                                                          16.000        EACH 
 467  805-01885           MAST ARM, 30 FT.                                                           1.000        EACH 
 468  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 469  805-02150           PEDESTRIAN SIGNAL HEAD, 18 IN.                                            10.000        EACH 
 470  805-02262           FLASHER INSTALLATION                                                  LUMP              LUMP 
 471  805-04133           SIGNAL PEDESTAL, 12 FT.                                                    4.000        EACH 
 472  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      7,135.300        LFT 
 473  805-09344           WIRELESS                                                                   1.000        EACH 
 474  805-09471           SIGNAL CABLE, PREFORMED PAVE-OVER LOOP                                    44.000        EACH 
 475  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER,                                    9.000        EACH 
 476  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
 477  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      6.000        EACH 
 478  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                4.000        EACH 
 479  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     1.000        EACH 
 480  805-78370           PEDESTRIAN PUSH BUTTON                                                    10.000        EACH 
 481  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 482  805-78420           DISCONNECT HANGER                                                          3.000        EACH 
 483  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 484  805-78467           SIGNAL CABLE, 3C 8GA.                                                     60.000        LFT 
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 485  805-78480           SIGNAL CABLE, 3C 14GA.                                                 1,848.000        LFT 
 486  805-78485           SIGNAL CABLE, 5C 14GA.                                                 2,972.700        LFT 
 487  805-78490           SIGNAL CABLE, 7C 14GA.                                                   536.000        LFT 
 488  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       5,611.800        LFT 
 489  805-78900           PEDESTAL FOUNDATION, A                                                     4.000        EACH 
 490  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 491  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 
 492  805-86890           POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER                1,710.000        LFT 
 493  805-87780           CIRCUIT BREAKER                                                            8.000        EACH 
 494  805-90736           TELEPHONE MODEM                                                            1.000        EACH 
 495  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   1.000        EACH 
 496  805-95209           TRUCK, TOW                                                               540.000        DAY 
 497  805-95663           ELECTRICAL WORK                                                       LUMP              LUMP 
 498  805-95663           ELECTRICAL WORK                                                       LUMP              LUMP 
 499  805-97237           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                  4,728.000        LFT 
 500  807-01077           EXTERNAL WINCH PAD, CONCRETE                                               6.000        EACH 
 501  807-02191           HANDHOLE, LIGHTING                                                        29.000        EACH 
 502  807-04654           LIGHT POLE                                                                15.000        EACH 
 503  807-04654           LIGHT POLE                                                                 9.000        EACH 
 504  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                 10,155.000        LFT 
 505  807-08469           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING,                            24.000        EACH 
 506  807-82053           UNDERPASS CIRCUIT INSTALLATION, 3 LUMINAIRES                               2.000        EACH 
 507  807-82400           LIGHT POLE, HIGH MAST, 125 FT. E.M.H.                                      6.000        EACH 
 508  807-82990           TOWER LIGHTING WINCH DRIVE                                                 1.000        EACH 
 509  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE                                         48.000        EACH 
 510  807-86665           LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM                     36.000        EACH 
 511  807-86750           LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150               6.000        EACH 
 512  807-86810           SERVICE POINT, II                                                          2.000        EACH 
 513  807-86832           CONCRETE FOUNDATION WITH GROUNDING, HIGH MAST TOWER                        6.000        EACH 
 514  807-86910           CONNECTOR KIT, UNFUSED                                                    30.000        EACH 
 515  807-86915           CONNECTOR KIT, FUSED                                                      30.000        EACH 
 516  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                               175.000        EACH 
 517  807-86935           INSULATION LINK, WATERPROOFED                                            173.000        EACH 
 518  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            36.000        EACH 
 519  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                      2,310.000        LFT 
 520  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      55,003.000        LFT 
 521  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     47,305.000        LFT 
 522  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                      12,384.000        LFT 
 523  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,               657.000        LFT 
 524  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          97.000        SYS 
 525  808-06368           TRANSVERSE MARKING, REMOVE                                               288.000        LFT 
 526  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                              4,797.000        LFT 
 527  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,611.000        LFT 
 528  808-06716           LINE, REMOVE                                                         204,784.000        LFT 
 529  808-06848           LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN LINE, 48 IN GAP                  705.000        LFT 
 530  808-09038           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE,                                 41.000        LFT 
 531  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            544.000        LFT 
 532  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 33.000        EACH 
 533  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             17.000        EACH 
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 534  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN.                                     22,007.000        LFT 
 535  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,750.000        LFT 
 536  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              747.000        EACH 
 537  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,947.000        EACH 
 538  808-94455           TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN.                             866.000        LFT 
 539  732-07653           COARSE AGGREGATE, NO. 8                                                5,409.000        TON 
 540  605-06095           CURB, INTEGRAL, B, CONCRETE                                              440.000        LFT 
 541  602-08603           CONCRETE BARRIER, 45 IN.                                               2,535.000        LFT 
 542  723-09070           STRUCTURE, PRECAST THREE-SIDED, 144 IN. X 108 IN.                        419.000        LFT 
 543  602-08604           CONCRETE BARRIER, 45 IN., MODIFIED                                     4,193.000        LFT 
 544  602-08604           CONCRETE BARRIER, 45 IN., MODIFIED                                     1,334.000        LFT 
 545  210-06685           LANDMARK PYLON TOWER                                                       7.000        EACH 
 546  210-06686           MEDIAN PYLON TOWER                                                         1.000        EACH 
 547  802-09711           BOX TRUSS SIGN STRUCTURE FOUNDATION,                                       1.000        EACH 
 548  202-06541           REMOVE                                                                     7.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02279           CURB AND GUTTER, REMOVE                                                  577.000        m 
  12  202-02637           PIPE, ABANDON AND GROUT                                                   29.000        m 
  13  202-02844           SIGN STRUCTURE, OVERHEAD, MONOTUBE, REMOVE                                 2.000        EACH 
  14  202-02928           CATCH BASIN, REMOVE                                                        2.000        EACH 
  15  202-04890           WELL                                                                      14.000        EACH 
  16  202-06580           CONTAMINATED SOIL, REMOVE                                                 10.000        m3 
  17  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,113.000        m2 
  18  202-78515           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                      LUMP              LUMP 
  19  202-91385           INLET, REMOVE                                                              9.000        EACH 
  20  203-02000           EXCAVATION, COMMON                                                       863.000        m3 
  21  205-09543           NO 2 STONE                                                               100.000        Mg 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            449.000        m2 
  23  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,725.000        m2 
  24  211-09265           STRUCTURE BACKFILL, TYPE 2                                               382.000        m3 
  25  211-09267           STRUCTURE BACKFILL, TYPE 4                                                20.000        m3 
  26  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      110.000        Mg 
  27  304-07494           WIDENING WITH HMA, TYPE C                                                 88.000        Mg 
  28  306-08033           MILLING, ASPHALT, 25 mm                                                  224.000        m2 
  29  306-08034           MILLING, ASPHALT, 38 mm                                                2,216.200        m2 
  30  306-08036           MILLING, ASPHALT, 50 mm                                                1,839.300        m2 
  31  306-08043           MILLING, TRANSITION                                                      834.000        m2 
  32  402-07434           HMA SURFACE, TYPE C                                                      565.000        Mg 
  33  402-07439           HMA INTERMEDIATE, TYPE C                                                 639.000        Mg 
  34  402-07442           HMA BASE, TYPE C                                                         410.000        Mg 
  35  406-05520           ASPHALT FOR TACK COAT                                                      3.000        Mg 
  36  604-07896           CURB RAMP, CONCRETE, B                                                    14.000        m2 
  37  604-07897           CURB RAMP, CONCRETE, C                                                    10.000        m2 
  38  604-07900           CURB RAMP, CONCRETE, F                                                    23.000        m2 
  39  604-07903           CURB RAMP, CONCRETE, K                                                    24.000        m2 
  40  604-91531           SIDEWALK, CONCRETE, 100 mm                                               934.000        m2 
  41  605-06120           CURB, CONCRETE                                                            56.000        m 
  42  605-06140           CURB AND GUTTER, CONCRETE                                                539.000        m 
  43  610-07712           PCCP FOR APPROACHES, 150 mm                                              449.000        m2 
  44  615-06490           RIGHT OF WAY MARKER                                                        7.000        EACH 
  45  615-06505           MONUMENT, B                                                                6.000        EACH 
  46  621-06567           WATER                                                                     17.000        kL 
  47  621-06575           SODDING, NURSERY                                                         926.000        m2 
  48  628-09402           FIELD OFFICE, B                                                           10.000        MOS 



  49  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
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  50  715-01841           PIPE, DUCTILE IRON, 375 mm                                                35.100        m 
  51  715-03877           PIPE, DUCTILE IRON, 450 mm                                                28.500        m 
  52  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                            12.500        m 
  53  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                            99.000        m 
  54  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           132.000        m 
  55  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                             3.000        m 
  56  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    35.000        Mg 
  57  715-09064           VIDEO INSPECTION FOR PIPE                                                364.000        m 
  58  715-91361           PIPE, PVC, 150 mm                                                         96.000        m 
  59  720-03757           MANHOLE, C15                                                               8.000        EACH 
  60  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  61  720-45410           MANHOLE, C4                                                                4.000        EACH 
  62  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                      3.000        EACH 
  63  720-98174           INLET, B15                                                                 2.000        EACH 
  64  801-02595           CONTROLLER, RESET TIMING                                                   1.000        EACH 
  65  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  66  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  67  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          3,569.000        m 
  68  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        9.000        EACH 
  69  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 3.000        EACH 
  70  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm                  84.300        m 
  71  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 200 mm                            640.000        m 
  72  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  73  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  74  801-06710           FLASHING ARROW SIGN                                                      400.000        DAY 
  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  76  801-07118           BARRICADE, III-A                                                          20.300        m 
  77  801-09087           TEMPORARY PAVEMENT MARKING, REMOVABLE, 300 mm                            150.000        m 
  78  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                               9.300        m 
  79  802-07159           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, II                             5.000        EACH 
  80  802-09838           SIGN, SHEET, WITH LEGEND 2.03mm                                           18.900        m2 
  81  802-09841           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 3.18 mm                             2.200        m2 
  82  802-76100           SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE                                     2.000        EACH 
  83  802-76135           OVERHEAD SIGN STRUCTURE, CANTILEVER SINGLE ARM                             1.000        EACH 
  84  802-76235           INSTALL OVERHEAD SIGN                                                      1.000        EACH 
  85  805-01816           SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm                       3.000        EACH 
  86  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 
  87  805-01844           CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND                            89.000        m 
  88  805-02077           SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM                                    1.000        EACH 
  89  805-03370           PEDESTRIAN SIGNAL HEAD, WITH INTERNATIONAL SYMBOLS, 460 mm                 8.000        EACH 
  90  805-03582           SIGNAL AND LIGHTING COMBINATION POLE, 10.7 m SIGNAL ARM,                   1.000        EACH 
  91  805-06641           SIGNAL TWIN ARM CANTILEVER STRUCTURE, 12 m AND 11 m                        1.000        EACH 
  92  805-09240           TRANSPORTATION OF SALVAGEABLE                                              1.000        EACH 
  93  805-09720           CONDUIT, STEEL, GALVANIZED, 75 mm,                                        27.500        m 
  94  805-09721           CONDUIT, STEEL, GALVANIZED, .100 mm,                                      28.500        m 
  95  805-09722           CONDUIT, STEEL, GALVANIZED, 125 mm,                                        6.500        m 
  96  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
  97  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      6.000        EACH 
  98  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     1.000        EACH 
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  99  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
 100  805-78467           SIGNAL CABLE, 3C 8GA.                                                     72.500        m 
 101  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     754.000        m 
 102  805-78480           SIGNAL CABLE, 3C 14GA.                                                   135.000        m 
 103  805-78485           SIGNAL CABLE, 5C 14GA.                                                    90.000        m 
 104  805-78490           SIGNAL CABLE, 7C 14GA.                                                   333.000        m 
 105  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         200.000        m 
 106  805-78785           SIGNAL DETECTOR HOUSING                                                    5.000        EACH 
 107  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      237.000        m 
 108  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
 109  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 110  805-90005           SIGNAL PEDESTAL, 3.0 m                                                     1.000        EACH 
 111  805-94971           FIBER OPTICS CABLE                                                       281.000        m 
 112  805-94971           FIBER OPTICS CABLE                                                        62.500        m 
 113  807-04652           SERVICE POINT                                                              1.000        EACH 
 114  808-02066           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID WHITE CROSSHATCH               293.000        m 
 115  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          12.200        m2 
 116  808-06368           TRANSVERSE MARKING, REMOVE                                                51.000        m 
 117  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                390.000        m 
 118  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 243.200        m 
 119  808-06716           LINE, REMOVE                                                           1,818.000        m 
 120  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              1,130.100        m 
 121  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     71.000        m 
 122  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  9.000        EACH 
 123  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      5.000        EACH 
 124  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm                                 5.000        m 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 40 
 
          CALL ORDER   : 240                                              CONTRACT ID  : R -29535-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  15  202-02637           PIPE, ABANDON AND GROUT FILL                                             172.000        LFT 
  16  202-02637           PIPE, ABANDON AND GROUT FILL                                              41.000        LFT 
  17  202-02637           PIPE, ABANDON AND GROUT FILL                                              56.000        LFT 
  18  202-02928           CATCH BASIN, REMOVE                                                        2.000        EACH 
  19  202-91385           INLET, REMOVE                                                              5.000        EACH 
  20  202-96133           PIPE, REMOVE                                                             251.000        LFT 
  21  202-96133           PIPE, REMOVE                                                             653.000        LFT 
  22  202-96632           TRAFFIC SIGNALS AND EQUIPMENT, REMOVE                                      1.000        EACH 
  23  203-02000           EXCAVATION, COMMON                                                     6,065.000        CYS 
  24  205-02770           EROSION CONTROL BLANKET                                                1,117.000        SYS 
  25  205-03371           SEDIMENT, REMOVE                                                          55.000        CYS 
  26  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          42.000        LFT 
  27  205-06933           TEMPORARY DITCH INLET PROTECTION                                          16.000        EACH 
  28  205-06936           TEMPORARY SEDIMENT TRAP                                                   48.000        TON 
  29  205-06937           TEMPORARY SILT FENCE                                                     213.000        LFT 
  30  205-09543           NO 2 STONE                                                               100.000        TON 
  31  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,069.000        SYS 
  32  207-08268           SUBGRADE TREATMENT, TYPE IV                                           10,902.000        SYS 
  33  211-02050           B BORROW                                                                 200.000        CYS 
  34  211-09264           STRUCTURE BACKFILL, TYPE 1                                               709.000        CYS 
  35  211-09268           STRUCTURE BACKFILL, TYPE 5                                                15.000        CYS 
  36  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,407.000        TON 
  37  306-08033           MILLING, ASPHALT, 1 IN.                                                5,753.000        SYS 
  38  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              273.000        SYS 
  39  306-08036           MILLING, ASPHALT, 2 IN.                                                1,555.000        SYS 
  40  306-08043           MILLING, TRANSITION                                                    1,697.000        SYS 
  41  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  42  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,285.000        TON 
  43  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                2,886.000        TON 
  44  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        2,849.000        TON 
  45  402-07432           HMA SURFACE, TYPE A                                                      261.000        TON 
  46  402-07440           HMA BASE, TYPE A                                                         800.000        TON 
  47  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 
  48  610-07487           HMA FOR APPROACHES, TYPE B                                               393.000        TON 
  49  610-08446           PCCP FOR APPROACHES, 6 IN.                                               153.000        SYS 
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  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 
  51  615-06490           RIGHT OF WAY MARKER                                                       45.000        EACH 
  52  615-06500           MONUMENT, A                                                                6.000        EACH 
  53  615-06505           MONUMENT, B                                                                7.000        EACH 
  54  616-02320           GEOTEXTILES                                                              759.000        SYS 
  55  616-06451           RIPRAP, UNIFORM                                                          508.000        TON 
  56  621-06545           FERTILIZER                                                                 0.300        TON 
  57  621-06553           SEED MIXTURE, R                                                           40.000        LBS 
  58  621-06557           SEED MIXTURE, T                                                          216.000        LBS 
  59  621-06559           MULCHED SEEDING, R                                                     3,301.000        SYS 
  60  621-06565           MULCHING MATERIAL                                                          5.400        TON 
  61  621-06567           WATER                                                                     38.000        kGAL 
  62  621-06574           SODDING                                                                  332.000        SYS 
  63  621-06575           SODDING, NURSERY                                                       9,217.000        SYS 
  64  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  65  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
  66  702-03607           CORED HOLE IN CONCRETE                                                     5.000        EACH 
  67  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      5.000        EACH 
  68  715-04612           PIPE                                                                      90.000        LFT 
  69  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             20.000        LFT 
  70  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                             50.000        LFT 
  71  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                            30.000        LFT 
  72  715-05116           PIPE, TYPE 1, CIRCULAR, 8 IN.                                            116.000        LFT 
  73  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           150.000        LFT 
  74  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                           105.000        LFT 
  75  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           340.000        LFT 
  76  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           623.000        LFT 
  77  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           438.000        LFT 
  78  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           169.000        LFT 
  79  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            36.000        LFT 
  80  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                             22.000        LFT 
  81  715-08283           PCCP FOR STRUCTURE INSTALLATION                                           27.000        SYS 
  82  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    74.600        TON 
  83  715-09064           VIDEO INSPECTION FOR PIPE                                              1,879.000        LFT 
  84  715-46005           PIPE END SECTION, 15 IN.                                                  11.000        EACH 
  85  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  86  720-04666           CATCH BASIN                                                                1.000        EACH 
  87  720-04682           INLET,                                                                     5.000        EACH 
  88  720-45030           INLET, E7                                                                  1.000        EACH 
  89  720-45130           INLET, E7, MODIFIED                                                        8.000        EACH 
  90  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
  91  720-45270           PIPE CATCH BASIN, 18 IN.                                                   2.000        EACH 
  92  720-45410           MANHOLE, C4                                                                1.000        EACH 
  93  720-90984           MANHOLE, C2                                                                1.000        EACH 
  94  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  95  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     20,038.000        LFT 
  96  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,040.000        LFT 
  97  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
  98  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
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  99  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 101  801-07118           BARRICADE, III-A                                                         168.000        LFT 
 102  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                        72.000        LFT 
 103  801-94295           SIGNAL HEAD, RELOCATE                                                      8.000        EACH 
 104  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           112.000        LFT 
 105  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                            57.000        LFT 
 106  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
 107  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        81.000        SFT 
 108  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        116.000        SFT 
 109  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        32.000        SFT 
 110  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 111  805-01842           HANDHOLE, SIGNAL                                                          13.000        EACH 
 112  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         2,230.000        LFT 
 113  805-04736           SIGNAL CABLE, 4C 18GA.                                                 2,080.000        LFT 
 114  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER,                                    5.000        EACH 
 115  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 116  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      8.000        EACH 
 117  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 118  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 119  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 120  805-78467           SIGNAL CABLE, 3C 8GA.                                                     55.000        LFT 
 121  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,255.000        LFT 
 122  805-78485           SIGNAL CABLE, 5C 14GA.                                                   300.000        LFT 
 123  805-78490           SIGNAL CABLE, 7C 14GA.                                                   485.000        LFT 
 124  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,345.000        LFT 
 125  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
 126  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      770.000        LFT 
 127  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 128  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 
 129  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   1.000        EACH 
 130  805-92512           MICROLOOP DETECTOR                                                         8.000        EACH 
 131  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,116.000        LFT 
 132  808-06716           LINE, REMOVE                                                           3,070.000        LFT 
 133  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,364.000        LFT 
 134  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       773.000        LFT 
 135  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    117.000        LFT 
 136  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 
 137  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               77.000        EACH 
 138  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      180.000        EACH 
 139  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              5,084.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-02272           PAVED SIDE DITCH, REMOVE                                                 552.000        LFT 
   9  202-99187           FENCE, FARM FIELD, REMOVE                                              3,361.000        LFT 
  10  203-02000           EXCAVATION, COMMON                                                     2,723.000        CYS 
  11  203-02020           EXCAVATION, UNCLASSIFIED                                               1,173.000        CYS 
  12  205-03371           SEDIMENT, REMOVE                                                          67.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    563.000        TON 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         100.000        LFT 
  15  205-06937           TEMPORARY SILT FENCE                                                   2,145.000        LFT 
  16  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                    1,180.000        TON 
  17  603-06040           FENCE, FARM FIELD, 47 IN.                                              3,361.000        LFT 
  18  616-02320           GEOTEXTILES                                                            1,636.000        SYS 
  19  616-06405           RIPRAP, REVETMENT                                                        764.000        TON 
  20  616-06451           RIPRAP, UNIFORM                                                           92.000        TON 
  21  621-06545           FERTILIZER                                                                 1.610        TON 
  22  621-06553           SEED MIXTURE, R                                                          684.000        LBS 
  23  621-06565           MULCHING MATERIAL                                                          8.000        TON 
  24  621-06574           SODDING                                                                  167.000        SYS 
  25  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 
  26  622-91786           SEEDLING                                                                 124.000        EACH 
  27  628-09401           FIELD OFFICE, A                                                            7.000        MOS 
  28  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            215.000        LFT 
  29  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                             80.000        LFT 
  30  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                            80.000        LFT 
  31  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  32  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -30477-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW GUARD RAIL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02278           CURB, CONCRETE, REMOVE                                                    42.000        LFT 
   9  203-02070           BORROW                                                                    15.000        CYS 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                               30.000        TON 
  11  402-07438           HMA INTERMEDIATE, TYPE B                                                  10.000        TON 
  12  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  13  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  14  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   381.250        LFT 
  15  616-02320           GEOTEXTILES                                                              150.000        SYS 
  16  621-06574           SODDING                                                                   30.000        SYS 
  17  621-09815           ARTICULATED CONCRETE BLOCK                                               112.000        SYS 
  18  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 
  20  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  805-96014           SAW CUT, FULL DEPTH                                                       44.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          72.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  15  202-02271           HEADWALL, REMOVE                                                           8.000        EACH 
  16  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  17  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                  20.000        EACH 
  18  202-86946           HANDHOLE, REMOVE                                                          11.000        EACH 
  19  202-90277           DETECTOR HOUSING, REMOVE                                                   4.000        EACH 
  20  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             4.000        EACH 
  21  202-96133           PIPE, REMOVE                                                             749.000        LFT 
  22  203-02000           EXCAVATION, COMMON                                                    30,899.000        CYS 
  23  203-02070           BORROW                                                                14,941.000        CYS 
  24  203-51223           EXCAVATION, WATERWAY                                                   2,742.000        CYS 
  25  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 
  26  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    224.000        TON 
  27  205-06933           TEMPORARY DITCH INLET PROTECTION                                           8.000        EACH 
  28  205-06937           TEMPORARY SILT FENCE                                                   2,350.000        LFT 
  29  207-08263           SUBGRADE TREATMENT, TYPE IA                                           39,596.000        SYS 
  30  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,588.000        SYS 
  31  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,388.000        SYS 
  32  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,539.000        CYS 
  33  211-09265           STRUCTURE BACKFILL, TYPE 2                                             3,776.000        CYS 
  34  211-09267           STRUCTURE BACKFILL, TYPE 4                                                 6.000        CYS 
  35  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,427.000        TON 
  36  302-07455           DENSE GRADED SUBBASE                                                      38.000        CYS 
  37  306-08043           MILLING, TRANSITION                                                      720.000        SYS 
  38  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  39  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      3,003.000        TON 
  40  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                4,518.000        TON 
  41  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          699.000        TON 
  42  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       10,526.000        TON 
  43  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             5,219.000        TON 
  44  402-07432           HMA SURFACE, TYPE A                                                      214.000        TON 
  45  402-07435           HMA INTERMEDIATE, TYPE A                                                 356.000        TON 
  46  406-05520           ASPHALT FOR TACK COAT                                                     34.000        TON 
  47  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              4.000        EACH 
  48  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 
  49  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 46 
 
          CALL ORDER   : 290                                              CONTRACT ID  : R -31627-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
  50  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,542.000        LFT 
  51  604-07901           CURB RAMP, CONCRETE, G                                                    51.000        SYS 
  52  605-06120           CURB, CONCRETE                                                         2,809.000        LFT 
  53  605-06140           CURB AND GUTTER, CONCRETE                                              3,572.000        LFT 
  54  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               226.000        SYS 
  55  610-07487           HMA FOR APPROACHES, TYPE B                                               260.000        TON 
  56  610-07488           HMA FOR APPROACHES, TYPE C                                               746.000        TON 
  57  610-08446           PCCP FOR APPROACHES, 6 IN.                                               178.000        SYS 
  58  610-09108           PCCP FOR APPROACHES, 9 IN.                                               265.000        SYS 
  59  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  60  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  61  615-06490           RIGHT OF WAY MARKER                                                       51.000        EACH 
  62  615-06505           MONUMENT, B                                                                6.000        EACH 
  63  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  64  615-06530           BENCH MARK POST                                                            1.000        EACH 
  65  616-02320           GEOTEXTILES                                                            3,120.000        SYS 
  66  616-05689           RIPRAP, CLASS 2                                                        1,405.000        TON 
  67  616-06451           RIPRAP, UNIFORM                                                        1,170.000        TON 
  68  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  69  621-06545           FERTILIZER                                                                 1.000        TON 
  70  621-06554           SEED MIXTURE, U                                                          475.000        LBS 
  71  621-06565           MULCHING MATERIAL                                                          6.000        TON 
  72  621-06567           WATER                                                                     74.000        kGAL 
  73  621-06574           SODDING                                                                2,707.000        SYS 
  74  621-06575           SODDING, NURSERY                                                      15,723.000        SYS 
  75  628-09402           FIELD OFFICE, B                                                           24.000        MOS 
  76  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  77  701-09739           PILE SHOE, HP 12 X 53                                                     26.000        EACH 
  78  701-09779           PREBORED HOLE, 15 IN.                                                    210.000        LFT 
  79  701-51195           PILE, STEEL H, HP 12" X 53                                               655.000        LFT 
  80  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 84.900        CYS 
  81  702-51015           CONCRETE, B, FOOTINGS                                                     10.500        CYS 
  82  703-51030           REINFORCING STEEL                                                     25,124.000        LBS 
  83  703-51032           REINFORCING STEEL, EPOXY COATED                                       37,938.000        LBS 
  84  704-09031           ARTICULATING CONCRETE MATTRESS                                           580.000        SYS 
  85  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              143.100        CYS 
  86  706-05733           CONCRETE BRIDGE RAILING TRANSITION, WBC                                    4.000        EACH 
  87  706-51025           CONCRETE, C, RAILING                                                     121.500        LFT 
  88  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  89  714-08514           WINGWALL                                                                 690.000        SFT 
  90  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          9,397.000        LFT 
  91  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           342.000        LFT 
  92  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            59.000        LFT 
  93  715-05136           PIPE, TYPE 1, CIRCULAR, 72 IN.                                            78.000        LFT 
  94  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           670.000        LFT 
  95  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           748.000        LFT 
  96  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           606.000        LFT 
  97  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           702.000        LFT 
  98  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           106.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
  99  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            40.000        LFT 
 100  715-06357           CONCRETE ANCHOR, 72 IN.                                                    2.000        EACH 
 101  715-46005           PIPE END SECTION, 15 IN.                                                  10.000        EACH 
 102  715-46010           PIPE END SECTION, 18 IN.                                                   3.000        EACH 
 103  715-46020           PIPE END SECTION, 24 IN.                                                   3.000        EACH 
 104  718-06529           OUTLET PROTECTOR, 2                                                       12.000        EACH 
 105  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 106  718-52610           AGGREGATE FOR UNDERDRAINS                                                846.000        CYS 
 107  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             7,199.000        SYS 
 108  720-45030           INLET, E7                                                                  6.000        EACH 
 109  720-45035           INLET, F7                                                                  1.000        EACH 
 110  720-45410           MANHOLE, C4                                                                7.000        EACH 
 111  720-45431           MANHOLE, J                                                                 1.000        EACH 
 112  720-98174           INLET, B15                                                                 7.000        EACH 
 113  720-98555           INLET, C15                                                                10.000        EACH 
 114  723-07105           STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 120 IN.                        300.000        LFT 
 115  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 116  802-04893           REFERENCE POST                                                             2.000        EACH 
 117  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             187.000        LFT 
 118  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        34.000        SFT 
 119  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        141.000        SFT 
 120  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 121  805-01842           HANDHOLE, SIGNAL                                                          13.000        EACH 
 122  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         2,467.000        LFT 
 123  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
 124  805-07767           SIGNAL CABLE, 12C 14GA                                                   963.000        LFT 
 125  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 126  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      2.000        EACH 
 127  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                1.000        EACH 
 128  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     5.000        EACH 
 129  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 130  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 131  805-78467           SIGNAL CABLE, 3C 8GA.                                                     52.000        LFT 
 132  805-78485           SIGNAL CABLE, 5C 14GA.                                                   108.000        LFT 
 133  805-78490           SIGNAL CABLE, 7C 14GA.                                                   111.000        LFT 
 134  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       7,218.000        LFT 
 135  805-78746           PREFORMED LOOP DETECTORS                                               4,293.000        LFT 
 136  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 137  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 
 138  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  11.000        EACH 
 139  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              15,433.000        LFT 
 140  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               522.000        LFT 
 141  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,770.000        LFT 
 142  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    239.000        LFT 
 143  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                305.000        LFT 
 144  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 27.000        EACH 
 145  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     26.000        EACH 
 146  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      157.000        EACH 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -32065-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  11  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  12  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN.                                        765.000        LFT 
  13  725-06862           PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT                                  186.000        LFT 
  14  725-06874           PIPE LINER, THERMOPLASTIC, 60 IN.                                        250.000        LFT 
  15  725-06876           PIPE LINER, THERMOPLASTIC, 72 IN.                                        140.000        LFT 
  16  725-08626           PIPE LINER, THERMOPLASTIC, 28.0 SFT.                                     170.000        LFT 
  17  725-09641           PIPE LINER, THERMOPLASTIC, 108 IN.                                       397.000        LFT 
  18  801-03290           CONSTRUCTION SIGN, C                                                      36.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      72.000        EACH 
  20  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 310                                              CONTRACT ID  : RS-30571-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          32.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                        800.000        LFT 
  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          70.000        EACH 
  14  203-02070           BORROW                                                                   130.000        CYS 
  15  211-09265           STRUCTURE BACKFILL, TYPE 2                                                15.000        CYS 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,160.000        TON 
  17  304-07491           HMA PATCHING, TYPE C                                                   2,000.000        TON 
  18  306-08033           MILLING, ASPHALT, 1 IN.                                              183,100.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                      520.000        SYS 
  20  306-08432           MILLING, APPROACH                                                      8,650.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     15,200.000        TON 
  23  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             500.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                     52.000        TON 
  25  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              2.000        EACH 
  26  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  27  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              1.000        EACH 
  28  601-01701           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2                               4.000        EACH 
  29  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               9.000        EACH 
  30  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               7.000        EACH 
  31  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               1.000        EACH 
  32  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               3.000        EACH 
  33  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                               57.000        EACH 
  35  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   800.000        LFT 
  36  601-99133           GUARDRAIL TRANSITION VH, 12 FT. 6 IN. SPACING                             81.000        EACH 
  37  610-07488           HMA FOR APPROACHES, TYPE C                                               720.000        TON 
  38  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            23.600        TON 
  39  612-60410           DRILLED HOLE FOR UNDERSEAL                                               389.000        EACH 
  40  616-02320           GEOTEXTILES                                                            1,600.000        SYS 
  41  616-06405           RIPRAP, REVETMENT                                                      1,200.000        TON 
  42  616-06451           RIPRAP, UNIFORM                                                           50.000        TON 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  44  621-06559           MULCHED SEEDING, R                                                     1,000.000        SYS 
  45  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  16.000        MOS 
  46  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            42.000        LFT 
  47  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            30.000        LFT 
  48  715-05595           PIPE EXTENSION, CIRCULAR, 15 IN.                                          10.000        LFT 
  49  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                     5.000        TON 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  715-46005           PIPE END SECTION, 15 IN.                                                   3.000        EACH 
  51  725-06857           PIPE LINER, THERMOPLASTIC, 24 IN.                                        221.000        LFT 
  52  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN.                                        200.000        LFT 
  53  725-06866           PIPE LINER, THERMOPLASTIC, 15 IN.                                        153.000        LFT 
  54  725-06867           PIPE LINER, THERMOPLASTIC, 18 IN.                                        283.000        LFT 
  55  725-06870           PIPE LINER, THERMOPLASTIC, 30 IN.                                         67.000        LFT 
  56  725-06874           PIPE LINER, THERMOPLASTIC, 60 IN.                                        376.000        LFT 
  57  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  58  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                          12,600.000        LFT 
  59  801-06640           CONSTRUCTION SIGN, A                                                      47.000        EACH 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    12,512.000        LFT 
  62  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     126,300.000        LFT 
  63  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     44,783.000        LFT 
  64  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     31.000        LFT 
  65  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,092.000        EACH 
  66  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,098.000        EACH 
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          CALL ORDER   : 320                                              CONTRACT ID  : RS-30682-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PAVEMENT OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02272           PAVED SIDE DITCH, REMOVE                                                  55.000        LFT 
  14  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           2.000        EACH 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,337.000        TON 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                            8,717.000        TON 
  17  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      660.000        TON 
  18  304-07490           HMA PATCHING, TYPE B                                                   9,659.000        TON 
  19  306-08042           MILLING, SCARIFICATION/PROFILE                                        70,973.000        SYS 
  20  306-08043           MILLING, TRANSITION                                                    2,228.000        SYS 
  21  306-08432           MILLING, APPROACH                                                     11,641.000        SYS 
  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  23  402-07433           HMA SURFACE, TYPE B                                                      174.000        TON 
  24  402-07438           HMA INTERMEDIATE, TYPE B                                                 347.000        TON 
  25  402-07453           HMA FOR TEMPORARY PAVEMENT                                               100.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                      6.500        TON 
  27  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  28  501-06914           QC/QA PCCP                                                            70,973.000        SYS 
  29  601-06035           GUARDRAIL, RESET                                                         220.000        LFT 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  31  608-04395           AGGREGATE FOR SHOULDER DRAINS                                            147.000        TON 
  32  610-07487           HMA FOR APPROACHES, TYPE B                                             2,241.000        TON 
  33  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  30.000        EACH 
  34  615-06515           MONUMENT, D                                                                3.000        EACH 
  35  616-02320           GEOTEXTILES                                                              687.000        SYS 
  36  616-05688           RIPRAP, CLASS 1                                                          180.000        TON 
  37  616-06451           RIPRAP, UNIFORM                                                           31.000        TON 
  38  621-06559           MULCHED SEEDING, R                                                       444.000        SYS 
  39  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  40  715-46040           PIPE END SECTION, 36 IN.                                                   1.000        EACH 
  41  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN.                                        114.000        LFT 
  42  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  43  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  44  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,842.000        LFT 
  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,921.000        LFT 
  46  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 
  47  801-06640           CONSTRUCTION SIGN, A                                                      51.000        EACH 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  801-07118           BARRICADE, III-A                                                         360.000        LFT 
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          CALL ORDER   : 320                                              CONTRACT ID  : RS-30682-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PAVEMENT OVERLAY 
 
  50  801-07119           BARRICADE, III-B                                                          80.000        LFT 
  51  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              39,138.000        LFT 
  52  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             4,063.000        LFT 
  53  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             12,502.000        LFT 
  54  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  55  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              377.000        EACH 
  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      381.000        EACH 
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          CALL ORDER   : 390                                              CONTRACT ID  : B -30748-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       5,130.000        SFT 
  10  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       5,130.000        SFT 
  11  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       9,015.000        SFT 
  12  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      14,270.000        SFT 
  13  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      10,500.000        SFT 
  14  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             5,130.000        SFT 
  15  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             5,130.000        SFT 
  16  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             9,015.000        SFT 
  17  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            14,270.000        SFT 
  18  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            10,500.000        SFT 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  21  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  22  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  23  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  24  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  25  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  26  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 
  27  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 
  28  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  801-92448           CONSTRUCTION SIGNS, MOBILE                                               900.000        DAY 
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          CALL ORDER   : 400                                              CONTRACT ID  : B -30833-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         464.000        SYS 
  11  203-08607           LINEAR GRADING                                                           150.000        LFT 
  12  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         4.000        EACH 
  13  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              55.000        CYS 
  14  304-07490           HMA PATCHING, TYPE B                                                      10.000        TON 
  15  306-08043           MILLING, TRANSITION                                                    1,520.000        SYS 
  16  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             100.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  18  506-06334           PCCP PATCHING, PARTIAL DEPTH                                               8.000        SYS 
  19  601-06035           GUARDRAIL, RESET                                                         160.000        LFT 
  20  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               432.000        SYS 
  21  616-06451           RIPRAP, UNIFORM                                                            8.000        TON 
  22  621-06559           MULCHED SEEDING, R                                                       840.000        SYS 
  23  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  24  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  25  702-51864           FIELD DRILLED HOLE                                                       152.000        EACH 
  26  703-51032           REINFORCING STEEL, EPOXY COATED                                       15,800.000        LBS 
  27  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      705.000        SFT 
  28  724-03276           EXPANSION JOINT SEALING SYSTEM                                           750.000        LFT 
  29  724-03276           EXPANSION JOINT SEALING SYSTEM                                           160.000        LFT 
  30  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  31  801-03290           CONSTRUCTION SIGN, C                                                      32.000        EACH 
  32  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          14,250.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  35  801-06710           FLASHING ARROW SIGN                                                       89.000        DAY 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  801-07118           BARRICADE, III-A                                                         120.000        LFT 
  38  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,224.000        LFT 
  39  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        900.000        LFT 
  40  801-92448           CONSTRUCTION SIGNS, MOBILE                                               600.000        DAY 
  41  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,070.000        LFT 
  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,442.000        LFT 
  43  808-06716           LINE, REMOVE                                                           6,760.000        LFT 
  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,442.000        LFT 
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          CALL ORDER   : 410                                              CONTRACT ID  : B -31587-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-51822           BRIDGE DECK OVERLAY, REMOVE                                               56.000        SYS 
  12  207-08266           SUBGRADE TREATMENT, TYPE III                                             460.000        SYS 
  13  210-06752           INSTALL                                                                   67.000        EACH 
  14  304-07494           WIDENING WITH HMA, TYPE C                                                304.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              281.000        SYS 
  16  402-07434           HMA SURFACE, TYPE C                                                       23.200        TON 
  17  406-05521           ASPHALT FOR TACK COAT                                                  1,201.000        SYS 
  18  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  19  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  20  704-51106           DECK DRAIN                                                                 1.000        EACH 
  21  711-01772           RETROFIT, 1                                                                4.000        EACH 
  22  711-01772           RETROFIT, 1                                                                4.000        EACH 
  23  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         100.000        SFT 
  24  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      400.000        SFT 
  25  722-97116           BRIDGE DECK OVERLAY PATCHING                                             500.000        SFT 
  26  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,970.000        LFT 
  28  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  29  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  30  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  33  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      2,015.000        LFT 
  34  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,475.000        LFT 
  35  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,475.000        LFT 
  36  808-06716           LINE, REMOVE                                                           4,965.000        LFT 
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          CALL ORDER   : 420                                              CONTRACT ID  : B -31734-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE SCOUR PROTECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                        86.000        CYS 
  13  203-02070           BORROW                                                                     0.200        CYS 
  14  203-51223           EXCAVATION, WATERWAY                                                     653.000        CYS 
  15  616-02320           GEOTEXTILES                                                            1,051.000        SYS 
  16  616-05688           RIPRAP, CLASS 1                                                          803.000        TON 
  17  616-05689           RIPRAP, CLASS 2                                                          260.000        TON 
  18  616-06405           RIPRAP, REVETMENT                                                         33.000        TON 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 450                                              CONTRACT ID  : M -31155-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  624-92647           HERBICIDE TREATMENT                                                    6,241.000        ACRE 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 460                                              CONTRACT ID  : M -31671-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTION & PARK ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                        49.000        CYS 
   9  211-09265           STRUCTURE BACKFILL, TYPE 2                                               141.000        CYS 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                              228.000        TON 
  11  303-60012           AGGREGATE, 2                                                              54.000        TON 
  12  304-07489           HMA PATCHING, TYPE A                                                      62.000        TON 
  13  306-08043           MILLING, TRANSITION                                                    1,944.000        SYS 
  14  402-07432           HMA SURFACE, TYPE A                                                    1,980.000        TON 
  15  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               69.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  17  601-06035           GUARDRAIL, RESET                                                          14.000        LFT 
  18  616-02320           GEOTEXTILES                                                              222.000        SYS 
  19  616-06405           RIPRAP, REVETMENT                                                         51.000        TON 
  20  616-06451           RIPRAP, UNIFORM                                                           40.000        TON 
  21  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  22  621-06559           MULCHED SEEDING, R                                                        70.000        SYS 
  23  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  24  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  25  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            93.000        LFT 
  26  715-05596           PIPE EXTENSION, CIRCULAR, 18 IN.                                          12.000        LFT 
  27  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                     5.000        TON 
  28  801-03290           CONSTRUCTION SIGN, C                                                      17.000        EACH 
  29  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  30  801-06640           CONSTRUCTION SIGN, A                                                      58.000        EACH 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  801-07118           BARRICADE, III-A                                                         170.000        LFT 
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          CALL ORDER   : 470                                              CONTRACT ID  : M -32929-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO. 1                                                        1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO. 2                                                        1.000        CYCL 
   5  623-61013           MOWING, FULL WIDTH, URBAN                                                  9.000        CYCL 
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          CALL ORDER   : 500                                              CONTRACT ID  : T -30239-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  12  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                     73.000        EACH 
  13  202-95579           SERVICE POINT, REMOVE                                                      8.000        EACH 
  14  202-96070           HIGH MAST TOWER, REMOVE                                                   10.000        EACH 
  15  203-02010           EXCAVATION, ROCK                                                          56.300        CYS 
  16  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  17  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  18  801-03290           CONSTRUCTION SIGN, C                                                      13.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                       108.000        SFT 
  22  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,764.000        LFT 
  23  805-09240           TRANSPORTATION OF SALVAGEABLE                                              4.000        EACH 
  24  805-86838           WIRE, NO. 4 COPPER IN CONDUIT, 1C                                      2,764.000        LFT 
  25  807-02191           HANDHOLE, LIGHTING                                                         6.000        EACH 
  26  807-02428           CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN.              47.000        EACH 
  27  807-04654           LIGHT POLE                                                                 2.000        EACH 
  28  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                 43,627.000        LFT 
  29  807-82054           UNDERPASS CIRCUIT INSTALLATION, 4 LUMINAIRES                               1.000        EACH 
  30  807-82240           LIGHT POLE, HIGH MAST, 105 FT. E.M.H.                                      2.000        EACH 
  31  807-82280           LIGHT POLE, HIGH MAST, 110 FT. E.M.H.                                      2.000        EACH 
  32  807-82320           LIGHT POLE, HIGH MAST, 115 FT. E.M.H.                                      1.000        EACH 
  33  807-82360           LIGHT POLE, HIGH MAST, 120 FT. E.M.H.                                      1.000        EACH 
  34  807-82400           LIGHT POLE, HIGH MAST, 125 FT. E.M.H.                                      2.000        EACH 
  35  807-82520           LIGHT POLE, HIGH MAST, 140 FT. E.M.H.                                      2.000        EACH 
  36  807-82560           LIGHT POLE, HIGH MAST, 145 FT. E.M.H.                                      2.000        EACH 
  37  807-84762           LIGHT POLE, 40 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER                  8.000        EACH 
  38  807-84814           LIGHT POLE, 42 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER                 24.000        EACH 
  39  807-84866           LIGHT POLE, 44 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER                 14.000        EACH 
  40  807-84918           LIGHT POLE, 46 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER                  1.000        EACH 
  41  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE                                         47.000        EACH 
  42  807-86665           LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM                     72.000        EACH 
  43  807-86735           UNDERPASS LUMINAIRE PENDANT MOUNTED 150 WATT HIGH PRESSURE                 4.000        EACH 
  44  807-86810           SERVICE POINT, II                                                          8.000        EACH 
  45  807-86830           CONCRETE FOUNDATION WITH GROUNDING, 4 FT. DIAMETER X 20 FT.               14.000        EACH 
  46  807-86910           CONNECTOR KIT, UNFUSED                                                    61.000        EACH 
  47  807-86915           CONNECTOR KIT, FUSED                                                      61.000        EACH 
  48  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           105.000        EACH 
  49  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                16.000        EACH 
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  SECTION NO. 0001    LIGHTING MODERNIZATION 
 
  50  807-86930           INSULATION LINK, NONWATERPROOFED                                         122.000        EACH 
  51  807-86935           INSULATION LINK, WATERPROOFED                                             24.000        EACH 
  52  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            65.000        EACH 
  53  807-86955           CABLE DUCT MARKER                                                         50.000        EACH 
  54  807-87556           WIRE, THW OR TW, NO. 10 COPPER STRANDED                                6,470.000        LFT 



 
 


