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          CALL ORDER   : 141                                              CONTRACT ID  : IR-31358-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT, CONCRETE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         0.200        DOL 
   2  109-08360           CONTRACT LIENS                                                             0.200        DOL 
   3  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        0.200        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     0.200        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      0.200        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.200        DOL 
   7  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
   8  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                     3,403.000        CYS 
  10  211-06467           AGGREGATE FOR END BENT BACKFILL                                          366.000        CYS 
  11  302-07455           DENSE GRADED SUBBASE                                                     251.000        CYS 
  12  503-05310           TERMINAL JOINT                                                           388.000        LFT 
  13  602-06729           BARRIER DELINEATOR                                                        44.000        EACH 
  14  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN.                            1,504.000        SYS 
  15  616-02320           GEOTEXTILES                                                            8,052.000        SYS 
  16  616-05688           RIPRAP, CLASS 1                                                        4,048.000        TON 
  17  616-06405           RIPRAP, REVETMENT                                                      2,684.000        TON 
  18  701-05779           FURNISHING DRILLED SHAFT DRILLING EQUIPMENT                           LUMP              LUMP 
  19  701-05779           FURNISHING DRILLED SHAFT DRILLING EQUIPMENT                           LUMP              LUMP 
  20  701-05780           DRILLED SHAFT CONCRETE                                                 6,370.600        CYS 
  21  701-05781           UNCLASSIFIED SHAFT EXCAVATION                                          1,688.000        CYS 
  22  701-05782           UNCLASSIFIED EXTRA DEPTH EXCAVATION                                      100.000        CYS 
  23  701-05783           OBSTRUCTIONS                                                              60.000        HRS 
  24  701-05784           TRIAL SHAFT HOLES                                                         83.000        LFT 
  25  701-05785           EXPLORATION (SHAFT EXCAVATION)                                           200.000        LFT 
  26  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 
  27  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 
  28  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
  29  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           274.000        LFT 
  30  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 
  31  701-09770           PILE SHOE, HP 14 X 73                                                     58.000        EACH 
  32  701-93575           PILE, STEEL H, HP 14" X 73                                             3,161.000        LFT 
  33  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,264.500        CYS 
  34  702-51100           DRAIN PIPE, CAST IRON, 6 IN.                                           2,428.000        LBS 
  35  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,864.000        LBS 
  36  703-01540           THREADED TIE BAR ASSEMBLY                                              2,106.000        EACH 
  37  703-06028           REINFORCING BARS                                                     487,966.000        LBS 
  38  703-06029           REINFORCING BARS, EPOXY COATED                                       688,409.000        LBS 
  39  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                2,724.000        EACH 
  40  704-08088           QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIED                               2,691.800        CYS 
  41  706-51020           CONCRETE, C, RAILING                                                      43.600        CYS 
  42  706-94947           RAILING, CONCRETE, C, MODIFIED                                           171.700        CYS 
  43  707-09772           STRUCTURAL MEMBERS, CONCRETE BULB-T                                    6,756.000        LFT 
  44  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
  45  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
  46  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  48  711-51070           ANCHOR PLATE, AP 1                                                        76.000        EACH 
  49  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              470.000        LFT 
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  50  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  51  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 
  SECTION NO. 0002    BRIDGE REPLACEMENT, STEEL 
 
  52  109-08359           LIQUIDATED DAMAGES                                                         0.200        DOL 
  53  109-08360           CONTRACT LIENS                                                             0.200        DOL 
  54  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        0.200        DOL 
  55  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     0.200        DOL 
  56  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      0.200        DOL 
  57  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.200        DOL 
  58  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  59  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  60  203-02000           EXCAVATION, COMMON                                                     3,198.000        CYS 
  61  211-06467           AGGREGATE FOR END BENT BACKFILL                                          274.000        CYS 
  62  302-07455           DENSE GRADED SUBBASE                                                     251.000        CYS 
  63  503-05310           TERMINAL JOINT                                                           388.000        LFT 
  64  602-06729           BARRIER DELINEATOR                                                        44.000        EACH 
  65  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN.                            1,504.000        SYS 
  66  616-02320           GEOTEXTILES                                                            7,934.000        SYS 
  67  616-05688           RIPRAP, CLASS 1                                                        4,048.000        TON 
  68  616-06405           RIPRAP, REVETMENT                                                      2,684.000        TON 
  69  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                    8,354.000        SFT 
  70  701-05779           FURNISHING DRILLED SHAFT DRILLING EQUIPMENT                           LUMP              LUMP 
  71  701-05779           FURNISHING DRILLED SHAFT DRILLING EQUIPMENT                           LUMP              LUMP 
  72  701-05780           DRILLED SHAFT CONCRETE                                                 6,370.600        CYS 
  73  701-05781           UNCLASSIFIED SHAFT EXCAVATION                                          1,688.000        CYS 
  74  701-05782           UNCLASSIFIED EXTRA DEPTH EXCAVATION                                      100.000        CYS 
  75  701-05783           OBSTRUCTIONS                                                              60.000        HRS 
  76  701-05784           TRIAL SHAFT HOLES                                                         83.000        LFT 
  77  701-05785           EXPLORATION (SHAFT EXCAVATION)                                           200.000        LFT 
  78  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 
  79  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 
  80  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
  81  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           253.000        LFT 
  82  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 
  83  701-09770           PILE SHOE, HP 14 X 73                                                     60.000        EACH 
  84  701-93575           PILE, STEEL H, HP 14" X 73                                             2,985.000        LFT 
  85  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,269.300        CYS 
  86  702-51100           DRAIN PIPE, CAST IRON, 6 IN.                                           2,428.000        LBS 
  87  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,864.000        LBS 
  88  703-01540           THREADED TIE BAR ASSEMBLY                                              2,196.000        EACH 
  89  703-06028           REINFORCING BARS                                                     481,945.000        LBS 
  90  703-06029           REINFORCING BARS, EPOXY COATED                                       774,571.000        LBS 
  91  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                2,772.000        EACH 
  92  704-08088           QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIED                               2,283.200        CYS 
  93  706-51020           CONCRETE, C, RAILING                                                      42.800        CYS 
  94  706-94947           RAILING, CONCRETE, C, MODIFIED                                           171.700        CYS 
  95  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
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  96  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
  97  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  98  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  99  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 100  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 101  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              471.000        LFT 
 102  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 103  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 
  SECTION NO. 0003    ADDED TRAVEL LANES 
 
 104  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 105  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
 106  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          63.000        MOS 
 107  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
 108  109-08359           LIQUIDATED DAMAGES                                                         0.800        DOL 
 109  109-08360           CONTRACT LIENS                                                             0.800        DOL 
 110  109-08440           QUALITY ADJUSTMENTS, HMA                                                   0.100        DOL 
 111  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  0.500        DOL 
 112  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        0.600        DOL 
 113  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     0.300        DOL 
 114  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      0.800        DOL 
 115  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.800        DOL 
 116  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
 117  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 118  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
 119  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
 120  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
 121  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 122  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 123  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 124  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 125  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 126  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 127  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 128  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 129  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 130  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 131  202-02240           PAVEMENT REMOVAL                                                     128,504.100        SYS 
 132  202-02241           GUARDRAIL, REMOVE                                                     17,781.500        LFT 
 133  202-02278           CURB, CONCRETE, REMOVE                                                   950.000        LFT 
 134  202-02279           CURB AND GUTTER, REMOVE                                                1,984.500        LFT 
 135  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
 136  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
 137  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
 138  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
 139  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     7.000        EACH 
 140  202-74050           SIGN, OVERHEAD, REMOVE                                                    11.000        EACH 
 141  202-74055           OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE                                 9.000        EACH 
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 142  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                5.000        EACH 
 143  202-82065           SIGN CIRCUITRY, BOX TRUSS, REMOVE                                          1.000        EACH 
 144  202-91707           LIGHT FIXTURE AND CONDUIT, REMOVE                                          8.000        EACH 
 145  202-91840           FENCE, CHAIN LINK, REMOVE                                                657.000        LFT 
 146  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          22.000        EACH 
 147  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                     26.000        EACH 
 148  202-94954           BARRIER WALL, CONCRETE, REMOVE                                         7,743.000        LFT 
 149  202-95027           IMPACT ATTENUATOR, REMOVE                                                  6.000        EACH 
 150  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 
 151  202-96022           CONCRETE FOUNDATION, REMOVE                                                7.000        EACH 
 152  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 
 153  202-96070           HIGH MAST TOWER, REMOVE                                                    9.000        EACH 
 154  203-02000           EXCAVATION, COMMON                                                   676,071.000        CYS 
 155  203-02046           GRADING IN GORE AREA                                                       6.000        EACH 
 156  203-02070           BORROW                                                                63,866.000        CYS 
 157  205-03371           SEDIMENT, REMOVE                                                         130.000        CYS 
 158  205-06930           SPLASHPAD, RIPRAP                                                         41.000        TON 
 159  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,938.000        TON 
 160  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          13.000        LFT 
 161  205-06933           TEMPORARY DITCH INLET PROTECTION                                          30.000        EACH 
 162  205-06936           TEMPORARY SEDIMENT TRAP                                                  281.000        TON 
 163  205-06938           TEMPORARY SLOPE DRAIN                                                    851.000        LFT 
 164  205-09543           NO 2 STONE                                                               862.500        TON 
 165  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,963.200        CYS 
 166  207-08262           SUBGRADE TREATMENT, TYPE I                                           218,365.000        SYS 
 167  207-08263           SUBGRADE TREATMENT, TYPE IA                                           57,038.000        SYS 
 168  207-08268           SUBGRADE TREATMENT, TYPE IV                                           11,774.000        SYS 
 169  210-06314           REMOVE AND REPLACE                                                         7.000        EACH 
 170  210-06685           LANDMARK PYLON TOWER                                                       7.000        EACH 
 171  210-06685           LANDMARK PYLON TOWER                                                       7.000        EACH 
 172  210-06685           LANDMARK PYLON TOWER                                                       7.000        EACH 
 173  210-06686           MEDIAN PYLON TOWER                                                         1.000        EACH 
 174  210-06686           MEDIAN PYLON TOWER                                                         1.000        EACH 
 175  210-07764           IRRIGATION SYSTEM                                                     LUMP              LUMP 
 176  211-02050           B BORROW                                                              57,651.000        CYS 
 177  211-06467           AGGREGATE FOR END BENT BACKFILL                                          330.000        CYS 
 178  211-09264           STRUCTURE BACKFILL, TYPE 1                                            12,218.900        CYS 
 179  211-09266           STRUCTURE BACKFILL, TYPE 3                                            86,735.200        CYS 
 180  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         6.000        EACH 
 181  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         578.000        CYS 
 182  302-06464           SUBBASE FOR PCCP                                                      19,928.100        CYS 
 183  302-06464           SUBBASE FOR PCCP                                                      30,573.000        CYS 
 184  302-07455           DENSE GRADED SUBBASE                                                     541.000        CYS 
 185  302-08562           COARSE AGGREGATE, 8                                                    1,773.700        TON 
 186  303-01180           COMPACTED AGGREGATE, NO. 53                                           13,165.000        TON 
 187  303-07449           COMPACTED AGGREGATE, NO. 73                                              812.000        TON 
 188  304-07491           HMA PATCHING, TYPE C                                                   2,500.000        TON 
 189  304-07494           WIDENING WITH HMA, TYPE C                                              1,046.000        TON 
 190  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              992.000        SYS 
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 191  306-08432           MILLING, APPROACH                                                        143.000        SYS 
 192  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 193  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        250.000        TON 
 194  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,601.000        TON 
 195  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,084.000        TON 
 196  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm                               1,664.800        TON 
 197  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        4,934.000        TON 
 198  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        6,540.600        TON 
 199  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        3,911.000        TON 
 200  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             4,082.000        TON 
 201  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0 mm                              2,500.000        TON 
 202  401-09530           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm--SMA                                   987.400        TON 
 203  402-07434           HMA SURFACE, TYPE C                                                       94.000        TON 
 204  402-07453           HMA FOR TEMPORARY PAVEMENT                                            39,602.000        TON 
 205  406-05520           ASPHALT FOR TACK COAT                                                     72.100        TON 
 206  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
 207  501-06325           QC/QA-PCCP, 14 IN.                                                   116,819.000        SYS 
 208  501-06727           CORING, PCCP                                                          LUMP              LUMP 
 209  501-08196           QC/QA-PCCP, 12.5 IN.                                                  70,892.800        SYS 
 210  503-03489           RETROFITTED TIE BARS                                                     794.000        EACH 
 211  503-05240           D-1 CONTRACTION JOINT                                                 99,739.500        LFT 
 212  503-05310           TERMINAL JOINT                                                           775.600        LFT 
 213  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            6.000        EACH 
 214  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                           13.000        EACH 
 215  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            4.000        EACH 
 216  601-06421           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-3                        2.000        EACH 
 217  602-06729           BARRIER DELINEATOR                                                       847.000        EACH 
 218  602-06945           BARRIER, CONCRETE, 45 IN.                                                646.000        LFT 
 219  602-08603           CONCRETE BARRIER, 45 IN.                                               4,773.000        LFT 
 220  602-08603           CONCRETE BARRIER, 45 IN.                                               1,497.000        LFT 
 221  602-09464           BARRIER, CONCRETE, 45 IN, SINGLE                                       6,728.000        LFT 
 222  602-09465           BARRIER, CONCRETE, 45 IN, DOUBLE,                                      1,334.000        LFT 
 223  602-09466           BARRIER, CONCRETE, 54 IN., SINGLE                                        143.000        LFT 
 224  602-94283           BARRIER, SINGLE FACE, CONCRETE                                         2,168.000        LFT 
 225  602-98036           BARRIER MAT, WEED                                                        491.000        SYS 
 226  603-98225           FENCE, CHAIN LINK, BLACK VINYL COATED, 48 IN.                         12,477.000        LFT 
 227  604-07894           CURB RAMP, CONCRETE, A                                                   111.000        SYS 
 228  604-07901           CURB RAMP, CONCRETE, G                                                    66.000        SYS 
 229  604-07904           CURB RAMP, CONCRETE, L                                                    84.500        SYS 
 230  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,316.000        SYS 
 231  605-06121           CURB, CONCRETE, B                                                        239.000        LFT 
 232  605-06150           CURB AND GUTTER, C, CONCRETE                                           9,670.000        LFT 
 233  607-92007           PAVED SIDE DITCH, L, MODIFIED                                            545.000        LFT 
 234  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN.                            2,174.000        SYS 
 235  609-09231           REINFORCED CONCRETE BRIDGE APPROACH,                                   1,472.000        SYS 
 236  610-08446           PCCP FOR APPROACHES, 6 IN.                                             2,290.000        SYS 
 237  615-06505           MONUMENT, B                                                               18.000        EACH 
 238  615-06510           MONUMENT, C                                                               14.000        EACH 
 239  615-06515           MONUMENT, D                                                               54.000        EACH 
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 240  616-02320           GEOTEXTILES                                                           10,681.000        SYS 
 241  616-05688           RIPRAP, CLASS 1                                                          144.000        TON 
 242  616-05689           RIPRAP, CLASS 2                                                           10.000        TON 
 243  616-06405           RIPRAP, REVETMENT                                                      4,114.000        TON 
 244  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               253.300        SYS 
 245  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                    2,694.000        SFT 
 246  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               21.000        EACH 
 247  621-03787           SEED MIXTURE, D                                                            7.000        LBS 
 248  621-06545           FERTILIZER                                                                27.460        TON 
 249  621-06554           SEED MIXTURE, U                                                        9,341.200        LBS 
 250  621-06557           SEED MIXTURE, T                                                          964.000        LBS 
 251  621-06565           MULCHING MATERIAL                                                        124.130        TON 
 252  621-06567           WATER                                                                     44.000        kGAL 
 253  621-06570           TOP SOIL                                                               2,831.020        CYS 
 254  621-06574           SODDING                                                                8,844.000        SYS 
 255  621-06575           SODDING, NURSERY                                                       5,277.000        SYS 
 256  621-07109           WATER PUMPING                                                         LUMP              LUMP 
 257  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            708.000        CYS 
 258  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 72 TO              15.000        EACH 
 259  622-05640           PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.                                858.000        EACH 
 260  622-05641           PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 IN.                                364.000        EACH 
 261  622-05645           PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 72 TO 96 IN.                      52.000        EACH 
 262  622-05647           PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN.                           42.000        EACH 
 263  622-05647           PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN.                            3.000        EACH 
 264  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                    6.000        EACH 
 265  622-05654           PLANT, PERENNIAL                                                      10,978.000        EACH 
 266  622-05654           PLANT, PERENNIAL                                                       6,775.000        EACH 
 267  622-93712           PLANT, BULBS                                                           3,236.000        EACH 
 268  628-09403           FIELD OFFICE, C                                                           21.000        MOS 
 269  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  21.000        MOS 
 270  701-02936           PILE, STEEL H, HP 14" X 89                                             1,370.000        LFT 
 271  701-06011           DYNAMIC PILE LOAD TEST                                                    19.000        EACH 
 272  701-08253           PILE SLEEVES                                                              50.000        EACH 
 273  701-08253           PILE SLEEVES                                                              71.000        EACH 
 274  701-08253           PILE SLEEVES                                                              22.000        EACH 
 275  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                         1,442.000        LFT 
 276  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                              19.000        EACH 
 277  701-09739           PILE SHOE, HP 12 X 53                                                     66.000        EACH 
 278  701-09770           PILE SHOE, HP 14 X 73                                                    239.000        EACH 
 279  701-51195           PILE, STEEL H, HP 12" X 53                                             3,301.000        LFT 
 280  701-90386           TEMPORARY SHEET PILING                                                LUMP              LUMP 
 281  701-90386           TEMPORARY SHEET PILING                                                LUMP              LUMP 
 282  701-93575           PILE, STEEL H, HP 14" X 73                                            11,482.000        LFT 
 283  701-93633           OVERSIZED PREDRILLED PILE HOLES                                          280.000        LFT 
 284  702-01753           SOUND BARRIER PANELS, WALL MOUNTED                                    24,060.400        SFT 
 285  702-01753           SOUND BARRIER PANELS, WALL MOUNTED                                     6,450.000        SFT 
 286  702-01754           SOUND BARRIER PANELS, GROUND MOUNTED                                  67,833.900        SFT 
 287  702-01754           SOUND BARRIER PANELS, GROUND MOUNTED                                  61,742.000        SFT 
 288  702-01755           SOUND BARRIER ERECTION, WALL MOUNTED                                  24,060.400        SFT 
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 289  702-01755           SOUND BARRIER ERECTION, WALL MOUNTED                                   6,450.000        SFT 
 290  702-01756           SOUND BARRIER ERECTION, GROUND MOUNTED                                67,833.900        SFT 
 291  702-01756           SOUND BARRIER ERECTION, GROUND MOUNTED                                61,742.000        SFT 
 292  702-04118           SOUND BARRIER, DESIGN AND LAYOUT                                      LUMP              LUMP 
 293  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,553.300        CYS 
 294  702-51015           CONCRETE, B, FOOTINGS                                                    616.100        CYS 
 295  702-90915           CONCRETE, A                                                               14.000        CYS 
 296  702-90915           CONCRETE, A                                                               12.000        CYS 
 297  703-01540           THREADED TIE BAR ASSEMBLY                                                112.000        EACH 
 298  703-06028           REINFORCING BARS                                                     360,234.000        LBS 
 299  703-06028           REINFORCING BARS                                                       1,580.000        LBS 
 300  703-06028           REINFORCING BARS                                                       1,379.000        LBS 
 301  703-06029           REINFORCING BARS, EPOXY COATED                                     1,516,267.000        LBS 
 302  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  411.000        EACH 
 303  704-08088           QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIED                               3,143.400        CYS 
 304  706-08497           REINFORCED CONCRETE MOMENT SLAB, 12 1/2 IN.                            6,410.300        SYS 
 305  706-08500           REINFORCED CONCRETE MOMENT SLAB, 14 IN.                                2,023.000        SYS 
 306  706-09789           REINFORCED CONCRETE MOMENT SLAB, 20 IN.                                   37.000        SYS 
 307  706-51020           CONCRETE, C, RAILING                                                     608.700        CYS 
 308  706-51020           CONCRETE, C, RAILING                                                      23.400        CYS 
 309  706-94947           RAILING, CONCRETE, C, MODIFIED                                           773.600        CYS 
 310  707-07605           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 48 IN.                438.000        LFT 
 311  707-09634           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              4,474.000        LFT 
 312  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 313  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 314  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 315  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 316  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 317  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 318  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 319  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 320  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 321  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 322  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 323  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 324  709-96826           CONCRETE SURFACE COATING                                              LUMP              LUMP 
 325  709-96826           CONCRETE SURFACE COATING                                              LUMP              LUMP 
 326  709-96826           CONCRETE SURFACE COATING                                              LUMP              LUMP 
 327  709-96826           CONCRETE SURFACE COATING                                              LUMP              LUMP 
 328  709-96826           CONCRETE SURFACE COATING                                              LUMP              LUMP 
 329  710-02003           REPOINTING MASONRY IN STRUCTURES, MODIFIED                               140.000        SFT 
 330  710-02003           REPOINTING MASONRY IN STRUCTURES, MODIFIED                               130.000        SFT 
 331  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 332  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 333  711-51070           ANCHOR PLATE, AP 1                                                        42.000        EACH 
 334  714-04875           CULVERT, PRECAST, REINFORCED CONCRETE BOX                                419.000        LFT 
 335  714-96642           TEMPORARY RETAINING WALL                                              LUMP              LUMP 
 336  714-96642           TEMPORARY RETAINING WALL                                              LUMP              LUMP 
 337  714-96642           TEMPORARY RETAINING WALL                                              LUMP              LUMP 
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 338  714-96642           TEMPORARY RETAINING WALL                                              LUMP              LUMP 
 339  715-02048           MISCELLANEOUS EQUIPMENT FOR WATER RELOCATION AND ADJUSTMENT           LUMP              LUMP 
 340  715-02246           PIPE END SECTION, 48 IN.                                                   1.000        EACH 
 341  715-03025           SANITARY MANHOLE                                                           7.000        EACH 
 342  715-04522           PIPE END SECTION, 42 IN.                                                   1.000        EACH 
 343  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           531.000        LFT 
 344  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           167.000        LFT 
 345  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         54,100.000        LFT 
 346  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         15,300.000        LFT 
 347  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         2,880.000        LFT 
 348  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           176.000        LFT 
 349  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           293.000        LFT 
 350  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                           208.000        LFT 
 351  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         2,835.000        LFT 
 352  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         4,922.000        LFT 
 353  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         2,347.000        LFT 
 354  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,282.000        LFT 
 355  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           734.000        LFT 
 356  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                           393.000        LFT 
 357  715-05411           PIPE, SANITARY SEWER, 12 IN.                                           1,226.000        LFT 
 358  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                            5,980.000        LFT 
 359  715-05423           PIPE SLOTTED DRAIN, 15 IN.                                               201.000        LFT 
 360  715-05537           PIPE                                                                     300.000        LFT 
 361  715-05757           PIPE EXTENSION, CIRCULAR, 36 IN.                                          14.000        LFT 
 362  715-06337           PIPE EXTENSION, CIRCULAR, 48 IN.                                          12.000        LFT 
 363  715-07587           PIPE, TYPE 1, DEFORMED, 1.8 SQ. FT.                                       80.000        LFT 
 364  715-09064           VIDEO INSPECTION FOR PIPE                                             18,742.000        LFT 
 365  715-46000           PIPE END SECTION, 12 IN.                                                  12.000        EACH 
 366  715-46005           PIPE END SECTION, 15 IN.                                                   6.000        EACH 
 367  715-46010           PIPE END SECTION, 18 IN.                                                  12.000        EACH 
 368  715-46020           PIPE END SECTION, 24 IN.                                                  10.000        EACH 
 369  715-46030           PIPE END SECTION, 30 IN.                                                   7.000        EACH 
 370  715-46040           PIPE END SECTION, 36 IN.                                                   8.000        EACH 
 371  715-46055           PIPE END SECTION, MIN. AREA 1.8 SQ. FT.                                    2.000        EACH 
 372  718-06528           OUTLET PROTECTOR, 1                                                       45.000        EACH 
 373  718-06529           OUTLET PROTECTOR, 2                                                        5.000        EACH 
 374  718-06531           OUTLET PROTECTOR, 3                                                        6.000        EACH 
 375  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       9,500.000        LFT 
 376  718-52610           AGGREGATE FOR UNDERDRAINS                                              6,465.100        CYS 
 377  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            50,739.000        SYS 
 378  720-07302           INLET TYPE HA, WITH SLOTTED DRAIN                                         29.000        EACH 
 379  720-08628           SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE II                                 27.000        EACH 
 380  720-08659           MANHOLE, C5                                                                7.000        EACH 
 381  720-08659           MANHOLE, C5                                                                5.000        EACH 
 382  720-08660           MANHOLE, J5, MODIFIED                                                      1.000        EACH 
 383  720-08660           MANHOLE, J5, MODIFIED                                                      6.000        EACH 
 384  720-09079           INLET, HA5, MODIFIED                                                       6.000        EACH 
 385  720-09079           INLET, HA5, MODIFIED                                                       3.000        EACH 
 386  720-44000           CASTING, ADJUST TO GRADE                                                  19.000        EACH 
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 387  720-45030           INLET, E7                                                                  8.000        EACH 
 388  720-45035           INLET, F7                                                                  2.000        EACH 
 389  720-45041           INLET, H5                                                                  1.000        EACH 
 390  720-45041           INLET, H5                                                                  1.000        EACH 
 391  720-45042           INLET, HA5                                                                10.000        EACH 
 392  720-45042           INLET, HA5                                                                 8.000        EACH 
 393  720-45065           INLET, N12                                                                 3.000        EACH 
 394  720-45141           INLET, H5, MODIFIED                                                        7.000        EACH 
 395  720-45141           INLET, H5, MODIFIED                                                        4.000        EACH 
 396  720-45410           MANHOLE, C4                                                               27.000        EACH 
 397  720-45415           MANHOLE, D4                                                                3.000        EACH 
 398  720-45416           MANHOLE, E4                                                                2.000        EACH 
 399  720-45510           MANHOLE, C4, MODIFIED                                                      2.000        EACH 
 400  720-95409           MANHOLE, J4, MODIFIED                                                      4.000        EACH 
 401  720-95422           MANHOLE, J4                                                                1.000        EACH 
 402  720-98174           INLET, B15                                                                23.000        EACH 
 403  720-98555           INLET, C15                                                                24.000        EACH 
 404  723-06660           WINGWALL                                                                  40.200        SYS 
 405  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           140.000        LFT 
 406  724-51927           STRUCTURAL EXPANSION JOINT, M                                             70.000        LFT 
 407  726-97941           BEARING ASSEMBLY, TFE ELASTOMERIC                                         12.000        EACH 
 408  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 409  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 410  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 411  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 412  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 413  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 414  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 415  731-93945           FACE PANELS, CONCRETE                                                137,135.000        SFT 
 416  731-93946           WALL ERECTION                                                        137,135.000        SFT 
 417  731-93947           LEVELING PAD, CONCRETE                                                 7,727.200        LFT 
 418  732-07653           COARSE AGGREGATE, NO. 8                                                4,562.000        TON 
 419  801-03290           CONSTRUCTION SIGN, C                                                      31.000        EACH 
 420  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 
 421  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
 422  801-06198           PATROLLER                                                                540.000        DAY 
 423  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                             54.000        LFT 
 424  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     93,916.000        LFT 
 425  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         546,149.000        LFT 
 426  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  903.000        LFT 
 427  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
 428  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
 429  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              10.000        EACH 
 430  801-06640           CONSTRUCTION SIGN, A                                                     166.000        EACH 
 431  801-06645           CONSTRUCTION SIGN, B                                                      61.000        EACH 
 432  801-06710           FLASHING ARROW SIGN                                                    2,280.000        DAY 
 433  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 434  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                       13.000        EACH 
 435  801-07118           BARRICADE, III-A                                                         444.000        LFT 
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 436  801-07119           BARRICADE, III-B                                                         176.000        LFT 
 437  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        604.000        LFT 
 438  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                     22,542.000        LFT 
 439  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            7,844.000        LFT 
 440  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          5.000        EACH 
 441  801-09282           TEMPORARY PANEL SIGNS                                                    152.000        SFT 
 442  801-52817           TEMPORARY CROSSOVER, B                                                     1.000        EACH 
 443  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 444  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 445  802-01749           SIGN BRACKET, WALL MOUNTED                                                11.000        EACH 
 446  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          1.000        EACH 
 447  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                           1.000        EACH 
 448  802-04893           REFERENCE POST                                                            18.000        EACH 
 449  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              73.000        LFT 
 450  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             409.000        LFT 
 451  802-07057           SIGN, PANEL, WITH LEGEND                                               8,648.000        SFT 
 452  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         16.000        EACH 
 453  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             15.000        EACH 
 454  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                             2.000        EACH 
 455  802-09536           SIGN BOX TRUSS STRUCTURE FOUNDATION AT 45 IN.                              4.000        EACH 
 456  802-09537           SIGN BOX TRUSS STRUCTURE FOUNDATION AT 36 IN.                             15.000        EACH 
 457  802-09577           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE E                                1.000        EACH 
 458  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                1.000        EACH 
 459  802-09580           CANTILEVER SIGN SUPPORT                                                    1.000        EACH 
 460  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        1.000        EACH 
 461  802-09711           BOX TRUSS SIGN STRUCTURE FOUNDATION,                                       3.000        EACH 
 462  802-09712           OVERHEAD SIGN STRUCTURE, A                                                 4.000        EACH 
 463  802-09713           OVERHEAD SIGN STRUCTURE, B                                                 6.000        EACH 
 464  802-09714           OVERHEAD SIGN STRUCTURE, C                                                 2.000        EACH 
 465  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                       319.000        SFT 
 466  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      1,309.000        SFT 
 467  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        39.000        SFT 
 468  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            5,029.000        LBS 
 469  802-76205           SIGN MODIFICATION (OVERHEAD)                                               1.000        EACH 
 470  802-93388           BARRIER WALL SIGN BRACKET ASSEMBLY, MEDIAN                                 1.000        EACH 
 471  802-93389           BARRIER WALL SIGN BRACKET, SHOULDER                                       14.000        EACH 
 472  804-06725           DELINEATOR WITH POST, D1, 3 IN. DIA.                                      12.000        EACH 
 473  804-06770           DELINEATOR POST                                                           45.000        EACH 
 474  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 475  805-01842           HANDHOLE, SIGNAL                                                          16.000        EACH 
 476  805-01885           MAST ARM, 30 FT.                                                           1.000        EACH 
 477  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 478  805-02150           PEDESTRIAN SIGNAL HEAD, 18 IN.                                            10.000        EACH 
 479  805-02262           FLASHER INSTALLATION                                                  LUMP              LUMP 
 480  805-04133           SIGNAL PEDESTAL, 12 FT.                                                    4.000        EACH 
 481  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      7,135.300        LFT 
 482  805-09344           WIRELESS                                                                   1.000        EACH 
 483  805-09471           SIGNAL CABLE, PREFORMED PAVE-OVER LOOP                                    44.000        EACH 
 484  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER,                                    9.000        EACH 
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 485  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
 486  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      6.000        EACH 
 487  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                4.000        EACH 
 488  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     1.000        EACH 
 489  805-78370           PEDESTRIAN PUSH BUTTON                                                    10.000        EACH 
 490  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 491  805-78420           DISCONNECT HANGER                                                          3.000        EACH 
 492  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 493  805-78467           SIGNAL CABLE, 3C 8GA.                                                     60.000        LFT 
 494  805-78480           SIGNAL CABLE, 3C 14GA.                                                 1,848.000        LFT 
 495  805-78485           SIGNAL CABLE, 5C 14GA.                                                 2,972.700        LFT 
 496  805-78490           SIGNAL CABLE, 7C 14GA.                                                   536.000        LFT 
 497  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       5,611.800        LFT 
 498  805-78900           PEDESTAL FOUNDATION, A                                                     4.000        EACH 
 499  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 500  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 
 501  805-86890           POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER                1,710.000        LFT 
 502  805-87780           CIRCUIT BREAKER                                                            8.000        EACH 
 503  805-90736           TELEPHONE MODEM                                                            1.000        EACH 
 504  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   1.000        EACH 
 505  805-95209           TRUCK, TOW                                                               540.000        DAY 
 506  805-95663           ELECTRICAL WORK                                                       LUMP              LUMP 
 507  805-95663           ELECTRICAL WORK                                                       LUMP              LUMP 
 508  805-97237           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                  4,728.000        LFT 
 509  807-01077           EXTERNAL WINCH PAD, CONCRETE                                               6.000        EACH 
 510  807-02191           HANDHOLE, LIGHTING                                                        29.000        EACH 
 511  807-04654           LIGHT POLE                                                                15.000        EACH 
 512  807-04654           LIGHT POLE                                                                 9.000        EACH 
 513  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                 10,155.000        LFT 
 514  807-08469           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING,                            24.000        EACH 
 515  807-82053           UNDERPASS CIRCUIT INSTALLATION, 3 LUMINAIRES                               2.000        EACH 
 516  807-82400           LIGHT POLE, HIGH MAST, 125 FT. E.M.H.                                      6.000        EACH 
 517  807-82990           TOWER LIGHTING WINCH DRIVE                                                 1.000        EACH 
 518  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE                                         48.000        EACH 
 519  807-86665           LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM                     36.000        EACH 
 520  807-86750           LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150               6.000        EACH 
 521  807-86810           SERVICE POINT, II                                                          2.000        EACH 
 522  807-86832           CONCRETE FOUNDATION WITH GROUNDING, HIGH MAST TOWER                        6.000        EACH 
 523  807-86910           CONNECTOR KIT, UNFUSED                                                    30.000        EACH 
 524  807-86915           CONNECTOR KIT, FUSED                                                      30.000        EACH 
 525  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                               175.000        EACH 
 526  807-86935           INSULATION LINK, WATERPROOFED                                            173.000        EACH 
 527  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            36.000        EACH 
 528  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                      2,310.000        LFT 
 529  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      55,003.000        LFT 
 530  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     47,305.000        LFT 
 531  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                      12,384.000        LFT 
 532  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,               657.000        LFT 
 533  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          97.000        SYS 
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 534  808-06368           TRANSVERSE MARKING, REMOVE                                               288.000        LFT 
 535  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                              4,797.000        LFT 
 536  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,611.000        LFT 
 537  808-06716           LINE, REMOVE                                                         204,784.000        LFT 
 538  808-06848           LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN LINE, 48 IN GAP                  705.000        LFT 
 539  808-09038           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE,                                 41.000        LFT 
 540  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            544.000        LFT 
 541  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 33.000        EACH 
 542  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             17.000        EACH 
 543  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN.                                     22,007.000        LFT 
 544  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,750.000        LFT 
 545  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              747.000        EACH 
 546  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,947.000        EACH 
 547  808-94455           TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN.                             866.000        LFT 
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          CALL ORDER   : 151                                              CONTRACT ID  : IR-31944-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HOUSE AND BUILDINGS, REMOVE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  202-02240           PAVEMENT REMOVAL                                                       7,136.000        SYS 
   5  202-02250           TREE, 10 IN., REMOVE                                                      24.000        EACH 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  11  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                      130,764.000        SFT 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               686.000        SYS 
  13  202-74025           FENCE, REMOVE                                                            221.000        LFT 
  14  202-93615           CONCRETE, REMOVE                                                         504.000        SYS 
  15  205-06937           TEMPORARY SILT FENCE                                                     644.000        LFT 
  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  17  621-01852           MULCHED SEEDING, GRASS, 2                                             11,815.000        SYS 
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          CALL ORDER   : 161                                              CONTRACT ID  : IR-32951-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  10  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        1,015.000        SFT 
  11  205-06937           TEMPORARY SILT FENCE                                                   1,250.000        LFT 
  12  621-06560           MULCHED SEEDING, U                                                     3,500.000        SYS 
  13  621-06570           TOP SOIL                                                                 292.000        CYS 
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          CALL ORDER   : 171                                              CONTRACT ID  : IR-32952-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   5  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   9  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          330.000        SFT 
  10  205-06937           TEMPORARY SILT FENCE                                                   1,250.000        LFT 
  11  621-06560           MULCHED SEEDING, U                                                     2,500.000        SYS 
  12  621-06570           TOP SOIL                                                                 210.000        CYS 
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          CALL ORDER   : 181                                              CONTRACT ID  : IR-32984-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  11  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  12  621-06560           MULCHED SEEDING, U                                                     4,500.000        SYS 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 191                                              CONTRACT ID  : IR-33009-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  201-09835           CLEARING RIGHT OF WAY                                                     22.600        ACRE 
   6  202-02245           TREE, 6 IN., REMOVE                                                       19.000        EACH 
   7  202-02250           TREE, 10 IN., REMOVE                                                       4.000        EACH 
   8  202-02255           TREE, 18 IN., REMOVE                                                      17.000        EACH 
   9  202-02260           TREE, 30 IN., REMOVE                                                      11.000        EACH 
  10  202-02265           TREE, 48 IN., REMOVE                                                       5.000        EACH 
  11  202-02270           TREE, 60 IN., REMOVE                                                       1.000        EACH 
  12  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  13  621-06545           FERTILIZER                                                                 2.260        TON 
  14  621-06554           SEED MIXTURE, U                                                          847.000        LBS 
  15  621-06565           MULCHING MATERIAL                                                         11.000        TON 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -29436-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 
  12  202-02241           GUARDRAIL, REMOVE                                                         25.000        m 
  13  202-02271           HEADWALL, REMOVE                                                           5.000        EACH 
  14  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                      100.000        m3 
  15  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                   100.000        m3 
  16  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                     100.000        m3 
  17  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  18  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                  13.000        EACH 
  19  202-91385           INLET, REMOVE                                                              5.000        EACH 
  20  202-96133           PIPE, REMOVE                                                             225.000        m 
  21  203-02000           EXCAVATION, COMMON                                                     2,560.000        m3 
  22  203-02070           BORROW                                                                   250.000        m3 
  23  205-06930           SPLASHPAD, RIPRAP                                                          1.800        Mg 
  24  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     25.200        Mg 
  25  205-06933           TEMPORARY DITCH INLET PROTECTION                                           6.000        EACH 
  26  205-06937           TEMPORARY SILT FENCE                                                     314.000        m 
  27  205-06938           TEMPORARY SLOPE DRAIN                                                     13.000        m 
  28  206-51220           EXCAVATION, WET                                                          306.200        m3 
  29  206-51225           EXCAVATION, DRY                                                          486.700        m3 
  30  207-08263           SUBGRADE TREATMENT, TYPE IA                                            5,821.000        m2 
  31  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            998.000        m2 
  32  211-06467           AGGREGATE FOR END BENT BACKFILL                                          351.600        m3 
  33  211-09264           STRUCTURE BACKFILL, TYPE 1                                             2,798.000        m3 
  34  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        103.600        Mg 
  35  306-08034           MILLING, ASPHALT, 38 mm                                                  295.000        m2 
  36  306-08037           MILLING, ASPHALT, 75 mm                                                5,176.000        m2 
  37  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        880.000        Mg 
  38  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,294.000        Mg 
  39  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,021.000        Mg 
  40  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              1,003.000        Mg 
  41  406-05520           ASPHALT FOR TACK COAT                                                     12.700        Mg 
  42  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              1.000        EACH 
  43  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
  44  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  45  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m SPACING                           19.100        m 
  46  601-05999           CURVED TERMINAL END                                                        3.000        EACH 
  47  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                        11.430        m 
  48  604-07894           CURB RAMP, CONCRETE, A                                                    69.000        m2 
  49  604-07902           CURB RAMP, CONCRETE, H                                                    19.000        m2 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -29436-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  50  604-91531           SIDEWALK, CONCRETE, 100 mm                                             1,381.000        m2 
  51  605-06120           CURB, CONCRETE                                                            55.000        m 
  52  605-06140           CURB AND GUTTER, CONCRETE                                                899.000        m 
  53  605-06250           CENTER CURB, C, CONCRETE                                                 377.000        m2 
  54  605-06255           CENTER CURB, D, CONCRETE                                                  36.000        m2 
  55  605-92578           CURB WALK, CONCRETE                                                       42.000        m2 
  56  605-92578           CURB WALK, CONCRETE                                                       86.300        m2 
  57  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                              291.100        m2 
  58  610-07487           HMA FOR APPROACHES, TYPE B                                               568.000        Mg 
  59  610-08446           PCCP FOR APPROACHES, 150 mm                                               31.000        m2 
  60  610-09108           PCCP FOR APPROACHES, 225 mm                                              671.000        m2 
  61  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  62  615-06490           RIGHT OF WAY MARKER                                                       30.000        EACH 
  63  615-06505           MONUMENT, B                                                                6.000        EACH 
  64  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  65  616-02320           GEOTEXTILES                                                            1,105.300        m2 
  66  616-05688           RIPRAP, CLASS 1                                                          577.700        Mg 
  67  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  68  621-06545           FERTILIZER                                                                 0.200        Mg 
  69  621-06554           SEED MIXTURE, U                                                           14.600        kg 
  70  621-06557           SEED MIXTURE, T                                                           35.500        kg 
  71  621-06565           MULCHING MATERIAL                                                          2.200        Mg 
  72  621-06567           WATER                                                                     55.000        kL 
  73  621-06575           SODDING, NURSERY                                                       3,055.000        m2 
  74  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  75  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  76  701-51195           PILE, STEEL H, HP 310mm X 79                                             276.800        m 
  77  702-51005           CONCRETE, A, SUBSTRUCTURE                                                120.500        m3 
  78  702-51015           CONCRETE, B, FOOTINGS                                                     51.000        m3 
  79  703-51030           REINFORCING STEEL                                                      8,108.000        kg 
  80  703-51032           REINFORCING STEEL, EPOXY COATED                                       31,189.000        kg 
  81  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              214.500        m3 
  82  706-06349           RAILING, TX                                                               26.340        m 
  83  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 
  84  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  85  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  86  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                           135.700        m 
  87  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         1,071.100        m 
  88  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           267.000        m 
  89  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           112.700        m 
  90  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                            57.100        m 
  91  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           222.400        m 
  92  715-05407           PIPE, END BENT DRAIN, 150 mm                                              75.100        m 
  93  715-05408           PIPE, SANITARY SEWER, 200 mm                                              30.000        m 
  94  715-05411           PIPE, SANITARY SEWER, 300 mm                                              12.000        m 
  95  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   194.000        Mg 
  96  715-46000           PIPE END SECTION, 300 mm                                                   1.000        EACH 
  97  715-46020           PIPE END SECTION, 600 mm                                                   1.000        EACH 
  98  718-52610           AGGREGATE FOR UNDERDRAINS                                                243.000        m3 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -29436-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  99  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,044.000        m2 
 100  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 
 101  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
 102  720-45030           INLET, E7                                                                  1.000        EACH 
 103  720-45250           CATCH BASIN, K10                                                           1.000        EACH 
 104  720-45410           MANHOLE, C4                                                                9.000        EACH 
 105  720-95422           MANHOLE, J4                                                                4.000        EACH 
 106  720-98174           INLET, B15                                                                 4.000        EACH 
 107  720-98555           INLET, C15                                                                 3.000        EACH 
 108  720-99416           CATCH BASIN, B15                                                           5.000        EACH 
 109  720-99417           CATCH BASIN, C15                                                           6.000        EACH 
 110  721-09548           AUTOMATIC DRAINAGE GATE                                                    1.000        EACH 
 111  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 112  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
 113  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     2,712.000        m 
 114  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm                             57.000        m 
 115  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
 116  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
 117  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 118  801-07119           BARRICADE, III-B                                                          64.800        m 
 119  801-94295           SIGNAL HEAD, RELOCATE                                                      5.000        EACH 
 120  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              37.200        m 
 121  802-09838           SIGN, SHEET, WITH LEGEND 2.03mm                                           10.900        m2 
 122  802-09840           SIGN, SHEET, WITH LEGEND 2.54mm                                            1.400        m2 
 123  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   4.000        EACH 
 124  805-01842           HANDHOLE, SIGNAL                                                           4.000        EACH 
 125  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
 126  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm                   8.000        EACH 
 127  805-06592           CONDUIT, STEEL, GALVANIZED, 50 mm                                        303.000        m 
 128  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 129  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      7.000        EACH 
 130  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     2.000        EACH 
 131  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
 132  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 133  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 134  805-78467           SIGNAL CABLE, 3C 8GA.                                                     20.000        m 
 135  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,142.000        m 
 136  805-78480           SIGNAL CABLE, 3C 14GA.                                                   252.000        m 
 137  805-78485           SIGNAL CABLE, 5C 14GA.                                                   357.000        m 
 138  805-78490           SIGNAL CABLE, 7C 14GA.                                                   219.000        m 
 139  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,178.000        m 
 140  805-78785           SIGNAL DETECTOR HOUSING                                                   16.000        EACH 
 141  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      694.000        m 
 142  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 143  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            4.000        EACH 
 144  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  14.000        EACH 
 145  805-96014           SAW CUT, FULL DEPTH                                                      425.000        m 
 146  808-03002           LINE, EPOXY, BROKEN, WHITE, 100 mm                                        13.000        m 
 147  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                206.000        m 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -29436-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
 148  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 598.000        m 
 149  808-06716           LINE, REMOVE                                                             551.000        m 
 150  808-07310           TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW,                                13.000        m 
 151  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                                252.000        m 
 152  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        39.000        m 
 153  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     56.000        m 
 154  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm               286.000        m 
 155  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 15.000        EACH 
 156  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     14.000        EACH 
 157  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       95.000        EACH 
 158  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                                143.000        m 
 159  808-95638           CENTER CURB PAINTING                                                     506.000        m2 
 160  808-98000           LINE, EPOXY, SOLID, YELLOW, 200 mm                                        52.000        m 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -29483-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          15.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  108-09241           STORMWATER POLUTION PREVENTION PLAN,                                  LUMP              LUMP 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                         772.000        SYS 
  16  202-02278           CURB, CONCRETE, REMOVE                                                   501.000        LFT 
  17  202-04089           SIGN, SHEET, REMOVE                                                       30.000        EACH 
  18  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,276.000        SYS 
  19  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  20  203-02000           EXCAVATION, COMMON                                                     4,372.000        CYS 
  21  203-02070           BORROW                                                                 1,138.000        CYS 
  22  205-02237           TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET                        43.000        EACH 
  23  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  24  205-06933           TEMPORARY DITCH INLET PROTECTION                                          51.000        EACH 
  25  205-06937           TEMPORARY SILT FENCE                                                   1,250.000        LFT 
  26  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          12,277.000        SYS 
  27  211-02050           B BORROW                                                                 600.000        CYS 
  28  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,582.000        CYS 
  29  211-09268           STRUCTURE BACKFILL, TYPE 5                                                11.000        CYS 
  30  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          63.000        CYS 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,625.000        TON 
  32  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       50.000        TON 
  33  304-07489           HMA PATCHING, TYPE A                                                      50.000        TON 
  34  304-07492           WIDENING WITH HMA, TYPE A                                              2,358.000        TON 
  35  306-08033           MILLING, ASPHALT, 1 IN.                                                1,150.000        SYS 
  36  306-08036           MILLING, ASPHALT, 2 IN.                                                  901.000        SYS 
  37  306-08038           MILLING, ASPHALT, 4 IN.                                                2,919.000        SYS 
  38  306-08042           MILLING, SCARIFICATION/PROFILE                                         5,734.000        SYS 
  39  306-08043           MILLING, TRANSITION                                                      213.000        SYS 
  40  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,232.000        TON 
  41  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                2,053.000        TON 
  42  402-07440           HMA BASE, TYPE A                                                       1,357.000        TON 
  43  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              349.000        TON 
  44  402-07453           HMA FOR TEMPORARY PAVEMENT                                               107.000        TON 
  45  406-05521           ASPHALT FOR TACK COAT                                                 30,513.000        SYS 
  46  603-03398           FENCE, RELOCATE                                                          466.000        LFT 
  47  603-97461           TEMPORARY FENCE                                                        1,600.000        LFT 
  48  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                           43.000        SYS 
  49  604-06070           SIDEWALK, CONCRETE                                                     2,220.000        SYS 
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  50  604-07897           CURB RAMP, CONCRETE, C                                                    13.600        SYS 
  51  604-07900           CURB RAMP, CONCRETE, F                                                    14.300        SYS 
  52  604-07901           CURB RAMP, CONCRETE, G                                                    76.500        SYS 
  53  605-06140           CURB AND GUTTER, CONCRETE                                              8,887.000        LFT 
  54  610-07486           HMA FOR APPROACHES, TYPE A                                               338.000        TON 
  55  610-08446           PCCP FOR APPROACHES, 6 IN.                                             2,376.000        SYS 
  56  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,211.000        SYS 
  57  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   2.000        EACH 
  58  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  59  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           27.000        EACH 
  60  611-08233           MAILBOX ASSEMBLY, DOUBLE, RESET                                            4.000        EACH 
  61  614-92148           RAILROAD TRACK                                                           150.000        LFT 
  62  615-97768           PARKING BARRIER, RESET                                                    15.000        EACH 
  63  616-02320           GEOTEXTILES                                                               67.000        SYS 
  64  616-05689           RIPRAP, CLASS 2                                                            4.000        TON 
  65  616-06405           RIPRAP, REVETMENT                                                         12.000        TON 
  66  616-06451           RIPRAP, UNIFORM                                                           16.000        TON 
  67  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  68  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   8,000.000        SYS 
  69  621-02770           EROSION CONTROL BLANKET                                                  223.000        SYS 
  70  621-06560           MULCHED SEEDING, U                                                     7,167.000        SYS 
  71  621-06575           SODDING, NURSERY                                                       1,919.000        SYS 
  72  622-05625           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 48 TO              13.000        EACH 
  73  622-05639           PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN.                                  3.000        EACH 
  74  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN.                     3.000        EACH 
  75  628-09401           FIELD OFFICE, A                                                           15.000        MOS 
  76  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                      1.000        EACH 
  77  715-02629           SAFETY METAL END SECTION, 6:1, 18 IN.                                      1.000        EACH 
  78  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                            132.000        LFT 
  79  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                             12.000        LFT 
  80  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           733.000        LFT 
  81  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           340.000        LFT 
  82  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         2,244.000        LFT 
  83  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,051.000        LFT 
  84  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           543.000        LFT 
  85  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           361.000        LFT 
  86  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           185.000        LFT 
  87  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                           338.000        LFT 
  88  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            48.000        LFT 
  89  715-05428           PIPE, SLOTTED VANE DRAIN, 12 IN.                                          64.000        LFT 
  90  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                   184.000        TON 
  91  715-08627           PIPE, TYPE 2, CIRCULAR, 4 IN.                                            200.000        LFT 
  92  715-09064           VIDEO INSPECTION FOR PIPE                                              7,103.000        LFT 
  93  715-09455           PIPE, TYPE 2, CIRCULAR, 16 IN.                                         1,508.000        LFT 
  94  715-46000           PIPE END SECTION, 12 IN.                                                   6.000        EACH 
  95  715-46005           PIPE END SECTION, 15 IN.                                                   8.000        EACH 
  96  715-46010           PIPE END SECTION, 18 IN.                                                   5.000        EACH 
  97  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  98  715-93910           WATER SERVICE LINE, ADJUST                                                60.000        EACH 
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  99  720-44000           CASTING, ADJUST TO GRADE                                                  13.000        EACH 
 100  720-45030           INLET, E7                                                                  8.000        EACH 
 101  720-45035           INLET, F7                                                                 40.000        EACH 
 102  720-45040           INLET, G7                                                                  3.000        EACH 
 103  720-45045           INLET, J10                                                                12.000        EACH 
 104  720-45055           INLET, M10                                                                 9.000        EACH 
 105  720-45130           INLET, E7, MODIFIED                                                        1.000        EACH 
 106  720-45145           INLET, J10, MODIFIED                                                       1.000        EACH 
 107  720-45155           INLET, M10, MODIFIED                                                       6.000        EACH 
 108  720-45410           MANHOLE, C4                                                                6.000        EACH 
 109  720-45520           MANHOLE, E4, MODIFIED                                                      1.000        EACH 
 110  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            3.000        LFT 
 111  720-92025           MANHOLE, D2                                                                1.000        EACH 
 112  720-93409           INLET, B15, MODIFIED                                                       1.000        EACH 
 113  720-93411           INLET, C15, MODIFIED                                                       1.000        EACH 
 114  720-98174           INLET, B15                                                                 3.000        EACH 
 115  720-98555           INLET, C15                                                                 7.000        EACH 
 116  731-93946           WALL ERECTION                                                             45.000        SFT 
 117  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 118  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
 119  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          19,800.000        LFT 
 120  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            110.000        LFT 
 121  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 
 122  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 123  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
 124  801-07119           BARRICADE, III-B                                                         168.000        LFT 
 125  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        290.000        LFT 
 126  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                         20.000        LFT 
 127  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             293.000        LFT 
 128  802-07060           SIGN, SHEET, RELOCATE                                                     23.000        EACH 
 129  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    197.000        SFT 
 130  802-76055           SIGN POST, A                                                             318.000        LFT 
 131  802-90623           SIGN BRACKET FOR STREET NAME                                              11.000        EACH 
 132  802-90623           SIGN BRACKET FOR STREET NAME                                               3.000        EACH 
 133  802-97812           STREET NAME IDENTIFICATION SIGN                                           14.000        EACH 
 134  807-03594           RELOCATE EXISTING LIGHT                                                    2.000        EACH 
 135  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 279.000        LFT 
 136  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         273.000        LFT 
 137  808-07845           TRANSVERSE MARKINGS                                                       16.000        EACH 
 138  808-74815           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN.               566.000        LFT 
 139  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,500.000        LFT 
 140  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        19.000        LFT 
 141  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    183.000        LFT 
 142  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
 143  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
 144  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                201.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.500        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-06587           CLEARING AND GRUBBING                                                      3.480        ACRE 
  10  202-02240           PAVEMENT REMOVAL                                                         112.700        SYS 
  11  202-02241           GUARDRAIL, REMOVE                                                        807.000        LFT 
  12  202-02250           TREE, 10 IN., REMOVE                                                      11.000        EACH 
  13  202-02255           TREE, 18 IN., REMOVE                                                       2.000        EACH 
  14  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                         126.000        LFT 
  15  202-02278           CURB, CONCRETE, REMOVE                                                    62.000        LFT 
  16  202-04089           SIGN, SHEET, REMOVE                                                        1.000        EACH 
  17  202-06541           REMOVE                                                                     2.000        EACH 
  18  202-52710           SIDEWALK, CONCRETE, REMOVE                                                26.300        SYS 
  19  202-91385           INLET, REMOVE                                                              3.000        EACH 
  20  202-91840           FENCE, CHAIN LINK, REMOVE                                                100.000        LFT 
  21  202-91922           STUMP, REMOVE                                                              1.000        EACH 
  22  202-93898           TREE, 12 IN., REMOVE                                                       2.000        EACH 
  23  202-96133           PIPE, REMOVE                                                             204.000        LFT 
  24  202-96430           FENCE AND POSTS, REMOVE                                               LUMP              LUMP 
  25  202-97188           ISLAND, CONCRETE, REMOVE                                                   8.000        SYS 
  26  202-99187           FENCE, FARM FIELD, REMOVE                                                194.000        LFT 
  27  203-02000           EXCAVATION, COMMON                                                    12,361.000        CYS 
  28  203-02070           BORROW                                                                   488.000        CYS 
  29  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                         2.000        EACH 
  30  205-02770           EROSION CONTROL BLANKET                                                  231.000        SYS 
  31  205-04948           TEMPORARY CONSTRUCTION ENTRANCE/EXIT                                  LUMP              LUMP 
  32  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     49.500        TON 
  33  205-06937           TEMPORARY SILT FENCE                                                   3,383.000        LFT 
  34  210-07907           LANDSCAPE                                                                 10.000        EACH 
  35  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,466.000        TON 
  36  302-08562           COARSE AGGREGATE, 8                                                      116.100        TON 
  37  303-07662           STONE                                                                     87.000        TON 
  38  402-07432           HMA SURFACE, TYPE A                                                    1,354.000        TON 
  39  603-06045           FENCE, CHAIN LINK, 48 IN.                                                100.000        LFT 
  40  604-07894           CURB RAMP, CONCRETE, A                                                    26.000        SYS 
  41  604-07898           CURB RAMP, CONCRETE, D                                                     2.700        SYS 
  42  604-07901           CURB RAMP, CONCRETE, G                                                    29.400        SYS 
  43  604-07902           CURB RAMP, CONCRETE, H                                                    81.900        SYS 
  44  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                784.500        SYS 
  45  605-06100           CURB, INTEGRAL, C, CONCRETE                                              427.000        LFT 
  46  610-07486           HMA FOR APPROACHES, TYPE A                                                30.000        TON 
  47  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  48  616-02320           GEOTEXTILES                                                              255.000        SYS 
  49  616-06451           RIPRAP, UNIFORM                                                           56.000        TON 
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  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  51  621-02770           EROSION CONTROL BLANKET                                               10,582.000        SYS 
  52  621-06545           FERTILIZER                                                                 0.980        TON 
  53  621-06553           SEED MIXTURE, R                                                          204.000        LBS 
  54  621-06557           SEED MIXTURE, T                                                          193.000        LBS 
  55  621-06559           MULCHED SEEDING, R                                                    16,894.000        SYS 
  56  622-05640           PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.                                  3.000        EACH 
  57  622-05641           PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 IN.                                  6.000        EACH 
  58  622-05644           PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 48 TO 72 IN.                       2.000        EACH 
  59  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                      2.000        EACH 
  60  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  61  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
  62  714-93978           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 4' X 2'                        15.000        LFT 
  63  715-01663           PIPE CLEANING, ABOVE 48 IN. DIA.                                          10.000        LFT 
  64  715-05116           PIPE, TYPE 1, CIRCULAR, 8 IN.                                              8.000        LFT 
  65  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            54.000        LFT 
  66  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           132.000        LFT 
  67  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                            36.000        LFT 
  68  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           298.000        LFT 
  69  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           250.000        LFT 
  70  715-05165           PIPE, TYPE 2, CIRCULAR, 72 IN.                                           121.000        LFT 
  71  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                            160.000        LFT 
  72  715-05595           PIPE EXTENSION, CIRCULAR, 15 IN.                                           8.000        LFT 
  73  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
  74  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  75  715-46020           PIPE END SECTION, 24 IN.                                                   4.000        EACH 
  76  715-90836           PIPE END SECTION, 8 IN.                                                    2.000        EACH 
  77  720-44000           CASTING, ADJUST TO GRADE                                                  13.000        EACH 
  78  720-45035           INLET, F7                                                                  6.000        EACH 
  79  720-45045           INLET, J10                                                                 1.000        EACH 
  80  720-90984           MANHOLE, C2                                                                1.000        EACH 
  81  732-08419           MODULAR BLOCK WALL                                                        81.000        SYS 
  82  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  83  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 
  84  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                       128.110        SFT 
  85  802-96248           POST, WOOD, 4 IN. X 4 IN.                                                370.000        LFT 
  86  802-96248           POST, WOOD, 4 IN. X 4 IN.                                                 90.000        LFT 
  87  808-06609           PAVEMENT MESSAGE MARKING                                                  14.000        EACH 
  88  808-06609           PAVEMENT MESSAGE MARKING                                                  14.000        EACH 
  89  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        948.000        LFT 
  90  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 850.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  203-02020           EXCAVATION, UNCLASSIFIED                                               3,309.000        CYS 
  14  203-02070           BORROW                                                                   564.000        CYS 
  15  205-03371           SEDIMENT, REMOVE                                                         200.000        CYS 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,604.000        TON 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                          13.000        EACH 
  18  205-06934           TEMPORARY MULCHING                                                         1.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                  18,738.000        LFT 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         67,482.000        SYS 
  21  211-09264           STRUCTURE BACKFILL, TYPE 1                                               939.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     20,050.000        TON 
  23  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,478.000        TON 
  24  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                5,962.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  26  610-07487           HMA FOR APPROACHES, TYPE B                                             1,343.000        TON 
  27  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 
  28  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  29  616-02320           GEOTEXTILES                                                           14,974.000        SYS 
  30  616-06405           RIPRAP, REVETMENT                                                        157.000        TON 
  31  616-06451           RIPRAP, UNIFORM                                                        5,673.000        TON 
  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
  33  621-01956           SEED MIXTURE, LEGUME, 1                                                  713.000        LBS 
  34  621-02770           EROSION CONTROL BLANKET                                               18,149.000        SYS 
  35  621-06545           FERTILIZER                                                                 2.000        TON 
  36  621-06557           SEED MIXTURE, T                                                          100.000        LBS 
  37  621-06567           WATER                                                                      5.000        kGAL 
  38  621-06575           SODDING, NURSERY                                                       1,271.000        SYS 
  39  621-52448           SIGN, DO NOT SPRAY                                                         8.000        EACH 
  40  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 72 TO              20.000        EACH 
  41  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 25.000        EACH 
  42  622-91786           SEEDLING                                                                 191.000        EACH 
  43  622-91786           SEEDLING                                                                 200.000        EACH 
  44  628-09402           FIELD OFFICE, B                                                           24.000        MOS 
  45  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  46  715-02407           SAFETY METAL END SECTION, 4:1, 48 IN.                                      2.000        EACH 
  47  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      4.000        EACH 
  48  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN.                                      1.000        EACH 
  49  715-03584           SAFETY METAL END SECTION, 4:1, 18 IN.                                      3.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 28 
 
          CALL ORDER   : 281                                              CONTRACT ID  : R -29711-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT REPLACEMENT 
 
  50  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            48.000        LFT 
  51  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           602.000        LFT 
  52  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           136.000        LFT 
  53  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           175.000        LFT 
  54  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                           101.000        LFT 
  55  715-05127           PIPE, TYPE 1, CURCULAR, 42 IN.                                            44.000        LFT 
  56  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                            78.000        LFT 
  57  715-05136           PIPE, TYPE 1, CIRCULAR, 72 IN.                                            32.000        LFT 
  58  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           427.000        LFT 
  59  715-05842           CONCRETE ANCHOR, 42 IN.                                                    2.000        EACH 
  60  715-06004           CONCRETE ANCHOR, 48 IN.                                                    2.000        EACH 
  61  715-06357           CONCRETE ANCHOR, 72 IN.                                                    2.000        EACH 
  62  715-09064           VIDEO INSPECTION FOR PIPE                                              1,000.000        LFT 
  63  715-46005           PIPE END SECTION, 15 IN.                                                  49.000        EACH 
  64  715-46010           PIPE END SECTION, 18 IN.                                                   5.000        EACH 
  65  715-46020           PIPE END SECTION, 24 IN.                                                   9.000        EACH 
  66  715-46030           PIPE END SECTION, 30 IN.                                                   4.000        EACH 
  67  715-46040           PIPE END SECTION, 36 IN.                                                   4.000        EACH 
  68  720-45030           INLET, E7                                                                  4.000        EACH 
  69  720-45035           INLET, F7                                                                  1.000        EACH 
  70  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  71  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
  72  801-06645           CONSTRUCTION SIGN, B                                                      15.000        EACH 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-07119           BARRICADE, III-B                                                         144.000        LFT 
  75  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          3.000        EACH 
  76  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             210.000        LFT 
  77  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        61.000        SFT 
  78  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         90.000        SFT 
  79  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      9,817.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  12  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 
  13  202-02278           CURB, CONCRETE, REMOVE                                                    65.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               102.000        SYS 
  15  202-90747           RETAINING WALL, REMOVE                                                    16.000        LFT 
  16  202-91385           INLET, REMOVE                                                              1.000        EACH 
  17  203-02000           EXCAVATION, COMMON                                                     1,205.000        CYS 
  18  205-03371           SEDIMENT, REMOVE                                                           3.000        CYS 
  19  205-06933           TEMPORARY DITCH INLET PROTECTION                                           5.000        EACH 
  20  205-06937           TEMPORARY SILT FENCE                                                     600.000        LFT 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,360.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            753.000        SYS 
  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                               104.000        CYS 
  24  211-09265           STRUCTURE BACKFILL, TYPE 2                                               246.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        683.000        TON 
  26  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,140.000        SYS 
  27  306-08043           MILLING, TRANSITION                                                       51.000        SYS 
  28  402-07433           HMA SURFACE, TYPE B                                                      277.000        TON 
  29  402-07438           HMA INTERMEDIATE, TYPE B                                                  55.000        TON 
  30  402-07441           HMA BASE, TYPE B                                                         336.000        TON 
  31  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                               2.000        TON 
  32  402-07453           HMA FOR TEMPORARY PAVEMENT                                                55.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  34  601-95344           HANDRAIL, PEDESTRIAN                                                      40.000        LFT 
  35  604-06070           SIDEWALK, CONCRETE                                                       678.000        SYS 
  36  604-07900           CURB RAMP, CONCRETE, F                                                    35.000        SYS 
  37  604-07903           CURB RAMP, CONCRETE, K                                                    11.500        SYS 
  38  604-44251           STEPS, CONCRETE                                                            0.250        CYS 
  39  605-02493           CURB ISLAND, CONCRETE                                                     20.600        SYS 
  40  605-06140           CURB AND GUTTER, CONCRETE                                                940.000        LFT 
  41  605-06145           CURB AND GUTTER, B, CONCRETE                                             210.000        LFT 
  42  610-08446           PCCP FOR APPROACHES, 6 IN.                                               257.000        SYS 
  43  610-09108           PCCP FOR APPROACHES, 9 IN.                                               497.000        SYS 
  44  616-02320           GEOTEXTILES                                                               33.000        SYS 
  45  616-06405           RIPRAP, REVETMENT                                                         17.000        TON 
  46  621-06545           FERTILIZER                                                                 0.020        TON 
  47  621-06557           SEED MIXTURE, T                                                           15.000        LBS 
  48  621-06565           MULCHING MATERIAL                                                          0.400        TON 
  49  621-06567           WATER                                                                      3.200        kGAL 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  50  621-06570           TOP SOIL                                                                  20.000        CYS 
  51  621-06575           SODDING, NURSERY                                                         821.000        SYS 
  52  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  53  702-51015           CONCRETE, B, FOOTINGS                                                      3.000        CYS 
  54  714-05562           RETAINING WALL                                                            90.000        SFT 
  55  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            256.000        LFT 
  56  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                            75.000        LFT 
  57  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           579.000        LFT 
  58  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           249.000        LFT 
  59  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           210.000        LFT 
  60  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    24.000        TON 
  61  715-09064           VIDEO INSPECTION FOR PIPE                                              1,038.000        LFT 
  62  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  63  718-52610           AGGREGATE FOR UNDERDRAINS                                                 32.000        CYS 
  64  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               107.000        SYS 
  65  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  66  720-45005           INLET, A2                                                                  1.000        EACH 
  67  720-45030           INLET, E7                                                                  1.000        EACH 
  68  720-45040           INLET, G7                                                                  2.000        EACH 
  69  720-45080           INLET, S14                                                                 2.000        EACH 
  70  720-45270           PIPE CATCH BASIN, 18 IN.                                                   1.000        EACH 
  71  720-45410           MANHOLE, C4                                                                7.000        EACH 
  72  720-90984           MANHOLE, C2                                                                1.000        EACH 
  73  720-98174           INLET, B15                                                                 5.000        EACH 
  74  720-98555           INLET, C15                                                                 4.000        EACH 
  75  732-08419           MODULAR BLOCK WALL                                                        37.000        SYS 
  76  732-08421           MODULAR BLOCK WALL ERECTION                                               37.000        SYS 
  77  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  79  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,540.000        LFT 
  80  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   30.000        LFT 
  81  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  82  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  84  801-07119           BARRICADE, III-B                                                         228.000        LFT 
  85  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             157.000        LFT 
  86  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         14.000        EACH 
  87  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  88  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        72.000        SFT 
  89  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 102.000        LFT 
  90  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         190.000        LFT 
  91  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        670.000        LFT 
  92  808-06716           LINE, REMOVE                                                           4,650.000        LFT 
  93  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,284.000        LFT 
  94  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     65.000        LFT 
  95  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       20.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02245           TREE, 6 IN., REMOVE                                                        8.000        EACH 
  14  202-02250           TREE, 10 IN., REMOVE                                                       6.000        EACH 
  15  202-02928           CATCH BASIN, REMOVE                                                        2.000        EACH 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                                 6.000        SYS 
  17  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  18  202-96133           PIPE, REMOVE                                                             691.000        LFT 
  19  203-02000           EXCAVATION, COMMON                                                    14,410.000        CYS 
  20  205-03371           SEDIMENT, REMOVE                                                          61.000        CYS 
  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      5.000        TON 
  22  205-06933           TEMPORARY DITCH INLET PROTECTION                                          17.000        EACH 
  23  205-06937           TEMPORARY SILT FENCE                                                   4,868.000        LFT 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                           35,992.000        SYS 
  25  207-08266           SUBGRADE TREATMENT, TYPE III                                           4,492.000        SYS 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,674.000        SYS 
  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                               874.000        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,940.000        TON 
  29  302-08562           COARSE AGGREGATE, 8                                                      450.000        TON 
  30  304-07493           WIDENING WITH HMA, TYPE B                                                 51.000        TON 
  31  306-08043           MILLING, TRANSITION                                                      516.000        SYS 
  32  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,992.000        TON 
  33  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,320.000        TON 
  34  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        5,590.000        TON 
  35  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        3,641.000        TON 
  36  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             3,976.000        TON 
  37  402-07453           HMA FOR TEMPORARY PAVEMENT                                               988.000        TON 
  38  406-05520           ASPHALT FOR TACK COAT                                                     25.000        TON 
  39  601-06035           GUARDRAIL, RESET                                                          77.000        LFT 
  40  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         1.000        EACH 
  41  603-06065           FENCE, CHAIN LINK, RESET                                                  30.000        LFT 
  42  604-07901           CURB RAMP, CONCRETE, G                                                    95.000        SYS 
  43  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                132.000        SYS 
  44  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              4,501.000        SYS 
  45  605-06120           CURB, CONCRETE                                                           402.000        LFT 
  46  605-06140           CURB AND GUTTER, CONCRETE                                              7,471.000        LFT 
  47  605-06210           CENTER CURB, C, CONCRETE                                                 200.000        LFT 
  48  605-94811           CURB TURNOUT                                                              31.000        EACH 
  49  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                   1,236.000        LFT 
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  50  607-06175           GUTTER, CONCRETE                                                         192.000        LFT 
  51  610-07487           HMA FOR APPROACHES, TYPE B                                               385.000        TON 
  52  610-09108           PCCP FOR APPROACHES, 9 IN.                                             2,092.000        SYS 
  53  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   1.000        EACH 
  54  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  55  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  56  615-06505           MONUMENT, B                                                                3.000        EACH 
  57  616-02320           GEOTEXTILES                                                              269.000        SYS 
  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  59  621-04258           SEED MIXTURE                                                             296.000        LBS 
  60  621-06545           FERTILIZER                                                                 2.000        TON 
  61  621-06557           SEED MIXTURE, T                                                          585.000        LBS 
  62  621-06565           MULCHING MATERIAL                                                         12.000        TON 
  63  621-06567           WATER                                                                     39.000        kGAL 
  64  621-06575           SODDING, NURSERY                                                      10,804.000        SYS 
  65  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             12.000        CYS 
  66  621-99173           SEED MIXTURE, S                                                            4.000        LBS 
  67  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER                                  312.000        EACH 
  68  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                     46.000        EACH 
  69  622-05654           PLANT, PERENNIAL                                                       9,280.000        EACH 
  70  622-05654           PLANT, PERENNIAL                                                         988.000        EACH 
  71  628-09402           FIELD OFFICE, B                                                           24.000        MOS 
  72  715-04555           PIPE END SECTION, MIN. AREA 5.1 SQ. FT.                                    2.000        EACH 
  73  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          8,231.000        LFT 
  74  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           188.000        LFT 
  75  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,787.000        LFT 
  76  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           146.000        LFT 
  77  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           282.000        LFT 
  78  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           156.000        LFT 
  79  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           635.000        LFT 
  80  715-09064           VIDEO INSPECTION FOR PIPE                                              3,020.000        LFT 
  81  715-09769           PIPE, TYPE 3, DEFORMED, MIN. AREA 5.1 SFT.                                58.000        LFT 
  82  715-46000           PIPE END SECTION, 12 IN.                                                  20.000        EACH 
  83  715-46005           PIPE END SECTION, 15 IN.                                                   6.000        EACH 
  84  715-46010           PIPE END SECTION, 18 IN.                                                   3.000        EACH 
  85  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  86  718-06531           OUTLET PROTECTOR, 3                                                       13.000        EACH 
  87  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  88  718-52610           AGGREGATE FOR UNDERDRAINS                                                854.000        CYS 
  89  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            13,961.000        SYS 
  90  720-09079           INLET, HA5, MODIFIED                                                       3.000        EACH 
  91  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  92  720-45010           INLET, A3                                                                  6.000        EACH 
  93  720-45030           INLET, E7                                                                  2.000        EACH 
  94  720-45035           INLET, F7                                                                  1.000        EACH 
  95  720-94157           MANHOLE, C                                                                 2.000        EACH 
  96  720-97958           MANHOLE, K2                                                                2.000        EACH 
  97  720-98174           INLET, B15                                                                20.000        EACH 
  98  720-98555           INLET, C15                                                                 7.000        EACH 
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  99  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 100  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
 101  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     39,232.000        LFT 
 102  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          12,247.000        LFT 
 103  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            285.000        LFT 
 104  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
 105  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
 106  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 108  801-07118           BARRICADE, III-A                                                          88.000        LFT 
 109  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             235.000        LFT 
 110  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        56.000        SFT 
 111  805-01842           HANDHOLE, SIGNAL                                                           1.000        EACH 
 112  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           170.000        LFT 
 113  805-02328           SIGNAL CABLE, 1C 14GA.                                                 1,494.000        LFT 
 114  805-78490           SIGNAL CABLE, 7C 14GA.                                                   686.000        LFT 
 115  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,820.000        LFT 
 116  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 
 117  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      594.000        LFT 
 118  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              3,598.000        LFT 
 119  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 260.000        LFT 
 120  808-06716           LINE, REMOVE                                                           2,016.000        LFT 
 121  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               150.000        LFT 
 122  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,724.000        LFT 
 123  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                     1,374.000        LFT 
 124  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       152.000        LFT 
 125  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    223.000        LFT 
 126  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                178.000        LFT 
 127  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
 128  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      3.000        EACH 
 129  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       4.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          62.000        EACH 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               113.000        SYS 
  12  203-02000           EXCAVATION, COMMON                                                       142.000        CYS 
  13  203-02070           BORROW                                                                    12.000        CYS 
  14  211-02050           B BORROW                                                                  44.000        CYS 
  15  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 91.000        SYS 
  16  621-06574           SODDING                                                                   88.000        SYS 
  17  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  18  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                      98.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                     492.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  801-92448           CONSTRUCTION SIGNS, MOBILE                                               780.000        DAY 
  23  805-01579           MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP AND INTERCONNECT              LUMP              LUMP 
  24  805-01579           MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP AND INTERCONNECT              LUMP              LUMP 
  25  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 
  26  805-01842           HANDHOLE, SIGNAL                                                          45.000        EACH 
  27  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           659.000        LFT 
  28  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                        11,092.000        LFT 
  29  805-01879           SIGNAL SERVICE, INSTALL                                                    8.000        EACH 
  30  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  31  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  6.000        EACH 
  32  805-02373           INTERCONNECT CABLE, FIBER OPTIC                                       11,445.000        LFT 
  33  805-02855           SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2 FT. 6 IN. X 6 FT.               1.000        EACH 
  34  805-04133           SIGNAL PEDESTAL, 12 FT.                                                    1.000        EACH 
  35  805-09094           SIGNAL CONTROLLER, TS2, TYPE 1                                             2.000        EACH 
  36  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               5.000        EACH 
  37  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
  38  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      9.000        EACH 
  39  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     1.000        EACH 
  40  805-78370           PEDESTRIAN PUSH BUTTON                                                     6.000        EACH 
  41  805-78467           SIGNAL CABLE, 3C 8GA.                                                    265.000        LFT 
  42  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   5,018.000        LFT 
  43  805-78480           SIGNAL CABLE, 3C 14GA.                                                   667.000        LFT 
  44  805-78485           SIGNAL CABLE, 5C 14GA.                                                 3,457.000        LFT 
  45  805-78490           SIGNAL CABLE, 7C 14GA.                                                12,716.000        LFT 
  46  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       5,662.000        LFT 
  47  805-78520           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  48  805-78785           SIGNAL DETECTOR HOUSING                                                   21.000        EACH 
  49  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,923.000        LFT 
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  50  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
  51  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          5.000        EACH 
  52  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  14.000        EACH 
  53  807-86805           SERVICE POINT, I                                                           8.000        EACH 
  54  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 187.000        LFT 
  55  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             49.000        LFT 
  56  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                568.000        LFT 
  57  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 
  58  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE/PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          11.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     5,751.000        CYS 
  13  204-02290           SETTLEMENT PLATE                                                           2.000        EACH 
  14  205-03371           SEDIMENT, REMOVE                                                          25.000        CYS 
  15  205-06930           SPLASHPAD, RIPRAP                                                         13.000        TON 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     11.000        TON 
  17  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         315.000        LFT 
  18  205-06934           TEMPORARY MULCHING                                                        18.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   2,710.000        LFT 
  20  205-09543           NO 2 STONE                                                               200.000        TON 
  21  207-08262           SUBGRADE TREATMENT, TYPE I                                             3,472.000        SYS 
  22  210-04181           BICYCLE RACK                                                               2.000        EACH 
  23  210-07858           UTILITY                                                                    1.000        EACH 
  24  210-08284           EMERGENCY                                                                  6.000        EACH 
  25  211-09264           STRUCTURE BACKFILL, TYPE 1                                                81.000        CYS 
  26  211-09266           STRUCTURE BACKFILL, TYPE 3                                               937.000        CYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,849.000        TON 
  28  303-01180           COMPACTED AGGREGATE, NO. 53                                              174.000        TON 
  29  303-07449           COMPACTED AGGREGATE, NO. 73                                              310.000        TON 
  30  402-07432           HMA SURFACE, TYPE A                                                      565.000        TON 
  31  402-07435           HMA INTERMEDIATE, TYPE A                                                 943.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      1.700        TON 
  33  601-98352           BICYCLE RAILING                                                          736.000        LFT 
  34  604-91404           SIDEWALK, CONCRETE, 5 IN.                                                683.000        SYS 
  35  604-91404           SIDEWALK, CONCRETE, 5 IN.                                                 15.000        SYS 
  36  604-91404           SIDEWALK, CONCRETE, 5 IN.                                                 18.000        SYS 
  37  605-06140           CURB AND GUTTER, CONCRETE                                                157.000        LFT 
  38  607-06335           PAVED SIDE DITCH, A                                                       73.000        LFT 
  39  616-02320           GEOTEXTILES                                                              403.000        SYS 
  40  616-06451           RIPRAP, UNIFORM                                                          215.000        TON 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  42  621-02770           EROSION CONTROL BLANKET                                                1,720.000        SYS 
  43  621-06545           FERTILIZER                                                                 0.650        TON 
  44  621-06554           SEED MIXTURE, U                                                          405.000        LBS 
  45  621-06557           SEED MIXTURE, T                                                        1,080.000        LBS 
  46  621-06565           MULCHING MATERIAL                                                          3.250        TON 
  47  621-06567           WATER                                                                     36.000        kGAL 
  48  621-06575           SODDING, NURSERY                                                       8,875.000        SYS 
  49  621-07642           SOIL PREPARATION                                                         168.000        CYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 37 
 
          CALL ORDER   : 351                                              CONTRACT ID  : R -31829-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE/PEDESTRIAN FACILITIES 
 
  50  621-09273           WEED BARRIER                                                             335.000        SYS 
  51  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             37.000        CYS 
  52  622-01937           PLANT                                                                     68.000        EACH 
  53  622-05639           PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN.                                 89.000        EACH 
  54  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                     25.000        EACH 
  55  622-05654           PLANT, PERENNIAL                                                          18.000        EACH 
  56  628-09402           FIELD OFFICE, B                                                           11.000        MOS 
  57  714-02930           HEADWALL                                                                   5.000        EACH 
  58  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           296.000        LFT 
  59  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            31.000        LFT 
  60  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            58.000        LFT 
  61  715-46000           PIPE END SECTION, 12 IN.                                                  20.000        EACH 
  62  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  63  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 
  64  715-92537           PIPE, PVC, 8 IN.                                                          12.000        LFT 
  65  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             630.000        SYS 
  66  732-08421           MODULAR BLOCK WALL ERECTION                                              630.000        SYS 
  67  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  68  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  70  801-07119           BARRICADE, III-B                                                          60.000        LFT 
  71  802-03896           BOLLARD                                                                   10.000        EACH 
  72  802-03896           BOLLARD                                                                    3.000        EACH 
  73  802-04314           SIGN                                                                       4.000        EACH 
  74  802-04314           SIGN                                                                       1.000        EACH 
  75  802-04314           SIGN                                                                      86.000        EACH 
  76  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             243.000        LFT 
  77  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        35.000        SFT 
  78  805-01419           CIRCUIT BREAKER, INSTALL                                                   5.000        EACH 
  79  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
  80  805-02572           SIGNAL SUPPORT FOUNDATION, A                                               2.000        EACH 
  81  805-02728           CONDUIT, PVC, 1 IN.                                                    4,000.000        LFT 
  82  805-04973           CONDUIT                                                                8,200.000        LFT 
  83  805-04973           CONDUIT                                                                3,500.000        LFT 
  84  805-04973           CONDUIT                                                                  750.000        LFT 
  85  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
  86  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12" AMBER                                     2.000        EACH 
  87  805-78480           SIGNAL CABLE, 3C 14GA.                                                   152.000        LFT 
  88  805-90005           SIGNAL PEDESTAL, 10 FT.                                                    2.000        EACH 
  89  805-94554           PULL BOX, POLYETHYLENE                                                     1.000        EACH 
  90  805-95888           WIRE, NO. 8 COPPER, 1C                                                 6,000.000        LFT 
  91  805-95889           WIRE, NO. 10 COPPER, 1C                                                4,600.000        LFT 
  92  807-04651           WIRE                                                                   8,500.000        LFT 
  93  807-04967           CABLE                                                                 17,000.000        LFT 
  94  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                           218.000        LFT 
  95  807-78590           HANDHOLE                                                                  22.000        EACH 
  96  808-04767           LINE                                                                   3,231.000        LFT 
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  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          10.000        EACH 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               112.000        SYS 
  12  203-02000           EXCAVATION, COMMON                                                       140.000        CYS 
  13  203-02070           BORROW                                                                     8.000        CYS 
  14  210-07227           POWER SUPPLY                                                              10.000        EACH 
  15  211-02050           B BORROW                                                                  41.000        CYS 
  16  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 85.000        SYS 
  17  621-06574           SODDING                                                                   85.000        SYS 
  18  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  19  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  20  801-03290           CONSTRUCTION SIGN, C                                                     134.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                     684.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  801-92448           CONSTRUCTION SIGNS, MOBILE                                               780.000        DAY 
  24  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 
  25  805-01579           MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP AND INTERCONNECT              LUMP              LUMP 
  26  805-01842           HANDHOLE, SIGNAL                                                          50.000        EACH 
  27  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                        14,129.000        LFT 
  28  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  29  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  8.000        EACH 
  30  805-02373           INTERCONNECT CABLE, FIBER OPTIC                                       20,094.000        LFT 
  31  805-09094           SIGNAL CONTROLLER, TS2, TYPE 1                                             3.000        EACH 
  32  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               6.000        EACH 
  33  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
  34  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      6.000        EACH 
  35  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
  36  805-78467           SIGNAL CABLE, 3C 8GA.                                                    289.000        LFT 
  37  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,895.000        LFT 
  38  805-78485           SIGNAL CABLE, 5C 14GA.                                                 2,090.000        LFT 
  39  805-78490           SIGNAL CABLE, 7C 14GA.                                                12,605.000        LFT 
  40  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       6,628.000        LFT 
  41  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
  42  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,955.000        LFT 
  43  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          4.000        EACH 
  44  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  33.000        EACH 
  45  807-01603           SERVICE POINT, TYPE II                                                     8.000        EACH 
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          CALL ORDER   : 371                                              CONTRACT ID  : R -32490-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  12  202-02240           PAVEMENT REMOVAL                                                      17,290.000        SYS 
  13  202-02273           CENTER CURB, CONCRETE, REMOVE                                            741.000        SYS 
  14  202-86946           HANDHOLE, REMOVE                                                           5.000        EACH 
  15  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                     15.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                    11,937.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  19  205-06934           TEMPORARY MULCHING                                                         0.600        TON 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            795.000        SYS 
  21  207-08268           SUBGRADE TREATMENT, TYPE IV                                           34,309.000        SYS 
  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                             7,710.000        CYS 
  23  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                       1,900.000        CYS 
  24  304-07491           HMA PATCHING, TYPE C                                                      81.000        TON 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           17,753.000        SYS 
  26  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      4,391.000        TON 
  27  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                4,731.000        TON 
  28  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       23,132.000        TON 
  29  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                           2,196.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                     40.000        TON 
  31  604-07897           CURB RAMP, CONCRETE, C                                                     9.000        SYS 
  32  604-07900           CURB RAMP, CONCRETE, F                                                   133.000        SYS 
  33  604-07902           CURB RAMP, CONCRETE, H                                                    59.000        SYS 
  34  604-07903           CURB RAMP, CONCRETE, K                                                    11.000        SYS 
  35  604-91404           SIDEWALK, CONCRETE, 5 IN.                                              3,987.000        SYS 
  36  605-06120           CURB, CONCRETE                                                           192.000        LFT 
  37  605-06140           CURB AND GUTTER, CONCRETE                                              5,749.000        LFT 
  38  605-06215           CENTER CURB, D, CONCRETE                                                  33.000        LFT 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                                53.000        TON 
  40  610-09108           PCCP FOR APPROACHES, 9 IN.                                               679.000        SYS 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  42  621-06545           FERTILIZER                                                                 0.200        TON 
  43  621-06557           SEED MIXTURE, T                                                           36.000        LBS 
  44  621-06560           MULCHED SEEDING, U                                                     2,300.000        SYS 
  45  621-06567           WATER                                                                     18.000        kGAL 
  46  621-06575           SODDING, NURSERY                                                       2,300.000        SYS 
  47  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  48  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 
  49  715-01902           WATER SERVICE LINE, 2 IN.                                                130.000        LFT 
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  SECTION NO. 0001    ROAD REHABILITATION 
 
  50  715-02048           MISCELLANEOUS EQUIPMENT FOR WATER RELOCATION AND ADJUSTMENT           LUMP              LUMP 
  51  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         1,445.000        LFT 
  52  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         3,176.000        LFT 
  53  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,544.000        LFT 
  54  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            51.000        LFT 
  55  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,089.000        LFT 
  56  715-05155           PIPE, TYPE 2, CIRCULAR, 27 IN.                                           286.000        LFT 
  57  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         1,110.000        LFT 
  58  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                           163.000        LFT 
  59  715-05408           PIPE, SANITARY SEWER, 8 IN.                                              270.000        LFT 
  60  715-05409           PIPE, SANITARY SEWER, 10 IN.                                             125.000        LFT 
  61  715-05411           PIPE, SANITARY SEWER, 12 IN.                                           1,154.000        LFT 
  62  715-05412           PIPE, SANITARY SEWER, 15 IN.                                             250.000        LFT 
  63  715-05413           PIPE, SANITARY SEWER, 18 IN.                                           1,186.000        LFT 
  64  715-05415           PIPE, SANITARY SEWER, 24 IN.                                           3,283.000        LFT 
  65  715-05711           PIPE, SANITARY SEWER, 6 IN.                                               20.000        LFT 
  66  715-09064           VIDEO INSPECTION FOR PIPE                                             14,134.000        LFT 
  67  715-96629           WATER SERVICE LINE, 1 IN.                                                100.000        LFT 
  68  715-96669           WATER MAIN, DUCTILE IRON, 16 IN.                                          50.000        LFT 
  69  715-97419           WATER MAIN, DUCTILE IRON, 24 IN.                                          25.000        LFT 
  70  720-03988           MANHOLE, J4, DROP                                                          1.000        EACH 
  71  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  72  720-44296           CAP INLET                                                                  1.000        EACH 
  73  720-45045           INLET, J10                                                                17.000        EACH 
  74  720-45055           INLET, M10                                                                 6.000        EACH 
  75  720-45205           CATCH BASIN, A2                                                            4.000        EACH 
  76  720-45250           CATCH BASIN, K10                                                          31.000        EACH 
  77  720-45410           MANHOLE, C4                                                               32.000        EACH 
  78  720-90579           HYDRANT SETTING, RELOCATE                                                  1.000        EACH 
  79  720-90984           MANHOLE, C2                                                                1.000        EACH 
  80  720-94612           MANHOLE, K4                                                                1.000        EACH 
  81  720-95422           MANHOLE, J4                                                               26.000        EACH 
  82  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 
  83  720-98625           MANHOLE, C4, DROP                                                          2.000        EACH 
  84  732-91738           WATER MAIN, DUCTILE IRON, 6 IN.                                          225.000        LFT 
  85  732-91739           WATER MAIN, DUCTILE IRON, 8 IN.                                          703.000        LFT 
  86  732-96670           WATER MAIN, DUCTILE IRON, 12 IN.                                          50.000        LFT 
  87  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 
  88  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 21.000        EACH 
  89  801-02595           CONTROLLER, RESET TIMING                                                  11.000        EACH 
  90  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  91  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  92  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     65,615.000        LFT 
  93  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,000.000        LFT 
  94  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
  95  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 
  96  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  97  801-06710           FLASHING ARROW SIGN                                                    1,320.000        DAY 
  98  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  99  801-07119           BARRICADE, III-B                                                         268.000        LFT 
 100  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                       853.000        LFT 
 101  801-94295           SIGNAL HEAD, RELOCATE                                                     66.000        EACH 
 102  802-01986           POLE, STEEL GALVANIZED, 2.375 IN.                                         46.000        LFT 
 103  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             466.000        LFT 
 104  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                       264.570        SFT 
 105  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        114.220        SFT 
 106  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        41.500        SFT 
 107  802-97812           STREET NAME IDENTIFICATION SIGN                                            8.000        EACH 
 108  805-01579           MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP AND INTERCONNECT              LUMP              LUMP 
 109  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 110  805-01842           HANDHOLE, SIGNAL                                                          17.000        EACH 
 111  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                 10.000        EACH 
 112  805-02373           INTERCONNECT CABLE, FIBER OPTIC                                        2,620.000        LFT 
 113  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      3,675.000        LFT 
 114  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
 115  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      8.000        EACH 
 116  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                4.000        EACH 
 117  805-78225           TRAFFIC SIGNAL HEAD, 4 FACE, 12 IN. RED, AMBER, GREEN, GREEN               4.000        EACH 
 118  805-78370           PEDESTRIAN PUSH BUTTON                                                    10.000        EACH 
 119  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 120  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 121  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 122  805-78467           SIGNAL CABLE, 3C 8GA.                                                     50.000        LFT 
 123  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   6,878.000        LFT 
 124  805-78480           SIGNAL CABLE, 3C 14GA.                                                 1,465.000        LFT 
 125  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,795.000        LFT 
 126  805-78500           SIGNAL CABLE, 11C 14GA.                                                  870.000        LFT 
 127  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       4,112.000        LFT 
 128  805-78785           SIGNAL DETECTOR HOUSING                                                   13.000        EACH 
 129  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,431.000        LFT 
 130  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 131  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
 132  805-86838           WIRE, NO. 4 COPPER IN CONDUIT, 1C                                      8,300.000        LFT 
 133  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   6.000        EACH 
 134  805-95598           WIRE, NO. 1 COPPER IN PLASTIC DUCTIN TRENCH, 4 1/C                     1,300.000        LFT 
 135  805-95889           WIRE, NO. 10 COPPER, 1C                                                2,250.000        LFT 
 136  805-99327           CONDUIT, SPLICE                                                            3.000        EACH 
 137  807-02191           HANDHOLE, LIGHTING                                                         6.000        EACH 
 138  807-02193           LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.                             15.000        EACH 
 139  807-02603           LIGHT STANDARD, RELOCATE                                                  15.000        EACH 
 140  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                         1,000.000        LFT 
 141  807-86910           CONNECTOR KIT, UNFUSED                                                    15.000        EACH 
 142  807-86915           CONNECTOR KIT, FUSED                                                      15.000        EACH 
 143  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            45.000        EACH 
 144  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                16.000        EACH 
 145  807-86930           INSULATION LINK, NONWATERPROOFED                                          30.000        EACH 
 146  807-86935           INSULATION LINK, WATERPROOFED                                             28.000        EACH 
 147  807-86955           CABLE DUCT MARKER                                                          2.000        EACH 
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 148  808-02977           TRANSVERSE MARKING, THERMOPLASTIC, BIKE SYMBOL                             4.000        EACH 
 149  808-03114           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, (XING) 8 FT.                     4.000        EACH 
 150  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          40.000        SYS 
 151  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.              2,411.000        LFT 
 152  808-06368           TRANSVERSE MARKING, REMOVE                                             3,000.000        LFT 
 153  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              3,536.000        LFT 
 154  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,877.000        LFT 
 155  808-06716           LINE, REMOVE                                                          30,720.000        LFT 
 156  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               534.000        LFT 
 157  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             13,812.000        LFT 
 158  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       719.000        LFT 
 159  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    573.000        LFT 
 160  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 33.000        EACH 
 161  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     30.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02278           CURB, CONCRETE, REMOVE                                                 2,229.000        LFT 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               782.000        SYS 
  13  202-90747           RETAINING WALL, REMOVE                                                   280.000        LFT 
  14  202-91385           INLET, REMOVE                                                              2.000        EACH 
  15  202-96133           PIPE, REMOVE                                                             311.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                     9,160.000        CYS 
  17  205-06934           TEMPORARY MULCHING                                                         4.000        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,246.000        LFT 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,824.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            689.000        SYS 
  22  211-02050           B BORROW                                                               2,743.000        CYS 
  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           19.000        CYS 
  24  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,518.000        CYS 
  25  211-09266           STRUCTURE BACKFILL, TYPE 3                                             6,623.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        176.000        TON 
  27  303-07449           COMPACTED AGGREGATE, NO. 73                                               10.000        TON 
  28  306-08043           MILLING, TRANSITION                                                      680.000        SYS 
  29  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        2,444.000        TON 
  30  402-07434           HMA SURFACE, TYPE C                                                      377.000        TON 
  31  402-07439           HMA INTERMEDIATE, TYPE C                                                 566.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  33  501-05240           CONTRACTION JOINT, D1                                                    323.000        LFT 
  34  601-95344           HANDRAIL, PEDESTRIAN                                                     160.300        LFT 
  35  603-92230           FENCE, CHAIN LINK, SECURITY, 72 IN.                                      233.000        LFT 
  36  603-92636           FENCE, CHAIN LINK, 72 IN.                                                115.000        LFT 
  37  604-07894           CURB RAMP, CONCRETE, A                                                    14.000        SYS 
  38  604-44251           STEPS, CONCRETE                                                           12.100        CYS 
  39  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                693.000        SYS 
  40  605-06120           CURB, CONCRETE                                                           165.000        LFT 
  41  605-06150           CURB AND GUTTER, C, CONCRETE                                           1,811.000        LFT 
  42  605-92578           CURB WALK, CONCRETE                                                       97.000        SYS 
  43  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               344.000        SYS 
  44  610-07488           HMA FOR APPROACHES, TYPE C                                                30.000        TON 
  45  610-08446           PCCP FOR APPROACHES, 6 IN.                                               208.000        SYS 
  46  610-09108           PCCP FOR APPROACHES, 9 IN.                                               481.000        SYS 
  47  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   1.000        EACH 
  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  49  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
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  50  615-06490           RIGHT OF WAY MARKER                                                       21.000        EACH 
  51  616-02320           GEOTEXTILES                                                               44.000        SYS 
  52  616-06405           RIPRAP, REVETMENT                                                         25.000        TON 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  54  621-06545           FERTILIZER                                                                 0.600        TON 
  55  621-06557           SEED MIXTURE, T                                                          220.000        LBS 
  56  621-06565           MULCHING MATERIAL                                                          1.500        TON 
  57  621-06567           WATER                                                                     43.000        kGAL 
  58  621-06575           SODDING, NURSERY                                                       3,520.000        SYS 
  59  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  60  701-51195           PILE, STEEL H, HP 12" X 53                                               907.000        LFT 
  61  703-51030           REINFORCING STEEL                                                        450.000        LBS 
  62  703-51032           REINFORCING STEEL, EPOXY COATED                                       89,898.000        LBS 
  63  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              194.000        CYS 
  64  706-06349           RAILING, TX                                                            1,062.000        LFT 
  65  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                  638.000        SYS 
  66  706-09545           COARSE AGGREGATE, NO. 8                                                  160.000        CYS 
  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  69  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  70  711-51070           ANCHOR PLATE, AP 1                                                        24.000        EACH 
  71  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           744.000        LFT 
  72  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           498.000        LFT 
  73  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           287.000        LFT 
  74  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 
  75  720-45005           INLET, A2                                                                  2.000        EACH 
  76  720-45270           PIPE CATCH BASIN, 18 IN.                                                   5.000        EACH 
  77  720-45275           PIPE CATCH BASIN, 24 IN.                                                   2.000        EACH 
  78  720-45410           MANHOLE, C4                                                                5.000        EACH 
  79  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            5.000        LFT 
  80  720-90984           MANHOLE, C2                                                                2.000        EACH 
  81  720-93411           INLET, C15, MODIFIED                                                       1.000        EACH 
  82  720-94713           CATCH BASIN, C15, MODIFIED                                                 4.000        EACH 
  83  720-98174           INLET, B15                                                                 2.000        EACH 
  84  720-98555           INLET, C15                                                                 1.000        EACH 
  85  720-99416           CATCH BASIN, B15                                                           1.000        EACH 
  86  731-08252           LEVELING PAD                                                           1,164.000        LFT 
  87  731-93945           FACE PANELS, CONCRETE                                                 17,081.000        SFT 
  88  731-93946           WALL ERECTION                                                         17,081.000        SFT 
  89  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  90  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  91  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
  92  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  93  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  94  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  95  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  96  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             278.000        LFT 
  97  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 
  98  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        76.000        SFT 
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  99  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          9.000        SFT 
 100  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         1.000        EACH 
 101  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          17.000        SYS 
 102  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  50.000        LFT 
 103  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            278.000        LFT 
 104  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               155.000        LFT 
 105  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,575.000        LFT 
 106  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     42.000        LFT 
 107  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  3.000        EACH 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO. 1                                                        1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO. 2                                                        1.000        CYCL 
   5  623-04886           MOWING, CYCLE NO. 3                                                        1.000        CYCL 
   6  623-04887           MOWING, CYCLE NO. 4                                                        1.000        CYCL 
   7  623-05684           MOWING, CYCLE NO. 5                                                        1.000        CYCL 
   8  623-06704           MOWING, CYCLE NO. 6                                                        1.000        CYCL 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO. 1                                                        1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO. 2                                                        1.000        CYCL 
   5  623-04886           MOWING, CYCLE NO. 3                                                        1.000        CYCL 
   6  623-04887           MOWING, CYCLE NO. 4                                                        1.000        CYCL 
   7  623-05684           MOWING, CYCLE NO. 5                                                        1.000        CYCL 
   8  623-06704           MOWING, CYCLE NO. 6                                                        1.000        CYCL 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  624-92647           HERBICIDE TREATMENT                                                    6,241.000        ACRE 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  10  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING                      120.000        LFT 
  11  601-02212           GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED,                     200.000        EACH 
  12  601-03443           CAT UNIT FOUNDATION TUBE, MK ST WITH SOIL PLATES, MK SP                    5.000        EACH 
  13  601-03460           GUARDRAIL, CHANNEL 6.7 LBS PER LFT., LABOR ONLY                            2.000        LFT 
  14  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      300.000        EACH 
  15  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                         100.000        EACH 
  16  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                      20.000        HRS 
  17  601-06247           IMPACT ATTENUATOR, R2, W2, TL-3                                            1.000        EACH 
  18  601-06773           ENERGY ABSORBING TERMINAL, B, SPARE PARTS PACKAGE                          2.000        EACH 
  19  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                100.000        EACH 
  20  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   50.000        EACH 
  21  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       7.000        EACH 
  22  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 
  23  601-62540           GUARDRAIL POST, PLUMB                                                    500.000        EACH 
  24  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                        12.000        EACH 
  25  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                          25.000        EACH 
  26  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         7.000        EACH 
  27  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                         15.000        EACH 
  28  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                       200.000        EACH 
  29  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        5.000        EACH 
  30  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        5.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                               15.000        EACH 
  32  601-94690           GUARDRAIL END TREATMENT, MS                                                5.000        EACH 
  33  601-95972           GUARDRAIL POST (CRT), 8 IN.X 6 IN.TREATED LUMBER,                          5.000        EACH 
  34  601-96591           GUARDRAIL PANEL, STEEL BEAM                                            7,500.000        LFT 
  35  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                     50.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   300.000        LFT 
  37  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 701                                              CONTRACT ID  : T -32506-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW FLASHER INSTALLATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
  12  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 
  13  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  802-09838           SIGN, SHEET, WITH LEGEND 0.080 IN.                                        16.000        SFT 
  16  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 
  17  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 
  18  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        265.000        LFT 
  19  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     2.000        EACH 
  20  805-09451           SIGNAL PEDESTAL, 15 FT.                                                    2.000        EACH 
  21  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               2.000        EACH 
  22  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12" AMBER                                     4.000        EACH 
  23  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
  24  805-95466           FLASHING BEACON WITH SIGNAL AHEAD SIGN, 6 IN. I BEAM AND                   2.000        EACH 
  25  805-97042           SIGNAL POLE, WOOD, 5, 35 FT.                                               1.000        EACH 
  26  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                           415.000        LFT 
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          CALL ORDER   : 711                                              CONTRACT ID  : TM-32777-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
   8  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
   9  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  10  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  12  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        130.000        LFT 
  13  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,000.000        LFT 
  14  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         870.000        LFT 
  15  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      400.000        LFT 



 
 


