SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 405 CONTRACT ID : B -33424-B

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 347.000 SYS
9 202-02279 CURB AND GUTTER, REMOVE 270.000 LFT
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-52710 SIDEWALK, CONCRETE, REMOVE 187.000 SYS
12 205-06937 TEMPORARY SILT FENCE 404.000 LFT
13 211-06467 AGGREGATE FOR END BENT BACKFILL 83.000 CYS
14 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 17.000 CYS
15 302-07455 DENSE GRADED SUBBASE 58.000 CYS
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 374.000 SYS
17 402-07452 HMA WEDGE AND LEVEL, TYPE C 144.000 TON
18 406-05521 ASPHALT FOR TACK COAT 996.000 SYS
19 502-06627 PCCP, 6 IN 35.000 SYS
20 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
21 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
22 601-06035 GUARDRAIL, RESET 56.000 LFT
23 601-95871 HANDRAIL 115.000 LFT
24 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 7.000 LFT
25 604-07902 CURB RAMP, CONCRETE, H 23.000 SYS
26 604-91531 SIDEWALK, CONCRETE, 4 IN 187.000 SYS
27 605-06090 CURB, INTEGRAL, CONCRETE 35.000 LFT
28 605-06150 CURB AND GUTTER, C, CONCRETE 270.000 LFT
29 605-06250 CENTER CURB, C, CONCRETE 72.000 SYS
30 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 347.000 SYS
31 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
32 628-09402 FIELD OFFICE, B 12.000 MOS
33 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
34 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 24.000 MOS
35 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
36 702-51005 CONCRETE, A, SUBSTRUCTURE 43.000 CYS
37 702-51863 FIELD DRILLED HOLE IN CONCRETE 36.000 EACH
38 703-06028 REINFORCING BARS 2,213.000 LBS
39 703-06029 REINFORCING BARS, EPOXY COATED 230,877.000 LBS
40 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,072.100 CYS
41 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 4.000 EACH
42 706-09961 RAILING, CONCRETE, PS-1 567.000 LFT
43 706-51020 RAILING, CONCRETE, C 34.000 CYS
44 707-09598 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 84 IN X 48 IN 2,735.000 LFT
45 709-51821 SURFACE SEAL LUMP LUMP
46 710-09158 PATCHING CONCRETE STRUCTURES 250.000 SFT
47 711-51070 ANCHOR PLATE, AP 1 12.000 EACH
48 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH

49 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
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50 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07119 BARRICADE, 111-B 368.000 LFT
53 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 350.000 LFT
54 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,350.000 LFT
55 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,350.000 LFT



