
EXHIBIT A

ABBREVIATIONS AND DEFINITIONS

Unless otherwise specified, wherever the following abbreviations or terms are used in this
Contract, they shall have the meanings set forth below:

ADT
AET
ALPR
AMADTT
AVC
AVI
BOS
CD ROM
CFR
CMS
CP
CSC
CSR
DBE
DBMS
DMV
DVR
ERS
ETC
ETL
FCC
FHWA
FIFO
FONSI
GAAP
GUI
IAG
ICD
I FA
IN DOT

Average Daily Traffic
All Electronic Tolling
Automatic License Plate Reader
Actual Measured Average Daily Traffic Transactions
Automatic Vehicle Classification
Automatic Vehicle Identification
Back Office System
Compact Disc Read Only Memory
Code of Federal Regulations
Changeable Message Sign
Contract Price
Customer Service Center

Customer Service Representative
Disadvantaged Business Enterprise
Data Base Management System
Department of Motor Vehicles
Digital Video Recorder
Enterprise Commercial Reporting System
Electronic Toll Collection
Extract Transfer Load
Federal Communications Commission
Federal Highway Administration
First in First Out

Finding of No Significant Impact
Generally Accepted Accounting Principles
Graphical User Interface
E-ZPass InterAgency Group
Interface Control Document
Indiana Finance Authority
Indiana Department of Transportation
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IIP
IVR
KPI
KPTIA
KYTC
LAN
LED
LPN
LPR
MAP-21
MOMS
MOT
MSP
MTBF
MTP
MTTR
NEMA
NEPA
Nlets
NTP
OCR
OSHA
PCI DSS
PCO
Pll
PPA
PS
QA/QC
QMP
RFID
RFP
ROD
ROW
RS
RV
RVA
SLA

Instructions to Proposers
Interactive Voice Response
Key Performance Indicator
Kentucky Public Transportation Infrastructure Authority
Kentucky Transportation Cabinet
Local Area Network
Light Emitting Diode
License Plate Number
License Plate Recognition
Moving Ahead for Progress in the 21st Century Act
Maintenance On-Line Management System
Maintenance of Traffic
Maintenance and Support Plan
Mean time between failure
Master Testing and Commissioning Plan
Mean time to repair
National Electrical Manufacturers Association
National Environmental Policy Act
National Law Enforcement Telecommunications System
Notice to Proceed
Optical Character Recognition
Occupational Safety and Health Administration

PCI Data Security Standard
Potential Change Order
Personally Identifiable Information
Public Private Agreement
Price Sheet
Quality Assurance/Quality Control
Quality Management Plan
Radio Frequency Identification
Request for Proposals
Record of Decision
Right-of-Way
Roadside System
Registered Video
Registered Video Account
Service Level Agreement
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SMS
TCS
TED
TMC
TOC
TR
TRIMARC

TSP
UPS
USDOT
US GAAP
UV
VES
VPN
VPS
WAN
WUC

Short Message Service
Toll Collection System
Kentucky Transportation Cabinet's Enterprise Database
Traffic Management Center
Toll Operations Center
Technical Requirements
Traffic Response and Incident Management Assisting
the River Cities
Toll System Provider
Uninterruptible Power Supply
United States Department of Transportation
United States Generally Accepted Accounting Practices

Unregistered Video
Violation Enforcement System
Virtual Private Network
Violation Processing Services
Wide Area Network
Walk-Up Center

129 Agreement means the agreement required pursuant to 23 U.S.C. 129,
entered into between the States and FHWA on July 30, 2012.

Acceleration Costs means those fully documented increased costs reasonably
incurred by TSP (that is, costs over and above what TSP would otherwise have
incurred) which are directly and solely attributable to increasing the rate at which the
work is performed in an attempt to complete necessary elements of the work earlier
than otherwise anticipated, such as for additional equipment, additional crews, lost
productivity, overtime and shift premiums, increased supervision and any unexpected
material, equipment or crew movement necessary for re-sequencing in connection with
acceleration efforts and/or a Recovery Plan.

Access Control System means a control system that restricts access to
designated facilities of the TCS.

Actual Knowledge means and shall be strictly limited to facts and information
actually known to and present in the mind of TSP's or the Joint Board's Authorized
Representative, as the case may be, after due consultation with other personnel of such
party directly involved with the Work, the Toll Facilities or the Project, as applicable.

Actual Measured Average Daily Traffic Transactions means the total number
of Traffic Transactions occurring on all of the Bridges, collectively, over a 365 day
consecutive period, divided by 365.
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Affiliate means: (1) any Person which directly or indirectly through one or more
intermediaries controls, or is controlled by, or is under common control with, TSP or any
Equity Member, and (2) any Person for which 10% or more of the equity interest in such
Person is held directly or indirectly, beneficially or of record by TSP, any Equity Member
or any Affiliate of TSP under clause (1) of this definition. For purposes of this definition
the term "control" means the possession, directly or indirectly, of the power to cause the
direction of the management of a Person, whether through voting securities, by
contract, family relationship or otherwise.

All Electronic Tolling System (AET) means the identification and processing of
all vehicles and tolls in an open road environment through electronic means either
through the use of an RFID Transponder or an electronic camera image of the license
plate or a combination of those modes.

Approval Process means the process set forth in Section 3 of this Agreement
for Joint Board review and approval of Toll System Provider's submittals of System
Documentation.

As-Built System Documentation means documents required to be prepared by
TSP and delivered to the Joint Board pursuant to the Technical Requirements that
constitute a complete and accurate record of the TCS as delivered, installed,
configured, tested and approved for operation.

Authorized Representative means the individuals authorized to make decisions
and bind the parties on matters relating to the Contract Documents pursuant to
Exhibit X to this Contract.

Automatic Vehicle Classification (AVC) means the process for automatic
vehicle detection, separation, and classification of vehicles used for the determination of
tolls due.

Back Office Installation Plan means the approved Plan required pursuant to TR
Item TP-005.

Back Office System (BOS) means the portion of the TCS that includes the Back
Office Host, database, CSC and VPS. The Back Office Host controls all aspects of the
TSP with respect to the back office and is configurable and flexible to accommodate
additional facilities and different functionalities.

Back Office System (BOS) Host means the Hardware, Software and systems
used to process Traffic Transactions, Financial Transactions, CSC, TOC and any
transaction database and applications.

Back Office System (BOS) Hosting Price (years 1 through 7) means the
complete, fixed price compensation to be paid by the Joint Board to TSP for
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performance of the Back Office System (BOS) Hosting Work (excluding actual direct
Pass-Through Cost Items).

Back Office System (BOS) IT Operations and Maintenance Price (years 1
through 7) means the complete, fixed price compensation to be paid by the Joint Board
to TSP for performance of the Back Office System (BOS) Operations and Maintenance
Work.

Back Office System (BOS) IT Operations and Maintenance Work means the
work that TSP shall perform pursuant to TR Section OM.

Back Office System (BOS) Plan means the approved Plan required pursuant to
TR Item TP-002.

Back Office System (BOS) Work means the work that TSP shall perform
pursuant to TR Section BO.

Baseline Test means a test meeting all the requirements for a "Baseline Test"
specified in TR Section TP-020.

BOS Production Readiness Test means a test meeting all the requirements for
a "BOS Production Readiness Test" specified TR Section TP-022.

Breach of Standards of Performance Notice means a written notice given by
the Joint Board to the TSP pursuant to Section 11.2 of the Contract.

Bridge or Bridges means any one or more of the East End Bridge, the New
Downtown Bridge or the Kennedy Bridge.

Bridges Authority means the Louisville and Southern Indiana Bridges Authority
and/or any successor entity.

Budget means the annual budget for Pass-Through Cost Items agreed to by the
Parties pursuant to the process set forth in Section 12.13 of the Contract.

Business Critical System means any Hardware, Software, operations or other
element of the system that causes loss of business efficiency resulting in failure to meet
non-revenue related Performance Requirements.

Business Rules means the set of rules that details how the TSP shall respond
to various operating situations that occur during the toll collection process based on
business case and policy decisions and the treatment of those transactions throughout
the account maintenance, invoice, collection and violation and enforcement phases.

CCTV Svstem(s) means closed circuit television system used to monitor the
security of facilities within the TCS.
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Certificate of End of Operations and Maintenance Term Acceptance means
the Joint Board certificate issued pursuant to Section 4.13.2 of the Contract.

Change Directive means a written direction signed by the Joint Board directing
a change in the Work that complies with the requirements of Section 13.2.

Change in Law means the enactment, adoption, modification, repeal or other
change in any Law that occurs after the issuance of the NTP, including any change in
the judicial or administrative interpretation of any Law, or adoption of any new Law,
which is materially inconsistent with Laws in effect on the NTP issuance date, but
excluding any such change in or new Law which was passed or adopted but not yet
effective as of the NTP issuance date.

Change Order means a written order issued by the Joint Board to TSP
delineating changes in the requirements of the Contract Documents in accordance with
Section 13 of the Contract and establishing, if appropriate, an adjustment to the
Contract Price or a Completion Deadline.

Change Order Notification Process means the procedural requirements set
forth in Section 13 of the Contract.

Claim means a separate demand by TSP, which is disputed by the Joint Board,
for a time extension under the Contract, or payment of money or damages arising from
work done by or on behalf of TSP in connection with the Contract.

Code Escrow Agent means the escrow company that the Joint Board
designates to hold the Source Code Escrow.

Collection Status Violation means a violation that has not been paid by the due
date specified in a Violation Notice (i.e., Customer Statement - citation) issued in
accordance with the Business Rules, and with respect to which a DMV registration hold
has not yet been placed with respect to the vehicle used in connection with the violation.

Collection Status Violation Fee means the compensation paid to TSP with
respect to Collection Status Violation Revenues collected during the Collection Status
Violation Period as provided in Section 12.5.1 of the Agreement.

Collection Status Violation Period means, with respect to an unpaid violation,
a 90 day period commencing on the day after the due date specified in a Violation
Notice (i.e., Customer Statement - citation) issued in accordance with the Business
Rules.

Collection Status Violation Revenues means tolls, fees and fines paid by the
customer and collected by TSP and paid to the Joint Board with respect to Collection
Status Violations during the relevant Collection Status Violation Period.
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Commercial Off-the-Shelf (COTS) means commercially available off-the-shelf
hardware and Software that is sold to the general public in the same precise form and
requires little to no modification to use that is supplied by the TSP as part of the TCS.

Commonwealth means the Commonwealth of Kentucky.

Completion Deadline(s) means and refer to one or more of the following
deadlines for TSP to complete a portion of the Work: the Pre-Toll Operations
Readiness Deadline; the Mobilization Readiness Deadline; the East-End Bridge Tolling
Readiness Deadline, the Downtown Bridges Temporary Traffic Configuration Tolling
Readiness Deadline and the Downtown Bridges Final Traffic Configuration Tolling
Readiness Deadline.

Components means all Spare Parts (including consumables), other than Major
Spare Parts, that are required for the continuous operation and maintenance of the TCS
in accordance with the Contract Documents during the Term.

Configurable means, with respect to the approved Business Rules or any other
aspect of the TCS, that TSP may change the relevant rule or aspect of the TCS without
material modification of Software code.

Configuration and Change Management Plan means the plan that TSP is
required to deliver pursuant to TR Section TP-018.

Configuration Work means all Work required to prepare the complete set of
System Documentation.

Contract means the Toll Services Agreement made and entered into the
day of , 2015, between the IFA, on behalf of the Joint Board, and the TSP,
including all Contract Documents. The Toll Services Agreement is sometimes referred
to in the Contract Documents as the "Agreement".

Contract Documents means the Agreement, including all exhibits, and the other
documents listed in Section 1.2 of the Contract, including all amendments to the
foregoing, and all Change Orders and Change Directives issued.

Contract Price means the Total Toll Collection System Capital, Maintenance
and Operations Price specified on Form G-1 "Contract Price-Total Toll Collection
System Capital and Operations and Maintenance Price," Item Number CP-0017 of the
Price Sheets included in Exhibit C. It is the fixed price that the Joint Board shall pay to
the TSP to complete the Project, including the Contract Price Components.

Contract Price Components means the Total Toll Collection System Capital
Price, and the Total Toll Collection System Operations and Maintenance Price (Years 1
through 7), as specified on Form G-1 of Exhibit C.
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Contract Time means the time specified in the Contract Documents for
completion of the Work. This time may be specified as a fixed date, a given number of
days, or a combination of both. The Contract Time may be amended by mutual written
agreement to include authorized extensions of time as the Contract requires.

Correspondence means any and all information in written or electronic copy
sent to and from the CSC.

Costs means costs which are incurred or expended, reported and documented
by Contractor in accordance with generally accepted accounting principles, to the extent
applicable, to perform the Work in accordance with the Contract Documents, excluding:

(a) Unrealized losses;

(b) Costs of criminal proceedings if the result is a conviction;

(c) Executive compensation and gifts, gratuities and entertainment to the
extent the same would not be deductible from Contractor's adjusted gross income
(assuming Contractor were a stand-alone for-profit corporation) under the Internal
Revenue Code;

(d) Legal penalties or fines assessed under applicable Laws, except penalties
and/or fines (other than with respect to late payment of taxes) assessed on the basis of
negligence or strict liability;

(e) Default rates of interest;

(f) Interest charges and penalties for late payment;

(g) Prepayment premiums and penalties, except to the extent the prepayment
results in lower subsequent costs determined on a net present value basis;

(h) Travel costs that would not be allowable under 48 CFR 31.205-46(d), if it
were applicable;

(i) Training costs that would not be allowable under 48 CFR 31.205-44, if it
were applicable;

(j) Trade, business, technical and professional activity costs that would not
be allowable under 48 CFR 31.205-43, if it were applicable;

(k) Fines and penalties, including late penalties on taxes, as defined under 48
CFR 31.205-15, if it were applicable except penalties and/or fines (other than with
respect to late payment of taxes) assessed on the basis of negligence or strict liability;

(I) Losses on other contracts as defined under 48 CFR 31.205-23, if it were
applicable;
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(m) Independent research and development costs except to the extent that
such costs are incurred for the benefit of the Toll Facilities or are otherwise approved by
the Joint Board in writing;

(n) Excessive contributions or donations under 48 CFR 31.205-8, if it were
applicable;

(o) Compensation incidental to business acquisitions as defined under 48
CFR 31.205-6(1), if it were applicable;

(p) Employee Stock Ownership Plan (ESOP) costs to the extent disallowed
under 48 CFR 31-205-6(j)(8), if it were applicable;

(q) Unreasonable post-retirement benefits other than pensions as defined
under 48 CFR 31.205-6(o), if it were applicable;

(r) Employee rebate and purchase discount plans as defined under 48 CFR
31.205-6(n), if it were applicable;

(s) Unallowable public relations and advertising costs as defined under 48
CFR 31.205-1 (f)(3) and 48 CFR 31.205-1 (f)(4)(i), if it were applicable;

(t) Unallowable lobbying and political activity costs under 48 CFR 31.205-
22(1), (2) and (6), if it were applicable;

(u) Costs which are more than the costs for similar goods and services set
forth in generally available commercial list prices, taking into account reasonable
seasonal variations; and

(v) Costs which are not justifiable by life cycle analysis, accelerated delivery
or accelerated completion of goods or services (as used herein "life cycle analysis"
means an analysis indicating that costs relating to the construction, installation,
modification, maintenance or provision of services, parts, supplies, equipment or
materials to the Toll Facilities or any or all parts or components thereof which are higher
than the cost of functionally equivalent construction, installation, modification,
maintenance service, part, supply, equipment or material are justified because such
increased cost will result in a lowering of costs to be incurred in the future equal to or
greater than the difference between the cost incurred and the cost of its functional
equivalent; such analyses being typically performed using a net present value
methodology).

Critical Path means each critical path on the Project Schedule, which ends on a
Completion Deadline (i.e. the term shall apply only following consumption of all
available Float in the schedule for such Completion Deadline).
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Critical Path Method (CPM) means a method for scheduling the work where all
major components of the work are laid out in a diagram to show the proper sequencing
of tasks and the necessary time required for each task, showing which tasks are critical
to each other.

CSC Pre-Toll Operations Work means the Work that the TSP is required to
perform to operate the CSC during the Pre-Toll Operations Period.

CSC Pre-Tolling Operations Commencement means the point at which TSP
starts to conduct the CSC Pre-Toll Operations Work.

Custodian means the party identified as the Custodian in the Custody and
Revenue Control Agreement.

Custodian Account(s) means the accounts established by the Custodian
pursuant to the Custody and Revenue Control Agreement to receive deposit of all Gross
Revenues collected by TSP.

Custody and Revenue Control Agreement means the Agreement among the
IFA, KPTIA, the Custodian, the Revenue Control Manager and the TSP, pursuant to
which the Custodian will establish and maintain the Custodian Accounts.

Custom Software has the meaning set forth in Section 20.5(a) of the Contract.

Customer Service Center (CSC) means the facility that houses the equipment,
Software, and personnel required to establish, manage, and maintain customer
accounts; provide customer service; process Registered Video and Unregistered Video
Transactions and license plate images, and prepare Customer Statements for toll bills
and violation enforcement in accordance with the Tolling Body's business policies and
procedures. Also, the location that houses the integrated system that contains
infrastructure equipment, Software, and services required to manage customer
accounts, process toll payments, obtain correct account name and address information,
and prepare billing and invoicing for payment processing. The CSC is used generically
to designate full account management services provided by the TSP.

Customer Service Center (CSC) Operations and Maintenance Price means
the fixed price total compensation that the Joint Board shall pay TSP for the Customer
Service Center Operations and Maintenance Work (excluding actual, direct Pass-
Through Item Expenses).

Customer Service Center (CSC) Operations and Maintenance Work (years 1
through 7) means the Work that TSP is required to perform pursuant to TR Section OM
and CS.

Customer Statements means all invoices, violation notices or other billing and
collections related documents sent to customers.
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Customer Website means the website used for customers to open accounts,
update account information, make violation payments and obtain information about the
Project that is available to customers from a standard internet commercial browser
including access from a smart phone, and includes any mobile applications if provided
by the Toll System Provider.

Data Mart means a separate copy of all TCS transaction, account and event
data to be used by the States' Parties.

Day or day means calendar days unless otherwise expressly specified.

DB Contract means the agreement between KYTC and the DB Contractor for
design and construction of the Downtown Crossing Bridge and reconstruction of the
Kennedy Bridge.

DB Contractor means Walsh Construction Co., as design-builder of the
Downtown Crossing, including its successors and assigns.

Delay Liquidated Damages means the amount(s) that TSP is required to pay to
the Joint Board for delay in meeting certain TCS Deadlines pursuant to Section 4.12 of
the Contract.

Deliverable means all requirements for work products, end products and other
items, elements and submissions specified in the RFP and that the TSP is required to
prepare and submit to the Joint Board for its concurrence and/or acceptance as
specified in the TR.

Delivery Phase means the period of time from NTP until Revenue Service for
each Bridge.

Derby Festival Thunder Over Louisville means the downtown celebration of
the beginning of activities associated with the annual Kentucky Derby.

Developed Intellectual Property has the meaning set forth in Section 20.5 of
the Contract.

Developer means WVB East End Partners, LLC, as the developer of the East
End Crossing, including its successors and assigns.

Development Agreement means the agreement among INDOT, IFA, KYTC,
KPTIA, and the Louisville and Southern Indiana Bridges Authority effective as of
October 16, 2012, which defines the roles and responsibilities for procurement, revenue
sharing, financing, construction, tolling, operation, and maintenance of the Project under
a single financial plan and Project Management Plan.
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Deviations means any change, deviation, modification or alteration from the
requirements of the Contract Documents, applicable Law and the Governmental
Approvals.

Differing Site Condition means physical conditions of an unusual nature,
differing materially from those ordinarily encountered in the area and generally
recognized as inherent in the type of work provided for in this Contract. The term shall
specifically exclude all such conditions of which TSP had actual or constructive
knowledge as of the Proposal Date. The foregoing definition specifically excludes (a)
changes in surface topography; (b) variations in subsurface moisture content; (c) Utility
facilities; (d) Hazardous Materials, including contaminated groundwater; and (e) any
conditions which constitute or are caused by a Force Majeure Event.

Disaster Recovery System Plan means Plan to sustain operations and revenue
collection of the system in case of a failure of a device or component of the TCS.

Division of Motor Vehicles (DMV) means the agencies in Indiana and Kentucky
that provide vehicle registration information for UV Transactions and support the
implementation of penalties against toll violators. In Kentucky, the agency that functions
in this manner is referred to as the Department of Vehicle Regulation and in Indiana, the
agency that functions in this manner is referred to as the Bureau of Motor Vehicles.

Downtown Bridges means both the New Downtown Bridge and the Kennedy
Bridge.

Downtown Bridges Final Traffic Configuration means the end condition of the
completed Downtown Crossing, with traffic flow in one direction only on each of the New
Downtown Bridge and the Kennedy Bridge.

Downtown Bridges Final Traffic Configuration Tolling Readiness Deadline
means the guaranteed date by which TSP must achieve Downtown Bridges Final Traffic
Configuration Tolling Readiness, in accordance with Section 4.9.2(c) of the Contract.

Downtown Bridges Temporary Traffic Configuration means the traffic
configuration of the Downtown Bridges as it exists at the time the East End Bridge is
open to traffic. By way of clarification, it is anticipated that if the New Downtown Bridge
is open to traffic on or before the date the East End Bridge is open to traffic, then the
Downtown Bridges Temporary Traffic Configuration shall be the condition when the
New Downtown Bridge is open to bi-directional traffic and, if required in KYTC's sole
discretion, the Kennedy Bridge is open to one lane of southbound traffic. If the New
Downtown Bridge is not open to traffic on or before the date that the East End Bridge is
open to traffic, then the Downtown Bridges Temporary Traffic Configuration shall refer
to whatever lanes of the Downtown Bridges are open to traffic from time to time until the
Downtown Bridges are in the Downtown Bridges Final Traffic Configuration.

Indiana Finance Authority/Joint Board
LSIORB Toll Services Project

3368117.V12

Exhibit A
Page 12

Exhibits to Toll Services Agreement
Execution Version



Downtown Bridges Temporary Traffic Configuration Tolling Readiness
Deadline means the guaranteed date by which TSP must achieve Downtown Bridges
Temporary Traffic Configuration Tolling Readiness, in accordance with Section 4.9.2(b)
of the Contract.

Downtown Bridges Temporary Traffic Configuration Infrastructure
Turnover Date means, with respect to each of the Kennedy Bridge and the New
Downtown Bridge respectively, the date on which the DB Contractor has completed
design and installation of all roadway infrastructure elements of the relevant Bridge that
are DB Contractor's responsibility, including civil work and utilities, to a sufficient level of
completion that will enable the TSP to complete its installation, integration and testing
Work to the point necessary to achieve Downtown Bridges Temporary Traffic
Configuration Tolling Readiness. The support elements to be provided by the DB
Contractor as a condition to the Downtown Bridges Temporary Traffic Configuration
Turnover Date for each of the Kennedy Bridge and the New Downtown Bridge include
the following elements for each such Bridge:

• Tolling gantries to cover both directions of traffic in the area that is identified in
the yellow highlighted section on the location drawing in the Reference Information
Documents for the relevant Bridge.

• Concrete foundation slab and cabinet for the control cabinet that shall be
located near the tolling gantries.

• Conduits under the roadway at each of the Toll Zones in order for the TSP to
connect its equipment between the two gantries at each Project Site.

• Fiber optic stub points/junction boxes at each of the Toll Zone sites, at each
location where equipment shall be installed by TSP, and to the TOC building that
requires connection to the fiber backbone.

• Commercial power to all of the Toll Zones, other TCS equipment locations.

• Static signs and footings.

• Site grading, drainage, pavement, and utilities to accommodate the on-site TOC
building which shall be designed and installed by TSP.

Downtown Crossing means the construction, reconstruction, operation and
maintenance of both bridges being constructed/reconstructed by the Kentucky design-
build team to carry 1-65 traffic, consisting of the Kennedy Bridge and the New Downtown
Bridge.

East End Crossing means the construction, operation, and maintenance of a
new bridge to connect the Gene Snyder Freeway in Kentucky to the Lee Hamilton
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Highway in Indiana, completing l-265's loop around the Louisville-Southern Indiana
metropolitan area.

East End Bridge means the bridge resulting from the developed East End
Crossing project.

East End Bridge Tolling Infrastructure Turnover Date means the date the
Developer is required pursuant to the Development Agreement to make the East End
Bridge tolling infrastructure available to the Toll Services Provider for the Installation
Work.

East End Bridge Tolling Readiness Deadline means the guaranteed date by
which TSP must achieve Tolling Readiness for the East End Bridge, in accordance with
Section 4.9.2 of the Contract.

Effective Date means the date referenced in the definition of the Contract in this
Exhibit A..

Eligible Surety means a bonding surety licensed in the State, listed on the U.S.
Department of the Treasury's "Listing and Approved Sureties" (found at
www.fms.treas.gov/c570/c570.html), rated "A" or higher by at least two nationally-
recognized rating agencies (Fitch Ratings, Moody's Investor Service and Standard &
Poor's) or rated at least A-, X or higher according to A.M. Best's Financial Strength
Rating and Financial Size.

End of Contract Transition Plan means the Plan to be provided by the TSP
which details the steps necessary to seamlessly transfer toll operations for the Project
to another Joint Board contractor at the end of the Term without disruption in toll
operations or degradation of performance.

End of Operations and Maintenance Term Acceptance means the occurrence
of all of the events and satisfaction of all of the conditions set forth in Section 4.13 of the
Contract.

Environmental Approvals means all Governmental Approvals arising from or
required by any Environmental Law in connection with development of any portion of
the Project.

Environmental Law means any Law that regulates or governs the use,
generation, manufacture, storage, handling, treatment, recycling, transportation, or
disposal of Hazardous Material or pollution or protection of human health, safety, and
the environment, including: (1)the Comprehensive Environmental Response,
Compensation and Liability Act (42 U.S.C. §§9601, etseq.); (2) the Hazardous
Materials Transportation Act (49 U.S.C. §§1801, etseq.); (3) the Resource
Conservation and Recovery Act (42 U.S.C. §§ 6901, etseq.); (4) the Toxic Substances
Control Act (15 U.S.C. §§ 2601, etseq.); (5) the Clean Water Act (33 U.S.C. §§ 1251,
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etseq.); (6) the Clean Air Act (42 U.S.C. §§ 7401, etseq.); (7) the Emergency Planning
and Community Right-to-Know Act (42 U.S.C. §§ 11001, etseq.); (8) the Oil Pollution
Act (33 U.S.C. §§2701, etseq.). With respect to work in the Commonwealth of
Kentucky, the term Environmental Law shall also mean and include all applicable
Kentucky laws that regulate or govern the use, generation, manufacture, storage,
handling, treatment, recycling, transportation, or disposal of Hazardous Material or
pollution or protection of human health, safety, and the environment, and with respect to
Work in the State of Indiana, the term Environmental Law shall also mean and include
all applicable Indiana laws that regulate or govern the use, generation, manufacture,
storage, handling, treatment, recycling, transportation, or disposal of Hazardous
Material or pollution or protection of human health, safety, and the environment. The
term "Environmental Law" shall not include the Occupational Safety and Health Act
(29 U.S.C. Section 651, etseq.).

Equipment Lane means a travel lane or shoulder that passes through the Toll
Zone that shall be equipped with Toll Collection System equipment and has all
necessary Hardware, and Software to meet all requirements of the Roadside System.

Equity Member means (a) each entity with a direct equity interest in the
Proposer (whether as a member, partner, joint venture member, or otherwise), and (b)
each entity proposed to have a direct equity interest in the Toll System Provider.

Error means an error, omission, inconsistency, inaccuracy, deficiency or other
defect.

ETC Account means an account established by a Project customer for the
payment of tolls based upon the Transponder registered to the account holder.

ETC Component means a process consisting of RF antenna(s) and reader
equipment installed for a toll lane and a compatible Transponder mounted in a vehicle
for automatic unique identification of the vehicle upon the electronic read of the
Transponder as it passes through the lane.

ETC Contractor means, individually and collectively, the equipment contractor(s)
supplying the Joint Board-Provided ETC Equipment. As of the date of this Contract, the
ETC Contractor is Kapsch TrafficCom IVHS Inc.

ETC Equipment means the Joint Board-Provided ETC Equipment and any other
ETC equipment included in the ETC Component.

Evaluation Committee means the group that will review the technical proposals
and score them pursuant to the guidelines contained herein. The group will consist of
representatives from INDOT, KYTC, and non-voting expert advisors.

Event Transaction means any data produced by the System or an operator that
describes the status of the hardware, software and any processes within the TCS. An
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Event Transaction provides data that can be used to determine the operational status of
the system including any errors, outages or faults.

Excusable Delay has the meaning set forth in Section 13.6 of the Contract.

Expendable Materials means construction materials (e.g. lumber, steel,
concrete, re-bar) and equipment (e.g. shovels, power tools, office equipment,
computers) that are completely incorporated into the work or have no salvage value at
completion of the work.

Extended Services means services provided by TSP to accommodate toll
transactions in excess of the range specified in Section 13.9.1.5 of the Contract.

Federal Requirements means the provisions required to be part of federal-aid
construction contracts, including but not limited to the provisions set forth in Exhibit F to
this Contract.

Final Payment means payment by the Joint Board of the final installment of the
Contract Price with respect to either the TCS Installation Work, or the Operations and
Maintenance Work, depending upon the context.

Final System Documentation means the complete final System Documentation
needed by TSP to configure, install, integrate test and maintain the TCS, satisfying the
requirements of TR Section TP.

Final Toll Collection System Operations and Maintenance Price Invoice
means the TSP's invoice submitted to the Joint Board requesting the Final Operations
and Maintenance Payment in accordance with Section 12.8 of the Contract.

Financial Transaction means financial data related to the credits, debit,
adjustments and reversals made within the TCS and made by any external service
provider.

Fiscal Year means the calendar year or any other consecutive 12-month period
selected by TSP and approved by the Joint Board.

Float means generally the difference between early completion times and late
completion times for activities as shown on the Project Schedule, and shall include any
float contained within an activity as well as any period containing an artificial activity
(that is, one which is not encompassed within the meaning of "work.

Flow of Funds Flow Chart means the illustration in Attachment C-3 to the
Technical Requirements detailing the various ways in which the TSP shall collect Gross
Revenues, and the procedure for handling, depositing, reconciling and transmitting
Gross Revenues.
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Force Maieure Event means any of the events listed in clauses (a) through (g)
below, subject to the exclusions listed in clauses (i) through (vii) below, which materially
and adversely affects TSP's obligations, provided such events are beyond the control of
the TSP-Related Entities and are not due to an act, omission, negligence, recklessness,
willful misconduct, breach of contract or Law of any of the TSP-Related Entities, and
further provided that such events (or the effects of such events) could not have been
avoided by the exercise of caution, due diligence, or reasonable efforts by TSP:

(a) Any earthquake, tornado, hurricane or other natural disaster;

(b) Any epidemic, blockade, rebellion, terrorism, war, riot, act of sabotage or
civil commotion;

(c) Any Change in Law, which (1) requires a material modification of the non-
configurable elements of the TSC, (2) requires TSP to obtain a new major
State, Commonwealth or federal approval not previously required for the
Project, (3) results in an increase in TSP's costs directly attributable to the
Change in Law of at least $100,000, or (4) specifically targets the Project;

(d) any spill of Hazardous Material by a third party who is not a TSP-Related
Entity which occurs after the date upon which the NTP was issued and is
required to be reported to a Governmental Entity and which renders use of
the roadway or construction area unsafe absent assessment, containment
and/or remediation;

(e) Issuance of a temporary restraining order or other form of injunction by a
court that prohibits prosecution of a material portion of the Work, except to
the extent arising out of, related to or caused by, the delay, act, omission,
negligence, willful misconduct, recklessness or breach of contract or Law
by any of the TSP-Related Entities;

(f) A traffic incident caused by a States' Party or a third party that causes
physical damage to the Roadside System; and

(g) From and after System Acceptance, malicious or other acts by third
parties that TSP is not required to control or supervise causing physical
damage or similar occurrence to the Roadside System, including
intentional acts of sabotage.

The term "Force Majeure Event" shall be limited to the matters listed in clauses
(a) through (g) above, and shall apply only on an individual Crossing basis. The
occurrence of a Force Majeure Event as to any Bridge shall not apply to other Bridges
and aspects of the Project unless the same event has occurred as to such other Bridges
and aspects. "Force Majeure Event" specifically excludes from its definition the
following matters which might otherwise be considered a force majeure event:

Indiana Finance Authority/Joint Board
LSIORB Toll Services Project

3368117.V12

Exhibit A
Page 17

Exhibits to Toll Services Agreement
Execution Version



(i) any fire or other physical destruction or damage, or delays to the
Project which occur by action of the elements, including lightning,
explosion, drought, rain, flood, snow, storm, except as specified in
clause (a):

(ii) except as provided in clause (g). malicious or other acts intended to
cause loss or damage or other similar occurrence, including
vandalism or theft;

(iii) any strike, labor dispute, work slowdown, work stoppage,
secondary boycott, walkout or other similar occurrence;

(iv) the suspension, termination, interruption, denial, failure to obtain,
non-renewal or change in any requirements of any Governmental
Approval, except for any such matter falling within the scope of
clauses (c). (d) or (e):

(v) any increased costs or delays related to failure to obtain any
approval, work or other action from a Utility owner;

(vi) the presence at, near or on a Project Site, as of the date upon
which the NTP is issued, of any Hazardous Material, including
substances disclosed in documents made available or provided to
the TSP by the Joint Board prior to the date upon which the NTP is
issued, as well as any substances contained in any structure
required to be demolished in whole or in part or relocated as part of
the work;

(vii) any matters not caused by the Joint Board or beyond the control of
the Joint Board and not listed in clauses (a) through (a).

General Warranty Period has the meaning assigned in Section 11.4.1 of the
Contract.

Generally Accepted Accounting Principles means such accepted accounting
practice as, in the opinion of the accountant, conforms at the time to a body of generally
accepted accounting principles.

Good Industry Practice means the exercise of the degree of skill, diligence,
prudence and foresight which would reasonably and ordinarily be expected from time to
time from a skilled and experienced professional systems integrator, engineer,
constructor, installer, toll collection and violations enforcement operator or maintenance
provider seeking in good faith to comply with its contractual obligations, complying with
all applicable Laws and Governmental Approvals, using accepted systems integration,
configuration, installation, construction and maintenance standards, and toll collection
and violations enforcement standards, processes, procedures and criteria normally
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used on similar projects in the United States, and engaged in the same type of
undertaking in the United States under similar circumstances.

Governmental Approval means any permit, license, consent, authorization,
waiver, variance or other approval, guidance, mitigation agreement, or memoranda of
agreement/understanding, and any amendment or modification of any of them provided
by Governmental Entities including State, Commonwealth, local, or federal regulatory
agencies, agents, or employees, which authorize Work, but excluding any such
approvals given by or required from any Governmental Entity in its capacity as a Utility
owner.

Governmental Entity means any federal, State, Commonwealth, or local
government and any political subdivision or any governmental, quasi-governmental,
judicial, public or statutory instrumentality, administrative agency, authority, body or
entity other than the Joint Board or the States' Parties.

Gross Revenues means all revenues from whatever source received or
collected, or caused to be collected, by TSP as agent for the Joint Board hereunder,
including all revenues and receipts from users of the Bridges (e.g. collections from AVI
users, deposits for transponders, daily toll collections, collections of fees, and of fines
and penalties from violators). Gross Revenues include unearned revenues received as
prepaid amounts for customer ETC accounts.

Guaranteed Performance Requirements means the Performance
Requirements with respect to which Performance Liquidated Damages or Performance
Stipulated Damages that are assessed pursuant to Section 4.10.6 and Section 4.10.7 of
the Contract, as more particularly defined in Exhibit N to the Contract.

Guarantor means any Person providing a guaranty with respect to TSP's
obligations under this Contract.

Hardware means the physical,
computer or data processing system.

tangible and permanent components of a

Hazardous Materials means (i) any chemical, material or substance at any time
defined as or included in the definition of "hazardous substances," "hazardous wastes,"
"hazardous materials," "extremely hazardous waste," "acutely hazardous waste,"
"radioactive waste," "bio-hazardous waste," "pollutant," "toxic pollutant," "contaminant,"
"restricted hazardous waste," "infectious waste," "toxic substance," or any other term or
expression intended to define, list or classify substances by reason of properties
harmful to health, safety or the indoor or outdoor environment (including harmful
properties such as ignitability, corrosivity, reactivity, carcinogenicity, toxicity,
reproductive toxicity, "TCLP" toxicity" or "EP toxicity" or words of similar import under
any applicable Environmental Laws); (ii) any oil, petroleum, petroleum fraction or
petroleum derived substance; (iii) any drilling fluids, produced waters and other wastes
associated with the exploration, development or production of crude oil, natural gas or
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geothermal resources; (iv) any flammable substances or explosives; (v) any radioactive
materials; (vi) any asbestos-containing materials; (vii) urea formaldehyde foam
insulation; (viii) electrical equipment which contains any oil or dielectric fluid containing
polychlorinated biphenyls; (ix) pesticides; and (x) any other chemical, material or
substance, exposure to which is prohibited, limited or regulated by any Governmental
Entity or which may or could pose a hazard to the health and safety of the owners,
operators, users or any Persons in the vicinity of the Project or to the indoor or outdoor
environment.

Hazardous Materials Management means sampling, stock-piling, storage,
backfilling in place, asphalt batching, recycling, treatment, clean-up, remediation,
transportation and/or off-site disposal of Hazardous Materials, whichever is the most
cost-effective approach authorized under applicable Law.

Hazardous Materials Management Plan means the TSP's Plan for Hazardous
Materials Management if Hazardous Materials or recognized Potential Environmental
Conditions are encountered.

Image Processing System means an imaging system used to record license
plate images of selected vehicles (to be defined in the Business Rules) in a still image
form including processing of such images. It also includes all controllers, servers, and
software required to perform OCR and vehicle matching.

Indemnified Parties means the Commonwealth of Kentucky, KPTIA, KYTC, the
Louisville/Jefferson County Metro Government, the State of Indiana, Clark County,
Indiana, INDOT, Indiana Finance Authority, the Bridges Authority, the Tolling Body and
the Joint Board, and their respective officers, directors, board members, employees,
consultants, representatives, agents and successors and assigns.

Indiana Department of Transportation (INDOT) means the Indiana state
agency responsible for planning, building, and operating Indiana's transportation
system, including the development and implementation of a strategic plan to meet the
needs of Indiana and its stakeholders, and to enhance economic development.

Indiana Finance Authority (IFA) means a body politic and corporate with
authority to assist Indiana in the financing, acquisition, building, and equipping of
structures for state use, including highways, toll roads, and bridges.

Indiana Parties means INDOT and IFA.

INDOT Building means the main INDOT office located at One North Capital
Avenue, Indianapolis, IN 46204.

Initial Operating Budget has the meaning assigned in Section 12.13.1 of the
Contract.
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Installation and Delivery Phase means the time period during which the TSP
performs the Installation Work.

Installation Work means the Work that TSP is required to perform from NTP to
System Acceptance.

Installation Work Requirements has the meaning assigned in Section 2.1.3.1
of the Contract.

InterAqencv Group means the InterAgency Group comprised of 26 toll road
operators in the E-ZPass network that organizes and controls the documents and
technology used within the E-ZPass network for interoperable ETC, also referred to as
E-ZPass.

Interface Control Document means the document that defines the file formats
and related Business Rules for processing data or transactions, and the interface or
interfaces between two subsystems, which is used to connected different commercial
systems to meet functional or performance requirements. An Interface Control
Document describes the interworking of two elements of a system that share a common
interface. For example, a communications interface is described in terms of data items
and messages passed, protocols observed and timing and sequencing of events.

Interlocal means the agreement between INDOT, IFA, KYTC, and KPTIA
entered pursuant to 1C 36-1-7 et seq. and KRS 65.210 to 65.300 to facilitate the
accomplishment of the Project by sharing the individual agencies' powers with the Joint
Board, the Tolling Body, and each other as necessary to comply with the terms of the
Development Agreement, and for the benefit of the citizens of Indiana and Kentucky.

Joint Board means a board created by the Interlocal Agreement composed of
the Public Finance Director of the State of Indiana, the Chairperson of KPTIA, the
Secretary of KYTC, and the Commissioner of INDOT, or any of their representatives or
their respective successors. The Joint Board may designate one or more individuals or
groups of individuals to administer the Contract(s). Any reference made to the Joint
Board in this document shall mean the Joint Board or its designee. Specifically, "Joint
Board approval" means approval by a designee of the Joint Board unless the nature
and scope of the approval contemplated would require a formal resolution in
accordance with Joint Board by-laws.

Joint Board Authorized Representative shall mean the Persons designated as
the Joint Board Authorized Representative(s) in Exhibit X.

Joint Board-Caused Delays means delays arising from the following matters
and no others, but only to the extent that they (i) materially adversely affect a Critical
Path, (ii) are not mitigated by or susceptible to handling by a work around or
consumption of Float, and (iii) are not due to an act, omission, negligence,

Indiana Finance Authority/Joint Board
LSIORB Toll Services Project

3368117.V12

Exhibit A
Page 21

Exhibits to Toll Services Agreement
Execution Version



recklessness, willful misconduct, breach of contract or violation of Law of or by any of
the TSP-Related Entities:

(A) Joint Board-Change Directives;

(B) failure or inability of the Joint Board to provide responses to
proposed schedules, plans, System Documentation, condemnation
and acquisition packages, and other submittals and matters for
which response is required, within the time periods (if any)
indicated in the Contract Documents, or other failure of the Joint
Board to act within a reasonable time period with respect to actions
which it is required to take under this Contract, including failure to
provide TSP with access to the Project Site in accordance with the
approved Project Schedule, following delivery of written notice from
TSP reasonably requesting such action in accordance with the
terms and requirements of this Contract; and

(C) uncovering, removing and restoring Work, if such Work exposed or
examined is in conformance with the requirements of the Contract
Documents, the Governmental Approvals and applicable Law,
unless such conforming Work was performed or materials used
without adequate notice to and opportunity for prior inspection by
the Joint Board.

Any suspension of Work arising from litigation shall not be considered a Joint
Board-Caused Delay (although it may qualify as a Force Majeure Event under clause
(e) of the definition of "Force Majeure Event") despite the fact that the Joint Board may
specifically direct TSP to suspend the Work. Joint Board-Caused Delays shall apply
only on an individual Bridge basis. The occurrence of a Joint Board-Caused Delay as to
a single Bridge shall not apply to other Bridges and aspects of the Project unless the
same event has occurred as to such other Bridge or aspect of the Project.

Joint Board-Provided Approvals shall mean, with respect to each Crossing, as
applicable, the following:

(a) the ROD or FONSI, as appropriate;

(b) nationwide permit for the placement of dredged and fill material into
waters of the United States under Section 404 of the Clean Water
Act (33 U.S.C. § 1344) and certification that the actions permitted
under the Section 404 permit are in compliance with State water
quality requirements and other applicable State laws under Section
401 Water Quality Certification (33 U.S.C. § 341)(1986); and
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(c) approvals under the National Historic Preservation Act (16 U.S.C.
§470(f)) and implementing regulations (36 C.F.R §§800, etseq.)
to the extent the Joint Board has agreed to be responsible therefor.

Joint Board-Provided ETC Equipment means the readers, antennae and other
ETC Equipment supplied by the ETC Contractor and provided by the Joint Board to the
TSP for use in the TCS, as listed in Exhibit L.

Joint Board Standards means all the applicable State and Commonwealth
public works standards, criteria, requirements, building codes and/or regulations.

Kennedy Bridge means the bridge currently carrying I-65 traffic which is to be
rehabilitated and reconstructed to carry only I-65 southbound traffic.

Kennedy Crossing means the rehabilitation, reconstruction, operation, and
maintenance of the bridge currently carrying I-65 traffic to carry only I-65 southbound
traffic.

Kentucky Parties means KPTIA and KYTC.

Kentucky Public Transportation Infrastructure Authority (KPTIA) means the
independent de jure municipal corporation and political subdivision of the
Commonwealth of Kentucky with the authority to participate in the construction,
operation, financing, and oversight of significant transportation projects connecting
Kentucky and Indiana, and to review, approve, and monitor all such projects, and to
assist with the operation, financing, and management thereof in accordance with KRS
Chapter 175B.

Kentucky Transportation Building means the main Kentucky Transportation
Cabinet Office located at 200 Mero Street, Frankfort, KY 40622.

Kentucky Transportation Cabinet (KYTC) means the department and agency
of the Commonwealth of Kentucky responsible for, and with authority to direct and
control the establishment, construction, and maintenance of Kentucky's primary road
system.

Kentucky Transportation Cabinet's Enterprise Database (TED) means the
database used by KYTC to store accounting, road and bridge conditions, and other
related data for reporting purposes.

Key Personnel means those TSP personnel positions specified in Section 7.3.1
of the Contract.

Latent Defect means a material defect in the Joint Board-Provided ETC
Equipment that exists at the time the TSP issues its certification that the Work has
satisfactorily completed the Pre-Production Controlled Test, but is not known to the TSP
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or cannot be discovered by TSP's inspection, review, testing and commissioning of the
Joint-Board Provided ETC Equipment in accordance with Good Industry Practices and
the other requirements of the Contract Documents.

Law or Laws means any statute, law, regulation, ordinance, rule, judgment,
order, decree, permit, concession, grant, franchise, license, agreement, directive,
guideline, policy requirement or other governmental restriction or any similar form of
decision of or determination by, or any interpretation or administration of any of the
foregoing by, any Governmental Entity, which is applicable to any portion of the Project,
any ROW, and/or the Work, whether now or hereafter in effect, including Environmental
Laws.

Lien means any pledge, lien, security interest, mortgage, deed of trust or other
charge or encumbrance of any kind, or any other type of preferential arrangement
(including any agreement to give any of the foregoing, any conditional sale or other title
retention agreement, any lease in the nature of a security instrument and the filing of or
agreement to file any financing statement under the Uniform Commercial Code of any
jurisdiction).

Liquidated Damages means the amounts designated as liquidated damages
that TSP is required to pay to the Joint Board pursuant to Section 4.10 and Section 4.12
of the Contract, and Exhibit N to the Contract.

Losses means any loss, damage (including personal injury, property damage
and natural resource damages), injury, liability, cost, expense (including attorneys' fees
and expenses (including those incurred in connection with the enforcement of any
provision of this Contract)), fee, charge, demand, investigation, proceeding, action, suit,
claim, judgment, penalty, fine or Third Party Claims.

Louisville-Southern Indiana Ohio River Bridges Project (LSIORB Project)
means the construction, reconstruction, operations, maintenance, and tolling of the
Downtown Crossing and the East End Crossing.

Louisville-Southern Indiana Ohio River Bridges Toll Project (Project) means
the construction, operations, and maintenance of the AET System for tolling of the
Downtown Bridges and the East End Bridge.

Maintenance means the ongoing work to operate and keep the System
operational to collect revenue after the commencement of Revenue Service.

Maintenance Online Management System (MOMS) means an automated, fully
integrated system that monitors the status of operational equipment in real-time, records
equipment and process failures, notifies maintenance personnel, generates and tracks
work orders, maintains preventative maintenance schedules, generates repair history,
provides alerts for hot listed vehicles, maintains parts inventory and asset management,
and allows communication between TSPs and the Joint Board.
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Maintenance Payment Bond has the meaning set forth in Section 8.1.4 of this
Contract.

Maintenance Performance Bond has the meaning set forth in Section 8.1.4 of
this Contract.

Maintenance and Support Plan (MSP) means the approved written
maintenance and support plan and procedures for preventative and corrective
maintenance and support activities for the TCS developed by TSP and approved by the
Joint Board as provided in TR Section TP.

Maintenance Records means the maintenance records that TSP is required to
maintain pursuant to TR Section OM.

Major Spare Parts means a field replaceable unit that consists of Hardware
components that operate the major subsystems of the TCS (e.g. AVC, VES). Major
Spare Parts also means those Spare Parts and categories of Spare Parts listed in
Exhibit BB. the actual cost of which shall be a reimbursable Pass-Through Cost Item
with respect to any Major Spare Parts that need to be replaced after the first calendar
year of the Contract Term and that are no longer covered by a manufacturer's warranty,
or that should have been covered by a warranty absent the failure of TSP to comply
with its obligation to provide and maintain such warranties.

Major Spare Parts Costs has the meaning assigned such term in Section
12.12.2 of the Contract.

Major Subcontractor means any Subcontractor that is a party to a Major
Subcontract.

Major Subcontract means (a) a Subcontract with the entity(ies) primarily
responsible for the (i) roadside ETC System; (ii) Toll Operations Center; (iii) BOS; (iv)
CSC; and (v) customer service Walk-Up Centers; and (b) a Subcontract to perform any
part of the Work or to provide any materials, equipment or supplies for the Project on
behalf of Toll System Provider valued in excess of 15 percent (15%) of the Contract
Price for Work prior to Acceptance, and (b) a Subcontract for Work that includes any
systems programming, equipment installation, or provision of operations personnel.

Master Testing and Commissioning Plan means the plan that TSP is required
to deliver pursuant'to TR Section TP-019.

Minor Revisions means changes that are primarily aesthetic in nature, do not
involve material changes in system or database architecture, and are not based on
Technical Requirements for the Configuration Work or statutory and non-discretionary
standards relating to public health, safety and welfare. Minor Revisions may include,
without limitation, changes or additions to configurable business rules, configurable
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logic, display items that can be derived from already captured data, and screen and
report layouts, data inclusions, title, colors, graphics and fonts.

Mission Critical System means any Hardware, Software, operations,
equipment, material, supplies, parts or other element of the TCS that causes
unrecoverable or recoverable revenue loss.

Mobilization Readiness has the meaning provided in Section 4.7.1 of the
Contract.

Mobilization Readiness Date means the date on which TSP achieves
Mobilization Readiness for the Project.

Mobilization Readiness Deadline means the guaranteed date by which TSP
must achieve Mobilization Readiness as specified in Section 4.7.2 of the Contract or be
assessed liquidated damages for delay in achieving Mobilization Readiness.

Monthly Operations and Maintenance (O&M1 Report means the monthly
report of the TSP's operations and maintenance activities, including TCS performance
measured against the Performance Guaranties, that TSP is required to submit for Joint
Board approval pursuant to TR Section TP during the TCS Operations and Maintenance
Term.

Monthly Progress Reports means all reports that TSP is required to submit on
a monthly basis pursuant to the Technical Requirements.

Monthly Project Management Report means the monthly report of the TSP's
activities measured against the Progress Milestones that TSP is required to submit for
Joint Board approval pursuant to TR Section TP during the Installation Period.

National Electric Safety Code means the model code covering the installation
of electrical conductors, equipment, and raceways; signaling and communications
conductors, equipment, and raceways; and optical fiber cables and raceways published
by the IEEE Standards Association.

National Electrical Manufacturers Association (NEMA) means the association
that defines standards for various grades of electrical enclosures typically used in
industrial applications. Each is rated to protect against designated environmental
conditions. A typical NEMA enclosure might be rated to provide protection against
environmental hazards such as water, dust, oil, coolants, or atmospheres containing
corrosive agents. A full list of NEMA enclosure types is available at
http://www.nema.org.

Network Operations and Maintenance Price means the total fixed price
compensation (excluding actual direct Pass Through Cost Items) that the Joint Board is
obligated to pay the TSP for the Network Operations and Maintenance Work.
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Network Operations and Maintenance Work means all work necessary to
maintain, operate and support the Wide Area Network and Local Area Network.

Network Systems means Software and Hardware used to transmit and receive
data between various components internal and external to the TCS.

Network Systems Plan means the plan that describes the network OSI Layer 2
and Layer 3 architecture, design and configuration of the Wide Area Network and Local
Area Network for the TCS.

New Downtown Bridge means the new bridge spanning the Ohio River that,
together with the Kennedy Bridge, is part of the Downtown Bridges.

New Downtown Crossing means the construction, operation, and maintenance
of the New Downtown Bridge.

Nonconforminq Work means Work that any Governmental Entity or the Joint
Board determines does not conform to the requirements of the Contract Documents, the
Governmental Approvals, applicable Law or the Design Documents.

Non-Disclosure Agreement means TSP's standard non-disclosure or restricted
use agreement which executed agreement shall be accepted by the TSP in connection
with the Project.

Notice of Mobilization Readiness means a written notice from the Joint Board
to the TSP indicating the Joint Board's determination that the TSP has satisfied all
conditions to Mobilization Readiness.

Notice of Partial Termination for Convenience means written notice issued by
the Joint Board to TSP terminating part of the Work of TSP for convenience.

Notice of Pre-Toll Operations Readiness means a written notice from the Joint
Board to the TSP indicating the Joint Board's determination that the TSP has satisfied
all conditions to Pre-Toll Operations Readiness.

Notice of Revenue Service Commencement means a written notice from the
Joint Board to the TSP establishing the date on which tolling will commence.

Notice of Termination for Convenience means written notice issued by the
Joint Board to TSP terminating the Work of TSP for convenience.

Notice of Tolling Readiness means a written notice from the Joint Board to the
TSP pursuant to Section 4.9.3 of the Contract indicating that the Joint Board considers
Tolling Readiness to have been achieved.

Notice to Proceed (NTP) means the written notice issued by the Joint Board to
TSP authorizing TSP to proceed with Work.
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Ohio River Bridges Project means the Louisville Southern Indiana Ohio River
Bridges Project to improve cross-river mobility in the Louisville-Southern Indiana
Region through the construction or reconstruction of three bridges across the Ohio
River, financed in part through joint toll operations by the Joint Board. The Ohio River
Bridges Project is also referred to herein as the LSIORB Project.

Open Book Basis means a process by which the Joint Board is provided full and
complete access to and/or details of, all original invoices, vouchers and books of
account (including information regarding overhead, profit and mark-up) necessary to
demonstrate the TSP's actual cost of performing the Work.

Operations and Maintenance Work means all Work necessary to operate and
maintain the TCS during the Operations and Maintenance Term.

Operations Tests means performance tests that TSP is required to successfully
conduct after the Revenue Service Date pursuant to TR Section TP-024.

Optical Character Recognition means a software process that automatically
recognizes license plate characters without requiring human intervention and which, in
this application, extracts and provides the license plate numbers and jurisdiction from
the image of the license plate.

Other Joint Board Contractor means a contractor under contract to the Joint
Board to design, build, finance, operate and/or maintain any part of the Bridges or
adjacent roadway.

Owner Design Documents means some or all of the schematic design, and any
as-built drawings, plan sheets, drawings (including plans, profiles, cross-sections, notes,
elevations, sections, details and diagrams), specifications, reports, studies, calculations,
electronic files, records or similar documents furnished by the Joint Board to TSP in the
Reference Information Documents and in the Attachments to the Technical
Requirements.

Party means TSP or the Joint Board, as the context may require, and "Parties"
shall mean TSP and the Joint Board, collectively.

Pass-Through Cost Items means those items and categories of items specified
in Exhibit H.

Payment Bond has the meaning set forth in Section 8 of the Contract.

Payment Milestone means each set of completed Work for which the TSP may
submit an invoice to the Joint Board, as specified in the "Payment Milestone
Descriptions" included in Exhibit CC to the Agreement.
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PCI Data Security Standard (PCI DSS) means the guideline to help
organizations that process card payments prevent credit card fraud, hacking, and
various other security vulnerabilities and threats. A company processing, storing, or
transmitting payment card data must be PCI DSS compliant and will be audited to
ensure compliance. Failure to meet PCI Data Security Standards can lead to loss of
ability to process credit card payments and fines. PCI DSS can be found at:
https://www.pcisecuritystandards.org

Performance Bond has the meaning set forth in Section 8 of the Contract.

Performance Guaranties means the TSP's commitment to meet the
Performance Requirements specified in TR Section PR.

Performance Liquidated Damages has the meaning assigned in Section 4.10.5
of the Contract.

Performance Requirements means the requirements described in TR
Section PR.

Performance Stipulated Damages has the meaning assigned in Section
4.10.7.2 of the Contract.

Persistent Breach means (i) if a Tolling Zone fails to meet or exceed any one or
more of the Performance Requirements defined in TR Sections PR with respect to any
Mission Critical System each day for more than 5 consecutive days, with compliance
measured on a daily basis, or each day for more than 10 (consecutive or non-
consecutive) days in any calendar quarter (3 month period), with compliance measured
on a daily basis, or (ii) if a Tolling Zone fails to meet or exceed any one or more of the
Performance Requirements defined in TR Sections PR with respect to any other matter,
function or system that is not a Mission Critical System each day for more than 10
consecutive days, with compliance measured on a daily basis, or each day for more
than 15 (consecutive or nonconsecutive) days in any calendar quarter (3 month period),
with compliance measured on a daily basis.

Person means any individual, corporation, joint venture, limited liability company,
company, voluntary association, partnership, trust, unincorporated organization or
Governmental Entity.

Personally Identifiable Information has the meaning provided in Section
2.2.14.5 of the Contract.

Plans or plans means all Joint Board-approved plans required to be developed
by the TSP pursuant to TR Section TP.

Pre-Existing Software has the meaning set forth in Section 20.5 of the Contract.
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Pre-Production Controlled Test means a test of all conditions and meeting all
protocols for the Pre-Production Controlled Test specified in TR Section TP 022.

Pre-Toll Operations means the Work to operate the TOG and the CSC during
the Pre-Toll Operations Period, as described in Payment Milestone CS-002 and
TO-010.

Pre-Toll Operations Period means (i) with respect to the TOC, the period of
time starting two months before the Revenue Service Date as reasonably estimated by
the Joint Board and ending on the Revenue Service Date; and (ii) with respect to the
CSC and WUC, the period of time starting six (6) months before the Revenue Service
Date as reasonably estimated by the Joint Board and ending on the Revenue Service
Date.

Pre-Toll Operations Readiness means the satisfaction of all of the conditions to
commencement of the Pre-Toll Operations Period as specified in Section 4.6.1 of the
Contract.

Pre-Toll Operations Readiness Deadline means the date by which TSP is
required to achieve Pre-Toll Operations Readiness.

Price Proposal means TSP completed price sheets submitted with its Proposal
in the forms attached Form G to the RFP.

Price Sheet means the completed pages of Form G detailing the compensation
to be paid to the TSP for completing the Work associated with each Payment Milestone.
The Price Sheets are included in Exhibit C of the Contract.

Priority 1 Defect means a software, hardware, or system failure that causes an
un-recoverable fault. This typically either results in a loss of data or revenue or impacts
external customer interfaces. There is typically no workaround for Critical issues.

Program Manager means the individual designated by TSP and approved in
writing by the Joint Board with overall full responsibility for the prosecution of the
Project, and who is an Authorized Representative of TSP with respect to all Project
matters.

Progress Milestone means the certain or significant accomplishments towards
completion of the Work.

Progress Milestone Date means the date upon which Progress Milestones are
to be achieved as set forth in the approved Project Schedule.

Project means the provision, design, construction, equipping, integration,
installation, operation and maintenance of the TCS for the Ohio River Bridges Project.
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Project Data means all information and data concerning the TCS' operations,
maintenance and performance collected by the TSP.

Project Management Plan (PMP) means the plan required pursuant to
23 U.S.C. 106(h) developed by the States and approved by FHWA on July 30, 2012.
The PMP and related updates can be found at:
http://kyinbridges.com/project/documents.aspx.

Project Manager-Installation means the individual designated by TSP and
approved in writing by the Joint Board in the position to take full responsibility for the
prosecution of the Installation Work and who is an Authorized Representative of TSP on
all matters pertaining to the Installation Work.

Project Manager-Operations and Maintenance means the individual
designated by TSP and approved in writing by the Joint Board in the position to take full
responsibility for the prosecution of the TCS Operations and Maintenance Work and
who is an Authorized Representative of TSP on all matters pertaining to the Operations
and Maintenance Work.

Project Schedule has the meaning set forth in Section 2.2.11.3 of the Contract,
consistent with the requirements for a CPM schedule set forth in TR Section PR.

Project Site means, depending upon the context, the ROW of either Kentucky or
Indiana on which any part of the Work is to be located, and any temporary rights or
interests that TSP may acquire at its own cost and expense in connection therewith.
Depending upon the context, in the Agreement "Project Site" also may refer to the
premises of the WUC, the CSC, the TOC or any combination thereof.

Proposal means the proposal submitted on the Proposal Date by TSP to the
Joint Board in response to the RFP.

Proposal Date means February 10, 2015.

Public Records Act means collectively Indiana Code 5-14-3 and relevant
provisions of Indiana Code 8-15.5-4-2, 6 and 13 and the Kentucky Open Records Act,
as they may be amended from time to time.

Punch List means, with respect to each Bridge, the list of Work which remains to
be completed after System Production Readiness has been achieved and before
Acceptance, and shall be limited to items of the Work that are necessary to correct
minor imperfections and deviations from the requirements of the Contract Documents,
Governmental Approvals, applicable Law and Design Documents, but which have no
material or adverse effect on the use, safety or operability of the Project.

Quality Management Plan (QMP) means that document generated pursuant to
TR Item TP-017 that describes the proposer's procedures and techniques for quality
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control and quality assurance in all areas including development of requirements,
functional requirements, and design documentation, hardware procurement, software
development, implementation and testing, commissioning, maintenance, and issue
tracking.

Reasonable Investigation means the following activities by appropriate,
qualified professionals prior to the date on which Toll System Provider submitted its
Proposal:

(a) Visit and visual, non-intrusive inspection of the Project Site and adjacent
locations, except areas to which access rights were not made available by
the date on which Toll System Provider submitted its Proposal;

(b) Review and analysis of all Reference Information Documents;

(c) Review and analysis of Joint Board-Provided Approvals available prior to
the date on which Toll System Provider submitted its Proposal;

(d) Reasonable inquiry with utility owners;

(e) Review and analysis of material Laws applicable to the Project or the
Work as of the Proposal Date; and

(f) Other activities sufficient to familiarize Toll System Provider with surface
and subsurface conditions affecting the Site or surrounding locations;

except that none of the foregoing activities includes conducting field studies,
geotechnical investigations, or original research of private records not contained or
referenced in the Reference Information Documents or Technical Provisions.

Reconciliation means the culmination of the process associated with ensuring
that Financial Transactions and Traffic Transactions are accounted for through their end
state and no further actions are required..

Record of Decision means the record of decision issued by FHWA in
September of 2003, indicating the original preferred alternative for the Project.

Recovery Plan means the schedule TSP is required to provide under Section
4.11 of the Contract.

Reference Information Documents means the documents and information
included in Volume III of the RFP. Except as expressly provided in the Contract
Documents, the Reference Information Documents are not considered Contract
Documents and were provided to TSP for informational purposes only and without
representation or warranty by the Joint Board.
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Referenced Standard means any standard applicable to the Project established
by reference contained in the Contract Documents to a described publication.

Registered Professional Engineer means, with respect to each of Indiana and
Kentucky, a person who is duly licensed and registered by the Indiana Board of
Professional Engineers or the Kentucky Board of Professional Engineers to engage in
the practice of engineering in such State, respectively.

Registered Video means the image of a license plate that is associated with and
processed against an RVA.

Registered Video Account (RVA) means an account established by a Toll
Project customer for the payment of tolls based upon the license plate of the account
holder. A Registered Video Account may have prepaid or postpaid payment methods.

Regulatory Approvals means all local, regional, Commonwealth, State and
federal agreements, studies, findings, permits, approvals, certifications, licenses and
other governmental actions required to be obtained, taken or completed under
Applicable Laws prior to undertaking any particular activity contemplated by the
Contract Documents.

Release of Hazardous Materials means any spill, leak, emission, release,
discharge, injection, escape, leaching, dumping or disposal of Hazardous Materials into
the soil, air, water, groundwater or environment, including any exacerbation of an
existing release or condition of Hazardous Materials contamination.

Request for Change Proposal means a written notice issued by the Joint Board
to TSP under Section 13 of the Contract, advising TSP that the Joint Board may issue a
Joint Board Change Directive or wishes to evaluate whether to initiate such a change
pursuant to Section 13 of the Contract.

Request for Information means a written request prepared by TSP after Design
Documents have been released for construction to initiate the process for potential
design changes or clarifications.

Request for Proposals or RFP means the Request for Proposals issued by the
Joint Board on December 8, 2014 with respect to the Project, including all attachments
thereto and any subsequent addenda.

Revenue Control Management Agreement means the agreement entered into
by, or to be entered into by, the Joint Board and the Revenue Control Manager.

Revenue Control Manager means the entity that performs accounting functions
for the Project pursuant to the Custody and Revenue Control Agreement.
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Revenue Day means the 24-hour toll collection day expressed from 00:00:00 to
23:59:59 in military time.

Revenue Service means the collection of tolls for use of the Bridges.

Revenue Service Date means with respect to a Bridge the date on which
Revenue Service commences for a specific traffic configuration.

Revised Record of Decision means the revised record of decision, signed by
FHWA on June 19, 2012, indicating the new selected alternative for the Project.

RFP Documents means all of the information and materials supplied to TSP in
connection with the issuance of the RFP, including Instructions to Proposers, the
Contract Documents and the Reference Information Documents and any addenda
issued in connection therewith.

Right of Way or ROW means, with respect to each Bridge, the area available to
the TSP for the construction and installation of the Project.

Roadside Go Live means Revenue Service for each Bridge.

Roadside Operations and Maintenance Price means the total fixed price
compensation (excluding actual, direct Pass Through Cost Items) that the Joint Board is
required to pay TSP for the Roadside Operations and Maintenance Work.

Roadside Operations and Maintenance Work means all of the work that TSP
is required to perform to meet the requirements of TR Section RS and OM.

Roadside System (or Roadside Traffic Control System) means Hardware,
Software and systems required to detect, classify and create Traffic Transactions for
vehicles traveling on a Bridge.

Roadside System Availability is calculated monthly for each Equipment Lane
and has the meaning set forth in Exhibit N.

Roadside System and Network Installation Plan means the plan that the TSP
is required to deliver pursuant to TR Section TP, Item TP-004.

Roadside System and Network System Plan means the plan that the TSP is
required to deliver pursuant to TR Section TP. Item TP-001.

Safety Plan means the plan the TSP is required to deliver pursuant to TR
Section TP. Item TP-009.

Scope of Work or scope of work means the description of the Work required to
be performed by the TSP in the TR.
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Second Source Hardware Plan shall mean the plan that the TSP is required to
deliver pursuant to TR Section RS. Item RS-004.

Software is a general term referring to computer software consisting of the
instructions or programs that are executed by a computer.

Software Maintenance Option has the meaning set forth in Section 2.2.6 of the
Contract.

Software Maintenance Option Period has the meaning set forth in Section
2.2.6 of the Contract.

Software Source Code has the meaning set forth in Section 20.6.3(b) of the
Contract.

Source Code Escrow means the escrow established with the Code Escrow
Agent to hold TSP's deposit of the Software Source Code

Spare Parts means Components and Major Spare Parts.

Spare Parts Inventory Plan means the plan prepared by the TSP and approved
by the Joint Board pursuant to TR Section TP that details the type and amounts of all
Spare Parts that the TSP anticipates will be required to operate and maintain the TCS
and meet all requirements of the Contract Documents during each year of the Term
(including any TCS Operations and Maintenance Option Periods), and sets forth the
manner in which the TSP shall assure continuous maintenance of a 3-months level of
inventory of all spare parts and equipment required to maintain the TCS and meet all
requirements of the Contract Documents.

Spare Parts Requirements means the Spare Parts listed in Sheet SP of
Exhibit C. which is TSP's list of all Spare Parts that it anticipates it will require to comply
with the Contract Documents during the Term.

Specific Contract Price Component Line Items means the itemized line item
Costs listed in the individual Price Sheets in Exhibit C for the individual Contract Price
Components.

Start-Up Operations means the period of time commencing on the first Tolling
Readiness Date and ending on the first anniversary of such date.

State means the State of Indiana.

State Auditor means, collectively or individually, the Auditor of the State of
Indiana, elected under Article 6, Section 1 of the Indiana Constitution, whose powers
and duties are described by Indiana law, and/or the Kentucky State Auditor of Public
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Accounts, and any outside auditors employed by the State and/or the Commonwealth,
and/or a State Party.

States' Parties or State Party means, collectively or individually, INDOT, KYTC,
I FA, and KPTIA.

Steady State Operations means the period of time from and after the end of
Start-Up Operations.

Subcontract (or subcontract) means any agreement by TSP with any other
Person, Subcontractor or Supplier to perform any part of the Work or provide any
materials, equipment or supplies for any part of the Work, or any such agreement at a
lower tier, between a Subcontractor and its lower tier Subcontractor or a Supplier and its
lower tier Supplier, at all tiers.

Subcontractor (or subcontractor) means any Person with whom TSP has
entered into any Subcontract to perform any part of the Work or provide any materials,
equipment or supplies for the Project on behalf of TSP and any other Person with whom
any Subcontractor has further subcontracted any part of the Work, at all tiers.

Subcontractor Dispute has the meaning set forth in Section 19.4 of the
Contract.

Supplier (or supplier) means any Person not performing work at or on the
Project Site which supplies machinery, equipment, materials, Hardware, Software,
systems or any other appurtenance to any portion of the Project to TSP or to any
Subcontractor in connection with the performance of the Work. Persons who merely
transport, pick up, deliver or carry materials, personnel, parts or equipment or any other
items or persons to or from a Project Site shall not be deemed to be performing Work at
the Project Site.

System means the Toll Collection System.

System Acceptance means the Joint Board acceptance of the System upon
review and written approval of a successful System Acceptance Test and satisfaction of
all other conditions in Section 4.10.9 of the Contract.

System Acceptance Test means the test to be conducted by the TSP pursuant
to TR Section TP-025.

System Assurance Monitoring means monitoring activities undertaken to
assure the continuous performance of the TCS in accordance with the Performance
Requirements.

System Certification Audit means the performance audit report that TSP is
required to prepare and submit pursuant to TR Section OM-008.
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System Configuration and Management Plan means the plan that TSP is
required to deliver pursuant to TR Section TP-010.

System Documentation means all drawings (including plans, profiles, cross-
sections, notes, elevations, sections, details and diagrams), specifications, reports,
studies, calculations, electronic files, records and submittals, including but not limited to
the Plans, System Requirements Document, the Software (including both Source Code
and object code) and other materials required to adequately document the System as
configured, and necessary for, or related to, the configuration, installation, integration,
testing, maintenance and operation of the Project in accordance with the Contract
Documents, the Governmental Approvals and applicable Law.

System Monitoring means an automated, fully integrated system that monitors
the status of operational equipment in real-time, records equipment and process
failures, notifies maintenance personnel, generates and tracks work orders, maintains
preventative maintenance schedules, generates repair history, provides alerts for hot
listed vehicles, maintains parts inventory and asset management, and allows
communication between TSPs and the KYTC/INDOT. This is also known as
Maintenance Online Management System (MOMS).

System Performance Requirements shall mean the requirements for System
performance set forth in TR, Section PR.

System Production Readiness Test means the test of all conditions to Pre-Toll
Operations Readiness, meeting all protocols for such test set forth in TR Section TP-
023.

TCS Component Price(s) shall mean any one or more of the Total Toll
Collection System Capital Price, the Total Toll Collection System Operations and
Maintenance Price (Years 1 through 7), the Total CSC Operations Price (Years 1
through 7), and/or the Total TOC Operations Price (Years 1 through 7) as specified in
the sheet OP-Overall Price of the Price Sheets in Exhibit C. Each TCS Component
Price is further comprised of the line items specified in the corresponding detailed price
sheet(s) for each such TCS Component Price.

TCS Installation Work means all Work necessary to provide, design, install,
equip, test and achieve Acceptance of the TCS.

TCS Operations and Maintenance Option means the Joint Board's option to
extend the period of time during which the TSP is required to operate and maintain the
TCS for an additional two year period in accordance with the terms of the Contract, as
the context so requires.

TCS Operations and Maintenance Option Period means a two year period of
time during which the TSP is required to operate and maintain the TCS upon the Joint
Board's exercise of a Maintenance Option.
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TCS Operations and Maintenance Option Price means the lump sum fixed
price compensation to be paid to the TSP for maintaining the TCS during the TCS
Operations and Maintenance Option Period.

TCS Operations and Maintenance Report means the periodic maintenance
related reports that TSP is required to submit pursuant to TR Section TP.

TCS Operations and Maintenance Term means the period during which TSP is
obligated to perform the Maintenance Work, commencing for each Bridge upon the
commencement of tolling operations for such Bridge, and continuing until the date that
is seven (7) years from the first anniversary of the later to occur of the Revenue Service
Date of the Downtown Crossing Final Configuration or the Revenue Service Date of the
East End Bridge, plus any extension of such period due to the Joint Board's exercise of
the Maintenance Option.

TCS Operations and Maintenance Work means the Roadside Operations and
Maintenance Work, the Network Operations and Maintenance Work, the Back Office
System (BOS) Hosting Work, the Back Office System (BOS) IT Operations and
Maintenance Work, the Toll Operations Center (TOC) Operations and Maintenance
Work, and the Customer Service Center (CSC) Operations and Maintenance Work
TSP is required to perform during the TCS Operations and Maintenance Term, except
for the Punch List Work and Warranty Work.

Technical Proposal means TSP's completed Technical Response Form
submitted on Form K of the RFP.

Technical Requirements (TR) means the Technical Requirements (LSIORB
Toll Project) Final, constituting the document describing the scope of the Work and
related standards, criteria, requirements, conditions, procedures, specifications and
other provisions for the LSIORB Toll Project, as such provisions may be changed,
added to, deleted or replaced pursuant to the Agreement.

Term means the period commencing on the Effective Date and ending on the
date on which all obligations and liabilities of TSP under this Contract have been
performed and discharged. For greater certainty, "Term" includes the TCS Operations
and Maintenance Term.

Third Party Claims means any and all claims, disputes, disagreements, causes
of action, demands, suits, actions, judgments, investigations or proceedings brought by
a Person that is not a Party with respect to damages, injuries, liabilities, obligations,
losses, costs, penalties, fines or expenses (including attorneys' fees and expenses)
sustained or incurred by such Person.

TOC Pre-Tolling Operations Commencement means the point in time at which
the TSP starts to perform the TOC Pre-Toll Operations Work.
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TOC Pre-Toll Operations Work means the Work that TSP is required to perform
to operate the TOC during the Pre-Toll Operations Period as it pertains to the TOC.

TOC System Plan shall mean the plan that the TSP is required to deliver
pursuant to TR Section TP, Item TP-003.

Toll Collection System (TCS) means the complete, functioning, state-of-the-art
AET System based on Transponder and video processing for identification of vehicles
for every Toll Zone on the Toll Project. The major roadside functions of the TCS are
accurate detection, classification, and identification of every vehicle passing through Toll
Zones. The major functions of the TCS with respect to the back office are acceptance
of transactions from the roadside, management of accounts, collection of revenue,
operation of the system and production of reports on those revenues to KYTC/INDOT.

Toll Facilities means the facilities utilized in connection with the TCS both on-
site at the Toll Zones and off-site at the CSC, WUC and TOC, including the operations
building and related building equipment, systems and appurtenances, toll plaza and
related equipment, systems and appurtenances, areas adjacent to the toll plaza
including the walkway to and from the toll lanes, the landscaping and related equipment,
systems and appurtenances in the area of the toll plaza, the toll plaza canopy, the toll
lanes, and the gantries.

Toll Gantry means a gantry or series of gantries comprised of a Toll Zone upon
which Toll Zone System equipment is mounted.

Toll Operations Center (TOC) means the Hardware, Software and systems
used to monitor the system level operations of the TCS. The Toll Operations Center
may include a separate or integrated facility with the BOS or CSC.

Toll Operations Center (TOC) Operations and Maintenance Price (years 1
through 7) means the total fixed price compensation to be paid by the Joint Board to
the TSP for the Toll Operations Center Operations and Maintenance Work (excluding
actual, direct Pass-Through Cost Items).

Toll Operations Center (TOC) Operations and Maintenance Work (years 1
through 7) means the Work that TSP is required to perform pursuant to TR Section
OM.

Toll Policy Agreement means an agreement entered by the States, Parties (or
certain of them representing each State) establishing a comprehensive toll policy for the
Project and approved by the Tolling Body.

Toll Rate Schedule means a schedule of toll rates and other charges adopted
from time to time by the Tolling Body for the Toll Facilities. The Toll Rate Schedule
shall include tolls for all classifications of vehicles utilizing the Toll Facilities.
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Toll System Provider means Kapsch TrafficCom IVHS Inc., a corporation
formed under the laws of the state of Delaware, together with its partners, employees,
agents, officers, directors, representatives, consultants, successors and assigns.

Toll Zone (or Tolling Zone) means a strategic location on the roadway where a
gantry structure exists to collect ETC, AVC, and Image data of passing vehicles. Some
Toll Zones will have highly configurable reversible lanes for various traffic
configurations.

Tolling Body means the body established in the Development Agreement and
the Interlocal Agreement, being comprised of the members of the Joint Board plus one
additional representative of I FA and one additional representative of KPTIA or any of
the members' respective successors.

Tolling Readiness means the point at which the TSP has satisfied all of the
conditions precedent to Revenue Service on a Bridge, as set forth in Section 4.8.1 of
the Contract.

Tolling Readiness Date means the calendar date on which the TSP achieves
Tolling Readiness, as certified by the Joint Board's issuance of a Notice of Tolling
Readiness.

Tolling Readiness Deadline means, with respect to each Toll Zone, the date
specified in Section 4.9.2 of the Contract by which the TSP must achieve Tolling
Readiness or be subject to the payment of Delay Liquidated Damages for delay.

Total CSC Operations Price (years 1 through 7) means the compete fixed
price compensation (excluding actual direct Pass Through Cost Items) payable to the
TSP to perform the Operations Work for the Operations Term.

Total TOC Operations Price (years 1 through 7) means the complete fixed
price compensation (excluding actual direct Pass Through Cost Items) payable to the
TSP to perform the TOC Operations Work for the Operations Term.

Total Toll Collection System Capital Price means the complete fixed price
compensation (excluding actual direct Pass Through Cost Items) payable to the TSP for
Installation Work,

Total Toll Collection System Operations and Maintenance Price (years 1
through 7) means the complete, fixed price compensation to be paid by the Joint Board
to TSP for performance of the TCS Maintenance and Operations Work, including the
Roadside Operations and Maintenance Price, the Network Operations and Maintenance
Price, the Back Office System (BOS) Hosting Price, the Back Office System (BOS) IT
Operations and Maintenance Price, the Toll Operations Center (TOC) Operations and
Maintenance Price, and the Customer Service Center (CSC) Operations and

Indiana Finance Authority/Joint Board
LSIORB Toll Services Project

3368117. v12

Exhibit A
Page 40

Exhibits to Toll Services Agreement
Execution Version



Maintenance Price specified in the Exhibit C (excluding actual direct Pass-through Cost
Items).

Traffic Transaction means the transaction created by the Roadside System that
provides date, time, location, vehicle classification, transponder identification for ETC
transactions, license plate number and jurisdiction and any other information required
by the Technical Requirements to provide a record of a vehicle crossing on a Bridge,
including a transponder (ETC) transaction, an image transaction, and an interoperable
transaction that is used for payments due to or from an E-ZPass interoperable agency.

Training Plan means the plan described in TR Section TP, Item TP-007.

Transaction means Traffic Transactions, Financial Transactions and Event
Transaction data in the TCS.

Transition Plan means the plan that TSP is required to deliver pursuant to TR
Section TP. Item TP0012.

Transponder means a radio frequency device mounted in or on a vehicle to
provide a unique identifier to the TCS.

Transportation Enterprise Database (TED) means the KYTC enterprise data
warehouse that brings data collected from multiple disparate systems together to create
an aggregate view of related information.

TSP Event of Default has the meaning set forth in Section 16 of the Contract.

TSP Standards of Performance has the meaning assigned in Section 11.1 of
the Contract.

TSP-Related Entities means (i) TSP, (ii) partners, joint venturers and/or
members in or with TSP, (iii) Subcontractors (including Suppliers), (iv) any other
Persons performing any of the Work, (v) any other Persons for whom TSP may be
legally or contractually responsible, and (vi) the employees, agents, officers, directors,
shareholders, representatives, consultants, successors, assigns and invitees of any of
the foregoing.

TSP's Authorized Representative means such Person as TSP may designate
in writing from time to time pursuant to Section 21.6.1 of the Contract.

Unidentified Utility means any Utility impacted by the Project which is not in one
of the categories:

(a) The Utility line is shown on a Utility Strip Map (irrespective of whether
correct ownership is shown) or other Utility information provided by the
Joint Board or made available to TSP.
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(b) The Utility type (e.g., gas, water, communication, electric) is shown on a
Utility Strip Map or other Utility information provided by the Joint Board or
made available to TSP (differences in material, e.g., clay vs. plastic, shall
not be considered a difference in type).

(c) The Utility is an overhead Utility existing as of the date on which the NTP
is issued or which commenced installation prior to the date on which the
NTP is issued.

(d) The Utility is an extension of an Identified Utility (including a service line
extending from a Utility that is not an Unidentified Utility).

(e) The Utility is located in the same trench as a Utility that is not an
Unidentified Utility (e.g. communication duct bank and joint communication
cable facilities).

Any appurtenance, including manholes, pedestals, handholes, fire hydrants, and
Fxboxes, not shown on a Utility Strip Map or other Utility information provided by the
Joint Board or made available to TSP that is a component or extension of a Utility that is
not an Unidentified Utility is considered a part of the Utility.

If a Utility falls within any of the categories listed above, then it is not an
Unidentified Utility regardless of any discrepancy between (i) the information provided
on a Utility Strip Map or other Utility information provided by the Joint Board or made
available to TSP, and (ii) the actual characteristics of that Utility with respect to its size,
its horizontal or vertical location, its ownership, its type (e.g., gas, water,
communication, electric), or any other characteristic. Without limiting the generality of
the foregoing, if a Utility is shown on a Utility Strip Map or other Utility information
provided by the Joint Board or made available to TSP as being on public right of way,
and it is in fact located on private right of way, or vice versa, that discrepancy is of no
relevance in determining whether or not that Utility is an Unidentified Utility.

Uninterruptible Power Supply means a battery power system that supplies
clean power and also provides limited backup power (the extent of which is subject to
KYTC/INDOT approval) in the event utility power becomes unavailable.

Unregistered Video (UV) means a video transaction that was an apparent RV
transaction at the time it was created at the lane; but after image review process, the
license plate was determined to belong to a user without a Transponder or a RV
account and the RV was converted to an unregistered video Traffic Transaction and
billed to the user according to the KYTC/INDOT Business Rules.

Utilitv(ies) or utilitv(ies) means (1) a public, private, cooperative, municipal
and/or government line, facility or system used for the carriage, transmission and/or
distribution of cable television, electric power, telephone, telegraph, water, gas, oil,
petroleum products, steam, chemicals, hydrocarbons, telecommunications, sewage,
storm water not connected with the drainage of the Project, and similar substances that
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directly or indirectly serve the public, and/or (2) a private pipeline. The term "Utility" or
"utility" specifically excludes (a) storm water facilities providing drainage for the ROW,
and (b) street lights and traffic signals. The necessary appurtenances to each utility
facility shall be considered part of such utility. Without limitation, any service line
connecting directly to a utility shall be considered an appurtenance to that utility,
regardless of the ownership of such service line.

Utility Strip Map means a diagram depicting the location of utilities applicable to
the Project Site.

Violation means the use of a Bridge without payment of the applicable toll and
any fees within the time period specified by the Business Rules.

Violation Notice means a notice sent by the TSP to a Person who has
committed a violation (regardless of whether a citation has been issued or a violation
declared) in the format prescribed by the approved Business Rules. Such notice also is
sometimes referred to as a Customer Statement.

Walk-Up Center (WUC) means a satellite customer service center for the TCS.

Warehouse Facility shall mean the facility that serves as storage facility for
Spare Parts required for the Project. Requirements for the Warehouse Facility are set
forth in Section TO of the Technical Requirements.

Warranty has the meaning set forth in Section 11 of the Contract.

Warranty Bond has the meaning set forth in Section 8 of the Contract.

Warranty Price means, for each Bridge, the lump sum fixed price compensation
specified in the Price Proposal that is payable to TSP for the Roadside Warranty Work
and the Back Office System Warranty Work for such Bridge, and with respect to the
System, the lump sum fixed price compensation specified in the Price Proposal that is
payable to the TSP for the Warranty Work with respect to the System as a whole

Watch List means a list of license plates that have been deemed problematic for
ALPR identification purposes. A Watch List designated plate will always be sent for
manual Image Review, regardless of ALPR confidence. Examples for Watch List
inclusion include specific plates where customers (and/or non-customers) have
repeatedly reported incorrect DMV identification, duplicate plate issues, incorrect
lettering, fraud, or other causes for chronic disputes.

Work (or work) means all of the work required to be furnished and provided by
TSP under the Contract Documents, including all administrative, design, support
services, procurement, professional, manufacturing, supply, installation, integration,
construction, supervision, management, testing, verification, labor, materials,
equipment, maintenance, documentation and other duties and services to be furnished
and provided by TSP as required by the Contract Documents, including all efforts
necessary or appropriate to achieve Formal Acceptance and to maintain the System in
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accordance with the standards set forth in the Contract Documents, except for those
efforts which such Contract Documents expressly specify will be performed by Persons
other than the TSP-Related Entities.

[END OF DEFINITIONS]
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EXHIBIT AA

PRE-EXISTING COTS AND TSP-DEVELOPED SOFTWARE LIST

Software

Roadside System

Cent OS Linux

Oracle DB License

Idris License

VRX License

Lane Controller (NA ORT) License

MOMS

LVDC License

KIM

AET Host

Kapsch ALPR

Kapsch Fusion

MySQL

MS Windows 2012 Server Standard Edition

Source

Third Party

Third Party

Third Party

Third Party

Kapsch

Kapsch

Kapsch

Kapsch

Kapsch

Kapsch

Kapsch

Kapsch

Third Party

Third Party

Version

6.4

12c

AT700

76000045860

2.1

4.0.11

LVDCC421105SWL

1.1

1.2

LPR 3220 VRX

FUS-3210-CTR

5.5

2012
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ARM Carmen

Crystal Reports

BackOffices/stem

Salesforce

Tableau

FICO Debt Manager 9

MSSQL Server

Microsoft Windows Server 2008-2012

AscentERP

DTK

Remedyforce

Intertraf OCR Engine

BOS Mobile App

Interactive Intelligence (i3) -

Third Party

Third Party

Source

Third Party

Third Party

Third Party

Third Party

Third Party

Third Party

Third Party

Third Party

Third Party

Gila Corp.

Third Party

7.2

2011.14

Version

Summer 14 Release

8.2

9

MS SQL 2012

Windows Server 2008-
2012

9.29.2010

1.1

Winter 15

1.20.4

V1

4.0

Indiana Finance Authority/Joint Board
LSIORB Toll Services Project

Exhibit AA Exhibits to Toll Services Agreement
Execution Version

3368117.v12



Indiana Finance Authority/Joint Board Exhibit AA Exhibits to Toll Services Agreement
LSIORB Toll Services Project Execution Version

3368117.v12



EXHIBIT B

RESPONSIBILITIES MATRIX

This document summarizes key design criteria for the TCS that are established by the related work to be performed by the DB Contractor pursuant to the DB Contractor and the

Developer pursuant to the Development Agreement. The table below lists major infrastructure components of the TCS, and allocation of responsibilities among the TSP, the DB

Contractor, the Developer and the ETC Contractor with respect to such major infrastructure components. Notwithstanding the information summarized in this matrix, TSP shall

have overall responsibility for coordinating its Work with the DB Contractor, the Developer and the ETC Contractor to ensure that its efforts result in a fully functioning TCS that

meets all requirements of the Contract Documents.

1.

Infrastructure
Component
Communications
infrastructure for
data
communications
between toll gantry
and toll equipment
site.

DB Contractor/ Developer responsibility

Provide and install conduits and pull string and install a cap on
each conduit end point.

Toll System Provider responsibility

Provide install and terminate data communications cable
between toll equipment site and toll gantry.

Toll Gantry: Terminate fiber optic network cable and any
media converters, provide any cabinets and all necessary
materials to connect fiber to equipment at toll equipment
site.

Toll Equipment Site: Terminate fiber optic network cable,
provide, install and configure switch and cabinet for local area
network communications.

ETC Contractor
Responsibility

None

2. Power
Infrastructure and
Service

Provide and Install a 120/208 V commercial power and meter
from utility service and meter.

Provide power connections, power conditioning and main and
sub power panels to service any toll equipment located at toll
equipment site or toll gantry.

Transfer power service to Toll System Provider name.

None

3. Toll Gantry DB Contractor: Provide standard INDOT Box gantry structure.

Developer: Provide standard KYTC box gantry structure.

DB Contractor/Developer: Provide conduits, raceways to
support toll equipment installation.

Install, configure, test, tune, and commission toll equipment
required for revenue service to be attached to the tolling
gantries.

Note: Approximate antenna size, cameras, sensors and other
information for gantry design toll criteria has been provided
by the Joint Board to the DB Contractor and the Developer.

None
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4.

Infrastructure
Component
Toll Equipment

mounted on toll
gantry

DB Contractor/ Developer responsibility

Provision space for AVI cabinet 3' (width) x 4 feet
(height)(approximate) for placement on gantry.

Toll System Provider responsibility

Install, configure, test, tune, and commission all toll
equipment (including but not limited to Cameras,
classification sensors, ETC equipment), support brackets
(e.g., unistrut) and cabling to power toll equipment on the
gantry).

ETC Contractor
Responsibility

Provide ETC
Equipment to be
installed bytheTSP.

Provide technical
support to the Toll
System Provider
during the Installation,
Testing and
Commissioning of the
ETC Equipment by the
Toll System Provider.

5. Automatic Vehicle
Classification
Inductive Loop
placement (If
applicable)

Coordinate the design and placement and loop layout, junction
boxes with loop placement installation with infrastructure with
the Toll System Provider.

If the Toll System Provider's TCS configuration requires the
use of an inductive loop system to meet the Performance
Requirements in the Technical Requirements. TSP shall
coordinate the loop layout design and installation with the DB
Contractor and the Developers.

Install, configure, test, tune, and commission inductive loop
system in accordance with the final loop layout and design
diagram.

None

Toll Sign Design
Criteria

Provide and Install updated toll signs in accordance with plans
and specifications and as described in the Toll Sign Master Plan
and Sign Criteria.

None None

Changeable
Message Panels
(Toll Rate signs
only)

Provide static changeable message signs without the electronic
changeable message panels. (The electronic changeable
message panels will be provided by TSP). Provide and install a
power service and meter to the changeable message panels that
will be installed in the changeable toll rate sign structures by the
TSP.

Provide pole within 50 feet of the changeable message sign and
with power service and meter at the pole.

Provide, install, configure, test, tune, and commission
electronic changeable message panels into the static
changeable message sign structures provided by the Design
Builder/Developer, provide wireless and local access updates
to the changeable message panels.

Provide, install, configure, test, tune, and commission CCTV
camera to monitor the changeable message sign. Provide
network connection to Toll Operations Center to view the
signs, which may be a secure commercial wireless modem.

None

Data
Communications
Services

Provide communications infrastructure (conduit and pull string)
as indicated in item 1 above.

Toll System Provider (or sub-contractor known as
Communication Service Provider) to provide fiber backbone in
accordance with Attachment C-l to the Technical

None
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Infrastructure
Component

DB Contractor/ Developer responsibility

DB Contractor/Developer to coordinate with the Toll System
Provider (or their representative) for access to site to run fiber.

Toll System Provider responsibility ETC Contractor
Responsibility

Requirements.

9. Toll Equipment Site DB Contractor/Developer to provide pad and infrastructure
including 2 vaults for communications, and one power vault in
an 11 feet x 18 feet (min) earth level pad.

Install, configure, test, tune, and commission toll equipment,
cabinets, toll equipment, and concrete pads(as required) and
data/power from DB Contractor-provided and Developer-
provided vaults.

None

10. Security of Toll
Equipment on Toll
Equipment Site and
Gantry

Gantry: Provide standard IN Box Structure and KY Box Structure
for respective projects.

Label vaults provided at Toll Gantry or Toll Equipment Site as
"utility".

Install, configure, test, tune, and commission access control to
all cabinets and provide and monitor motion controlled CCTV
at cabinets.

None

11 Surge suppression /
lightning protection

Provide lightning protection design for toll gantry as design
criteria for the Toll System Provider equipment surge
suppression plan.

Install, configure, test, tune, and commission surge
suppression equipment for toll equipment.

Provide design criteria
for surge suppression
of ETC equipment for
Toll System Provider
Installation.

12 Existing utilities Confirm that DB Contract/Developer are not aware of any high
voltage (>600 V) less than 100 feet in any direction of tolling
points.

None

Conduct spectrum survey at each Toll Zone to confirm that no
radio frequency or other electromagnetic interference with
tolling equipment at the Tolling Zones.

None

13 Transition and
coordination of
work to achieve toll
operations

Coordinate access to toll gantry per respective DB
Contract/Development Agreement requirements with access to
facilities for toll equipment installation, tuning and
commissioning.

Provide temporary tolling signs required during MOT phases as
required.

Provide Roadside and Network Installation Plan and
Transition Plan as outlined in the Technical Provisions for
Joint Board review and approval.

Provide schedule for toll equipment installation at tolling sites
and coordinate activities with DB Contractor and Developer.

None

References:

1. Toll Sign Master Plan and Sign Criteria (last dated November 14, 2013} - See Reference Information Documents

2. Toll Equipment Area(site) Diagram (last dated October 22, 2013) - See Attachment C-l of the Technical Requirements

3. Conceptual Data Plan (last dated December 19, 2013 - See Attachment C-1 of the Technical Requirements
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LSIORB Project CP-Contract Price EXHIBIT C FINAL

FORM G-l

Contract Price- Total Toll Collection System Capital and Operations and Maintenance Price

Item No.

CP-001

CP-002

CP-003

CP-004

CP-005

CP-006

CP-007

CP-008

CP-009

CP-010

CP-011

CP-012

CP-013

CP-014

CP-015

CP-016

CP-017

Payment Milestone Description

Total Roadside, Network, Generator and CMS Price

Total Back Office System (BOS) and Disaster Recovery (OR) Price

Total TOC Planning and TOC Pre-Toll Operations and System Monitoring

Price

Total CSC Pre-Toll Operations Price

Total Project Management and Planning Documents Price

Total End to End System Tests Price

Total Data Mart Price

Total Bonds and Insurance Price

Total Toll Collection System Capital Price

Roadside and CMS Operations and Maintenance Price Per Contract Term

Network Maintenance Price Per Contract Term

Back Office System (BOS) Hosting Price Per Contract Term

Back Office System (BOS) IT Operating and Maintenance Price Per Contract

Term

'oil Operations Center (TOC) Operations and Maintenance Price Per

Contract Term

Customer Service Center Operations and Maintenance Price Per Contract

Term

Total Toll Collection System Operations and Maintenance
>rice

Total Toll Collection System Capital and Operations and
Maintenance Price

Total Summary Price

$4,940,155

$216,016

$530,849

$201,751

$1,828,644

$3,855,231

$750,000

$244,759

$12,567,405

$3,028,536

$462,588

$1,096,416

$2,433,312

$462,588

$21,438,780

$28,922,220

$41,489,625

Note 1: Warranties as described in the Contract Documents should be included in above prices.
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LSIORB Project RS- Roadside FINAL

I FORM G-2

Total Roadside, Network, Generator and CMS Price

Item No.

RS-001

RS-002

RS-003

RS-004

RS-005

RS-006

RS-007

RS-008

RS-009

RS-010

RS-011

RS-012

RS-013

RS-014

RS-015

RS-016

RS-017

RS-018

RS-019

Payment Milestone

Description

Roadside System Plan and

Documentation

Roadside Hardware

Equipment Purchase and

Delivery

Roadside Software License

Roadside Onsite Equipment

Installation

Roadside Integration

Roadside Training

Roadside Go-Live

Roadside System As Built

Documentation

Total Roadside Price

Payment Milestone

Description

Network System Plan and

Documentation

Network Hardware

Equipment Purchase and

Delivery

Network Software License

Network Onsite Equipment

Installation

Network Training
Network System As Built

Documentation

Total Network Price

Payment Milestone

Description

Generator Plans, Cut Sheets

and Documentation

Proposer's

Unit Price

$47,658

$12,985

$21,120

$72,019

Proposer's

Unit Price

$15,513

Proposer's

Unit Price

Total No.

of Units

1

34

1

34

1

2

3

1

Total No.

of Units

1

1

1

4

1

1

Total No.

of Units

1

Unit of

Measure

Each

Per

Equipment

Lane

Each

Per

Equipment

Lane

Each

Each

Each

Each

Unit of

Measure

Each

Each

Each

1 Per Tolling

Point

Each

Each

Unit of

Measure

Each

Total Price

$193,755

$1,620,381

$650,328

$441,490

$720,478

$42,240

$216,057

$147,298

$4,032,027

Total Price

$0

$92,380

$0

$62,052

$25,309

MB$179,741

Total Price

$0
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LSIORB Project RS- Roadside FINAL

I FORM G-2

Total Roadside, Network, Generator and CMS Price

Item No.

RS-020

RS-021

RS-022

RS-023

RS-024

RS-025

RS-026

RS-027

RS-028

RS-029

Payment Milestone

Description

Generator Equipment

Purchase and Delivery

Generator Onsite

Equipment Installation

Generator Startup and

Training
Generator Equipment As

Built Documentation

Total Generator Price

Payment Milestone

Description

Changeable Message Sign

Equipment Purchase and

Delivery

Onsite Equipment

nstallation of Changeable

Vlessage Sign

Total Changeable
Message Sign (CMS)
and Installation Price

Total Roadside,
Network, Generator,
and CMS Price

Proposer's

Unit Price

$29,145

$7,756

Proposer's

Unit Price

$65,990

$5,817

Total No.

of Units

4

4

1

1

Total No.

of Units

8

8

Unit of

Measure

1 Gen per
Tolling Point

1 Per Tolling

Point

Each

Each

Unit of

Measure

Each

Each

Total Price

$116,580

$31,024

$6,327

$0

$153,931

Total Price

$527,920

$46,536

$574,456

$4,940,155
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LSIORB Project BO- Back Office FINAL

FORM G-3

Total Back Office System (BOS) and Disaster Recovery (DR) Price

Item No.

BO-001

BO-002

BO-003

BO-004

BO-005

BO-006

BO-007

BO-008

BO-009

BO-010

BO-011

BO-012

BO-013

Payment Milestone

Description

Business Rules and

Operational Requirements

Back Office System Plan and

Documentation

Intermediate BOS Site Visit

and Configuration

Observation

BOS Software Licensing

BOS Customer Payment

Channels Approval and

Acceptance

Training for all BOS

Operations

BOS Go-Live

Total Back Office
System (BOS) Price
Payment Milestone

Description

Disaster Recovery System
Dlan and Failover

Documentation

Disaster Recovery Hardware

Equipment Purchase and

Delivery

Total Disaster

Recovery (DR) Price

Total Back Office
System (BOS) and

Disaster Recovery

DR) Price

Proposer's

Unit Price

Proposer's

Unit Price

Total No.

of Units

1

1

1

1

1

1

1

Total No.

of Units

1

1

Unit of

Measure

Each

Each

Each

Each

Each

Each

Each

Unit of

Measure

Each

Each

Total Price

$12,261

$16,349

$4,087

$144,098

$6,131

$20,829

$8,174

$211,929

Total Price

$4,087

$0

$4,087

$216,016
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LSIORB Project TO-TOC and System Monitoring FINAL

FORM G-4

Total Toll Operations Center (TOC) Planning Price, and Pre-Toll Operations and System
Monitoring Price

Item No.

TO-001

TO-002

TO-003

TO-004

TO-005

TO-006

TO-007

TO-008

TO-009

TO-010

TO-011

Payment Milestone Description

MOMS Plan and Documentation

TOC Hardware Equipment Purchase

and Delivery

TOC Software Setup and Installation

TOC Onsite Equipment Installation

TOC Training

TOC System As Built Documentation

Total TOC Plannning Price

Payment Milestone Description

TOC Pre-Operations and System

Monitoring (For 2 months Prior to

Revenue Service Date)

Total TOC Pre-ToMOperations

and System Monitoring Price

Total TOC Planning, and TOC

Pre-Toll Operations and

System Monitoring Price

Total No. of Units

1

1

1

1

1

1

Total No. of Units

1

Unit of

Measure

Each

Each

Each

Each

Each

Each

Unit of

Measure

Each

Total Price

$36,745

$30,479

$393,113

$15,513

$18,982

$36,017

$530,849

Total Price

$0

$530,849
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LSIORB Project CS- Customer Service Center FINAL

No.

Ics-ooi

FORM G-5

Total Customer Service Center (CSC) Pre-Toll Operations Price
Payment Mil

Descriptic

Planning of CSC Prior to

Pre-Toll Operations

Unit Price
Total No.

of Units

Unit of

Measure

Each

Total Price

$110,353

CS-002 Pre-Toll Operations
6 months prior to Tolling

Readiness
$15,233 Monthly $91,398

CS-003
Total CSC Pre-Toll
Operations Price

$201,751

Note 1: This section shall be priced based upon 100,000 AMADTT +/-2S,000 AMADTTfor each year of operation.
Note 2: One of the two required Walk-up Centers and the CSC may be co-located. However, only the Walk-Up Center costs shall be a

Pass- Through Cost litem. If the TSP chooses co-location, then the TSP shall provide a means and methodology to separate costs of the

Walk-Up Centers and the CSC which means and methodology shall be subject to approval by the Joint Board.

Note 3: All staffing costs for the Walk-Up Center prior to Tolling Readiness shall be included in Item CS-002.
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