

**DATE: September 24, 2024**

**ADDENDUM NO. 2**  
**TO**  
**CONSTRUCTION DOCUMENTS**  
**FOR PROJECT NO. DEL2415208208 E008-334**

**DESCRIPTION:**     **AML SITE 1835, SUNSET HIGHWALL**

**LOCATION:**         **PIKE COUNTY, INDIANA**

**FOR AGENCY:**     **DEPARTMENT OF NATURAL RESOURCES**

The information contained in this Addendum shall become a part of the basic plans and specifications the same as if originally incorporated therein. The original plans and specifications shall remain in their entirety, except as modified by this addendum. The items herein shall supersede information in the specifications and on the plans.

**ITEM NO. 1:**

The plans for this project have been revised and will be posted to the bid page along with this Addendum.

**ITEM NO. 2:**

The supplemental unit cost sheet and the base bid quantities have been revised and are included on page 2 and 3 of this addendum.

**END OF ADDENDUM**

**Schedule of Base Bid Quantities**

**Site 1835**

**Project No. E008-334**

Item Number	Item	Base Bid Quantity	Unit
1	Density Test	4	EACH
2	Sodium Bentonite	59400	LBS
3	Ditch, Type I	1701	LFT
4	Ditch, Type II	705	LFT
5	Ditch, Type III	1090	LFT
6	Ditch, Type IV	515	LFT
7	Pond Outlets	45	LFT
8	Riprap, Revetment	2023	TON
9	Riprap, Class I (pond outlets, Ditch G apron)	176	TON
10	Geotextile (ditches, pond outlets, G apron)	7448	SYS
11	Erosion Control Blanket	3335	SYS
12	Agricultural Lime	1995	TON
13	Nitrogen	7313	LBS
14	Phosphate	18948	LBS
15	Potash	29253	LBS
16	Soil Test	4	EACH
17	Sodium Hydroxide Solution, 20%	200	GAL
18	Sodium Hydroxide Solution, 50%	200	GAL
19	Riffles	14	EACH
20	Riprap Check Dam	1	EACH
21	Fish Habitat Structure	3	EACH
22	Low Water Crossing	3	EACH
23	Project Sign	1	EACH
24	Access Gate	1	EACH
25	Access Road	1187	LFT
26	Mud Pit Reclamation	1	EACH
27	Dewatering	1	EACH
28	Clearing	73	ACRE
29	Earthwork	1296223	CYS
30	Revegetation	67	ACRE
31	Construction Engineering	1	EACH
32	Remediation Allowance	1	EACH

**SCHEDULE OF SUPPLEMENTAL UNIT PRICES**  
**SITE 1835**  
**PROJECT NO. E008-334**

Unknown site conditions or design changes will have an impact on the amount of labor and materials required to complete this contract according to the plans and specifications. Therefore, the contractor shall prepare his lump sum bid based on the estimated dimensions or quantities provided in the plans and specifications. The contractor agrees to accept the following unit prices to adjust the amount of the contract, if actual site conditions or later changes in the design require quantities more than or less than those estimated. These unit prices shall be submitted with the lump sum bid.

1.	Density Test.....	\$ _____	/EACH
2.	Sodium Bentonite.....	\$ _____	/LBS
3.	Ditch, Type I.....	\$ _____	/LFT
4.	Ditch, Type II.....	\$ _____	/LFT
5.	Ditch, Type III.....	\$ _____	/LFT
6.	Ditch, Type IV.....	\$ _____	/LFT
7.	Pond Outlets.....	\$ _____	/LFT
8.	Riprap, Revetment.....	\$ _____	/TON
9.	Riprap, Class I (pond outlets, Ditch G apron).....	\$ _____	/TON
10.	Geotextile (ditches, pond outlets, G apron).....	\$ _____	/SYS
11.	Erosion Control Blanket.....	\$ _____	/SYS
12.	Agricultural Lime.....	\$ _____	/TON
13.	Nitrogen.....	\$ _____	/LBS
14.	Phosphate.....	\$ _____	/LBS
15.	Potash.....	\$ _____	/LBS
16.	Soil Test.....	\$ _____	/EACH
17.	Sodium Hydroxide Solution, 20%.....	\$ _____	/GAL
18.	Sodium Hydroxide Solution, 50%.....	\$ _____	/GAL
19.	Riffles.....	\$ _____	/EACH
20.	Riprap Check Dam.....	\$ _____	/EACH
21.	Fish Habitat Structure.....	\$ _____	/EACH
22.	Low Water Crossing.....	\$ _____	/EACH
23.	Project Sign.....	\$ _____	/EACH
24.	Access Gate.....	\$ _____	/EACH
25.	Access Road.....	\$ _____	/LFT
26.	Mud Pit Reclamation.....	\$ _____	/EACH
27.	Dewatering.....	\$ _____	/EACH
28.	Clearing.....	\$ _____	/ACRE
29.	Earthwork.....	\$ _____	/CYS
30.	Revegetation.....	\$ _____	/ACRE
31.	Construction Engineering.....	\$ _____	/EACH
32.	Remediation Allowance.....	\$ _____	/EACH

**COMPANY NAME:**

---

SIGNATURE OF BIDDER:

---

DATE

---