

**Schedule of Pav Items Letting Date April 3, 2019 Letting ID 190403**

Call: 255

Contract: R -41372-A

Section No.: 1 DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS

**Line**

<b>Item No</b>	<b>Item Code</b>	<b>Description</b>	<b>Quantity Unit</b>	
0001	105-06845	CONSTRUCTION ENGINEERING	1.00	LS
0002	109-04299	FORCE ACCOUNT WORK	112500.00	DOL
0003	109-08359	LIQUIDATED DAMAGES	1.00	DOL
0004	109-08360	CONTRACT LIENS	1.00	DOL
0005	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.00	DOL
0006	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.00	DOL
0007	109-11362	QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES	1.00	DOL
0008	202-04890	WELL	9.00	EACH
0009	202-05823	UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000 GALLONS CAPACITY	1.00	EACH
0010	202-05825	UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, 6,000-10,000 GALLONS CAPACITY	6.00	EACH
0011	202-05826	UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, OVER 10,000 GALLONS CAPACITY	1.00	EACH
0012	202-06580	CONTAMINATED SOIL, REMOVE	1265.00	CYS
0013	202-08192	UNDERGROUND STORAGE TANK, LIQUID WASTE DISPOSAL, C	250.00	GAL
0014	202-12413	COMMERCIAL BUILDING REMOVE PARCEL NO	1.00	LS
0015	202-12413	COMMERCIAL BUILDING REMOVE PARCEL NO	1.00	LS
0016	202-12413	COMMERCIAL BUILDING REMOVE PARCEL NO	1.00	LS
0017	202-12413	COMMERCIAL BUILDING REMOVE PARCEL NO	1.00	LS
0018	205-12108	STORM WATER MANAGEMENT BUDGET	27337.00	DOL
0019	205-12109	SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1	1.00	LS
0020	715-06050	CAP	4.00	EACH
0021	801-06640	CONSTRUCTION SIGN, A	12.00	EACH
0022	801-07118	BARRICADE, III-A	624.00	LFT

Call: 705

Contract: M -41348-A

Section No.: 1 ROADSIDE MAINTENANCE, TREE REMOVAL/TRIMMING

**Line**

<b>Item No</b>	<b>Item Code</b>	<b>Description</b>	<b>Quantity Unit</b>	
0001	109-08359	LIQUIDATED DAMAGES	1.00	DOL
0002	109-08360	CONTRACT LIENS	1.00	DOL
0003	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.00	DOL
0004	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.00	DOL
0005	110-01001	MOBILIZATION AND DEMOBILIZATION	1.00	LS
0006	201-02245	TREE 6 IN., REMOVE	100.00	EACH
0007	201-02245	TREE 6 IN., REMOVE	2.00	EACH
0008	201-02250	TREE 10 IN., REMOVE	100.00	EACH
0009	201-02250	TREE 10 IN., REMOVE	2.00	EACH

0010	201-02255	TREE 18 IN., REMOVE	50.00	EACH
0011	201-02255	TREE 18 IN., REMOVE	4.00	EACH
0012	201-02260	TREE 30 IN., REMOVE	50.00	EACH
0013	201-02260	TREE 30 IN., REMOVE	2.00	EACH
0014	201-02265	TREE 48 IN., REMOVE	36.00	EACH
0015	201-02265	TREE 48 IN., REMOVE	2.00	EACH
0016	201-02270	TREE 60 IN., REMOVE	20.00	EACH
0017	201-02270	TREE 60 IN., REMOVE	2.00	EACH
0018	202-91922	STUMP, REMOVE	100.00	EACH
0019	801-06640	CONSTRUCTION SIGN, A	35.00	EACH
0020	801-06710	FLASHING ARROW SIGN	20.00	DAY
0021	801-06775	MAINTAINING TRAFFIC	1.00	LS