



INDIANA DEPARTMENT OF TRANSPORTATION NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation (INDOT) until the above stated letting date and time.

ELECTRONIC BIDDING: All contracts within this notice are designated for electronic bidding via the Bid Express Online Bidding Exchange (Bid Express). Only electronic bids submitted via Bid Express will be accepted on contracts designated for electronic bidding.

LOCATION OF OPENING: All submitted proposals bids will be downloaded from Bid Express immediately after the above stated letting date & time and taken to the N725 Conference Room, Government Center North, 100 N. Senate Avenue, Indianapolis, Indiana where they will be publicly read. Proposal bids will be considered as provided for in the Rules governing INDOT bidding.

LETTING DOCUMENTS: Detailed Construction Contract letting documents will be available for downloading via the INDOT internet Documents Download webpage at no cost. Those document files are copyright free without restrictions on duplication or distribution. Required electronic bidding files will be available from the Bid Express website. It is the bidder's responsibility to check the Bid Express website for all amendment files prior to the deadline. An amendment file may not be communicated by the issuance of an INDOT revision notice.

BIDDER REGISTRATION: Contractors desiring to submit electronic bids via Bid Express must register with INDOT as a valid bidder by submitting the form provided on the INDOT Letting Information internet page. Failure to register will cause failure of the Bid Express bid submission process. A bidder may request valid bidder status by submitting the bidder registration form until 9:00 AM on the bid opening date.

BID BONDS: An executed bid bond shall be included with all bids. Only electronic bid bonds submitted through the designated electronic medium, either Surety 2000 or SurePathNetwork, will be accepted with the bid.

PERFORMANCE BONDS: A fully executed performance bond shall be included with all bids, except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, when the bidder may elect not to furnish a performance bond. Bid Express does not support submittal of the performance bond. The performance bond must be submitted to the Construction Letting email inbox or be delivered on paper by the time set for receipt of proposal bids.

CONTRACTOR EMPLOYEE DRUG TESTING PLAN: Each contractor that submits a proposal bid in the amount of \$150,000 or more for highway improvements described in this notice is required to submit with that bid a written plan for a program to test the contractor's employees for drugs. The plan shall be in compliance with Indiana Code 4-13-18. The plan must be submitted to the Construction Letting email inbox or deposited with the INDOT Prequalification Engineer by the time set for receipt of proposal bids.

TITLE VI ASSURANCES: In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Sub Title A, Office of the Secretary, Part 21, Nondiscrimination in Federally assisted programs of the Department of Transportation, the Indiana Department of Transportation assures minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, age, national origin, religion, sexual orientation, gender identity, disability/handicap or income status in consideration for an award.

INTERNET WEBPAGE ADDRESSES:

Documents Download webpage - <http://erms.indot.in.gov/ViewDocs/>
Rules for Bidding webpage - <http://www.in.gov/dot/div/contracts/letting/general/105iac11.pdf>
Letting Information Index webpage - <http://www.in.gov/dot/div/contracts/letting/index.html>
Bid Express website - <https://www.bidx.com/>

Contact the INDOT Contract Administration Customer Service section at (317)232-5070 for more information.

Published: January 09, 2019

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 110

Fort Wayne District

Contract R -33130-A ADDED TRAVEL LANES AND NEW BRIDGE
CONSTRUCTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1005152	1005152	NEW BRIDGE CONSTRUCTION 02-00545 CONTINUOUS COMPOSITE PRESTRESSED RC BOX BEAM ALLEN COUNTY - ON STATE BLVD OVER SPY RUN CREEK, 0.14 MILE E OF CASS STREET
1005154	1005154	ADDED TRAVEL LANES ALLEN COUNTY - ON STATE BOULEVARD FROM 202 FT WEST OF CASS ST TO CLINTON ST
1005155	1005155	NEW BRIDGE CONSTRUCTION 02-10190 PEDESTRIAN ALLEN COUNTY - ON PUFFERBELLY TRAIL OVER STATE BOULEVARD

Completion Date July 31, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B) D(B)

Call 120

LaPorte District

Contract R -34039-A INTERSECTION IMPROVEMENT WITH ADDED TURN
LANES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1006612	1006612	INTERSECTION IMPROVEMENT WITH ADDED TURN LANES LAKE COUNTY - ON US 30 AT RANDOLPH STREET (RP 015+0012)
1006622	1006622	INTERSECTION IMPROVEMENT PORTER COUNTY - ON US 20 AT WAVERLY ROAD (RP 029+0094)

Completion Date November 30, 2019

DBE Goal: 12.00

Qualifications: B(A) C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 130

Greenfield District

Contract R -34861-A INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1006121	1006121	INTERSECTION IMPROVEMENT WITH ADDED TURN LANES HAMILTON COUNTY - ON SR 38 AT 226TH STREET/SIX POINTS ROAD (RP 047+0040)

Completion Date June 30, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B)

Call 140

Crawfordsville District

Contract R -36690-A PAVEMENT REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1298628	129862800ST1	PAVEMENT REPLACEMENT MONTGOMERY COUNTY - ON US 231 FROM 0.37 MILE S OF I-74 TO 0.23 MILE N OF I-74 (RP 180+0045 TO 180+0082)

Completion Date October 15, 2020

DBE Goal: 12.00

Qualifications: A(B) B(A) C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 160

Greenfield District

Contract R -36921-A INTERSECTION IMPROVEMENT AND BRIDGE THIN
DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1298224	129822400ST3	INTERSECTION IMPROVEMENT, ROUNDABOUT MADISON COUNTY - ON SR 38 AT I-69 NORTHBOUND AND SOUTHBOUND RAMPS (RP 070+0048 TO 070+0063)
1401151	140115100ST3	NEW BRIDGE, OTHER I69-48-10444 PEDESTRIAN MADISON COUNTY - ON STATE STREET OVER I-69, 0.02 MILE SOUTH OF SR 38
1401152	140115200LC3	INTERSECTION IMPROVEMENT, ROUNDABOUT MADISON COUNTY - ON STATE STREET, HERITAGE WAY AND ENTERPRISE DRIVE
1700853	170085300ST3	BRIDGE REHABILITATION 038-48-04370-B CONTINUOUS STEEL BEAM MADISON COUNTY - ON SR 38 OVER I-69 (RP 070+0056)

Completion Date June 01, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B) D(B)

Call 170

Greenfield District

Contract R -37567-A INTERSECTION IMPROVEMENT, ROUNDABOUT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400942	140094200LC3	INTERSECTION IMPROVEMENT, ROUNDABOUT MARION COUNTY - ON ARLINGTON AVENUE AT SHELBYVILLE ROAD

Completion Date June 01, 2020

DBE Goal: 12.00

Qualifications: A(B) B(A) C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 180

Fort Wayne District

Contract R -37650-A CONCRETE PAVEMENT RESTORATION AND PIPE LINING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600202	160020200ST2	CONCRETE PAVEMENT RESTORATION MIAMI COUNTY - ON US 24 FROM 0.31 MILE W OF US 31 TO 0.36 MILE E OF US 31 (RP 076+0050 TO 077+0087)
1600243	160024300ST2	SMALL STRUCTURE PIPE LINING CV 031-052-193.18 CULVERT MIAMI COUNTY - ON US 31 OVER UNT OF MILLS DITCH, 0.48 MILE N OF CR 1000N (RP 193+0018)

Completion Date September 15, 2019

DBE Goal: 6.00

Qualifications: B(A) 0290

Call 200

LaPorte District

Contract R -37733-A ASPHALT RESURFACE AND SMALL STRUCTURE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1296457	129645700ST4	SMALL STRUCTURE REPLACEMENT CV 055-056-74.15 CULVERT NEWTON COUNTY - ON SR 55 OVER TEMPLETON DITCH 3.06 MILES NORTH OF SR 14 (RP 074+0015)
1296484	129648400ST4	SMALL STRUCTURE REPLACEMENT CV 055-056-78.10 CULVERT NEWTON COUNTY - ON SR 55 OVER WETLAND 2.06 MILES SOUTH OF SR 10 (RP 078+0010)
1383599	138359900ST4	ASPHALT RESURFACE NEWTON COUNTY - ON SR 55 FROM SR 14 TO SR 10 (RP 071+0009 TO 080+0016)

Completion Date July 19, 2019

DBE Goal: 10.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 210

Greenfield District

Contract R -37745-A INTERSECTION IMPROVEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400069	140006900ST3	INTERSECTION IMPROVEMENT WITH ADDED TURN LANES HANCOCK COUNTY - AT US 52 AT AND CR 500W FROM 6.91 MILES WEST OF SR 9 TO 6.73 (RP 100+0021)

Completion Date August 30, 2020

DBE Goal: 14.00

Qualifications: B(A) C(B) E(A)

Call 220

Crawfordsville District

Contract R -37913-A NEW ROAD CONSTRUCTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401290	140129000LC1	NEW ROAD CONSTRUCTION TIPPECANOE COUNTY - ON CHERRY LANE FROM US 231 TO PURDUE ATHLETIC COMPLEX

Completion Date August 29, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B)

Call 230

Crawfordsville District

Contract R -37916-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401288	140128800LC1	BIKE AND PEDESTRIAN FACILITIES TIPPECANOE COUNTY - ALONG HAPPY HOLLOW PARK DRIVE

Completion Date April 11, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 240

Crawfordsville District

Contract R -38013-A INTERSECTION IMPROVEMENT, ROUNDABOUT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401646	140164600LC1	INTERSECTION IMPROVEMENT, ROUNDABOUT HENDRICKS COUNTY - ON HORNADAY ROAD AT CR 300N IN THE TOWN OF BROWNSBURG

Completion Date October 15, 2020

DBE Goal: 12.00

Qualifications: A(B) B(A) C(B)

Call 250

Greenfield District

Contract R -38051-A ENHANCEMENT, BIKE AND PEDESTRIAN

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401734	140173400LC3	ENHANCEMENT, BIKE AND PEDESTRIAN MARION COUNTY - ALONG PARK AVENUE, 0.13 MILE WEST OF NORTH COLLEGE AVENUE

Completion Date November 01, 2020

DBE Goal: 12.00

Qualifications: A(B) C(B)

Call 260

Fort Wayne District

Contract R -38157-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401747	140174700LC2	ASPHALT RESURFACE ELKHART COUNTY - ON KERCHER ROAD FROM DIERDORFF ROAD TO FIRETHORN DRIVE

Completion Date October 31, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 270

Greenfield District

Contract R -38986-A BIKE AND PEDESTRIAN FACILITIES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592300	159230000LC3	BIKE AND PEDESTRIAN FACILITIES MADISON COUNTY - ALONG COLLEGE DRIVE FROM 3RD STREET TO 5TH STREET

Completion Date November 01, 2019

DBE Goal: 14.00

Qualifications: B(A) C(B) E(A)

Call 280

Vincennes District

Contract R -39392-A SMALL STRUCTURE PIPE LINING AND PAVED INVERT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600065	160006500ST6	SMALL STRUCTURE PIPE LINING CV 041-077-73.58 CULVERT SULLIVAN COUNTY - ON US 41, 1.85 MILES NORTH OF SULLIVAN AND KNOX COUNTY LINE (RP 073+0058)
1600124	160012400ST6	SMALL STRUCTURE PIPE LINING CV 041-077-87.41 CULVERT SULLIVAN COUNTY - ON US 41, 1.15 MILES NORTH OF SR 154 (RP 087+0041)
1600145	160014500ST6	SMALL STRUCTURE PIPE LINING CV 041-077-89.42 CULVERT SULLIVAN COUNTY - ON US 41 , 3.16 MILE NORTH OR SR 154 (RP 089+0042)
1600147	160014700ST6	SMALL STRUCTURE PAVED INVERT CV 041-077-96.24 CULVERT SULLIVAN COUNTY - ON US 41, 3.84 MILES NORTH OF SR 48 (RP 096+0024)

Completion Date June 19, 2020

DBE Goal: 11.00

Qualifications: 0290

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 300

Greenfield District

Contract R -39533-A ROAD RECONSTRUCTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401818	140181800LC3	ROAD RECONSTRUCTION HOWARD COUNTY - ON LINCOLN ROAD FROM PARK ROAD TO WEBSTER STREET

Completion Date November 02, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B)

Call 310

Greenfield District

Contract R -40353-A AUXILIARY LANES, TWO-WAY LEFT TURN LANES

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1701173	170117300ST3	AUXILIARY LANES, TWO-WAY LEFT TURN LANES HANCOCK COUNTY - ON US 40 FROM WINDSWEPT ROAD TO FRANKLIN STREET (RP 095+0074 TO 097+0066)

Completion Date October 31, 2019

DBE Goal: 11.00

Qualifications: E(G)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 320

LaPorte District

Contract R -40634-A ASPHALT RESURFACE, SUBSTRUCTURE REPAIR AND REHABILITATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1701084	170108400ST4	SUBSTRUCTURE REPAIR AND REHABILITATION (6)51-45-01933 CONTINUOUS STEEL BEAM LAKE COUNTY - ON US 6 OVER DEEP RIVER, 1.6 MILES SOUTH OF US 6 (RP 016+0062)
1701085	170108500ST4	SUBSTRUCTURE REPAIR AND REHABILITATION (6)51-45-01934 CONTINUOUS STEEL BEAM LAKE COUNTY - ON US 6 OVER DEEP RIVER, 0.70 MILE SOUTH OF I-80/I-94 (RP 016+0031)
1701086	170108600ST4	REPAIR OR REPLACE JOINTS (6)51-45-01934 CONTINUOUS STEEL BEAM LAKE COUNTY - ON US 6 OVER DEEP RIVER, 0.70 MILE SOUTH OF I-80 / I-94 (RP 016+0031)
1701516	170151600ST4	ASPHALT RESURFACE PORTER COUNTY - ON US 6 FROM 0.36 MILE E OF SR 51 TO 2.44 MILES W OF SR 149 (RP 017+0062 TO 020+0086)

Completion Date October 15, 2019

DBE Goal: 12.00

Qualifications: B(A)

Call 330

Greenfield District

Contract R -40679-A SMALL STRUCTURE AND DRAIN CORRECTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1702197	170219700ST3	SMALL STRUCTURE AND DRAIN CORRECTION MADISON COUNTY - ON SR 37 FROM 0.41 MILE N OF SR 13 TO 0.78 MILE N OF SR 13 (RP 194+0055 TO 194+0018)

Completion Date June 28, 2019

DBE Goal: 12.00

Qualifications: C(B) E(E)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 340

LaPorte District

Contract R -40823-A FULL DEPTH RECLAMATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500089	150008900ST4	FULL DEPTH RECLAMATION WHITE COUNTY - ON SR 18 FROM BROOKSTONE CORPORATE LIMIT TO US 421W (RP 035+0078 TO 042+0061)

Completion Date September 20, 2019

DBE Goal: 7.00

Qualifications: B(A) 0271

Call 370

Vincennes District

Contract R -41677-A IDIQ, PATCH AND REHAB PAVEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801942	180194200ST6	IDIQ, PATCH AND REHAB PAVEMENT VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date April 01, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: A(B) B(A) E(Q)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 24, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 380

Seymour District

Contract R -41680-A IDIQ, PATCH AND REHAB PAVEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801947	180194700ST5	IDIQ, PATCH AND REHAB PAVEMENT VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date March 01, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: A(B) B(A) E(Q)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 24, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 390

Greenfield District

Contract R -41682-A IDIQ, PATCH AND REHAB PAVEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801952	180195200ST3	IDIQ, PATCH AND REHAB PAVEMENT VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT

Completion Date April 01, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: A(B) B(A) E(Q)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 24, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 400

Greenfield District

Contract R -41684-A IDIQ, PATCH AND REHAB PAVEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801953	180195300ST3	IDIQ, PATCH AND REHAB PAVEMENT MARION COUNTY - ON VARIOUS INTERSTATES THROUGHOUT THE CITY OF INDIANAPOLIS

Completion Date April 01, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: A(B) B(A) E(Q)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 24, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 410

LaPorte District

Contract R -41687-A IDIQ, PATCH AND REHAB PAVEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801958	180195800ST4	IDIQ, PATCH AND REHAB PAVEMENT VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE LAPORTE DISTRICT

Completion Date April 01, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: A(B) B(A) E(Q)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 24, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 420

Crawfordsville District

Contract R-41692-A IDIQ PATCH AND REHAB PAVEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801970	18019000ST1	IDIQ PATCH AND REHAB PAVEMENT VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT CRAWFORDSVILLE DISTRICT

Completion Date April 01, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: A(B) B(A) E(Q)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 24, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 430

Crawfordsville District

Contract RS-37796-A ASPHALT RESURFACE AND SIDEWALK
MODERNIZATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400257	140025700ST1	ASPHALT RESURFACE CLINTON COUNTY - ON US 421 FROM SR 29 TO 4.3 MILES NORTH OF SR 29 (RP 117+0015 TO 121+0037)
1801954	180195400ST1	SIDEWALK MODERNIZATION CLINTON COUNTY - ALONG US 421 AT KELLY AVENUE AND AT HOKI AVENUE (RP 121+0038 TO 122+0052)

Completion Date September 30, 2019

DBE Goal: 8.00

Qualifications: B(A)

Call 440

Vincennes District

Contract RS-40287-A ASPHALT RESURFACE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600166	160016600ST6	ASPHALT RESURFACE WARRICK COUNTY - ON SR 261 FROM 3.01 MILES NORTH OF SR 66 TO SR 62 (RP 003+0001 TO 007+0075)

Completion Date August 01, 2019

DBE Goal: 10.00

Qualifications: B(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 450

LaPorte District

Contract RS-40636-A ASPHALT RESURFACE

Project Control No.

Federal/State No.

Location

1701513

170151300ST4

ASPHALT RESURFACE

ST. JOSEPH COUNTY - ON SR 933 FROM 0.23 MILE N OF SR 23 TO MICHIGAN STATE LINE (RP 113+0088 TO 118+0041)

Completion Date September 12, 2019

DBE Goal: 12.00

Qualifications: B(A)

Call 460

Vincennes District

Contract RS-40746-A ASPHALT RESURFACE

Project Control No.

Federal/State No.

Location

1600167

160016700ST6

ASPHALT RESURFACE

DUBOIS COUNTY - ON SR 545 FROM SR 164 TO SR 56 (RP 014+0000 TO 024+0038)

Completion Date July 20, 2019

DBE Goal: 9.00

Qualifications: B(A)

Call 470

Fort Wayne District

Contract RS-41287-A FULL DEPTH RECLAMATION

Project Control No.

Federal/State No.

Location

1600185

160018500ST2

FULL DEPTH RECLAMATION

WELLS COUNTY - ON SR 1 FROM SR 18 TO SR 218 (RP 111+0082 TO 118+0088)

Completion Date September 30, 2019

DBE Goal: 6.00

Qualifications: B(A) 0271

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 480

Fort Wayne District

Contract RS-41695-A IDIQ, PATCH AND REHAB PAVEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801973	180197300ST2	IDIQ, PATCH AND REHAB PAVEMENT VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE FORT WAYNE DISTRICT

Completion Date April 01, 2021

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A) E(Q)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 24, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 490

Fort Wayne District

Contract RS-41701-A INSTITUTION AND PARK ROAD MAINTENANCE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801982	180198200ST2	INSTITUTION AND PARK ROAD MAINTENANCE VARIOUS COUNTIES - ON VARIOUS PARK ROADS THROUGHOUT THE MISSISSINEWA STATE PARK

Completion Date June 27, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A)

Call 510

Greenfield District

Contract B -36918-A BRIDGE REPLACEMENT AND SMALL STRUCTURE
REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1298146	129814600ST3	BRIDGE REPLACEMENT 022-34-10136 PRESTRESSED CONCRETE BULB-T BEAM HOWARD COUNTY - ON SR 22 OVER PETES RUN, 2.31 MILES EAST OF SR 29 (RP 002+0031)
1400015	140001500ST3	SMALL STRUCTURE REPLACEMENT CV 022-008-0.93 REINFORCED CONCRETE BOX STRUCTURE CARROLL COUNTY - ON SR 22 OVER UNT TO WILDCAT CREEK, 0.997 MILE EAST OF SR 29 (RP 000+0093)

Completion Date October 31, 2019

DBE Goal: 12.00

Qualifications: D(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 520

LaPorte District

Contract B -37737-A BRIDGE DECK OVERLAY, PAINTING AND REPAIR OR
REPLACE JOINTS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1383711	138371100ST4	BRIDGE DECK OVERLAY 041-45-02633 CONTINUOUS PRESTRESSED CONCRETE I-BEAM LAKE COUNTY - ON US 41 OVER THE WISCONSIN CENTRAL RR, 1.2 MILES N OF US 30 (RP 264+0000)
1593278	159327800ST4	BRIDGE DECK OVERLAY 049-64-06682 CONTINUOUS REINFORCED CONCRETE STRUCTURE PORTER COUNTY - ON SR 49 OVER COOK DITCH, 4.01 MILES SOUTH OF SR 8 (RP 016+0044)
1600351	160035100ST4	BRIDGE DECK OVERLAY 030-45-01733 REINFORCED CONCRETE ARCH LAKE COUNTY - ON US 30 OVER DEEP RIVER, 1.96 MILES EAST OF SR 51 (RP 016+0008)
1701054	170105400ST4	REPAIR OR REPLACE JOINTS 020-45-02484 CONTINUOUS PRESTRESSED CONCRETE I-BEAM LAKE COUNTY - ON US 20 OVER KENNEDY AVE, 0.99 MILE EAST OF SR 152 (RP 008+0016)
1701078	170107800ST4	REPAIR OR REPLACE JOINTS 912-45-04861 CONTINUOUS STEEL BEAM LAKE COUNTY - ON SR 912 OVER ABANDONED RDWY, 0.55 MILE SOUTH OF US 20 (RP 006+0070)
1701081	170108100ST4	BRIDGE PAINTING 002-45-06831 REINFORCED CONCRETE SLAB LAKE COUNTY - ON SR 2 OVER JOHN BRUCE DITCH, 0.74 MILE EAST OF US 41 (RP 003+0006)
1701113	170111300ST4	BRIDGE THIN DECK OVERLAY 020-45-07742 PRESTRESSED CONCRETE BOX BEAM LAKE COUNTY - ON US 20 OVER GRAND CALUMET RIVER, 1.03 MILES EAST OF SR 312 (RP 006+0086)
1701114	170111400ST4	BRIDGE THIN DECK OVERLAY 312-45-08744 CONTINUOUS PRESTRESSED CONCRETE I-BEAM LAKE COUNTY - ON SR 312 OVER INDIANA HARBOR CANAL, 0.50 MILE E OF US 20 (RP 003+0005)
1701125	170112500ST4	BRIDGE THIN DECK OVERLAY 049-64-09544 PRESTRESSED CONCRETE BULB-T BEAM PORTER COUNTY - ON SR 49 OVER US 20, 1.02 MILES NORTH OF I- 94 (RP 042+0096)

Completion Date October 31, 2019

DBE Goal: 11.00

Qualifications: D(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 530

Seymour District

Contract B -37756-A BRIDGE AND SMALL STRUCTURE REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400026	140002600ST5	BRIDGE REPLACEMENT 039-55-10238 PRESTRESSED CONCRETE BOX BEAM MORGAN COUNTY - ON SR 39 OVER BRANCH OF HIGHLAND CRK, 1.25 MILES N OF SR 67 (RP 022+0071)
1400087	140008700ST5	SMALL STRUCTURE PAVED INVERT CV 067-055-85.36 CULVERT MORGAN COUNTY - ON SR 67, 2.88 MILES NORTH OF SR 39 (RP 085+0036)
1593118	159311800ST5	REPLACE SUPERSTRUCTURE 044-55-06793 REINFORCED CONCRETE SLAB MORGAN COUNTY - ON SR 44 OVER FORK OF CLEAR CREEK, 4.0 MILES EAST OF SR 37 (RP 004+0000)

Completion Date October 31, 2019

DBE Goal: 10.00

Qualifications: D(A)

Call 550

Greenfield District

Contract B -38037-A BRIDGE REHABILITATION OR REPAIR

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401717	140171700LC3	BRIDGE REHABILITATION OR REPAIR 49-04509F CONTINUOUS STEEL BEAM MARION COUNTY - ON MORGANTOWN RD OVER PLEASANT RUN CRK, 0.1 MILE N OF CL RD

Completion Date November 01, 2020

DBE Goal: 9.00

Qualifications: D(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 560

Greenfield District

Contract B -38042-A REPLACE SUPERSTRUCTURE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1401722	140172200LC3	REPLACE SUPERSTRUCTURE 49-01501 CONTINUOUS STEEL BEAM MARION COUNTY - ON DANDY TRAIL OVER BIG EAGLE CREEK, 0.25 MILE SW OF I-74

Completion Date November 15, 2019

DBE Goal: 5.00

Qualifications: D(A)

Call 570

Seymour District

Contract B -38352-B BRIDGE THIN DECK OVERLAY AND BRIDGE
REHABILITATION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500309	150030900ST5	BRIDGE REHABILITATION 350-15-06491-A PRESTRESSED CONCRETE I BEAM DEARBORN COUNTY - ON SR 350 OVER SOUTH HOGAN CREEK, 0.10 MILE WEST OF US 50 (RP 023+0018)
1592800	159280000ST5	BRIDGE THIN DECK OVERLAY 050-15-02169 CONTINUOUS COMPOSITE STEEL GIRDER DEARBORN COUNTY - ON US 50 OVER CSX RR, 1.05 MILES WEST OF SR 350 AND SR 56 (RP 159+0039)

Completion Date September 30, 2019

DBE Goal: 11.00

Qualifications: D(A)

Call 580

Seymour District

Contract B -38374-A REPLACE SUPERSTRUCTURE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1593025	159302500ST5	REPLACE SUPERSTRUCTURE I65-016-04221 CONTINUOUS STEEL BEAM CLARK COUNTY - ON BIGGS ROAD OVER I-65, 2.51 MILES SOUTH OF SR 160 (RP 016+0066)

Completion Date August 02, 2019

DBE Goal: 5.00

Qualifications: D(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 590

Seymour District

Contract B -38553-A SCOUR PROTECTION

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500530	150053000ST5	SCOUR PROTECTION I65-034-04240 CONTINUOUS STEEL BEAM SCOTT COUNTY - ON I-65N OVER UNT TO MUSCATATUCK RVR, 1.05 MILES N OF SR 256 (RP 034+0061)
1500531	150053100ST5	SCOUR PROTECTION I65-034-04240 CONTINUOUS STEEL BEAM SCOTT COUNTY - ON I-65S OVER UNT TO MUSCATATUCK RVR, 1.05 MILES N OF SR256 (RP 034+0061)
1500532	150053200ST5	SCOUR PROTECTION I65-035-04241 CONTINUOUS STEEL BEAM SCOTT COUNTY - ON I-65N OVER MUSCATATUCK RIVER, 1.74 MILES NORTH OF SR 256 (RP 035+0000)
1500533	150053300ST5	SCOUR PROTECTION I65-035-04241 CONTINUOUS STEEL BEAM SCOTT COUNTY - ON I-65S OVER MUSCATATUCK RIVER, 1.74 MILES NORTH OF SR 256 (RP 035+0000)
1500539	150063900ST5	SCOUR PROTECTION I65-046-03891 CONTINUOUS STEEL BEAM JACKSON COUNTY - ON I-65S OVER MUTTON CREEK DITCH, 5.29 MILES NORTH OF SR 250 (RP 046+0026)
1500540	150054000ST5	SCOUR PROTECTION I65-046-03891 CONTINUOUS PRESTRESSED CONCRETE I-BEAM JACKSON COUNTY - ON I-65N OVER MUTTON CREEK DITCH, 5.29 MILES NORTH SR 250 (RP 046+0026)
1500543	150054300ST5	SCOUR PROTECTION 031-72-06565 CONTINUOUS PRESTRESSED CONCRETE I-BEAM SCOTT COUNTY - ON US31 OVER MUSCATATUCK RVR OVERFLOW, 1.6 MILES N OF SR256 (RP 035+0084)
1500544	150054400ST5	SCOUR PROTECTION 031-72-02108 CONTINUOUS COMPOSITE PLATE GIRDER SCOTT COUNTY - ON US 31 OVER STUCKERS CRK AND CONRAIL, 2.00 MILES N OF SR56 (RP 031+0074)
1500553	150055300ST5	SCOUR PROTECTION 058-03-05883 CONTINUOUS STEEL BEAM BARTHOLOMEW COUNTY - ON SR 58 OVER WHITE CREEK, 5.24 MILES WEST OF I-65 (RP 117+0001)
1601745	160174500ST5	SCOUR PROTECTION 058-03-05877 CONTINUOUS COMPOSITE PRESTRESSED RC BOX BEAM BARTHOLOMEW COUNTY - ON SR 58 OVER BRANCH WHITE CREEK, 9.57 MILES WEST OF I-65 (RP 112+0068)

Completion Date September 30, 2019

DBE Goal: 12.00

Qualifications: D(A) C(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 600

Greenfield District

Contract B -39245-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1593180	159318000ST3	BRIDGE THIN DECK OVERLAY I74-070-04437 REINFORCED CONCRETE GIRDER MARION COUNTY - ON I-74E OVER EAGLE CREEK, 1.97 MILES WEST OF I-465 (RP 071+0031 TO 071+0032)
1593181	159318100ST3	BRIDGE THIN DECK OVERLAY I74-070-04437 REINFORCED CONCRETE GIRDER MARION COUNTY - ON I-74W OVER EAGLE CREEK, 1.97 MILES WEST OF I-465 (RP 071+0031 TO 071+0032)

Completion Date July 15, 2019

DBE Goal: 6.00

Qualifications: D(A) E(C)

NOTICE TO HIGHWAY CONTRACTORS
Letting Date & Time: February 6, 2019 at 10:00 AM

Call 610

Crawfordsville District

Contract B -39321-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1592728	159272800ST1	BRIDGE THIN DECK OVERLAY I70-034-05246 STEEL BEAM PUTNAM COUNTY - ON I-70W OVER DEER CREEK, 2.78 MILES WEST OF SR 243 (RP 034+0034)
1592729	159272900ST1	BRIDGE THIN DECK OVERLAY I70-37-05246 STEEL BEAM PUTNAM COUNTY - ON I-70E OVER DEER CREEK, 2.78 MILES WEST OF SR 243 (RP 034+0034)
1592730	159273000ST1	BRIDGE THIN DECK OVERLAY I70-035-05299 REINFORCED CONCRETE GIRDER PUTNAM COUNTY - ON CR 325W OVER I-70E, 1.75 MILES WEST OF SR 243 (RP 035+0036)
1592731	159273100ST1	BRIDGE THIN DECK OVERLAY I70-035-05299 REINFORCED CONCRETE GIRDER PUTNAM COUNTY - ON CR 325W OVER I-70W, 1.75 MILES WEST OF SR 243 (RP 035+0036)
1592732	159273200ST1	BRIDGE THIN DECK OVERLAY I70-049-05178 PRESTRESSED CONCRETE I BEAM PUTNAM COUNTY - ON I-70E OVER MILL CREEK, 8.19 MILES EAST OF US 231 (RP 049+0036)
1592733	159273300ST1	BRIDGE THIN DECK OVERLAY I70-049-05178 PRESTRESSED CONCRETE I BEAM PUTNAM COUNTY - ON I-70W OVER MILL CREEK, 8.19 MILES EAST OF US 231 (RP 049+0036)

Completion Date October 11, 2019

DBE Goal: 8.00

Qualifications: D(B) E(C)*

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 614

Vincennes District

Contract B -39388-A BRIDGE DECK OVERLAY AND SMALL STRUCTURE
REPLACEMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1400040	140004000ST6	SMALL STRUCTURE REPLACEMENT CV 161-074-001.15 CULVERT SPENCER COUNTY - ON SR 161 OVER TOWER DITCH, 1.15 MILES NORTH OF SR 66 (RP 001+0015)
1500711	150071100ST6	BRIDGE DECK OVERLAY 066-74-06656 CONTINUOUS STEEL BEAM SPENCER COUNTY - ON SR 66 OVER HONEY CREEK, 1.68 MILES EAST OF US 231 (RP 060+0005)
1500728	150072800ST6	REPLACE SUPERSTRUCTURE 161-87-06860 PRESTRESSED CONCRETE BOX BEAM WARRICK COUNTY - ON SR 161 OVER OTTER CREEK, 1.36 MILES SOUTH OF SR 62 (RP 009+0018)
1600057	160005700ST6	BRIDGE DECK OVERLAY 545-62-04383 REINFORCED CONCRETE GIRDER PERRY COUNTY - ON SR 545 OVER ANDERSON RIVER, 1.35 MILES NORTH OF SR 66 (RP 001+0035)

Completion Date September 30, 2020

DBE Goal: 9.00

Qualifications: D(A)

Call 620

Seymour District

Contract B -40317-A REPLACE SUPERSTRUCTURE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1500310	150031000ST5	REPLACE SUPERSTRUCTURE 003-10-03209 REINFORCED CONCRETE SLAB CLARK COUNTY - ON SR 3 OVER PLEASANT RUN, 1.01 MILES NORTH OF SR 62 (RP 001+0001)

Completion Date November 08, 2019

DBE Goal: 12.00

Qualifications: D(B)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 630

Seymour District

Contract B -40491-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1701180	170118000ST5	BRIDGE THIN DECK OVERLAY 031-36-08546 PRESTRESSED CONCRETE BULB-T BEAM JACKSON COUNTY - ON US 31 OVER SAND CREEK, 7.2 MILES SOUTH OF SR 7 (RP 057+0065)

Completion Date July 31, 2019

DBE Goal: 12.00

Qualifications: D(A) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 650

Fort Wayne District

Contract B -40920-A BRIDGE DECK OVERLAY AND REPAIR OR REPLACE JOINTS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600223	160022300ST2	BRIDGE DECK OVERLAY 013-20-06943 REINFORCED CONCRETE SLAB ELKHART COUNTY - ON SR 13 OVER DRY RUN , 1.56 MILES NORTH OF US 33 (RP 118+0004)
1701287	170128700ST2	REPAIR OR REPLACE JOINTS 030-43-03729 CONTINUOUS PRESTRESSED CONCRETE I-BEAM KOSCIUSKO COUNTY - ON US 30E OVER DEEDS CREEK, 1.08 MILES SOUTH OF SR 13 (RP 098+0063)
1701291	170129100ST2	REPAIR OR REPLACE JOINTS 030-92-03776 CONTINUOUS PRESTRESSED CONCRETE I-BEAM WHITLEY COUNTY - ON US 30E OVER SCHUMAN DITCH, 1.70 MILES EAST OF SR 5 (RP 105+0074)
1701294	170129400ST2	REPAIR OR REPLACE JOINTS 033-57-03793 REINFORCED CONCRETE GIRDER NOBLE COUNTY - ON US 33 OVER CARROLL CREEK, 1.16 MILES SOUTH OF SR 109 (RP 057+0035)
1701297	170129700ST2	BRIDGE DECK PATCHING 119-20-05839 CONTINUOUS COMPOSITE PRESTRESSED RC BOX BEAM ELKHART COUNTY - ON SR 119 OVER ELKHART RIVER, 0.36 MILE SOUTH OF SR 15 (RP 028+0016)
1701298	170129800ST2	REPAIR OR REPLACE JOINTS 205-92-03048 REINFORCED CONCRETE ARCH WHITLEY COUNTY - ON SR 205 OVER BLUE RIVER, 0.41 MILE SOUTH OF US 30 (RP 011+0007)
1701299	170129900ST2	BRIDGE DECK PATCHING 205-92-07197 REINFORCED CONCRETE SLAB WHITLEY COUNTY - ON SR 205 OVER SPRING CREEK, 0.34 MILE NORTH OF SR 5 (RP 000+0031)

Completion Date August 14, 2019

DBE Goal: 9.00

Qualifications: D(A)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 660

Crawfordsville District

Contract B -41010-A BRIDGE REMOVAL AND SMALL STRUCTURE
REPLACEMENT WITH BRIDGE

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1298333	129833300ST1	SMALL STRUCTURE REPLACEMENT WITH BRIDGE 36-32-10183 REINFORCED CONCRETE BOX STRUCTURE HENDRICKS COUNTY - ON US 36 OVER EAST FORK OF MILL CREEK, 0.58 MILE E OF SR 39W (RP 053+0070)
1298365	129836500ST1	BRIDGE REMOVAL 236-32-02412 PRESTRESSED CONCRETE BOX BEAM HENDRICKS COUNTY - ON SR 236 OVER ABANDONED RAILROAD, 0.39 MILE EAST OF SR 75 (RP 033+0004)

Completion Date October 15, 2020

DBE Goal: 12.00

Qualifications: B(A) C(B) E(E)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 670

Greenfield District

Contract B -41654-A BRIDGE THIN DECK OVERLAY

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1600034	160003400ST3	BRIDGE THIN DECK OVERLAY I465-127-05255 STEEL GIRDER MARION COUNTY - ON I-465E OVER WHITE RIVER, 3.88 MILES EAST OF US 31 (RP 034+0053)
1600035	160003500ST3	BRIDGE THIN DECK OVERLAY I465-127-05255 STEEL GIRDER MARION COUNTY - ON I-465W OVER WHITE RIVER, 3.88 MILES EAST OF US 31 (RP 034+0053 TO 034+0054)
1600036	160003600ST3	BRIDGE THIN DECK OVERLAY I465-127-05274 STEEL BEAM MARION COUNTY - ON I-465E OVER CARMEL CREEK, 3.54 MILES EAST OF US 31 (RP 034+0019 TO 034+0020)
1600037	160003700ST3	BRIDGE THIN DECK OVERLAY I465-127-05274 STEEL BEAM MARION COUNTY - ON I-465W OVER CARMEL CREEK, 3.54 MILES EAST OF US 31 (RP 034+0019)
1600038	160003800ST3	BRIDGE THIN DECK OVERLAY I465-128-09119 PRESTRESSED CONCRETE BULB-T BEAM MARION COUNTY - ON I-465E OVER KEYSTONE AVENUE, 2.60 MILES EAST OF US 31 (RP 033+0025 TO 033+0026)
1600039	160003900ST3	BRIDGE THIN DECK OVERLAY I465-128-09120 PRESTRESSED CONCRETE BULB-T BEAM MARION COUNTY - ON I-465W OVER KEYSTONE AVENUE, 2.60 MILES EAST OF US 31 (RP 033+0025 TO 033+0026)
1600040	160004000ST3	BRIDGE THIN DECK OVERLAY I465-130-09113 PRESTRESSED CONCRETE I BEAM HAMILTON COUNTY - ON I-465E OVER COLLEGE AVENUE, 0.64 MILE EAST OF US 31 (RP 031+0029 TO 031+0030)
1600041	160004100ST3	BRIDGE THIN DECK OVERLAY I465-130-09114 PRESTRESSED CONCRETE I BEAM HAMILTON COUNTY - ON I-465W OVER COLLEGE AVENUE, 0.64 MILE EAST OF US 31 (RP 031+0029 TO 031+0030)

Completion Date September 01, 2019

DBE Goal: 12.00

Qualifications: D(B) E(C)

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 680

Fort Wayne District

Contract M -41537-A WEDGE AND LEVEL

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801687	180168700ST2	WEDGE AND LEVEL WABASH COUNTY - ON SR 13 FROM 0.64 MILE N OF US 24 TO 2.02 MILES N OF SR 16 (RP 065+0040 TO 072+0045)

Completion Date July 01, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A)

Call 690

Fort Wayne District

Contract M -41538-A WEDGE AND LEVEL

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801688	180168800ST2	WEDGE AND LEVEL ALLEN COUNTY - ON SR 37 FROM 2.69 MI W OF SR 101 TO 4.21 MI E OF SR 101 (RP 227+0047 TO 234+0037)

Completion Date June 29, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: B(A)

Call 700

Seymour District

Contract M -41665-A ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801879	180187900ST5	ROADSIDE MAINTENANCE, HERBICIDE TREATMENT VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date October 31, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(N)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 710

Fort Wayne District

Contract M -41703-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801985	180198500ST2	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE FORT WAYNE DISTRICT

Completion Date December 15, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S) 0189

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 720

Fort Wayne District

Contract M -41705-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801986	180198600ST2	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS URBAN INTERSTATES THROUGHOUT FT WAYNE DISTRICT

Completion Date November 30, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 730

Fort Wayne District

Contract M -41706-A ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801987	180198700ST2	ROADSIDE MAINTENANCE, HERBICIDE TREATMENT VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE FORT WAYNE DISTRICT

Completion Date March 31, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(N)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 740

Fort Wayne District

Contract M -41707-A ROADSIDE WORK, LITTER REMOVAL

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801988	180198800ST2	ROADSIDE WORK, LITTER REMOVAL VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE FORT WAYNE DISTRICT

Completion Date February 15, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S) 0189

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 750

Fort Wayne District

Contract M -41708-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801990	180199000ST2	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE ELKHART SUBDISTRICT

Completion Date December 15, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 760

Fort Wayne District

Contract M -41709-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801991	180199100ST2	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE FORT WAYNE DISTRICT

Completion Date December 15, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 770

Fort Wayne District

Contract M -41710-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801992	180199200ST2	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE WABASH SUBDISTRICT

Completion Date December 15, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 780

Fort Wayne District

Contract M -41711-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801993	180199300ST2	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE FORT WAYNE DISTRICT

Completion Date December 15, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 790

LaPorte District

Contract M -41712-A ROADSIDE MAINTENANCE, MOWING AND LITTER
REMOVAL

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801994	180199400ST4	ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVAL VARIOUS COUNTIES - ALONG VARIOUS RURAL INTERSTATES THROUGHOUT LAPORTE DISTRICT

Completion Date December 06, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S) 0189

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 800

LaPorte District

Contract M -41713-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801995	180199500ST4	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ON VARIOUS ROADS THROUGHOUT THE FRANKFORT SUB DISTRICT

Completion Date November 22, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 810

LaPorte District

Contract M -41714-A ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801996	180199600ST4	ROADSIDE MAINTENANCE, HERBICIDE TREATMENT VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE LAPORTE DISTRICT

Completion Date December 31, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(N)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 820

LaPorte District

Contract M -41715-A ROADSIDE MAINTENANCE, LITTER REMOVAL

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801997	180199700ST4	ROADSIDE MAINTENANCE, LITTER REMOVAL VARIOUS COUNTIES - ALONG VARIOUS URBAN ROADS THROUGHOUT THE LAPORTE DISTRICT

Completion Date March 01, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S) 0189

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 830

LaPorte District

Contract M -41716-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801998	180199800ST4	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE LAPORTE DISTRICT

Completion Date October 02, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 840

LaPorte District

Contract M -41717-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1801999	180199900ST4	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE MONTICELLO SUBDISTRICT

Completion Date October 02, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 850

LaPorte District

Contract M -41718-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802000	180200000ST4	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE LAPORTE DISTRICT

Completion Date October 02, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 860

LaPorte District

Contract M -41719-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802001	180200100ST4	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE RENSELAER SUBDISTRICT

Completion Date October 02, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 870

LaPorte District

Contract M -41720-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802002	180200200ST4	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE LAPORTE DISTRICT

Completion Date December 01, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 880

Vincennes District

Contract M -41724-A ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802015	180201500ST6	ROADSIDE MAINTENANCE, HERBICIDE TREATMENT VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE VINCENNES DISTRICT

Completion Date November 15, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(N)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 890

Crawfordsville District

Contract M -41731-A ROADSIDE MAINTENANCE, LITTER REMOVAL

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802020	180202000ST1	ROADSIDE MAINTENANCE, LITTER REMOVAL VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE CRAWFORDSVILLE DISTRICT

Completion Date March 01, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S) 0189

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 900

Crawfordsville District

Contract M -41733-A ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802016	180201600	ROADSIDE MAINTENANCE, HERBICIDE TREATMENT VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE SEYMOUR DISTRICT

Completion Date November 30, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(N)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 910

Crawfordsville District

Contract M -41734-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802017	180201700ST1	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE CRAWFORDSVILLE DISTRICT

Completion Date November 23, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 920

Crawfordsville District

Contract M -41735-A ROADSIDE MAINTENANCE, MOWING AND LITTER
REMOVAL

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802019	180201900ST1	ROADSIDE MAINTENANCE, MOWING AND LITTER REMOVAL VARIOUS COUNTIES - ALONG VARIOUS RURAL INTERSTATES THROUGHOUT C'VILLE DISTRICT

Completion Date November 01, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S) 0189

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 930

Crawfordsville District

Contract M -41736-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802022	180202200ST1	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE CRAWFORDSVILLE DISTRICT

Completion Date November 01, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 940

Crawfordsville District

Contract M -41737-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802026	180202600ST1	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE CRAWFORDSVILLE DISTRICT

Completion Date October 31, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 950

Crawfordsville District

Contract M -41738-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802029	180202900ST1	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE LAFAYETTE SUBDISTRICT

Completion Date November 02, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 960

Crawfordsville District

Contract M -41739-A ROADSIDE MAINTENANCE, MOWING

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802030	180203000ST1	ROADSIDE MAINTENANCE, MOWING VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE FRANKFORT SUBDISTRICT

Completion Date November 01, 2019

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(S)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

Call 980

Greenfield District

Contract M -41743-A ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1802034	180203400ST3	ROADSIDE MAINTENANCE, HERBICIDE TREATMENT VARIOUS COUNTIES - ALONG VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT

Completion Date February 06, 2020

MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00

Qualifications: E(N)

A PRE-BID MEETING FOR THIS PROPOSAL HAS BEEN SCHEDULED FOR JANUARY 17, 2019.
SEE THE CONTRACT INFORMATION BOOK ISSUED FOR THIS PROPOSAL FOR ADDITIONAL INFORMATION.

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: February 6, 2019 at 10:00 AM

Call 994

Fort Wayne District

Contract T-40047-A TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1700318	170031800ST2	TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE FORT WAYNE DISTRICT

Completion Date June 15, 2019

DBE Goal: 0.00

Qualifications: E(A)

Call 996

Seymour District

Contract T-40085-A TRAFFIC SIGNALS MODERNIZED

<u>Project Control No.</u>	<u>Federal/State No.</u>	<u>Location</u>
1700142	17014200ST5	TRAFFIC SIGNALS MODERNIZED MONROE COUNTY - ON SR 45 AT VARIOUS LOCATIONS (RP 039+0006 TO 039+0008)

Completion Date June 29, 2019

DBE Goal: 5.00

Qualifications: E(A)
