*CONTRACT R -45613-A PREQUALIFICATION CODE ADDED 11/19/2024

NOTICE TO HIGHWAY CONTRACTORS

Letting Date & Time: December 11, 2024 at 10:00 AM

	Letting Date & H	me. December 11, 2024 at 10.00 AM
Call 410		Greenfield District
Contract R -45613-A TRE	E REMOVAL AND TRI	MMING
Project Control No.	Federal/State No.	Location
2400624	2400624	TREE REMOVAL AND TRIMMING VARIOUS COUNTIES - AT VARIOUS LOCATIONS THROUGHOUT THE GREENFIELD DISTRICT
Completion Date March	14, 2025	MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00
		Qualifications: 0380 C(B)*
Call 420		LaPorte District
Contract R -45721-A DEM	OLITION, REMOVE B	UILDINGS, FOUNDATIONS
Project Control No.	Federal/State No.	Location
2400840	2400840	DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
		LAPORTE COUNTY - LOCATED AT 1498 US 20 EAST, IN THE CITY OF LAPORTE (RP 051+0090 TO 052+0029)
Completion Date March	31, 2025	MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00
		Qualifications: E(T)
Call 430		Fort Wayne District
	E REMOVAL AND TRI	MMING
Project Control No.	Federal/State No.	Location
2400845	2400845	TREE REMOVAL AND TRIMMING ALLEN COUNTY - ALONG US 30, FLAUGH ROAD, O'DAY ROAD AND KROEMER ROAD
Completion Date May	16, 2026	MBE Goal: 7.00 WBE Goal: 5.00 IVOSB Goal: 3.00
		Qualifications: C(B) 0380